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T1.1  Tender Notice and Invitation to Tender

The Eastern Cape Department of Public Works and Infrastructure invites contractors within Eastern Cape
in the ICDP database with a CIDB Grading of 3 GB ONLY in the following Class of works General Building
(GB) to tender for the “REPAIRS AND RENOVATIONS TO MALONGWANA CLINIC IN THE ALFRED
NZO DISTRICT” for a Three (3) months contract. The contract will be based on the JBCC Edition 6.2 of
2018 and the Eastern Cape Public Works and Infrastructure will enter into a contract with the successful
tenderer.

Only tenderers who have suitable experience and suitably qualified personnel in providing similar services
to those that are required are eligible to submit tenders.

Bid documents are downloadable free of charge from the Department of Public Works and Infrastructure
website  (www.ecdpw.gov.za/tenders) or from the National Treasury’s tender portal
(http://www.etender.qgov.za/content/advertised-tenders). Bid documents will be available on 24 January
2025. No bid documents will be available at departmental offices or emailed.

Queries relating to the issue of these documents may be addressed in writing through email to:
namhla,mpiti@ecdpw.gov.za Technical enquiries: may be addressed in writing to Mr. B. Magaqa — email:
Buhle.Magaga@ecdpw.gov.za

There will be NO briefing meeting.

The closing time for receipt of tenders by the ECDPWI is 11:00am on 25 February 2025 . Tender will be
open in public and resulits to be further published on the departmental website
(www.ecdpw.gov.za/tenders)

It is the responsibility of the tenderer/s to ensure that bid documents /proposals are submitted on or before
closing time and the correct location as the department will not take responsibility of wrong delivery.
Tenderers using courier services for delivery of their bid documents must ensure the delivery is at the
correct place / location and time as the department will not be held responsible for wrong delivery. Not
delivered to Departmental officials. The Department will not accept responsibility if bids received by officials
are not timely deposited in the Bid Box.

Tenders may only be submitted on the tender documentation that is issued. Tenderers must be registered
on the National Treasury Central Supplier Data Base and proof of registration must be submitted with the
proposal (https://secure.csd.qov.za).

Requirements for sealing, addressing, delivery, opening and assessment of tenders are stated in the
Tender Data.

B. TENDER SUBMISSIONS:

Bids must be submitted in sealed envelopes clearly marked “SCMU5-AN24/25-008": “REPAIRS AND
RENOVATIONS TO MALONGWANA CLINIC IN THE ALFRED NZO DISTRICT” must be deposited in

the bid box, DEPARTMENT OF PUBLIC WORKS AND INFRASTRUCTURE, Corner of Nkosi
Senyukele Jojo off Ngqubusini Street,

Mount Ayliff,

4735

C. BID EVALUATION:
This bid will be evaluated in Two (2) phases as follows:

Phase One: Compliance, responsiveness to the bid rules and conditions, thereafter they will be
evaluated on Preferential Procurement Regulations 2022.
Phase Two: Bidders passing all stages above will thereafter be evaluated on PPR2022.

gy
e
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PREFERENTIAL PROCUREMENT REGULATIONS 2022 POINTS WILL BE AWARDED AS
FOLLOWS:

Maximum points on price - 80 points
Maximum points for Specific Goals - 20 points
Maximum points - 100 points

C. BID SPECIFICATIONS, CONDITIONS AND RULES
1. The minimum specifications, other bid conditions and rules are detailed in the bid document
under Tender Data
2. The Department of Public Works and Infrastructure SCM policy applies.
3. Tender validity period is 120 days.

D. ENQUIRIES WITH REGARD TO THIS ADVERT MAY BE DIRECTED TO:

SCM RELATED ENQUIRIES

Ms. Namhla Mpiti

Email Address: Namhla.mpiti@ecdpw.gov.za
Tel No: 039 254 6722/ 082 304 0403

TECHNICAL ENQURIES
Mr. Buble Magaga
Tel No: 039 254 6758 / 082 786 6115

Email Address: Buhle.Magagqa@ecdpw.gov.za

FOR COMPLAINTS, FRAUD, & TENDER ABUSE:
Call: 0800 701 701
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T1.2 Tender Data

The conditions of tender are the latest edition of SANS 10845-3, Standard conditions of tender.
SANS 10845-3 makes several references to the Tender Data for details that apply specifically to this tender. The Tender Data
shall have precedence in the interpretation of any ambiguity or inconsistency between it and the provisions of SANS 10845-3
and as contained in Annexure C of Standard for Uniformity in Construction Procurement (Board Notice 423 of 2009
Government Gazette No 42622 of August 2019).

Each item of data given below is cross-referenced to the clause in SANS 10845-3 to which it mainly applies

Clause

number Tender Data

3.1 The Employer is Department of Public Works and Infrastructure

3.2 The tender documents issued by the employer comprise the following documents:
THE TENDER
Part T1: Tendering procedures
T1.1 - Tender notice and invitation to tender
T1.2 - Tender data
Part T2: Returnable documents
T2.1 - List of returnable documents
T2.2 - Retumable schedules
THE CONTRACT
Part C1: Agreements and Contract data
C1.1 - Form of offer and acceptance
C1.2 - Contract data
C1.3 - Dispute Resolution Mechanism
Part C2: Pricing data
C2.1 - Pricing Instructions
C2.2 - Bills of Quantities
Part C3: Scope of work
C3 - Scope of work
Part C4: Site information
C4 - Site information

33 The tender documents issued by the employer comprise the documents listed on the contents page

3.4 The employer’s agent is:

Name: Mr. B. Magaqa

Department of Public Works and Infrastructure
Cormner of Nkosi Senyukele Jojo off Ngqubusini Street
Mt Ayliff

Tel No: 039 254 6758 / 082 786 6115

Email Address: Buhle.Magaga@ecdpw.gov.za

35 The language for communications is English

3.6 The competitive negotiation procedure shall be applied.

3.7 Method 2: Two (2) stage procurement procedure shall be applied.

4 Tender’s obligations

4.1 The following tenderers who are registered with the CIDB, or are capable of being so registered prior to the
evaluation of submissions, are eligible to have their tenders evaluated:

a) contractors who have a contractor grading designation equal to or higher than a contractor grading
designation determined in accordance with the sum tendered, or a value determined in accordance with
Regulation 25 (1B) of 25(7A) of the Construction Industry Development Regulations, for a CIDB 3 to 6 GB
only and above class of construction work; and

Joint ventures are eligible to submit tenders provided that:

1. every member of the joint venture is registered with the CIDB;

2. the lead partner has a contractor grading designation in the CIDB Grade 5 and above class of construction
work (GB); and

3. the combined contractor grading designation calculated in accordance with the Construction industry
Development Regulations is equal to or higher than a contractor grading designation determined in
accordance with the sum tendered for a CIDB 5 GB class of construction work or a value determined in
accordance with Regulation 25 (1B) of 25(7A) of the Construction Industry Development Regulations.
4.Joint Venture Agreement.
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4.2 The employer will compensate the tender as follows JBCC Edition 6.2 of 2018 The employer will not
compensate the tenderer for any costs incurred in attending interviews or making any submissions in the
office of the employer.

4.3 Itis the responsibility of the tenderer to check the tender documents on receipt for completeness and notify
the employer of any discrepancy or omission.

4.4 Confidentiality and copyright of documents
Treat as confidential all matters arising in connection with the tender. Use and copy the documents issued
by the employer only for the purpose of preparing and submitting a tender offer in response to the invitation.

4.5 Obtain, as necessary for submitting a tender offer, copies of the latest versions of standards, specifications,
conditions of contract and other publications, which are incorporated into the tender documents by
reference.

4.6 Acknowledge receipt of addenda to the tender documents, which the employer may issue, and, if

necessary, apply for an extension to the closing time stated in the tender data, in order to take the addenda
into account.

47 The arrangements for a compulsory clarification meeting are as stated in the Tender Notice and Invitation to
Tender.

Tenderers must sign the attendance list in the name of the tendering entity. Addenda will be issued to and
tenders will be received only from those tendering entities appearing on the attendance list.

Tender documents will not be made available at the clarification meeting

4.8 Seek clarification
Request clarification of the tender documents, if necessary, by notifying the employer at least 7 ' {Seven)
working days before the closing time stated in the tender data.

4.9 Tenderers are required to state the rates and currencies in Rand.

Include in the rates, prices, and the tendered total of the prices (if any), all duties, taxes which the law
requires to be paid [except value added tax (VAT)], and other levies payable by the successful tenderer, that
are applicable 14 days before the closing time stated in the tender data. Show the VAT payable by the
employer separately as an addition to the tendered total of the prices. Provide rates and prices that are fixed
for the duration of the contract and not subject to adjustment except as provided for in the conditions of
contract identified in the contract data.

State the rates and prices in monetary value of the contract unless otherwise instructed in the tender data.

410 Do not make any alterations or additions to the tender documents, except to comply with instructions issued
by the employer or to correct errors made by the tenderer and ensure that all signatories to the tender offer
initial all such alterations.

Do not make erasures using masking fluid.

411 Main tender offers are not required to be submitted together with aiternative tenders.
412 No altemative tender offers will be considered
4.13.1 Parts of each tender offer communicated on paper shall be submitted as an original.
Submit

a) the parts of the tender offer communicated on paper as an original plus the number of copies stated in
the tender data, with a translation of any documentation in a language other than the language of
communication established in 3.5, and

b) the parts communicated electronically by the employer of its agents on paper format with the tender.

413.2 Sign the original and all copies of the tender offer where required in terms of the tender data.

State in the case of a joint venture which of the signatories is the lead partner whom the employer shall hold
liable for the purpose of the tender offer.

NOTE The employer holds all authorized signatories liable on behalf of the tenderer.

4.13.3 A tender security in the amount of N/A is required and shall remain valid for a period not exceeding N/A
days after the closing date for tender offers.

The form of the tender security shall not differ substantially from the sample provided in Annex D of SANS
10845-3.

4134 The employer’s details and address for delivery of tender offers and identification details that are to be
shown on each tender offer package are:

Location of tender box: DEPARTMENT OF PUBLIC WORKS AND INFRASTRUCTURE,

Corner of Nkosi Senyukele Jojo off Ngqubusini Street,

Mount Ayliff, 4735

Identification details: SCMU5-AN24/25-008: “REPAIRS AND RENOVATIONS TO MALONGWANA
CLINIC IN THE ALFRED NZO DISTRICT”
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Closing time and date: 25 February 2025 at 11:00

4135

The tenderer is required to submit with his tender the following certificates:

1) a copy of the CSD report showing, amongst other things, that tax matters of the service provider are in
order the South African Revenue Services. In the case of a Joint Venture/Consortium/Sub-contractors each
party must submit a separate CSD report showing, amongst other things, that tax matters of the service
provider are in order the South African Revenue Services.

2) CIDB Grading certificate or CRS number.

4.13.6

A two-envelope procedure will not be required.

413.7

Telephonic, telegraphic, telex, facsimile or e-mailed tender offers will not be accepted. The tenderer accepts
that the employer does not assume any responsibility for the misplacement or premature opening of the
tender offer if the outer package is not sealed and marked as stated.

414

The closing time for submission of tender offers is as stated in the Tender Notice and Invitation to Tender.
Ensure that the employer receives the tender offer at the address specified in the tender data not later than
the closing time stated in the tender data. Proof of posting shall not be accepted as proof of delivery.
Accept that, if the employer extends the closing time stated in the tender data for any reason, the
requirements of the standard conditions of tender in this part of SANS 10845 apply equally to the extended
deadline.

4.15.1

The tender offer validity period is 120 days.

Hold the tender offer(s) valid for acceptance by the employer at any time during the validity period stated in
the tender data after the closing time stated in the tender data. If requested by the employer, consider
extending the validity period stated in the tender data for an agreed additional period, with or without any
conditions attached to such extension. Extend the period of the tender security, if any, to cover any agreed
extension requested by the employer.

4.15.2

Placing of contractors under restrictions / withdrawal of tenders

If any tenderer who has submitted a tender offer or a contractor who has concluded a contract has, as
relevant: withdrawn such tender or quotation after the advertised closing date and

time for the receipt of submissions; after having been notified of the acceptance of his tender, failed or
refused to commence the contract; had their contract terminated for reasons within their control without
reasonable cause; offered, promised or given a bribe in relation to the obtaining or the

execution of such contract; acted in a fraudulent, collusive or anti-competitive or improper manner or in bad
faith towards the Provincial Government; or, made any incorrect statement in any affidavit or declaration
with regard to a preference claimed and is unable to prove to the satisfaction of the Provincial Government
that the statement was made in good faith or reasonable steps were taken to confirm the corectness of the
statements, such tenderer/s may be placed under restriction from tendering with the state.

Procedures are outlined in the EC SCM Policy for Infrastructure procurement and Delivery Management and
also on CIDB inform Practice Note #30. Excerpts of the policy can be availed on request of any interested
tenderer.

4.16

Access shall be provided for the following inspections, tests and analysis: N/A

4.17

the preferred tenderer will be required to submit an approved insurer undertaking to provide the Performance
Bond / Guarantee / Surety / Security to the format and/or standard as per DPWI policy

Employer’s undertakings

5.1

The Employer will respond to requests for clarification received up to Seven (7) working days before the
tender closing time.

If, as a result of the issuing of addenda, it is necessary to extend the closing time stated in the tender data,
grant such extension and notify all respondents accordingly.

5.2

The employer shall issue addenda until Seven (7) working days before tender closing time.

5.3

Tenders will be opened immediately after the closing time for tenders at 11:00am

5.4

Do not disclose to tenderers, or to any person not officially concerned with such processes, information
relating to the evaluation and comparison of tender offers, the final evaluation price and recommendations
for the award of a contract, until after the award of the contract to the successful tenderer.

5.5

Determine, after opening and before detailed evaluation, whether each tender offer that was properly
received

a) complies with the requirements of the standard conditions of tender in this part of SANS 10845,

b) has been properly and fully completed and signed, and

c) is responsive to the other requirements of the tender documents.

A responsive tender is one that conforms to all the terms, conditions, and scope of work of the tender
documents, without material deviation or qualification. A material deviation or qualification is one which, in
the employer's opinion, would

d) detrimentally affect the scope, quality, or performance of the works, services or supply identified in the
scope of work,

: i" -;;"
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e) significantly change the employer’s or the tenderer’s risks and responsibilities under the contract, or

f) affect the competitive position of other tenderers presenting responsive tenders, if it were to be rectified.
Reject a non-responsive tender offer, and do not allow it to be subsequently made responsive by correction
or withdrawal of the non-conforming deviation or reservation.

5.6 Arithmetical errors, omission and discrepancies
Check responsive tenders for discrepancies between amounts in words and amounts in figures. Where
there is a discrepancy between the amounts in figures and the amount in words, the amount in words shall

govem.
For Vat related discrepancies, National and Provincial Treasury prescripts in relation to VAT procedures
apply.
571 The financial offer will be reduced to a comparative basis using the Tender Assessment Schedule.
Table F.1: Formulae for calculating the value of A
Formula | Comparison aimed at achieving Option 1° Option 2*
1 Highest price or discount 4 (P— P ))
A=|1+ ! A4=F/
l - Aﬂ’.
2 Lowest price or percentage commission [/ fee (P -pP )
i - _ P
A= {1 S ] 4=
s P,, is the comparative offer of the most favourable comparative offer.
P is the comparative offer of the tender offer under consideratior.

57.2 The procedure for the evaluation of responsive tenders is Method 2: Administrative Compliance, Price
and Preference

Phase 1: Administrative requirements and Mandatory requirements

Phase 2: Price and preference (80/20system)

1. PHASE ONE: RESPONSIVENESS TO THE BID REQUIREMENTS AND RULES

Bidders’ proposals must meet the following minimum requirements and supporting documents
must be submitted with the completed bid document in a sealed envelope in the bid box at the
closing date and time. Failure to comply will automatically eliminate the bid for further
consideration:

1. Bid Document (This Document must be submitted in its original format)

2. Bids which are late, incomplete, unsigned or submitted by facsimile or electronically, will not be

accepted.
3. Bidder must be registered with CIDB in the correct grading and class of works 3 GB ONLY as per the

tender notice and requirements. The status on CIDB must be active. It is the responsibility of the bidder
to keep the status on CIDB active throughout bidding process (advert till award stage).

4. Bidders must be a legal entity or partnership or consortia.

Form of offer and Acceptance (fully completed and signed).

6. SBD 4- Declaration of Interest (fully completed and signed). SBD4 must be duly completed and
signed. Does the bidder or any of its directors / trustees / shareholders / members / partners or
any person having a controlling interest in the enterprise have any interest in any other related
enterprise whether or not they are bidding for this contract, such interest must be disclosed on
question 2.3.1.

7. Incomplete or unsigned or poorly completed forms SBD 4 will lead to a bidder being declared non-
responsive.

8. If the offer is “VAT Inclusive” the VAT registration number of service provider must be indicated and if
the service provider is not a VAT vendor but included VAT in its price, the successful service provider
will be given 21 days to register as VAT vendor with SARS, after the issuing of an appointment letter. If
a bidder is a VAT Vendor/registered, the bidder is required to explicitly state the VAT amount. VAT
vendor must include VAT at 15% in the bid offer(s).

9. Compulsory Enterprise Questionnaire (Completed and signed) (JV partners must complete separate
Questionnaire forms and submit).

10. If the Bid Sum (amount in words) differ from the Bid Sum (amount in figures), the Bid Sum (amount in
words) will govemn.

11. Only one offer per bidder is allowed and alternative offers will not be considered. If more than one offer
is received, none of the offers will be considered.

12. Resolution to Sign (must be completed, if applicable).

o
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13. Declaration of Employees of the State or other State Institutions.
14. Only one offer per bidder is allowed and alternative offers will not be considered. If more than one
offer is received, none of the offers will be considered.

Other Conditions of bid (Non eliminating unless expressly mentioned in the document):

1. The bidder must be registered on the Central Supplier Database (CSD) prior the award
All bidders’ tax matters must be in order prior to award. Bidders’ tax matters will be verified through CSD.
In cases where the bidder’s status is found non-compliant, the bidder will be granted 7 days to correct
the status. A bidder that fails to rectify its tax matters with SARS will be declared non-responsive.

3. The bidder has duly completed and signed the SBD 1, and SBD 6.1.

4. Bidders need to complete and sign SBD 6.1 to claim points for specific goals. Failure will lead to the
non-awarding of points for specific goals.

5. The relevant designated sector: Steel Products, PVC, Concrete, and Components. The minimum
threshold for local production and content: 100%.

6. Bidders need to complete the Declaration Certificate for Local Content and Local Production to
be awarded points for Specific goals allocated for Local Content. This Declaration Certificate must
be completed, and signed and submitted as part of the bid documentation.

7. Bidders must submit a minimum of three (3) written contactable references for projects successfully
completed in the past (clearly indicating client name, contract value, contract term, and contact person,
contact details). Refer to Annexure | and Annexure M. This is not an elimination factor, but important for
the department to make a decision. Unless it is used for Quality/functionality Points.

8. Bidders must submit a list of projects where he or she has submitted tender offers but tender results have
not been confirmed by the client. Refer to Annexure L. This is not an elimination factor, but important for
the department to make a decision. Uniess it is used for Quality/functionality Points.

9. Bidders must submit their company profiles, list of available resources, plant and machinery, and any
other additional capacity with the bid. Refer to Annexures K and H. This is not an elimination factor, but
important for the department to make a decision. Unless it is used for Quality/functionality Points.

10. The bidder must also list all projects where there are pending litigations or litigations that have been
concluded. The form for this is also attached after Annexure J.

11. The Department will contract with the successful bidder by signing a formal contract.

12. This tender will be awarded as a whole. All trades listed in the Bills of Quantities or Pricing schedule
must be priced for (except provisional sums and allowances which also need to be added to the total),
failure to do so will increase the commerecial risk of the bid and may lead to elimination or passing over of
the bidder.

13. Wherever a brand name is specified in this document (i.e. specifications, pricing schedule, bill of
quantities or anywhere), the department requires an item similar/equivalent or better.

14. DPWI Policy applies.

15. Protection of personal information: Consent (POPIA).

16. The successful tenderer (after being informed) will be required to bring along an unsigned copy of the
form of contract to be signed by parties (e.g. JBCC Edition 6.2 of 2018).

2. PHASE TWO: EVALUATION POINTS ON PRICE AND SPECIFIC GOALS
The 80/20preference point system shall be applied for the purposes of this bid as per the
requirements of the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 2000)
and Specific Goals/Preferential Procurement Regulations 2022

Criteria Points
POINTS ON PRICE 80
SPECIFIC GOALS 20
TOTAL 100

The 80/20preference point system for acquisition of services, works or goods not exceeding Rand
value of R50 million:

(a) The following formula must be used to calculate the points for price in respect of tenders (including price
quotation) with a Rand value equal to, or above R 30 000 and up to Rand value of R 50 000 000 (all applicable
taxes included):

The financial offer will be scored using the following formula:
A=(1-(P-Pm))
Pm
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The value of value of W1 is:

1) 90 where the financial value inclusive of VAT of all responsive tenders received have a value in excess of
R50 000 000 or

2) 80 where the financial value inclusive of VAT of one or more responsive tender offers have a value
that equals or is less than R 50 000 000.

5.7.3 The procedure for the evaluation of responsive tenders is Method 2 (Administrative Compliance, price and
preference)
5.7.4 The quality criteria and maximum score in respect of each of the criteria are as follows: N/A
5.75 Each evaluation criteria will be assessed in terms of five indicators — N/A
576 The prompts for judgment and the associated scores used in the evaluation of quality shall be as follows: N/A
5.8 Tender offers will only be accepted if:

a) the tenderer is registered on the Central Supplier Database (CSD) for the South African government
(see hitps://secure.csd.gov.za/ ) unless it is a foreign supplier with no local registered entity

b) the tenderer is in good standing with SARS according to the Central Supplier Database. Bidders must
submit a CSD no. or tax status compliance pin.

c) the preferred tenderer will be required to submit an approved insurer undertaking to provide the
Performance Bond / Guarantee / Surety / Security to the format and/or standard within 21 days after the
appointment.

d) thetenderer is registered with the Construction Industry Development Board in an appropriate contractor
grading designation;

e) the tenderer or any of its directors/shareholders is not listed on the Register of Tender Defaulters in
terms of the Prevention and Combating of Corrupt Activities Act of 2004 as a person prohibited from
doing business with the public sector.

f)  the tenderer has not:

i) abused the Employer’s Supply Chain Management System; or
ii) failed to perform on any previous contract and has been given a written notice to this effect.

g) thetenderer has completed the Compulsory Declaration and there are no conflicts of interest which may
impact on the tenderer’s ability to perform the contract in the best interests of the employer or potentially
compromise the tender process.

h) the tenderer has completed the Compulsory Enterprise Questionnaire and there are no conflicts of
interest that may impact the tenderer’s ability to perform the contract in the best interests of the employer
or potentially compromise the tender process and persons in the employ of the state are permitted to
submit tenders or participate in the contract;

i) the tenderer is registered and in good standing with the compensation fund or with a licensed
compensation insurer;

i)  The tenderer undertakes to maximize the sourcing of building material or infrastructure input material
from Eastemn Cape based suppliers or manufacturers.

k) the employer is reasonably satisfied that the tenderer has in terms of the Construction Regulations,
2014, issued in terms of the Occupational Health and Safety Act, 1993, the necessary competencies
and resources to carry out the work safely.

I} The tenderer has duly completed and signed the Declaration Certificate for Local Production and
Content and Local Content Declaration: Summary Schedule and submitted the documents at the
closing date and time of the bid.

m) the tender has offered a market-related. If the offer is believed not to be market related, the department
through its Supply Chain Management bid committees will attempt to negotiate the offer with identified
bidder/s to a reasonable amount. Bidders are not allowed to increase their tender offers during this
process.

n) A Resolution of signatory form has been completed and signed by director/s or a letter bearing a
letterhead of the tenderer has been attached (specific to this bid) to the bid submission; it must be duly
signed by all directors and submitted the bid. Only a duly authorized official can sign the bid.
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o) NOTE: The amount reflected on the Form of Offer and Acceptance takes precedence over any other
total amount indicated elsewhere in bidder's tender submission. If the Form of Offer and Acceptance
has no value or figure, the bidder will be regarded as having made no offer.

p) The department reserves the right not to award the bid to the most favourable tenderer, if any of the
situations occur: if it is not assisting in the advancement of designated groups; risk profile of the
favourable firm is too high; the bidder has been awarded a considerable number of projects by the
department or provincial government; has performed unsatisfactorily in the past, etc.

5.9 The number of paper copies of the signed contract to be provided by the employer is 1.

The additional conditions of tender are:
e  Wherever a brand name is specified in this document (i.e., specifications, pricing schedule, bill
of quantities or anywhere), the department requires an item similar/equivalent or better.

T.2.1
A. List of returnable documents

1 Documentation to demonstrate eligibility to have tenders evaluated i.e. List all documentation to
demonstrate eligibility to have a submission evaluated.
e Appropriate CIDB grading suitable for the works (as stated in 4.1).

2 Returnable Schedules required for tender evaluation purposes

The tenderer must fully and appropriately complete and sign the following returnable schedules as relevant;
¢ Record of Addenda to Tender Documents
» Proposed amendments and qualifications
e Compulsory Enterprise Questionnaire (In the case of a joint venture, separate enterprise

questionnaires in respect of each partner must be completed and submitted).

SBD 1, 4, 6.1, Declaration of Local Production and Local Content.

Protection of personal content: Consent

Form of Offer and Acceptance

Complete priced Bills of Quantities, including Final Summary

Certificate of Authority for Joint Ventures

3 Other documents required for tender evaluation purposes

The tenderer must provide the following retumable documents:

) A CSD Report for a contractor with valid and correct information.

o A letter if good standing from the Compensation Fund or a licensed insurer as contemplated in the
Compensation for Occupational Injuries and Diseases Act 1993 (Act No. 130 of 1993)

4 Returnable Schedules that will be used for tender evaluation purposes and be incorporated into the
contract
The tenderer must complete the following returnable documents:
e A duly completed form of Offer and Acceptance (and any revision of prices if there are any).

5 Only authorized signatories may sign the original and all copies of the tender offer where required.

* Inthe case of a ONE-PERSON CONCERN submitting a tender, this shall be clearly stated.

¢ Inthe case of a COMPANY submitting a tender, include a copy of a resolution by its board of
directors authorizing a director or other official of the company to sign the documents on behalf of the
company.

¢ In the case of a CLOSE CORPORATION submitting a tender, include a copy of a resolution by its
members authorizing a member or other official of the corporation to sign the documents on each
member’s behalf.

¢ Inthe case of a PARTNERSHIP submitting a tender, all the partners shall sign the documents, unless
one partner or a group of partners has been authorized to sign on behalf of each partner, in which case
proof of such authorization shall be included in the Tender.

¢ In the case of a JOINT VENTURE/CONSORTIUM submitting a tender, include a resolution of each

company of the joint venture together with a resolution by its members authorizing a member of the
joint venture to sign the documents on behalf of the joint venture.

Accept that failure to submit proof of authorization to sian the tender shall result in the tender offer
being regarded as non-responsive.

6 Information and data to be completed in all respects
Accept that tender offers, which do not provide all the data or information requested completely and, in the
form, required, may be regarded by the employer as nonresponsive.
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7 Canvassing and obtaining of additional information by tenderers
The Tenderer shall not make any attempt either directly or indirectly to canvass any of the Employer’s officials
or the Employer's agent in respect of his tender, after the opening of the tenders but prior to the Employer
arriving at a decision thereon.
The Tenderer shall not make any attempt to obtain particulars of any relevant information, other than that
disclosed at the opening of tenders.
8 Prohibitions on awards to persons in service of the state
The Employer is prohibited to award a tender to a person -
a)  whoisin the service of the state; or
b) if that person is not a natural person, of which any director, manager, principal shareholder or
stakeholder is a person in the service of the state; or
¢) aperson who is an advisor or consultant contracted with the Department or municipal entity.
In the service of the state means to be -
a) a member of:-
a any municipal council;
b any provincial legislature; or
¢ the National Assembly or the National Council of Provinces;
d)  a member of the board of directors of any municipal entity;
e}  an official of any Department or municipal entity;
7 an employee of any national or provincial department;
g) provincial public entity or constitutional institution within the meaning of the
Public Finance Management Act, 1999 (Act No.1 of 1999);
h)  a member of the accounting authority of any national or provincial public entity; or
i)  an employee of Parliament or a provincial legislature.
In order to give effect to the above, the questionnaire for the declaration of interests in the tender of persons
in service of state in part T2 of this procurement document must be completed.
9 Awards to close family members of persons in the service of the state
Accept that the notes to the Employer’'s annual financial statements must disclose particulars of any award
of more than R2000 to a person who is a spouse, child, or parent of a person in the service of the state
(defined in clause 8 above), or has been in the service of the state in the previous twelve months, including
a) the name of that person;
b)the capacity in which that person is in the service of the state; and
¢) the amount of the award.
In order to give effect to the above, the questionnaire for the declaration of interests in the tender of
persons in service of state in part T2 of this procurement document must be completed.
10 Respond to requests from the tenderer
The employer will respond to requests for clarification up to 7 (seven) working days before the tender
closing time.
11 Opening of tender submissions
Tenders will be opened immediately after the closing time for tenders
12 Scoring quality / functionality: N/A
13 Cancellation and re-invitation of tenders

An organ of state may, prior to the award of the tender, cancel the tender if-

(a) due to changed circumstances, there is no longer a need for the services, works or goods requested; or
(b) funds are no longer available to cover the total envisaged expenditure; or

(c) no acceptable tenders are received.

(d) Tender validity period has expired.

(e) Gross imregularities in the tender processes and/or tender documents.

(f) No market related offer received (after attempts of negotiation processes)

T8
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Where applicable, the decision to cancel the tender will be published in the CIDB website and in the Tender
Bulletin or the media in which the original tender invitation as advertised.

14 Dispute resolution mechanism will be done through the Adjudication route.

15 The department must when be acting against the tenderer or person awarded the contract on a fraudulent
basis, considers the provisions of Regulation 14:
The remedies provided for in Preferential Procurement Regulations 2017 do not prevent an institution from
instituting remedies arising from any other prescripts or contract.

16 Where the employer terminates the contract due to default of the contractor in whole or in part, the employer

may decide to: a) Refer the breach in contract to the CIDB for investigation as a breach of the CIDB Code
of Conduct in terms of the CIDB Regulations; or b) may impose a restriction penalty on the contractor in
terms of Section 14 of the Preferential Procurement Regulations. The outcomes of such investigations in
terms of both the CIDB Regulations and the Preferential Procurement Regulations may prohibit the
contractor from doing business with the public sector for a period not exceeding 10 years.

B
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PART T2.1: LIST OF RETURNABLE DOCUMENTS
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T2.1 List of Returnable Documents

The tenderer must complete the following returnable documents:
1 Returnable Schedules required for bid evaluation purposes

e Compulsory enterprise questionnaire (In the case of a joint venture, separate enterprise questionnaires in
respect of each partner must be completed and submitted).

e Record of addenda issued (Only if addenda is issued)

s Certificate of authority for joint ventures (Only where the tender/ quotation is submitted by a joint venture)

2 Other documents required for bid evaluation purposes

e Form of Offer and Acceptance
e  Complete Priced Bills of Quantities & Final Summary

3 Returnable Schedules that will be incorporated into the contract
s Details of the Project Team and CV with Qualifications & Proof of Registration completed for each individual of

proposed
» Schedule of Plant and Equipment
e Record of projects: current, past and on tender.
e Project References — at least 3
s SBD1, 4, 6.1, and Declaration for Local Production and Local Content
o Protection of personal content: Consent
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PART A
INVITATION TO BID
YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE DEPARTMENT OF PUBLIC WORKS AND INFRASTRUCTURE
BID NUMBER: | SCMU5-AN24/25-008 | CLOSING DATE: | 25 February 2025 | CLOSING TIME: | 11:00 am
DESCRIPTION | REPAIRS AND RENOVATIONS TO MALONGWANA CLINIC IN ALFRED NZO DISTRICT
BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX SITUATED AT (STREET ADDRESS)
DEPARTMENT OF PUBLIC WORKS AND INFRASTRUCTURE
Corner of Nkosi Senyukele Jojo off Ngqubusini Street,
Mount Ayliff,
4735
BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO | TECHNICAL ENQUIRIES MAY BE DIRECTED TO:
CONTACT PERSON | Ms. Namhla Mpiti CONTACT PERSON Buhle Magaqa
TELEPHONE
NUMBER 039 254 6722 / 0823040403 TELEPHONE NUMBER 039 254 6758/082 786 6115
FACSIMILE NUMBER FACSIMILE NUMBER
E-MAIL ADDRESS Namhla.mpiti@ecdpw.gov.za E-MAIL ADDRESS Buhle.Magaqa@ecdpw.gov.za
SUPPLIER INFORMATION
NAME OF BIDDER
POSTAL ADDRESS
STREET ADDRESS
TELEPHONE
NUMBER CODE NUMBER
CELLPHONE
NUMBER
FACSIMILE NUMBER | CODE NUMBER
E-MAIL ADDRESS
VAT REGISTRATION
NUMBER
SUPPLIER TAX CENTRAL
COMPLIANCE COMPLIANCE OR SUPPLIER
STATUS SYSTEM PIN: DATABASE
No: MAAA

ARE YOU THE
ACCREDITED ARE YOU A FOREIGN
fREPRESENTATIVE BASED SUPPLIER FOR [IYes [CINo
IN SOUTH AFRICA [Yes CINo THE GOODS/SERVICES
FOR THE GOODS OFFERED? [IF YES, ANSWER THE QUESTIONNAIRE
ISERVICES [IF YES ENCLOSE PROOF] BELOW]
OFFERED?
QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS
IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)? ] YES CINO
DOES THE ENTITY HAVE A BRANCH IN THE RSA? 1 YES [INO
DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA? [ YES CINO
DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA? 1 YES [INO
IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION? [ YES [INO
IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX COMPLIANCE STATUS
SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT REGISTER AS PER 2.3 BELOW.
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PART B
TERMS AND CONDITIONS FOR BIDDING

BID SUBMISSION:

1.1.

1.2,

1.3.

1.4.

BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE ACCEPTED FOR
CONSIDERATION.

ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED (NOT TO BE RE-TYPED) OR IN THE MANNER PRESCRIBED
IN THE BID DOCUMENT.

THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT, 2000 AND THE PREFERENTIAL
PROCUREMENT REGULATIONS, THE GENERAL CONDITIONS OF CONTRACT (GCC) AND, IF APPLICABLE, ANY OTHER SPECIAL
CONDITIONS OF CONTRACT.

THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM (SBD7).

4. TAX COMPLIANCE REQUIREMENTS

21
2.2

23

24
2.5

26

27

BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.

BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY SARS TO ENABLE
THE ORGAN OF STATE TO VERIFY THE TAXPAYER'S PROFILE AND TAX STATUS.

APPLICATION FOR TAX COMPLIANCE STATUS (TCS) PIN MAY BE MADE VIA E-FILING THROUGH THE SARS WEBSITE
WWW.SARS.GOV.ZA

BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.

IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED; EACH PARTY MUST SUBMIT A SEPARATE
TCS CERTIFICATE / PIN / CSD NUMBER.

WHERE NO TCS PIN IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE (CSD), A CSD
NUMBER MUST BE PROVIDED.

NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE, COMPANIES WITH DIRECTORS WHO ARE
PERSONS IN THE SERVICE OF THE STATE, OR CLOSE CORPORATIONS WITH MEMBERS PERSONS IN THE SERVICE OF THE
STATE”

NB: FAILURE TO PROVIDE / OR COMPLY WITH ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID
INVALID.

SIGNATUREOF THEBIDDER: s

CAPACITY UNDERWHICH THIS BID IS SIGNED: e e
(Proof of authority must be submitted e.g. company resolution)

DATE: [ rsneeesanessrne fRbrees sipeesesanessare s bt
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Compulsory Enterprise Questionaire

A

Compulsory Enterprise questionnaire

The following particulars must be fumished. In the case of a joint venture, separate enterprise questionnaires
in respect of each partner must be completed and submitted.

Section1: Name of enterprise: ........... ...ttt itiiitiiiee i iinnnrrennanrsnns cnvnnnn

Section 4: Particulars of sole proprietors and partners in partnerships

Name* Identity number* Personal income tax number*

* Complete only if sole proprietor or partnership and attach separate page if more than 3 partners

Section 5: Particulars of companies and close corporations
Company registration NUMbDEr . . ... .. e e

Close corporation nUMbEr . . .. ... .. . i e e
Taxreference NUMDET . .. .. . e e e

Section 6: The attached SBD 4 must be completed for each tender and be attached as a tender
requirement.

Section 7: The attached SBD 6.1 must be completed for each tender and be attached as a
requirement.

The undersigned, who warrants that he / she is duly authorized to do so on behalf of the enterprise:

i) authorizes the Employer to obtain a tax clearance certificate from the South African Revenue Services
that my / our tax matters are in order;

ii) confirms that the neither the name of the enterprise or the name of any partner, manager, director or other
person, who wholly or partly exercises, or may exercise, control over the enterprise appears on the
Register of Tender Defaulters established in terms of the Prevention and Combating of Corrupt Activities
Act of 2004; iii) confirms that no partner, member, director or other person, who wholly or partly exercises,

or may exercise, control over the enterprise appears, has within the last five years been convicted of fraud or

corruption;

iv) confirms that | / we are not associated, linked or involved with any other tendering entities submitting
tender offers and have no other relationship with any of the tenderers or those responsible for compiling
the scope of work that could cause or be interpreted as a conflict of interest; and

iv) confirms that the contents of this questionnaire are within my personal knowledge and are to the best of

my belief both true and correct.

Signed Date

Name Position
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SBD 4

BIDDER’S DISCLOSURE

1. PURPOSE OF THE FORM

Any person (natural or juristic) may make an offer or offers in terms of this invitation to bid. In line
with the principles of transparency, accountability, impartiality, and ethics as enshrined in the
Constitution of the Republic of South Africa and further expressed in various pieces of legislation,
it is required for the bidder to make this declaration in respect of the details required hereunder.

Where a person/s are listed in the Register for Tender Defaulters and / or the List of Restricted
Suppliers, that person will automatically be disqualified from the bid process.

2. Bidder’'s declaration

2.1

211

2.2

2.2.1

23

2.31

3

31

3.2

Is the bidder, or any of its directors / trustees / shareholders / members / partners or any person
having a controlling interest! in the enterprise, employed by the state? YES/NO
If so, furnish particulars of the names, individual identity numbers, and, if applicable, state
employee numbers of sole proprietor/ directors / trustees / shareholders / members/ partners or
any person having a controlling interest in the enterprise, in table below.

Full Name Identity Number Name of State institution
Do you, or any person connected with the bidder, have a relationship with any person who is
employed by the procuring institution? YES/NO
If so, furnish particulars:
Does the bidder or any of its directors / trustees / shareholders / members / partners or any person
having a controlling interest in the enterprise have any interest in any other related enterprise
whether or not they are bidding for this contract? YES/NO
If so, furnish particulars:

DECLARATION

I, the undersigned, (NAME). ... ... st s er e e et et a e ieaeas in
submitting the accompanying bid, do hereby make the following statements that | certify to be true
and complete in every respect:
| have read and | understand the contents of this disclosure;
| understand that the accompanying bid will be disqualified if this disclosure is found not to be true

and complete in every respect;

1 the power, by one person or a group of persons holding the majority of the equity of an enterprise,
alternatively, the person/s having the deciding vote or power to influence or to direct the course
and decisions of the enterprise.



34

34

3.6

3.6

- Frovince or tne

{EASTERN CAPE

PUBLIC WORKS & INFRASTRUCTURE

The bidder has arrived at the accompanying bid independently from, and without consultation,
communication, agreement or arrangement with any competitor. However, communication
between partners in a joint venture or consortium? will not be construed as collusive bidding.

In addition, there have been no consultations, communications, agreements or arrangements with
any competitor regarding the quality, quantity, specifications, prices, including methods, factors or
formulas used to calculate prices, market allocation, the intention or decision to submit or not to
submit the bid, bidding with the intention not to win the bid and conditions or delivery particulars of
the products or services to which this bid invitation relates.

The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly
or indirectly, to any competitor, prior to the date and time of the official bid opening or of the
awarding of the contract.

There have been no consultations, communications, agreements or arrangements made by the
bidder with any official of the procuring institution in relation to this procurement process prior to
and during the bidding process except to provide clarification on the bid submitted where so
required by the institution; and the bidder was not involved in the drafting of the specifications or
terms of reference for this bid.

| am aware that, in addition and without prejudice to any other remedy provided to combat any
restrictive practices related to bids and contracts, bids that are suspicious will be reported to the
Competition Commission for investigation and possible imposition of administrative penalties in
terms of section 59 of the Competition Act No 89 of 1998 and or may be reported to the National
Prosecuting Authority (NPA) for criminal investigation and or may be restricted from conducting
business with the public sector for a period not exceeding ten (10) vears in terms of the Prevention
and Combating of Corrupt Activities Act No 12 of 2004 or any other applicable legislation.

| CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3 ABOVE IS
CORRECT.

| ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN TERMS OF
PARAGRAPH 6 OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON PREVENTING AND
COMBATING ABUSE IN THE SUPPLY CHAIN MANAGEMENT SYSTEM SHOULD THIS
DECLARATION PROVE TO BE FALSE.

Position Name of bidder

2 Joint venture or Consortium means an association of persons for the purpose of combining their
expertise, property, capital, efforts, skill and knowledge in an activity for the execution of a contract.

"-I'-;.E‘I'
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SBD 6.1

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL
PROCUREMENT REGULATIONS 2022

This preference form must form part of all tenders invited. It contains general information and
serves as a claim form for preference points for specific goals.

BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL
CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF THE
TENDER AND PREFERENTIAL PROCUREMENT REGULATIONS, 2022

1.
1.1

1.2

1.3

1.4

1.5

1.6

GENERAL CONDITIONS
The following preference point systems are applicable to invitations to tender:

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all
applicable taxes included); and

- the 90/10system for requirements with a Rand value above R50 000 000 (all
applicable taxes included).

To be completed by the organ of state

a) The applicable preference point system for this tender is the preference point
system.

b) The lowest acceptable tender will be used to determine the accurate system once
tenders are received.

Points for this tender (even in the case of a tender for income-generating contracts)
shall be awarded for:
(a) Price; and

(b) Specific Goals.

To be completed by the organ of state:

The maximum points for this tender are allocated as follows:

PRICE 80

SPECIFIC GOALS 20
Total points for Price and SPECIFIC GOALS

Failure on the part of a tenderer to submit proof or documentation required in terms of this
tender to claim points for specific goals with the tender, will be interpreted to mean that
preference points for specific goals are not claimed.

The organ of state reserves the right to require of a tenderer, either before a tender is
adjudicated or at any time subsequently, to substantiate any claim in regard to
preferences, in any manner required by the organ of state.
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DEFINITIONS

(@) “tender” means a written offer in the form determined by an organ of state in response
to an invitation to provide goods or services through price quotations, competitive
tendering process or any other method envisaged in legislation;

(b) “price” means an amount of money tendered for goods or services, and includes
all applicable taxes less all unconditional discounts;

(c) “rand value” means the total estimated value of a contract in Rand, calculated at the
time of bid invitation, and includes all applicable taxes;

(d) “tender for income-generating contracts” means a written offer in the form determined
by an organ of state in response to an invitation for the origination of income-generating
contracts through any method envisaged in legislation that will result in a legal agreement
between the organ of state and a third party that produces revenue for the organ of state,
and includes, but is not limited to, leasing and disposal of assets and concession
contracts, excluding direct sales and disposal of assets through public auctions; and

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of
2000).

3. FORMULA FOR PROCUREMENT OF GOODS AND SERVICES

3.1. POINTS AWARDED FOR PRICE

3.1.1 THE 80/20 OR 80/20PREFERENCE POINT SYSTEMS
A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10

Pt—Pmi Pt—Pmi

Ps=80(1-252mn ) o Ps =90 (1-222mn )
Pmin Pmin
Where

Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmin = Price of lowest acceptable tender

3.2. FORMULA FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME
GENERATING PROCUREMENT

3.2.1. POINTS AWARDED FOR PRICE
A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10
Pt-P . Pt—-P
Ps =80 (1+27m% ) of Ps =90 (1+5 =)
Pmax Pmax
Where
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmax = Price of highest acceptable tender
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4. POINTS AWARDED FOR SPECIFIC GOALS

4.1.

4.2.

In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement
Regulations, preference points must be awarded for specific goals stated in the tender.
For the purposes of this tender the tenderer will be allocated points based on the goals
stated in table 1 below as may be supported by proof/ documentation stated in the
conditions of this tender:

In cases where organs of state intend to use Regulation 3(2) of the Regulations, which
states that, if it is unclear whether the 80/20 or 80/20preference point system applies, an
organ of state must, in the tender documents, stipulate in the case of—

(a) an invitation for tender for income-generating contracts, that either the 80/20 or
80/20preference point system will apply and that the highest acceptable tender
will be used to determine the applicable preference point system; or

(b) any other invitation for tender, that either the 80/20 or 80/20preference point
system will apply and that the lowest acceptable tender will be used to determine
the applicable preference point system,

then the organ of state must indicate the points allocated for specific goals for both the
80/20and 80/20 preference point system.

Table 1: Specific goals for the tender and points claimed are indicated per the table below.
(Note to organs of state: Where either the 80/20or 80/20 preference point system is
applicable, corresponding points must also be indicated as such.

Note to tenderers: The tenderer must indicate how they claim points for each preference

oint system.)

Number of Number of points
points claimed
allocated (80/20system)

The specific goals allocated points in terms of | [Pl T (To be completed by
this tender (To be the tenderer)

completed by
the organ of
state)

Historically Disadvantaged Individual:-

(a) 100% black ownership 8
(b) 51% to 99% black ownership 6
(c) Less than 51% black ownership 0
Black women ownership:-
(a) 100% black women ownership 4
(b) 30% to 99% black women ownership | 2
(c) Less than 30% black women 0
ownership
Locality:-
(a) Within the Eastern Cape 6
(b) Outside the Eastern Cape 0

Local Content:-

(a) Compliant to local content requirements

(b) Non-Compliant to local content
requirements

oN

DECLARATION WITH REGARD TO COMPANY/FIRM
4.3. Name of company/firm. ... e e e e

4.4. Company registration NUMbEr: ...

4.5. TYPE OF COMPANY/ FIRM

)
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Partnership/Joint Venture / Consortium
One-person business/sole propriety
Close corporation
Public Company
Personal Liability Company
(Pty) Limited
Non-Profit Company
State Owned Company
[TICK APPLICABLE BOX]

4.6. I, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify
that the points claimed, based on the specific goals as advised in the tender, qualifies
the company/ firm for the preference(s) shown and | acknowledge that:

i) The information furnished is true and correct;

i) The preference points claimed are in accordance with the General Conditions as
indicated in paragraph 1 of this form;

iii) In the event of a contract being awarded as a result of points claimed as shown in
paragraphs 1.4 and 4.2, the contractor may be required to furnish documentary
proof to the satisfaction of the organ of state that the claims are correct;

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any of
the conditions of contract have not been fulfilled, the organ of state may, in addition
to any other remedy it may have -

(a) disqualify the person from the tendering process;

(b) recover costs, losses or damages it has incurred or suffered as a
result of that person’s conduct;

(c) cancel the contract and claim any damages which it has suffered as
a result of having to make less favourable arrangements due to such
cancellation;

(d) recommend that the tenderer or contractor, its shareholders and
directors, or only the shareholders and directors who acted on a
fraudulent basis, be restricted from obtaining business from any
organ of state for a period not exceeding 10 years, after the audi
alteram partem (hear the other side) rule has been applied; and

(e) forward the matter for criminal prosecution, if deemed necessary.

SIGNATURE(S) OF TENDERER(S)
SURNAME AND NAME:

ADDRESS:




Frovince ot tine

EASTERN CAPE

PUBLIC WORKS & INFRASTRUCTURE

DECLARATION CERTIFICATE FOR LOCAL PRODUCTION AND CONTENT FOR
DESIGNATED SECTORS

This declaration forms part of all bids invited with local content and it serves as a declaration form for local
content (local production and local content are used interchangeably).

1. A bidder will not be awarded points for Specific goals allocated for Local Content if this
Declaration Certificate is not completed, signed and submitted as part of the bid
documentation;

2. Where, after the award of a bid, challenges are experienced in meeting the stipulated minimum
threshold for local content the dti must be informed accordingly in order for the dti to verify and in
consultation with the AO/AA provide directives in this regard

IN RESPECT OF BID NO.: SCMU5-AN24/25-008: REPAIRS AND RENOVATIONS TO
MALONGWANA CLINIC IN THE ALFRED NZO DISTRICT

ISSUED BY: (Procurement Authority / Name of Institution): EASTERN CAPE DEPARTMENT OF
PUBLIC WORKS AND INFRASTRUCTURE

I, the undersigned, ...........coooiiiiiii e (TUL N@MES),

do hereby declare, in my capacity as ..........coooiiiiiiiiiii s e

o O (name of bidder entity), the
following:

(a) The facts contained herein are within my own personal knowledge.

(b) | have satisfied myself that:

(i) the goods/services/works to be delivered in terms of the above-specified bid comply with
the minimum local content requirements as specified in the bid, and as measured in terms
of SATS 1286:2011; and

Bid price, excluding VAT R
Imported content R
Stipulated minimum threshold for local content 100%
Local content %

(¢) 1accept that the Procurement Authority / Institution has the right to request that the local content
be verified in terms of the requirements of SATS 1286:2011.

(d) lunderstand that the awarding of the bid is dependent on the accuracy of the information furnished
in this application.

SIGNATURE: DATE:

B
ot
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PROOF OF REGISTRATION ON THE
NATIONAL TREASURY CENTRAL SUPPLIER
DATABASE

(ATTACH HERE)
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PROTECTION OF PERSONAL INFORMATION: CONSENT (POPIA

The introduction of The Protection of Personal Information Act (POPIA) ensures the regulation of
personal information through its entire life cycle of collection, transfer, storing and deletion.

As part of its business activities, the Department of Public Works and Infrastructure obtains and
requires access to personal data from a wide range of internal and external parties, including
without limitation bidders who respond to requests for proposals that are published by the
Department of Public Works and Infrastructure from time to time. The Department of Public Works
and Infrastructure confirms that it shall process the information disclosed by Bidders for the
purpose of evaluating and subsequently awarding/appointing a successful Bidder.

The Department of Public Works and Infrastructure hereby states that it does not and will never
modify, amend, or alter any personal information submitted fo it by a Bidder. Not unless directed
to do so by an order of court, the Department of Public Works and Infrastructure does not disclose
or permit the disclosure of any personal information to any Third Party without the prior written
consent of the owner of the information.

Similarly, Bidders will from time-to-time access and be seized with information of a personal
nature pertaining to the Department of Public Works and Infrastructure. Some of the information
may because of legislative compliances be available in the public domain, whilst some is uniquely
provided to bidders in pursuit of procurement or other business-related activities. In this regard,
the Department of Public Works and Infrastructure requires that Bidders which receive or have
access to its personal information, process any such information in a manner compliant with the
requirements of the POPIA.

AGREEMENT

1. The Department of Public Works and Infrastructure and the Bidder (the Parties) agree and
undertake that upon obtaining and
having access to personal information relating to either of them, they shall always ensure
that:
a) They process the information only for the express purpose for which it was obtained.

b} Information is provided only to designated and authorized personnel who require the
personal information to carry out the Parties’ respective obligations in terms of the
Procurement processes.

¢) They will introduce, and implement all reasonable measures ensure the protection of all
personal information from unauthorized access and/or use.

d) They have taken appropriate measures to safeguard the security, integrity, and authenticity
of all personal information in its possession or under its control.

e) The Parties agree that if personal information will be processed for any other purpose other
than the one for which the accessing of the information was intended, explicit written consent
will be obtained prior to the execution of such reason.

f) The Parties shall carry out regular assessments to identify all reasonably foreseeable
internal and external risks to the interception of personal information in its possession or
under its control and shall implement and maintain appropriate controls in mitigation of such
risks.

The Parties agree that they will promptly return or destroy any personal data in their possession or control
which belongs to the other Party once it no longer serves the purpose for which it was collected, subject
to any legal retention requirements. The information will be destroyed in such a manner that it cannot be

reconstructed to its original form, linking it to any individual or organization.
Bidder’'s Obligations

a) The Bidder is required to notify the Information Officer of Department of Public Works and
Infrastructure, in writing as soon as possible after it becomes aware of or suspects any loss,
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unauthorized access or unlawful use of any of the Department of Public Works and
Infrastructure’s personal information.

b) The Bidder shall, at its own cost, promptly and without delay take all necessary steps to mitigate
the extent of the loss or compromise of personal data.

¢) The Bidder shall be required to provide the Department of Public Works and Infrastructure with
details of the persons affected by the compromise and the nature and extent of the compromise,
including details of the identity (if known) of the unauthorized person who may have accessed
or acquired the personal data.

d) The Bidder undertakes to co-operate with any investigation relating to security breach which is
carried out by or on behalf of Department of Public Works and Infrastructure.

On behalf of the Bidder:

Position Name of the Bidder

On behalf of the Client:

Signature Date

Position Name of Client Representative
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C1.1- Form of Offer and Acceptance

Annex C

(normative)
FORM OF OFFER AND ACCEPTANCE
Project title REPAIRS AND RENOVATIONS TO MALONGWANA CLINIC IN THE [
ALFRED NZO DISTRICT

SCMU number SCMU5-AN24/25-008 |

OFFER

The employer, identified in the acceptance signature block, has solicited offers to enter into a contract
for the procurement of: REPAIRS AND RENOVATIONS TO MALONGWANA CLINIC IN THE ALFRED
NZO DISTRICT

The tenderer, identified in the offer signature block, has examined the documents listed in the tender
data and addenda thereto as listed in the returnable schedules, and by submitting this offer has
accepted the conditions of tender.

By the representative of the tenderer, deemed to be duly authorized, signing this part of this form of
offer and acceptance, the tenderer offers to perform all of the obligations and liabilities of the
contractor under the contract including compliance with all its terms and conditions according to their
true intent and meaning for an amount to be determined in accordance with the conditions of contract
identified in the contract data.

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS

.............................................................................................................. Rand (in words) ;

S PPN (in figures) (or
other suitable wording)

This offer may be accepted by the employer by signing the acceptance part of this form of offer and
acceptance and returning one copy of this document to the tenderer before the end of the period of
validity stated in the tender data, whereupon the tenderer becomes the party named as the contractor
in the conditions of contract identified in the contract data.

Signature

(Name and address of organization)
Name and signature
Of WItNESS  .eei s e Date ....oooiiiii e RUTRRUTRI
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ACCEPTANCE

By signing this part of this form of offer and acceptance, the employer identified below accepts the
tenderer’s offer. In consideration thereof, the employer shall pay the contractor the amount due in
accordance with the conditions of contract identified in the contract data. Acceptance of the tenderer’s
offer shall form an agreement between the employer and the tenderer upon the terms and conditions
contained in this agreement and in the contract that is the subject of this agreement.

The terms of the contract, are contained in:

Part C1 Agreements and contract data, (which includes this agreement)

Part C2 Pricing data

Part C3 Scope of work.

Part C4 Site information and drawings and documents or parts thereof, which may be
incorporated by reference into the above listed Parts.

Deviations from and amendments to the documents listed in the tender data and any addenda thereto
as listed in the returnable schedules as well as any changes to the terms of the offer agreed by the
tenderer and the employer during this process of offer and acceptance, are contained in the schedule
of deviations attached to and forming part of this form of offer and acceptance. No amendments to or
deviations from said documents are valid unless contained in this schedule.

The tenderer shall within 3 weeks after receiving a completed copy of this agreement, including the
schedule of deviations (if any), contact the employer’s agent (whose details are given in the contract
data) to arrange the delivery of any securities, bonds, guarantees, proof of insurance and any other
documentation to be provided in terms of the conditions of contract identified in the contract data.
Failure to fulfil any of these obligations in accordance with those terms shall constitute a repudiation of
this agreement.

Notwithstanding anything contained herein, this agreement comes into effect on the date when the
tenderer receives one fully completed original copy of this document, including the schedule of
deviations (if any). Unless the tenderer (now contractor) within five working days of the date of such
receipt notifies the employer in writing of any reason why he cannot accept the contents of this
agreement, this agreement shall constitute a binding contract between the parties.’

Signature

(Name and address of organization)
Name and signature
Of WItNESS e e e DAte ittt

Schedule of Deviations

1 Subject
Details

2 Subject
Details

3 Subject
Details

4 Subject
Details
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By the duly authorized representatives signing this agreement, the employer and the tenderer agree to and
accept the foregoing schedule of deviations as the only deviations from and amendments to the documents
listed in the tender data and addenda thereto as listed in the tender schedules, as well as any confirmation,
clarification or changes to the terms of the offer agreed by the tenderer and the employer during this
process of offer and acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the
period between the issue of the tender/ quotation documents and the receipt by the tenderer of a completed
signed copy of this Agreement shall have any meaning or effect in the contract between the parties arising
from this agreement.

TAs an alternative, the following wording may be used:

Notwithstanding anything contained herein, this agreement comes into effect two working days after
the submission by the employer of one fully completed original copy of this document including the
schedule of deviations (if any), to a courier-to-counter delivery / counter-to-counter delivery / door-to
counter delivery /door-to-door delivery /courier service (delete that which is not applicable), provided
that the employer notifies the tenderer of the tracking number within 24 hours of such submission.
Unless the tenderer (now contractor) within seven working days of the date of such submission
notifies the employer in writing of any reason why he cannot accept the contents of this agreement,
this agreement shall constitute a binding contract between the parties
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A
RECORD OF ADDENDA TO BID DOCUMENTS
PROJECT TITLE REPAIRS AND RENOVATIONS TO MALONGWANA CLINIC IN THE
ALFRED NZO DISTRICT
SCMU NUMBER SCMU5-AN24/25-008
I/ We confirm that the following communications received from the Department of Public Works
before the submission of this tender offer, amending the tender documents, have been taken into
account in this bid offer: (Attach additional pages if more space is required)
ltem Date Title or Details No. of Pages
1
2
3
4
5
6
7
8
9
10

Attach additional pages if more space is required.

Sighed

Date

Name

Tenderer

Position

\

u'i.\"ﬁ!
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PROPOSED AMENDMENTS AND QUALIFICATIONS

The Tenderer should record any deviations or qualifications he may wish to make to the tender
documents in this Returnable Schedule. Alternatively, a tenderer may state such deviations and
qualifications in a covering letter to his tender and reference such letter in this schedule.

The Tenderer’s attention is drawn to clause 5.8 of SANS 10845-3 regarding the employer’s handling
of material deviations and qualifications.

REPAIRS AND RENOVATIONS TO MALONGWANA CLINIC IN THE

PROJECTTITLE | 4| FRED NZO DISTRICT

SCMU NUMBER SCMU5-AN24/25-008

Page Clause /Item Proposal

The undersigned, who warrants that she/ he is duly authorised to do so on behalf of the
enterprise, confirms that the content of this schedule that presented by the tenderer are
within my personal knowledge and are to the best of my knowledge both true and correct

Signed Date

Name Position

Enterprise name

46|Page Version 7 of April 2019
SCMUS5-AN24/25-008
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RESOLUTION FOR SIGNATORY

A: CERTIFICATE OF AUTHORITY FOR SIGNATORY

Signatory for companies shall confirm their authority hereto by attaching a duly signed and dated copy of the
relevant resolution of the board of directors to this form or on company letter head.

An example is given below:
“By resolution of the board of directors passed at a meeting held on

Mr/Ms , whose signature appears below, has been duly authorised to

sign all documents in connection with the tender for Contract No.

and any Contract which may arise there from on behalf of (Block Capitals)

SIGNED ON BEHALF OF THE COMPANY:

IN HIS/HER CAPACITY AS:

DATE:

SIGNATURE OF SIGNATORY:

WITNESSES:

DIRECTOR SIGNATURE
(NAMES)

DIRECTOR SIGNATURE
(NAMES)

DIRECTOR SIGNATURE
(NAMES)

DIRECTOR SIGNATURE
(NAMES)

DIRECTOR SIGNATURE
(NAMES)

DIRECTOR SIGNATURE
(NAMES)

If you cannot complete this form, attach a separate sheet (in a company letter head, project specific and signed by all
directors):

47 |Page Version 7 of April 2019
SCMUS5-AN24/25-008
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D
CERTIFICATE OF AUTHORITY FOR JOINT VENTURES
This Returnable Schedule is to be completed by joint ventures.
We, the undersigned, are submitting this tender offer in Joint Venture and hereby authorize Mr/Ms . . . .
................................... , authorized signatory of thecompany . ..................
................................................ , acting in the capacity of lead partner, to
sign all documents in connection with the tender offer and any contract resulting from it on our behalf.
REPAIRS AND RENOVATIONS TO MALONGWANA CLINIC IN THE
PROJECTTITLE | 5| FRED NZO DISTRICT
SCMU NUMBER SCMU5-AN24/25-008
NAME OF FIRM ADDRESS DULY AUTHORISED SIGNATORY
Lead partner: Signature. . ....coocee ool
""""""""""""""""""""" Name .....cooviiiieii s
Designation..........ccooovviiiiii
Signature. . ......
"""""""""""""""""""" Name ......coooeviiiicii s
Designation..........cccooooiiiiiiennieinenn.
Signature. . ......
""""""""""""""""""""" Name ........cooviviieinii s
Designation.........ccocveiiiiiiiinn..
Signature. . .....
""""""""""""""""""""" Name ..o
Designation..........cccovvvvemiiieiinnnnn.
48|Page Version 7 of April 2019
SCMUS5-AN24/25-008
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REPAIRS AND RENOVATIONS TO MALONGWANA CLINIC IN THE

PROJECTTITLE | 5, FRED NZO DISTRICT
SCMU NUMBER SCMUS5-AN24/25-008
We notify you that it is our intention to employ the following Subcontractors for work in this contract.
The Subcontractors will all be CIDB registered and their CIDB Registration number shall be
submitted below.
If we are awarded a contract, we agree that this notification does not change the requirement for us
to submit the names of proposed subcontractors in accordance with requirements in the contract for
such appointments. If there are no such requirements in the contract, then your written acceptance
of this list shall be binding between us.
We confirm that all subcontractors who are or to be contracted are registered on Central Supplier
Database (CSD).
No. | Name and Nature and Year Value Contact details
address of extent of work | completed
proposed
Subcontractor
1
2
49| Page Version 7 of April 2019
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3

4

5

The undersigned, who warrants that she/ he is duly authorised to do so on behalf of the
enterprise, confirms that the content of this schedule that presented by the tenderer are
within my personal knowledge and are to the best of my knowledge both true and correct

Signed Date

Name Position

Enterprise name

50|Page Version 7 of April 2019
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F
CAPACITY OF THE BIDDER
REPAIRS AND RENOVATIONS TO MALONGWANA CLINIC IN THE
PROJECT TITLE ALFRED NZO DISTRICT
SCMU NUMBER SCMUS5-AN24/25-008

WORK CAPACITY: (The Bidder is requested to furnish the following capacity particulars and to attach
additional pages if more space is required. Failure to furnish the particulars may result in the Bid being
disregarded.)

Artisans and Employees: (Artisans and Employees to be, or are, employed for this project)

Quantity / | Categories of Employee - | Professional Date of Employment
No. of Key Personnel (part of

Resources | Business Enterprise) Registration No.

Site Agent

Project Manager

Foreman

Quality Control & Safety
Officer-Construction
Supervisor

Artisans

Unskilled employees

Others

The undersigned, who warrants that she/ he is duly authorised to do so on'behalf of the enterprise,
confirms that the content of this schedule that presented by the tenderer are within my personal
knowledge and are to the best of my knowledge both true and correct.

Signed: Date

Name: Position

ENterprise Name: ... ... et e e e

B1|Page Version 7 of Apri 2019
SCMU5-AN24/25-008

0 A

resemerss )
COMTRBUTION TO A NATION AT WORK

o



¥ Province of the

XUEASTERN CAPE

PUBLIC WORKS & INFRASTRUCTURE

G
RELEVANT PROJECT EXPERIENCE — COMPLETED PROJECTS

Tenderers must submit a max one-page description of at least three projects successfully completed.

Attach a Completion Certificate for each of the project provided.

The description of each project must include the following information:

1. Essential introductory information:

1.1. Name of project.

1.2. Name of client.

1.3. Contact details of client.

1.4. Contact details (including telephone numbers and email addresses) of currently contactable references.

1.5. The period during which the project was performed, and also, if this is different, the period during which
the tenderer’s team members were contracted.

1.6. Cost of works and/or contract value (making it clear in broad terms what this cost/value purchased, and
to what extent (if any) this cost/value was part of a larger project budget or programme budget).

NO. | NAME OF PROJECT. | NAME OF CLIENT. CONTACT PROJECT DATE
DETAILS OF VALUE COMPLETED
CLIENT.
1
2
3

If there are more projects, attach a separate page to address this issue (the above table is just for
reference purposes).
The undersigned, who warrants that she/ he is duly authorised to do so on behalf of the enterprise,
confirms that the content of this schedule that presented by the tenderer are within my personal
knowledge and are to the best of my knowledge both true and correct.

52|Page Version 7 of April 2019
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RELEVANT PROJECT EXPERIENCE — CURRENT PROJECTS

Tenderers must submit a max one-page description of at least three projects under construction/ on hold/ just
handed over/ towards completion (if they exist).Attach an Appointment letter for each of the project provided.

The description of each project must include the following information:

2. Essential introductory information:
2.1. Name of project.
2.2. Name of client.
2.3. Contact details of client.
2.4. Contact details (including telephone numbers and email addresses) of currently contactable references.
2.5. The period during which the project was performed, and if this is different, the period during which the
tenderer’s team members were contracted.
2.6. Cost of works and/or contract value (making it clear in broad terms what this cost/value purchased, and
- to what extent (if any) this cost/value was part of a larger project budget or programme budget).

NO. NAME OF NAME OF CONTACT PROJECT STAGE OF
PROJECT. CLIENT. DETAILS OF VALUE PROJECT
CLIENT.
1
2
3

Attach a separate page to address this issue (the above table is just for reference purposes).

Signed Date

Name Position

Enterprise name

The undersigned, who warrants that she/ he is duly authorised to do so on behalf of the enterprise,
confirms that the content of this schedule that presented by the tenderer are within my personal
knowledge and are to the best of my knowledge both true and correct.
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OTHER OFFERS SUBMITTED AT TIME OF THIS TENDER FOR WHICH RESULTS ARE PENDING
(if they exist)

(Any other client's tender must also be included)

BID NO. / VALUE DATE CONTACT
PROJECT | PROJECT NAME CLIENT NAME & TENDERED IN SUBMITTED DETAILS
NUMBER CONTACT NO. RANDS (CLIENT)
1
2
3
4

Signed Date

Name Position

Enterprise name

If there are more projects, attach a separate page to address this issue (the above table is just for

reference purposes).
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SCHEDULE OF TENDERER'S LITIGATION HISTORY

The tenderer shall list below details of any litigation with which the tenderer (including its directors, shareholders
or other senior members in previous companies) has been involved with any organ of state or state department
within the last ten years. The details must include the year, the litigating parties, the subject matter of the dispute,
the value of any award or estimated award if the litigation is current and in whose favour the award, if any, was
made.

NO. | NAME OF CLIENT. OTHER BRIEF DETAILS OF | PROJECT DATE
LITIGATING DISPUTE VALUE RESOLVED
PARTY OR

STATUS OF
LITIGATION

1

2

3

4

Signed Date

Name Position

Enterprise name
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Project Reference Forms -1

REPAIRS AND RENOVATIONS TO MALONGWANA CLINIC IN THE
ALFRED NZO DISTRICT

Project Number: SCMU5-AN24/25-008

Project title:

NOTE: This returnable document must be completed by the person who was the Engineer/Project
Manager on a project of similar value and complexity that was completed successfully by the tenderer.
I, (name and surname) of

(company name) declare

that | was the Project Manager on the following building construction project successfully

executed by (name of tenderer):

Project name:
Project location:
Construction period: Completion date:
Contract value:

A. Please evaluate the performance of the Tenderer on the abovementioned project, on which you were the
principal agent, by inserting “Yes” in the relevant box below:

Key Performance Indicators Very Poor | Fair Good Excellent | Total
Poor
1 2 3 4 5

1. Project performance / time
management / programming

2. Quality of workmanship

3. Resources: Personnel

4. Resources: Piant

5. Financial management/
payment of subcontractors /
cash flow, etc

TOTAL

B. Would you consider / recommend this tenderer again:
YES | NO

C. Any other comments:

D. My contact details are:
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Telephone: Cellphone: Fax:

E-mail:

Thus signed at on this day of 2023.
COMPANY STAMP

Signature of principal agent

NOTE:

If reference cannot be verified due to the inability to get hold of the referee or failure on his/her part to respond to
a written request to do so, that reference will not score any points. It is the responsibility of the tenderer to put
referees who are reachable.

Name of Tenderer

Signature of Tenderer Date
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Project Reference Forms - 2

REPAIRS AND RENOVATIONS TO MALONGWANA CLINIC IN THE
ALFRED NZO DISTRICT

Project Number: SCMU5-AN24/25-008

Project title:

NOTE: This returnable document must be completed by the person who was the Engineer/Project

Manager on a project of similar value and complexity that was completed successfully by the tenderer.

I, (name and surname) of
(company name) declare
that | was the Project Manager on the following building construction project successfully
executed by (name of tenderer):
Project name:
Project location:
Construction period: Completion date:
Contract value:

A. Please evaluate the performance of the Tenderer on the abovementioned project, on which you were the
principal agent, by inserting “Yes” in the relevant box below:

Key Performance Indicators Very Poor | Fair Good Excellent | Total
Poor
1 2 3 4 5

1. Project performance / time
management / programming

2. Quality of workmanship

3. Resources: Personnel

4. Resources: Plant

5. Financial management /
payment of subcontractors /
cash flow, etc.

TOTAL

B. Would you consider / recommend this tenderer again:
YES | NO

C. Any other comments:

D. My contact details are:

Telephone: Cellphone: Fax:
E-mail:
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Thus signed at on this day of 2023.

Signature of principal agent COMBANY STAME

NOTE:

If reference cannot be verified due to the inability to get hold of the referee or failure on his/her part to respond to
a written request to do so, that reference will not score any points. It is the responsibility of the tenderer to put
referees who are reachable.

Name of Tenderer

Signature of Tenderer Date
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Project Reference Forms — 3

Proiect title: REPAIRS AND RENOVATIONS TO MALONGWANA CLINIC IN THE
) ) ALFRED NZO DISTRICT
Project Number: SCMU5-AN24/25-008

NOTE: This returnable document must be completed by the person who was the Engineer/Project
Manager on a project of similar value and complexity that was completed successfully by the tenderer.
I, (name and surname) of

(company name) declare

that | was the Project Manager on the following building construction project successfully

executed by (name of tenderer):

Project name:
Project location:
Construction period: Completion date:
Contract value:

A. Please evaluate the performance of the Tenderer on the abovementioned project, on which you were the
principal agent, by inserting “Yes” in the relevant box below:

Key Performance Indicators Very Poor | Fair Good Excellent Total
Poor
1 2 3 4 5

1. Project performance / time
management / programming

2. Quality of workmanship

3. Resources: Personnel

4. Resources: Plant

5. Financial management /
payment of subcontractors /
cash flow, etc.

TOTAL

B. Would you consider / recommend this tenderer again:
YES | NO

C. Any other comments:

D. My contact details are:

Telephone: Cellphone: Fax:
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o

E-mail:

Thus signed at on this day of 2023.

COMPANY STAMP

Signature of principal agent

NOTE:

If reference cannot be verified due to the inability to get hold of the referee or failure on his/her part to respond to
a written request to do so, that reference will not score any points. It is the responsibility of the tenderer to put
referees who are reachable.

Name of Tenderer

Signature of Tenderer Date
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BASELINE RISK ASSESSMENT

REPAIRS AND RENOVATIONS TO MALONGWANA CLINIC IN THE

PROJECTTITLE | A| FRED NZO DISTRICT
SCMU NUMBER SCMU5-AN24/25-008
PLEASE NOTE THAT THIS IS A BASELINE RISK ASSESSMENT AND NOT A DETAILED RISK
ASSESSMENT OF ALL ANTICIPATED ACTIVITIES ON SITE
Activity Risk to Risk to Risk to Risk to Public Control
Safety Health Environmental Safety Maasures
Brickwork Physical PPE, Use of
injury, Scaffolding
Fatality
Roofing Physical PPE, Use of
injury, Scaffolding
Fatality
Plastering Skin Long term | Ground Dust inhalation Use of PPE,
irritation, breathing | contamination guarding off site
temporary problems on work areas
blindness
Paintwork Skin Long term | Ground Air pollution Use of PPE,
irritation, breathing | contamination guarding off site
temporary problems on work areas
blindness
Construction Temporary Permanent | Noise pollution Noise pollution Guarding /
activities / deafness deafness barricading of site
demolition
Moving Driven over | Injury to Fuel spillage Driven over by Signage and slow
machines by machines | workers machines driving

You can list all activities on a separate page to address this issue (the above table is just for reference purposes).
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A. EASTERN CAPE INFRASTRUCTURE INPUT MATERIAL

PROJECT NAME

REPAIRS AND RENOVATIONS TO MALONGWANA CLINIC IN THE
ALFRED NZO DISTRICT

(SCOPE)

PROJECT DESCRIPTION | RENOVATIONS, UPGRADING AND MINOR ADDITIONS

SCMU NUMBER

SCMU5-AN24/25-008

CONTRACTOR NAME:

1. Below is the list of building material which must be sourced from Eastern Cape based suppliers,
manufacturers or accredited agents.

© N

On monthly basis, the contractor will report the purchasing of any of this material.
The report will then be communicated to PT & OTP on quarterly basis or in whichever intervals, as

prescribed by PT & OTP.

A. BUILDING MATERIAL LISTS- BUILDING RELATED STRUCTURES (NEW, REFURBISHMENTS &

RENOVATIONS)
ITEM BUILDING MATERIAL (TYPE) AMggL'}“&E‘ o)

1 Foundations:

1.1 Concrete

1.2 Reinforcement

1.3 Brickwork

2 Superstructure:
21 Brickwork
22 Brickwork Sundries
2.3 Lintels (precast concrete)

2.4 Roof Structure (Steel Structures)
25 Roof Covering (Steel)
26 Rainwater Goods
27 Doors (Timber)
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28 Doors Frames (Steel)
29 Aluminium windows
2.10 Aluminium doors
3 Internal Finishes:
3.1 Floor Finishes (Tiling and screeds)
32 Tile Skirtings
33 Floor finishes and skirtings (Vinyl and screeds)
34 Internal Plaster
3.5 Internal Wall Finishes
3.6 Ceilings
37 Ceiling Finishes (Painting)
3.8 Cornices
3.9 Waterproofing products
4 External Finishes:
4.1 Bricks (all kinds)
4.2 External Plaster
4.3 External Wall Finishes (Painting)
5 Fittings and Furniture:
5.1 Ironmongery
5.2 Sanitaryware
5.3 Stainless Steel Fittings
5.4 Blinds
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6 Services:
6.1 Plumbing Pipes
6.2 Plumbing Fittings
7 External Works:
71 Paving
7.2 Kerbing
7.3 Fencing
7.4 Stormwater pipes
7.5 Stormwater channels
7.6 Water pipes
7.7 Sewer Pipes
TOTAL

B. CONFIRMATION

S T (Contractor name)
acknowledge and confirm the above mentioned material will be sourced in the Eastern Cape Province, from
Eastern Cape based material suppliers and manufacturers.

2. | confirm that on monthly basis | will produce a proof of purchase of this material used or to be used, either
in the form of delivery notes, tax invoices or any formal document which verifies that the material or goods
were sourced from an Eastern Cape based supplier or manufacturer.

Representative of the Contractor (Name) Signature Date
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PART C1.2: CONTRACT DATA
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The Joint Building Contracts Committee® - NPC
CONTRACT DATA
For use by ORGANS OF STATE and other PUBLIC SECTOR BODIES
Principal Building Agreement
Edition 6.2 - May 2018

A PROJECT INFORMATION

A1.0 Works [1.1]

REPAIRS AND RENOVATIONS TO MALONGWANA CLINIC IN THE

Project name ALFRED NZO DISTRICT

Reference number SCMUS5-AN24/25-008

Works description Refer to document C3 — Scope of Work

A2.0 Site [1.1]

Erf / stand number Refer to document C4 — Site Information
MALONGWANA, Eastern Cape.

Township / Suburb
Site address Refer to document C4 — Site information
Local authority Alfred Nzo District

A3.0 Employer [1.1]
Official Name of Organ of
State / Public Sector Body

Business registration

Eastern Cape Department of Public Works and Infrastructure

N/A
number
VAT/GST number N/A
Country South Africa
Employer’s representative:
Mr. B. Magaqa
Name
. Buhle.Magaga@ecdpw.gov.za
E-mail
Mobile number Telephone number 039 254 6724

Corner of Nkosi Senyukele Jojo off
Ngqubusini Street, Mt Ayliff
Corner of Nkosi Senyukele Jojo off
Ngqubusini Street, Mt Ayliff

Postal address Postal Code | 4735

Physical address Postal Code | 4735
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A4.0 Principal Agent [1.1]

Name
Legal entity of above Contact person
Practice number Telephone number
Mobile number
Country E-mait
Postal address Postal Code
Physical address Postal Code

A5.0 Agent [1.1]

Discipline
Name
Legal entity of above Contact person
Practice number Telephone number
Mobile number
Country E-mail
Postal address Postal Code
Physical address Postal Code

A6.0 Agent [1.1]

Discipline
Name
Legal entity of above Contact person
Practice number Telephone number
Mobile number
Country E-mail
Postal address Postal Code
Physical address Postal Code
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A7.0 Agent [1.1]

PUBLIC WORKS & INFRASTRUCTURE

Discipline

Name

Legal entity of above

Contact person

Practice number

Telephone number

Mobile number

Country E-mail
Postal address Postal Code
Physical address Postal Code
A8.0 Agent[1.1]
Discipline
Name
Legal entity of above Contact person
Practice number Telephone number
Mobile number
Country E-mail
Postal address Postal Code
Physical address Postal Code
A9.0 Agent [1.1]
Discipline
Name
Legal entity of above Contact person
Practice number Telephone number
Mobile number
Country South Africa E-mail
Postal address Postal Code
Physical address Postal Code
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A10.0 Agent [1.1]

Discipline
Name
Legal entity of above Contact person
Practice number Telephone number
Mobile number
Country E-mail
Postal address Postal Code
Physical address Postal Code

A11.0 Agent [1.1]

Discipline
Name
Legal entity of above Contact person
Practice number Telephone number
Mobile number
Country E-mail
Postal address Postal Code
Physical address Postal Code

A12.0 Agent [1.1]

Discipline
Name
Legal entity of above Contact person
Practice number Telephone number
Mobile number
Country E-mail
Postal address Postal Code
Physical address Postal Code
70|Page Version 7 of April 2019

SCMU5-AN24/25-008 17
SR

mmnmu Nn




~ Province of the

{EASTERN CAPE

PUBLIC WORKS & INFRASTRUCTURE

B CONTRACT INFORMATION

B 1.0 Definitions [1.1]

Bills of quantities: Standard System of Measuring Building Work
System/Method of measurement (Sixth Edition) as amended
B 2.0 Law, regulations and notices [2.0]
:.za;n; applicable to the works, state country Republic of South Africa
B 3.0 Offer and acceptance [3.0]
gu;;ency applicable to this agreement South African Rand
B 4.0 Documents [5.0]
The original signed agreement is to be held by the principal agent
[5.2], if not, indicate by whom Employer
Number of copies of construction information issued to the
Three (3)
contractor at no cost [5.6]
Documents comprising the agreement Page numbers
The JBCC® Principal Building Agreement, Edition 6.2 May 2018
The JBCC® Principal Building Agreement - Contract Data for Organs
of State and other Public Sector Bodies, Edition 6.2 May 2018
The JBCC® General Preliminaries for use with the JBCC® Principal
Building Agreement, Edition 6.2 May 2018
Contract drawings — description Number Revision | Date
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B 5.0 Employer’s Agents [6.0]

Authority is delegated to the following agents to issue contract instructions and perform duties for
specific aspects of the works [6.2]
Principal Agent
Principal agent’s and agents’ interest or involvement in the works other than a professional interest
[6.3]
None
B 6.0 Insurances [10.0]
D tible
Insurances by employer Amount educti
including tax amount
Yes / No: No Inciuding including tax
Contract works insurance:
New works [10.1.1]
(contract sum or amount)
or Works with practical completion in sections
[10.2] (contract sum or amount
Works with alterations and additions [10.3]
or | (reinstatement value of existing structures with or
including new works)
Direct contractors [10.1.1; 10.2] where applicable,
to be included in the contract works insurance
Free issue [10.1.1; 10.2] where applicable, to be
included in the contract works insurance
Escalation, professional fees and reinstatement
costs if not included above
Total of the above contract works insurance amount
Supplementary insurance [10.1.2; 10.2]
Public liability insurance [10.1.3; 10.2]
Removal of lateral support insurance [10.1.4; 10.2]
Other insurances [10.1.5]
Yes/ No? No if yes, description 1
Yes/ No? No If yes, description 2
and/or
Insurances by Contractor Amount Deductible
including tax amount
Yes / No: Yes including including tax
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New works [10.1.1]
(contract sum or amount)
or Works with practical completion in sections
[10.2] (contract sum or amount)
To the mini With a deductible
Works with alterations and additions [10.3] o the-minimum : .
. - . value of the not exceeding
or | (reinstatement value of existing structures with or
. . contract sum + 5% of each and
including new works) .
10% every claim
Direct contractors [10.1.1; 10.2] where applicable, N/A
to be included in the contract works insurance
Free issue [10.1.1; 10.2] where applicable, to be
. . . N/A
included in the contract works insurance
Escalation, professional fees and reinstatement
. . N/A
costs if not included above
To the minimum
| h
Total of the above contract works insurance amount value of the
contract sum +
10%
With a deductible
. ) - not exceeding 5%
Supplementary insurance [10.1.2; 10.2] R20 million of each and every
claim
Public liability insurance [10.1.3; 10.2] RS million
Removal of lateral support insurance [10.1.4; 10.2] No
Other insurances [10.1.5]
Yes/ No? | No l if yes, description 1
Hi Risk Insurance [10.1.5.1]
Yes/ No? ‘ No ] If yes, description 2
B 7.0 Obligations of the employer [12.1]
Existing premises will be in use and occupied [12.1.2] Yes / No?

Taylor Bequest Hospital is a working hospital and construction will take place within

If yes, description this premises

Restriction of working hours [12.1.2] Yes / No?

The completion of the project is urgent and work shall be executed during normal
working hours i.e. 7h00 until 17h00 daily including weekends. Work required to be
executed outside of these hours must be arranged with the Facilities Manager and
the Chief Executive of the hospital, in advance

if yes, description

Natural features and known services to be preserved by the

contractor [12.1.3] Yes /No?
If yes, description

Restrictions to the site or areas that the contractor may not Yes / No?
occupy [12.1.4]

Version 7 of April 2019
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If yes, description ‘ Work areas and restricted areas shall be defined at Site Handover

Supply of free issue [12.1.10] Yes / No?

If yes, description

B 8.0 Nominated subcontractors [14.0]

Yes / No? No If yes, description of specialisation

Specialisation 1

Specialisation 2

Specialisation 3

Specialisation 4

Specialisation 5

Specialisation 6

Specialisation 7

Specialisation 8

Specialisation 9

B 9.0 Selected subcontractors [15.0]

Yes / No? Yes If yes, description of specialisation

Specialisation 1

Specialisation 2

Specialisation 3

Specialization 4

Specialization 5

Specialisation 6

Specialisation 7

Specialisation 8

Specialisation 9

Specialisation 10

B 10.0 Direct contractors [16.0]

Yes / No? ‘ No If yes, description of extent of work
Extent of work [12.1.11]
Extent of work [12.1.11]
Extent of work [12.1.11]
Extent of work [12.1.11]
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| Extent of work [12.1.11] [ |

B 11.0 Description of sections [20.1]

Section 1

Section 2

Section 3

Section 4

Section 5

Section 6

Section 7

B 12.0 Possession of site [12.1.5], practical completion [19.0; 20.0] and penalty [24.0]

SCMU5-AN24/25-008

Practical Intended date of | Period for inspection | The date for practical Penalty for late
completion for the possession of by the principal completion shall be the | completion
works as a the site agent [19.3] period as indicated [24.1]
Whole Refer B17.0 below from the date of
[12.1.5; 12.2.22] possession of the site
by the contractor
[12.2.7; 24 1]
Penalty amount
working days Period in months per calendar day
(excl. tax)
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or where sections are applicable

Practical
completion of a
section of the
works

intended date of
possession of
the site

Refer B17.0

Period for
inspection by the
principal agent
[19.3]

The date for practical
completion shall be the
period as indicated
below from the date of

Penalty for late
completion
[24.1]

possession of the site
by the contractor
[12.2.7; 24.1]

[12.1.5; 12.2.22]

Penalty amount
per calendar day
(excl. tax)

Working days Period in months

Section 1

Section 2

Section 3

Section 4

Section 5

Section 6

Section 7

Section 8

Remainder of the

Criteria to achieve practical completion not covered in the definition of practical completion

B 13.0 Defects liability period [21.0]

Extended defects liability period: Refer B17.0 [21.13] Yes / No? Yes

All works

If yes, description of applicable
elements

B 14.0 Payments [25.0]

Date of month for issue of regular payment certificates [25.2]
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Base date =
Contract price adjustment / Cost fluctuations [25.3.4; 26.9.5] Yes / No? Tender closing
date

if yes, method to calculate

Employer shall pay the contractor
within: [25.10]

B 15.0 Dispute resolution [30.0]
Adjudication [30.6.1; 30.10] Name of nominating body

Applicable rules for adjudication [30.6.2]
Arbitration [30.7.4; 30.10] Yes /| No? No

If Yes, name of nominating body

*If No, then dispute will be referred to litigation

Applicable rules for arbitration [30.7.5] N/A
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B 16.0 JBCC® General Preliminaries — selections

Provisional bills of quantities [B2.2] Yes / No?

Availability of construction information - is the

l’
construction information complete? [B2.3] Yes / Nof

Previous work - dimensional accuracy - details of previous
contract(s) [B3.1]

Previous work - defects - details of previous contract(s) [B3.2]

Inspection of adjoining properties - details [B3.3]

Handover of site in stages - specific requirements
[B4.1]

Enclosure of the works - specific requirements [B4.2]

Geotechnical and other investigations - specific requirements
[B4.3]

Existing premises occupied - details [B4.5]

Services - known - specific requirements [B4.6]

By contractor Yes / No?

Water [B8.1] By employer Yes / No?

By employer — metered Yes / No?

By contractor Yes / No?

Electricity [B8.2] By employer Yes / No?

By employer — metered Yes / No?

By contractor Yes / No?

Ablution and welfare facilities [B8.3]

By employer Yes / No?

Communication facilities - specific requirements [B8.4]

Protection of the works - specific requirements [B11.1]

Protection / isolation of existing works and works occupied in
sections - specific requirements [B11.2]

Disturbance - specific requirements [B11.5]

Environmental disturbance - specific requirements [B11.6]
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B 17.0 Changes made to JBCC® documentation

Reference may be made to other documents forming part of this agreement
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1.1 Definitions

AGREEMENT: The completed Form of Offer and Acceptance, the completed JBCC® Principal Building
Agreement and JBCC® contract data for organs of state and other public sector bodies, the contract
drawings, the priced document and any other documents reduced to writing and signed by the authorised
representatives of the parties

CONSTRUCTION PERIOD: The period commencing on the date of possession of the site by the
contractor and ending on the date of practical completion

CONTRACT DATA FOR ORGANS OF STATE AND OTHER PUBLIC SECTOR BODIES: The document
listing the Organs of State and other Public Sector Bodies’ requirements and the project specific information

INTEREST: The interest rates applicable on this contract, whether specifically indicated in the relevant
clauses or not, will be the rate as determined by the Minister of Finance from time to time, in terms of section
80(1)(b) of the Public Finance Management Act, 1999 (Act No 1 of 1999), calculated as simple interest, in
respect of debts owing to the State, and will be the rate as determined by the Minister of Justice and
Constitutional Development from time to time 80(1)(b) of the Public Finance Management Act, 1999 (Act No
1 of 1999), calculated as simple interest, in respect of debts owing by the State

PRINCIPAL AGENT: The person or entity appointed by the employer and named in the contract data for
organs of state and other public sector bodies. In the event of a principal agent not being appointed, then
all the duties and obligations of a principal agent as detailed in the agreement shall be fulfilled by the

employer’s representative as named in the contract data for organs of state and other public sector
bodies

3.0 Offer and Acceptance
Amend 3.3 to read as follows:
This agreement shall come into force on the date as stated on the Form of Offer and Acceptance and

continue to be of force and effect until the end of the latent defects liability period [22.0] notwithstanding
termination [29.0] or the certification of final completion [21.0] and final payment [25.0]

6.0 Employer’s Agents
Add the following as 6.7:

In terms of the clauses listed hereunder, the employer has retained its authority and has not given a
mandate to the principal agent. The employer shall sign all documents in relation to clauses 4.2,
141.2,141.4,14.4.1,14.6, 231, 23.2, 23.3, 23.7, 23.8, 26.1, 26.7, 26.12 and 28.4

9.0 Indemnities

9.2.7: Add the following to the end of the first sentence: “.... due to no fauit of the contractor”
10.0 Insurances

Add the following as 10.1.5.1:

Hi risk Insurance

In the event of the project being executed in a geological area classified as a “High Risk Area”, that is an
area which is subject to highly unstable sub-surface conditions that might result in catastrophic ground
movement evident by sinkhole or doline formation the following will apply:
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10.1.5.1.1 Damage to the works

The contractor shall, from the date of possession of the site until the date of the certificate of practical
completion, bear the full risk of and hereby indemnifies and holds harmless the employer against any
damage to and/or destruction of the works consequent upon a catastrophic ground movement as mentioned
above. The contractor shall take such precautions and security measures and other steps for the protection
of the works as he may deem necessary

When so instructed to do so by the principal agent, the contractor shall proceed immediately to remove
and/or dispose of any debris arising from damage to or destruction of the works and to rebuild, restore,
replace and/or repair the works, at the contractor’s own costs

10.1.5.1.2 Injury to persons or loss of or damage to property

The contractor shall be liable for and hereby indemnifies and holds harmless the employer against any
liability, loss, claim or proceeding arising at any time during the period of the contract whether arising in
common law or by statute, consequent upon personal injuries to or the death of any person whomsoever
resulting from, arising out of or caused by a catastrophic ground movement as mentioned above

The contractor shall be liable for and hereby indemnifies the employer against any and all liability, loss,
claim or proceeding consequent upon loss of or damage to any moveable, or immovable property, or
personal property, or property contiguous to the site, whether belonging to or under the control of the
employer or any other body or person whomsoever arising out of or caused by a catastrophic ground
movement, as mentioned above, which occurred during the period of the contract

10.1.5.1.3

It is the responsibility of the contractor to ensure that he has adequate insurance to cover his risk and
liability as mentioned in 10.1.5.1.1 and 10.1.5.1.2. Without limiting the contractor’s obligations in terms

of the contract, the contractor shall, within twenty-one (21) calendar days of the date of possession of
the site, but before commencement of the works, submit to the employer proof of such insurance policy, if
requested to do so

10.1.5.1.4

The employer shall be entitled to recover any and all losses and/or damages of whatever nature suffered or
incurred consequent upon the contractor’s default of his obligations as set out in 10.1.5.1.1; 10.1.5.1.2 and
10.1.5.1.3. Such losses or damages may be recovered from the contractor or by deducting the same from
any amounts still due under this contract or under any other contract presently or hereafter existing between
the employer and the contractor and for this purpose all these contracts shall be considered one indivisible
whole

11.0 Securities
Amend 11.10 to read as follows:

There shall be no lien or right of retention held by any contractor in respect of the works executed on
site

12.0 Obligations of the Parties
Amend 12.1.5 to read as follows:
Give possession of the site to the contractor within ten (10) working days of the contractor complying with

the terms of 12.2.22
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12.2.2: Not applicable
Add the following as 12.2.22:

Within fifteen (15) working days of the date of the agreement submit to the principal agent an acceptable
health and safety plan, required in terms of the Occupational Health and Safety Act, 1993 (Act No 85 of
1993)

19.0 Practical Completion

19.5: Delete the words “subject to the contractor’s lien or right of continuing possession of the works where
this has not been waived”

21.0 Defects Liability Period and Final Completion
Add the following as 21.13:

The ninety (90) calendar days defects liability period for the works [21.1] is replaced with a period of three
hundred and sixty-five (365) calendar days in respect of the listed applicable elements

25.0 Payment
25.7.5: Not applicable
25.10: Delete the words “and/or compensatory interest”
25.14.2: Not applicable
27.0 Recovery of Expense and/or Loss
27.1.5: Not applicable
29.0 Termination
Add the following after 29.1.3: or where ...

29.1.4: The contractor’s estate has been sequestrated, liquidated or surrendered in terms of the insolvency
laws in force within the Republic of South Africa

29.1.5: The contractor has engaged in corrupt or fraudulent practices in competing for or in executing the
contract
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Guarantee for construction: Select Option A or B

Option:

Option A

Option B

Guarantee for payment by employer [11.5.1; 11.10]

11.3]

Advance payment, subject to a guarantee for advance payment [11.2.2;

C 2.0 Contractor’s annual holiday periods during the construction period

Year 1 contractor’s annual holiday period | start date end date
Year 2 contractor’s annual holiday period start date end date
Year 3 contractor’s annual holiday period start date end date
C 3.0 Payment of preliminaries [25.0]

Contractor’s selection: Select Option A or B Option:

Where the contractor does not select an option, Option A shall apply

Payment methods

The preliminaries shall be paid in accordance with an amount prorated to the value of the
Obtion A works executed in the same ratio as the amount of the preliminaries to the contract sum,
P which contract sum shall exclude the amount of preliminaries. Contingency sum(s) and
any provision for cost fluctuations shall be excluded for the calculation of the aforesaid ratio

The preliminaries shall be paid in accordance with an amount agreed by the principal
agent and the contractor in terms of the priced document to identify an initial

Option B establishment charge, a time-related charge and a final dis-establishment charge. Payment
of the time-related charge shall be assessed by the principal agent and adjusted from time
to time as may be necessary to take into account the rate of progress of the works

Lump sum contract

Where the amount of preliminaries is not provided it shall be taken as 7.5% (seven and a half per cent) of the
contract sum, excluding contingency sum(s) and any provision for cost fluctuations
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C 4.0 Adjustment of preliminaries [26.9.4]

Contractor’s selection: Select Option A or B Option:

Where the contractor does not select an option, Option A shall apply

Provision of particulars

The contractor shall provide the particulars for the purpose of the adjustment of preliminaries in terms of
his selection. Where completion in sections is required, the contractor shall provide an
apportionment of preliminaries per section

An allocation of the preliminaries amounts into Fixed, Value-related and Time-related

Option A amounts as defined for adjustment method Option A below, within fifteen (15) working
days of the date of acceptance of the tender
A detailed breakdown of the preliminaries amounts within fifteen (15) working days of
Option B possession of the site. Such breakdown shall include, inter alia, the administrative

and supervisory staff, the use of construction equipment, establishment and dis-
establishment charges, insurances and guarantees, all in terms of the programme

Adjustment Methods

The amount of preliminaries shall be adjusted to take account of the effect which changes in time and/or value
have on preliminaries. Such adjustment shall be based on the particulars provided by the contractor for this
purpose in terms of Options A or B, shall preclude any further adjustment of the amount of preliminaries and
shall apply notwithstanding the actual employment of resources by the contractor in the execution of the

works

Option A

The preliminaries shall be adjusted in accordance with the allocation of preliminaries
amounts provided by the contractor, apportioned to sections where completion in
sections is required

Fixed - An amount which shall not be varied

Value-related - An amount varied in proportion to the contract value as compared to the
contract sum. Both the contract sum and the contract value shall exclude the amount
of preliminaries, contingency sum(s) and any provision for cost fluctuations

Time-related - An amount varied in proportion to the number of calendar days extension to
the date of practical completion to which the contractor is entitled with an adjustment of
the contract value [23.2; 23.3] as compared to the number of calendar days in
the initial construction period [26.9.4]

Option B

The adjustment of preliminaries shall be based on the number of calendar days extension
to the date of practical completion to which the contractor is entitled with an adjustment
of the contract value [23.2; 23.3] as compared to the number of calendar days in the initial
construction period [26.9.4]

The adjustment shall take into account the resources as set out in the detailed breakdown of
the preliminaries for the period of construction during which the delay occurred
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Failure to provide particulars within the period stated

Where the allocation of preliminaries amounts for Option A is not provided, the
following allocation of preliminaries amounts shall apply:

Fixed - Ten per cent

(10%)

] Value-related - Fifteen per cent
Option A (15%)

Time-related - Seventy-five per cent
(75%)

Where the apportionment of the preliminaries per section is not provided, the
categorized amounts shall be prorated to the cost of each section within the
contract sum as determined by the principal agent

Ootion B Where the detailed breakdown of preliminaries amounts for Option B is not
P provided, Option A shall apply

Lump sum contract

Where the amount of preliminaries is not provided it shall be taken as 7.5% (seven and a half per
cent) Of the contract sum, excluding contingency sum(s) and any provision for cost fluctuations
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PART C1.3: DISPUTE RESOLUTION MECHANISM
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................... (address) and. . . ... ... e

(name of company /organization) of . . .. ... .. e

........................................................ (address) (the Adjudicator).
Disputes or differences may arise/have arisen* between the Parties under a Contract dated . . . . .
L ANd KNOWN @S, . . . e e
...... and these disputes or differences shall be/have been* referred to adjudication in accordance
with the CIDB Adjudication Procedure, (hereinafter called “the Procedure”) and the Adjudicator may
be or has been requested to act.

* Delete as necessary

IT IS NOW AGREED as follows:

1 The rights and obligations of the Adjudicator and the Parties shall be as set out in the
Procedure.

2 The Adjudicator hereby accepts the appointment and agrees to conduct the adjudication in
accordance with the Procedure.

3 The Parties bind themselves jointly and severally to pay the Adjudicator’s fees and expenses
in accordance with the Procedure as set out in the Contract Data.

4 The Parties and the Adjudicator shall at all times maintain the confidentiality of the adjudication

and shall endeavour to ensure that anyone acting on their behalf or through them will do
likewise, save with the consent of the other Parties which consent shall not be unreasonably
refused.

5 The Adjudicator shall inform the Parties if he intends to destroy the documents which have
been sent to him in relation to the adjudication and he shall retain documents for a further period
at the request of either Party.

SIGNED by:

Name:

who warrants that he / she is
duly authorized to sign for and
on behalf of the first Party in the
presence of

Witness
Name:
Address:

Date:
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Contract Data

1 The Adjudicator shall be paid at the hourly rate of R. .. ......... in respect of all time spent
upon, or in connection with, the adjudication including time spent travelling.
2 The Adjudicator shall be reimbursed in respect of all disbursements properly made including,

but not restricted to:

(a) Printing, reproduction and purchase of documents, drawings, maps, records and
photographs.

(b) Telegrams, telex, faxes, and telephone calls.

€ Postage and similar delivery charges.

(d) Travelling, hotel expenses and other similar disbursements.

€ Room charges.

(f) Charges for legal or technical advice obtained in accordance with the Procedure.

3 The Adjudicator shall be paid an appointmentfeeof R............. This fee shall become

payable in equal amounts by each Party within ..... days of the appointment of the Adjudicator,

subject to an Invoice being provided. This fee will be deducted from the final statement of any

sums which shall become payable under item 1 and/or item 2 of the Contract Data. If the final

statement is less than the appointment fee the balance shall be refunded to the Parties.

4 The Adjudicator is/is not* currently registered for VAT.

5 Where the Adjudicator is registered for VAT it shall be charged additionally in accordance with
the rates current at the date of invoice.
6 All payments, other than the appointment fee (item 3) shall become due in 30 days after receipt

of invoice, thereafter interest shall be payable at 5% per annum above the Reserve Bank base
rate for every day the amount remains outstanding.
Delete as necessary
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PART C2
PRICING DATA
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PART C2.1: PRICING INSTRUCTIONS
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C2.1 Pricing Instructions

1

EN

8

9

10

The Bills of Quantities have been drawn up in accordance with the Standard System of
Measuring Building Work as amended) published and issued by the Association of South
African Quantity Surveyors (Sixth Edition (Revised)), 1999. Where applicable the:

a) Civil engineering work has been drawn up in accordance with the provisions of the latest
edition of SABS 1200 Standardised Specifications for Civil Engineering Works.

b) Mechanical work has been drawn up in accordance with the provisions of the latest edition
of SABS 1200 Standardised Specifications for Mechanical Engineering Works.

c) Electrical work has been drawn up in accordance with the provisions of the latest edition of
SABS 1200 Standardised Specifications for Electrical Engineering Works.

The agreement is based on the JBCC Edition 6.2 of 2018 with amendments from JBCC Edition
4.1, prepared by the Joint Building Contracts Committee, The additions, deletions and
aiterations to the JBCC Principal Building Agreement as well as the contract specific variables
are as stated in the Contract Data. Only the headings and clause numbers for which allowance
must be made in the Bills of Quantities are recited.

Preliminary and general requirements are based on the preliminaries for the use of JBCC
Edition 6.2— May 2018. Only the headings and clause numbers for which allowance must be
made in the Bills of Quantities are recited.

It will be assumed that prices included in the Bills of Quantities are based on Acts, Ordinances,
Regulations, By-laws, International Standards and National Standards that were published 28
days before the closing date for tenders. (Refer to www.stanza.org.za or www.iso.org for
information on standards).

The drawings listed in the Scope of Works used for the setting up of these Bills of Quantities
are kept by the Principal Agent or Engineer and can be viewed at any time during office hours
up until the completion of the works.

Reference to any particular trademark, name, patent, design, type, specific origin or producer is
purely to establish a standard for requirements. Products or articles of an equivalent standard
may be substituted.

The bills of quantities forms part of and must be read and priced in conjunction with all the other
documents forming part of the contract document, The Standard Conditions of Tender, Conditions
of Contract, Specifications, Drawings, The document “Construction Works: Specifications:
General Specification (PW371-A) Edition
2.0° is obtainable on the Department's website (htip://www.publicworks.cov.za/ under
“Consultants Guidelines”), and shall be read in conjunction with the bills of quantities / lump
sum document and be referred to for the full descriptions of work to be done and materials to
be used The document “Construction Works: Specifications: Particular Specification (PW371-B)
Edition 2.0” is issued together with the drawings and shall be read in conjunction with the drawings
and the bills of quantities / lump sum document

Where any item is not relevant to this specific contract, such item is marked N/A (signifying “not
applicable”)

The Contract Data and the standard form of contract referenced therein must be studied for the
full extent and meaning of each and every clause set out in Section 1 (Preliminaries) of the Bills
of Quantities

The Bills of Quantities is not intended for the ordering of materials. Any ordering of materials,
based on the Bills of Quantities, is at the Contractor’s risk.
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11 The amount of the Preliminaries to be included in each monthly payment certificate shall be
assessed as an amount prorated to the value of the work duly executed in the same ratio as
the preliminaries bears to the total of prices excluding any contingency sum, the amount for the
Preliminaries and any amount in respect of contract price adjustment provided for in the
contract.

12 Where the initial contract period is extended, the monthly charge shall be calculated on the
basis as set out in 11 but taking into account the revised period for completing the works.

13 The amount or items of the Preliminaries shall be adjusted to take account of the theoretical
financial effect which changes in time or value (or both) have on this section. Such adjustments
shall be based on adjustments in the following categories as recorded in the Bills of Quantities:

a) an amount which is not to be varied, namely Fixed (F)

b) an amount which is to be varied in proportion to the contract value, namely Value
Related (V); and

c) an amount which is to be varied in proportion to the contract period as compared to the
initial construction period excluding revisions to the construction period for which no
adjustment to the contractor is not entitled to in terms of the contract, namely Time
Related (T).

14 Where no provision is made in the Bills of Quantities to indicate which of the three categories in
13 apply or where no selection is made, the adjustments shall be based on the following
breakdown:

a) 10 percent is Fixed
b) 15 percent is Value Related
c) 75 percent is Time Related

15  The adjustment of the Preliminaries shall apply notwithstanding the actual employment of
resources in the execution of the works. The contract value used for the adjustment of the
Preliminaries shall exclude any contingency sum, the amount for the Preliminaries and any
amount in respect of contract price adjustment provided for in the contract. Adjustments in
respect of any staged or sectional completion shall be prorated to the value of each section.

16 The tender price must include Value Added Tax (VAT). All rates, provisional sums, etc. in the
bills of quantities must however be net (exclusive of VAT) with VAT calculated and added to the Total
Value thereof in the Final Summary.

17. The Contractor shall adhere to “The national minimum wage determined by the Minister in
accordance with the National Minimum Wage Act (NMWA)", and yearly pronounced increases
for duration of contract.
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SCOPE OF WORKS IN RESPECT OF WORK RELATING TO THE EXTENDEND PUBLIC WORKS

PROGRAMME (EPWP)
REPAIRS AND RENOVATIONS TO
Project Name MALONGWANA CLINIC IN THE | SCMU Number | ;o0 SCMUS-AN24/25-
ALFRED NZO DISTRICT
Introductory notes:
1. The works, or parts of the works will be constructed using labour-intensive methods only in terms of this

specification. The use of plant to provide such works, other than plant specifically provided for in the
scope of work, is a variation to the contract. The items marked with the letters LI are not necessarily an
exhaustive list of all the activities which must be done by hand, and this clause does not over-ride any of
the requirements in the generic labour-intensive specification in the Scope of Works.

2. Payment for items which are designated to be constructed labour-intensively (either in this schedule or in
the Scope of Works) will not be made unless they are constructed using labour-intensive methods. Any
unauthorised use of plant to carry out work which was to be done labour-intensively will not be condoned
and any works so constructed will not be certified for payment.

DESCRIPTION OF THE WORKS
Employer's objectives
The employer’s objectives are to deliver public infrastructure using labour-intensive methods.

Labour-intensive works

Labour-intensive works comprise the activities described in the Labour-Intensive Specification. Labour-intensive works
shall be constructed/maintained using local workers who are temporarily employed in terms of the scope of work.

LABOUR-INTENSIVE COMPETENCIES OF SUPERVISORY AND MANAGEMENT STAFF

Contractors shall only engage supervisory and management staff in labour-intensive works that have completed the skills
programme including Foremen/ Supervisors at NQF level 4 “National Certificate: Supervision of Civil Engineering
Construction Processes” and Site Agent/ Manager at NQF level 5 "Manage Labour-intensive Construction Processes" or
equivalent QCTO qualifications (See Appendix C). at NQF outlined in Table 1.

Emerging contractors shall have personally completed, or be registered on a skills programme for the NQF level 2 unit
standard. All other site supervisory staff in the employ of emerging contractors must have completed, or be registered on
a skills programme for the NQF level 2 unit standards or NQF level 4 unit standards. Table 1: Skills programme for
supervisory and management staff.
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Table 1: Skills programme for supervisory and management staff

Personnel NQF Unit standard titles Skills programme description
level
Team leader / supervisor 2 Apply Labour-Intensive This unit standard must be completed,
Construction Systems and and
Techniques to Work Activities

Use Labour-Intensive
Construction Methods to |
Construct and Maintain Roads
and Storm water Drainage

Use Labour-Intensive =

Construction Methods to any one of these 3 unit standards
Construct and Maintain Water
and Sanitation Services.

Use Labour-Intensive
Construction Methods to o
Construct, Repair and Maintain
structures

Personnel NQF Unit standard titles Skills programme description
level

Foreman/supervisor 4 Implement Labour-Intensive . .
Construction Systems and This unit standard must be completed,

Techniques and

Use Labour-Intensive
Construction Methods to
Construct and Maintain Roads
and Storm water Drainage any one of these 3 unit
Use Labour-Intensive standards

Construction Methods to
Construct and Maintain Water -
an Sanitation Services

Use Labour-Intensive
Construction Methods to
Construct, Repair and Maintain
structures

Site Agent /Manager (i.e. the 5 Manage Labour-Intensive Skills Programme against this single
contractor's most senior Construction Processes unit standard

representative that is resident on
the site)

Details of these skills programmes may be obtained from the CETA ETQA manager (e-mail :gerard@ceta.co.za,
tel: 011-265 5900)

EMPLOYMENT OF UNSKILLED AND SEMI-SKILLED WORKERS IN LABOUR INTENSIVE WORKS

1.1 Requirements for the sourcing and engagement of labour.
1.1.1 Unskilied and semi-skilled labour required for the execution of all labour-intensive works shall be engaged
strictly in accordance with prevailing legislation and SANS 1914-5, Participation of Targeted Labour.
1.1.2 The rate of pay set for the SPWP per task or per day will be an acceptable rate determined by the
Department of Labour.
1.1.3 Tasks established by the contractor must be such that:
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a) the average worker completes 5 tasks per week in 40 hours or less; and
b) the weakest worker completes 5 tasks per week in 55 hours or less.

The contractor must revise the time taken to complete a task whenever it is established that the time
taken to complete a weekly task is not within the requirements of 1.1.3.

The Contractor shall, through all available community structures, inform the local community of the
labour-intensive works and the employment opportunities presented thereby. Preference must be given to
people with previous practical experience in construction and / or who come from households:

a) where the head of the household has less than a primary school education;
b) that have less than one full time person earning an income;

c) where subsistence-agriculture is the source of income.

d) that who are not in receipt of any social security pension income

The Contractor shall endeavour to ensure that the expenditure on the employment of unskilled and semi-
skilled workers is in the following proportions:

a) 55 % women;
b) 55% youth who are between the ages of 18 and 35; and
c) 2% on persons with disabilities.

Specific provisions pertaining to SANS 1914-5
1.2.1 Definitions
Targeted labour: Unemployed persons who are employed as local labour on the project.

1.2.2 Contract participation goals
1.2.21 There is no specified contract participation goal for the contract. The contract
participation goal shall be measured in the performance of the contract to enable
the employment provided to targeted labour to be quantified.
1.2.2.2 The wages and allowances used to calculate the contract participation goal shall,
with respect to both time-rated and task rated workers, comprise all wages paid and
any training allowance paid in respect of agreed training programmes.

1.2.3 Terms and conditions for the engagement of targeted labour
Further to the provisions of clause 3.3.2 of SANS 1914-5, written contracts shall be
entered into with targeted labour.

1.2.4 Terms and conditions for the engagement of targeted labour
Further to the provisions of clause 3.3.2 of SANS 1914-5, written contracts shall be
entered into with targeted labour.

1.2.5 Variations to SANS 1914-56
1.2.5.1 The definition for net amount shall be amended as follows:
Financial value of the contract upon completion, exclusive of any value added tax or
sales tax which the law requires the employer to pay the contractor.

1.25.2 The schedule referred to in 5.2 shall in addition reflect the status of targeted labour
as women, youth and persons with disabilities and the number of days of formal
training provided to targeted labour.

Training of targeted labour

1.3.1 The contractor shall provide all the necessary on-the-job training to targeted labour to enable such
labour to master the basic work techniques required to undertake the work in accordance with the
requirements of the contract in a manner that does not compromise worker health and safety.

1.3.2 The cost of the formal training of targeted labour, will be funded by the local office of the
Department of Labour. This training will take place as close to the project site as practically
possible. The contractor must access this training by informing the relevant regional office of the
Department of Labour in writing, within 14 days of being awarded the contract, of the likely
number of persons that will undergo training and when such training is required.
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1.3.3 The contractor shall do nothing to dissuade targeted labour from participating in training
programmes and shall take all reasonable steps to ensure that each beneficiary is provided with
two days of formal training for every 22 days worked.

1.3.4 An allowance equal to 100% of the task rate or daily rate shall be paid by the contractor to
workers who attend formal training, in terms of the above.

1.3.5 Proof of compliance with the above requirements must be provided by the Contractor to the
Employer prior to submission of the final payment ceriificate.

GENERIC LABOUR-INTENSIVE SPECIFICATION

Scope
This specification establishes general requirements for activities which are to be executed by hand
involving the following:

a) trenches having a depth of less than 1.5 metres
b) storm water drainage
¢) low-volume roads and sidewalks

Precedence

Where this specification is in conflict with any other standard or specification referred to in the Scope of
Works to this Contract, the requirements of this specification shall prevail.

Hand excavatable material
Hand excavatable material is material:
a) Granular materials:
i) whose consistency when profiled may in terms of table 1 be classified as very loose, loose, medium
dense, or dense; or

i) where the material is a gravel having a maximum particle size of 10mm and contains no cobbles or
isolated boulders, no more than 15 blows of a dynamic cone penetrometer is required to penetrate
100mm;

b) Cohesive materials:
i) whose consistency when profiled may in terms of table 1 be classified as very soft, soft, firm, stiff
and stiff / very stiff; or

i) where the material is a gravel having a maximum particle size of 10mm and contains no cobbles or
isolated boulders, no more than 8 blows of a dynamic cone penetrometer is required to penetrate
100mm;

Note: 1) A boulder, a cobble and grave! is material with a particle size greater than
200mm, between 60 and 200mm.

2) A dynamic cone penetrometer is an instrument used to measure the in-situ shear
resistance of a soil comprising a drop weight of approximately 10 kg which falls
through a height of 400mm and drives a cone having a maximum diameter of 20mm
(cone angle of. 60 degrees with respect to the horizontal) into the material being
used.

Table 1: Consistency of materials when profiled

GRANULAR MATERIALS COHESIVE MATERIALS

CONSISTENCY

DESCRIPTION

CONSISTENCY

DESCRIPTION

Very loose

Crumbles very easily
when scraped with a
geological pick.

Very soft

Geological pick head can
easily be pushed in as far
as the shaft of the handle.
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Loose

Small  resistance  to | Soft Easily dented by thumb;
penetration by sharp end sharp end of a geological
of a geological pick. pick can be pushed in 30-

40 mm; can be moulded
by fingers with some

pressure.

Medium dense Considerable resistance Firm Indented by thumb with
to penetration by sharp effort; sharp end of
end of a geological pick. geological pick can be

pushed in up to 10 mm;
very difficult to mould with
fingers; can just be
penetrated with an
ordinary hand spade.

Dense Very high resistance to Stiff Can be indented by
penetration by the sharp thumb-nail; slight
end of a geological pick; indentation produced by
requires many blows for pushing geological pick
excavation. point into soil; cannot be
moulded by fingers.
Very dense High resistance to Very stiff Indented by thumb-nail'
repeated blows of a with difficulty; slight
geological pick. indentation produced by
blow of a geological pick
point.
4 Trench excavation
All hand excavatable material in trenches having a depth of less than 1,5 metres shall be excavated by
hand.
5 Compaction of backfilling to trenches (areas not subject to traffic)
Backfilling to trenches shall be placed in layers of thickness (before compaction) not exceeding 100mm.
Each layer shall be compacted using hand stampers
a) to 90% Proctor density;
b) such that in excess of 5 blows of a dynamic cone penetrometer (DCP) is required to penetrate 100
mm of the backfill, provided that backfill does not comprise more than 10% gravel of size less than
10mm and contains no isolated boulders, or
c) such that the density of the compacted trench backfill is not less than that of the surrounding
undisturbed soil when tested comparatively with a DCP.
6 Excavation
All hand excavatable material including topsoil classified as hand excavatable shall be excavated by
hand. Harder material may be loosened by mechanical means prior to excavation by hand.
The excavation of any material which presents the possibility of danger or injury to workers shall not be
excavated by hand.
7 Clearing and grubbing
Grass and small bushes shall be cleared by hand.
8 Shaping
All shaping shall be undertaken by hand.
9 Loading
All loading shall be done by hand, regardless of the method of haulage.
10 Haul
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Excavation material shall be hauled to its point of placement by means of wheelbarrows where the haul

distance is not greater than 150 m.

Offloading

All material, however transported, is to be off-loaded by hand, unless tipper-trucks are utilised for

haulage.

Spreading

All material shall be spread by hand.

Compaction

Small areas may be compacted by hand provided that the specified compaction is achieved.

Grassing

All grassing shall be undertaking by sprigging, sodding, or seeding by hand.
Stone pitching and rubble concrete masonry

All stone required for stone pitching and rubble concrete masonry, whether grouted or dry, must be
collected, loaded, off loaded and placed by hand.

Sand and stone shall be hauled to its point of placement by means of wheelbarrows where the haul

distance is not greater than 150m.

Grout shall be mixed and placed by hand.

Manufactured Elements

Elements manufactured or designed by the Contractor, such as manhole rings and cover slabs, precast
concrete planks and pipes, masonry units and edge beams shall not individually, have a mass of more
than 320kg. In addition, the items shall be large enough so that four workers can conveniently and
simultaneously acquire a proper handhold on them.

Annex A: Skills compliance plans

(Normative)
Skills compliance base line plan
Name of contractor:
Contact person: Telephone:
Address: Cell phone:
Email:

Contract / order number:

Contract title:
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Contract skills development goal (CSDG) (tick appropriate box)
o Tendered/contracted CSDG=............. hours
o Minimum CSDG calculated in accordance with standard

Minimum CSDG calculated in accordance with the standard (complete only if applicable)

Contract type (tick appropriate box): Contract amount

a professional service excl VAT R
o service Less expenses (if any) R
D engineering and construction works Less allowances R

CIDB Class of construction works, if applicable Contract amount R

Contract amount expressed in millionsof Rand R............. m ©
Number of hours per million Rand expenditure from sub-clause 3.1.2 of the Standard for

developing skills that result in nationally accredited outcomes through infrastructure contracts = .

{ intend achieving the CSDG as follows:

o Method 1: structured work experience learning component opportunities
towards a part or a full occupational qualification

........... hours
o Method 2: structured work experience learning opportunities for
apprentices or other artisanlearners e hours
o Method 3: work integrated learning opportunities for University of hours
Technology or Comprehensive University national diploma students """ """ """ """
o Method 4: structured work experience opportunities for candidates hours
towards registration in a professional category of registraton T
............ hours
Total
The undersigned, who warrants that he / she is duly authorized to do so on
behalf of the Contractor, confirms that the contents of this plan are within
my personal knowledge and are to the best of my belief both true and
correct.
Signed Date
Name Position
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Skills compliance report Date:
(tick appropriate box) o Interim report o Final report

Name of contractor:

Contact person: Telephone
Address: Cell phone
email
Contract / order number: Start date for contract / order:

Contract title:
Contract skills development goal (CSDG) . ........... hours

Method 1: structured workplace experience learning component opportunities towards a part or a full
occupational qualification

Employed by contractor

Nam | ldentity or | Cell or | Part or full | Student | SETA Dates for | Total hours
e passport telephon | occupationa | nhumber | with engagement on work
number e | whom related to contract
number | qualification learner is
NQF ref. no. :'jegistere Start End

Employed by subcontractor: (state name)

Nam | Identity or | Cell or | Part or full | Student | SETA Dates for | Total hours
e passport telephon | occupationa | number | with engagement on work
number e I whom related to contract
number | qualification learner is
NQF ref. no. :’egistere Start End

Method 2: structured work experience learning component opportunities for apprentices or other artisan
learners

Employed by contractor

Nam | Identity or | Cell or | Listed National SETA with | Dates for engagement | Total
e passport telephon | trade artisan whom the | on works related to | hours
number e learner data | learner is | contract
number base registered

registration Start End

number

(where

available)

Employed by subcontractor: (state name)

Nam | Identity or | Cell or | Listed National SETA Dates for engagement | Total
e passport telephon | trade artisan with whom | on works related to | hours
number e learner data | the learner | contract
number base is
registration registered Start End
number
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(where
available)

Method 3: work integrated learning opportunities for University of Technology (UOT) or Comprehensive
University (CU) diploma students

Employed by contractor

Name | identify or | Cell or | Diploma | Learner UoT/CU Date for engagement | Total
passport telephon registration with on contract hours
number e number whom the

number learner is | Start End
registere
d

Employed by sub-contractor

Name | Identify or | Cell or | Diploma | Learner uoT/CU Date for engagement | Total
passport telephon registration with on contract hours
number e number whom the

number learner is
registere
d

Method 4: structured work experience opportunities for candidates towards registration in a professional
category of registration

Employed by contractor

Nam | Identity or | Cell or | Statutory council particulars Dates for | Total hours
e passport telephon engagement on work
number e related to contract
number
Title Registration Start | End
number

t

Employed by subcontractor

Nam | ldentity or | Cell or | Statutory council particulars Dates for | Total hours
e passport telephon engagement on work
number e related to contract
number
b Title Registration Start | End
number

The undersigned, who warrants that he / she is duly authorized to do so on behalf of the Contractor,
confirms that the contents of this plan are within my personal knowledge and are to the best of my belief
both true and correct.
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Signed Date
Name Position
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Annex B: Incorporating this specification in a procurement document

B1 General

B1.1 The following clause should be added to the scope of work of a contract or order to establish
requirements:
Skills development requirements

The contractor shall achieve in the performance of the contract the contract skills development goal
established in the Department of Higher Education and Training's Standard for developing skills that
result in nationally accredited outcomes through infrastructure contracts (September 2012)

Note: The term contractor may need to be changed to “consultant” or “professional service provider”
depending upon the term that is used in the form of contract that is adopted. The term “performance of the
contract” may need to be replaced with “execution of an order” where the scope of work forms part of an
order.

B1.2 Where an employer requires that employees of the state be seconded to the contractor in order to be
provided with work integrated learning opportunities, structured workplace experience opportunities or
structured mentorship opportunities in accordance with the provisions of this standard, the following clause
should be included in the scope of work:

The specified proportion of employees of the stateis . . . . .. %. Work integrated learning opportunities
! structured workplace experience opportunities / structured mentorship opportunities shall be offered
to any of the persons identified in Annexure 1. Persons selected by the contractor from the list in
Annexure 1 shall be seconded to the contractor under the following terms and conditions:

NOTE: The annexure should inform the contractor of the opportunities which the named employees of the
state require through the contract or order in order to attain a nationally accredited outcome.

B2 Financial incentives

Financial incentives may be offered to contractors should they exceed a key performance indicator {(KP!) in
the performance a contract in the form of a contract skills development goal in accordance with the
requirements of this standard which can be agreed to either through a negotiation process before or after a
contract or order is awarded.

Financial incentives should not be confused for preferences for rewarding contactors for offering to achieve
a deliverable and a financial penalty (low performance damages) for failing to deliver on obligations. The
intention for offering financial incentives for the attainment of KPIs is to encourage, rather than coerce, the
contractor to meet and exceed the employer’s objectives.

Financial incentives can be formulated in a number of ways. The most common way is to make them linearly
proportional to increases in contract participation goals. Stepped incentives may also be used.
Consideration should be given to capping the quantum of the financial incentive.

Option X20 (Key Performance Indicators) of the NEC3 Engineering and Construction Contract, NEC3
Professional Service Contract and the NEC3 Term Service Contract makes provision for a contractor to be
paid an amount stated in an incentive schedule if the target stated for a key performance indicator is
improved upon or achieved.
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Additional conditions of contact need to be framed and included in the contract data where use is made of
other forms of contract.

Note: Financial incentives are usually used where tenderers are not invited to tender contract skills
development goals, but are required to accept a minimum contract skills development goal and are
rewarded for performance beyond the minimum.

B3 Sanctions

Sanctions should be provided for in the contract in the event that the contractor fails to substantiate that any
failure to achieve the contract participation goal was due to quantitative under runs, the elimination of items,
or any other reason beyond the contractor’s control which may be acceptable to the employer.

Appropriate action should be taken by employers against tenderers who are awarded contracts in
preference to others on a fraudulent basis or against contractors who fail to achieve their contractual
obligations relating to the development of skills. Employers have a number of sanctions and contractual
remedies available to address such situations, including the in position of a financial penalty (low
performance damages) more severe than the financial preference calculated at the time when tenders were
evaluated or more severe than complying with contractual obligations or not awarding future orders in terms
of framework agreements.
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PART C2.3: BILLS OF QUANTITIES (SEE ANNEXURE 3)
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MMARY

Preliminaries

Alterations

Masonry

Roof Coverings, Etc
Carpentry & Joinery

Ceiling & Partitions

Floor Coverings, Etc
Ironmongery

Metalwork

Tiling

Plumbing & Drainage (Provisional)
Glazing

Paintwork

External Works (Provisional)

Provisional Sums

TOTAL OF BUILDING WORKS

Provide the Sum of R 100 000,00 { One Hundred
Thousand Rand) for Contingencies to be deducted in
part or all if not required.

TOTAL OF BUILDING WORKS & CONTINGENCIES

VAT at the rate of 15%

CARRIED TO TENDER FORM
DEPARTMENT OF PUBLIC WORKS & INFRASTRUCTURE

Project No.

-75-

Malongwana Clinic Repairs & Renovations

Page
No

47
52
53
54
57
58
59
60
61
62
65
66
69
73

74

..............

--------------

Amount

100,000.00
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DRAWINGS (SEE ANNEXURE 7)

Annotations at end of description i.e. (San005) refer to the Architect’s specification attached to the
back of these bills of quantities. Tenderers are advised to study the Architect's specification for the
full intent and meaning of the relevant item

110 I Pa ge Version 7 of April 2019
SCMU5-AN24/25-008
<18 © Iy )

e eeners WP



=

\4

PART 3 - LIST OF DRAWINGS - SEE ANNEXURE

Province of the

EASTERN CAPE

PUBLIC WORKS & INFRASTRUCTURE

The following drawings/annexure shall be issued during the bid period to form part of the bid documentation. Where
applicable, drawings/annexure could be re-issued to the Contractor at commencement of the construction phase.

Contract drawings
DRAWINGS DESCRIPTION

The following drawings is annexed to the Bills of Quantities

N/A
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PART C3
SCOPE OF WORKS
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C3 SCOPE OF WORK
C3 Scope of Work
. REPAIRS AND RENOVATIONS TO MALONGWANA CLINIC IN THE ALFRED
Project Name: NZO DISTRICT
Tender No: SCMU5-AN24/25-008

C3.1 SCOPE OF WORKS

DESCRIPTION OF THE WORKS
The works will consist of the following major items:

¢ Repairs and renovations to the clinic

Fencing works

Electrical/solar installations

Backup water supply

Driveways and walkways

Landscaping

C3.2 METHODOLOGY OF PROJECT EXECUTION

Contractor will be given access to the works at date of Site possession. However, the facility will be
operational during construction. The contractor is to make necessary means and arrangements that the
daily operations of the facility are not disrupted. The contractor is to further ensure that health and safety
measures are put in place during construction to protect users and workers of the facility.

All external related works (underground services, paving, roads, etc.) to be programmed and agreed with
Project Manager / Principal agent

C3.3 PROJECT REVIEW

Repairs and renovations to MALONGWANA clinic

C3.4 RESTRICTIONS AND CONSTRAINTS

s The completion of the project is urgent, and work shall be executed during normal working hours i.e.
7h00 till 17h00 daily including weekends.

o Noise must be kept to a minimum and within acceptable levels at all times

¢ Dust emanating from the work site must be controlled at all times.
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C3.5 OPERATIONAL PROTOCOLS

e Security is a priority, and the site shall be kept safe at all times.

¢ The approved Health and Safety plan shall be adhered to at all times

¢ All staff members of the contractor shall wear PPE at all times

o All staff members of the contractor shall be specifically identifiable at all times and to this
end shall wear a predetermined coloured overall to be able to enter and work on the site.

¢ Regular meetings, the frequency of which is to be determined, shall be held with the
management of the adjacent hospital to always ensure a cohesive spirit of co-operation

C3.6 ACCESS AND SITE ESTABLISHMENT

e Prospective bidders are to fully familiarize themselves with the site and access to the site and
restricted area for site establishment. Allowance for temporary construction access etc. shall be
deemed to be included in contractor’s price/bid. Prospective bidders are to familiarize themselves
with the site as no additional costs shall be entertained.

¢ |dentified area for site establishment shall be pointed out to prospective bidders at mandatory site
inspection. The contractor shall be liable for security, fencing (if required), water, sewer, ablutions,
electricity, etc. for the site establishment area. No Contractor’s representatives, worker are allowed
to sleep at establishment area

C3.7. ACCEPTANCE OF TENDERS

e The Employer is not bound to accept the lowest, or any tender, or any portion of any tender

C3.8 MINIMUM WAGE

* The Contractor shall adhere to “The national minimum wage determined by the Minister in accordance
with the National Minimum Wage Act (NMWA)”, and yearly pronounced increases for duration of
contract.

C3.9 TEMPORARY WORKS

¢ All temporary work to comply with the Construction Health and safety Act (Act 85 of 1993) and its
regulations.

C3.10 EMPLOYER'S DESIGN
N/A

C3.11 DESIGN BRIEF
N/A
C3.12 DRAWINGS
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See drawings/Annexure's attached to this document where applicable

PART C4
SITE INFORMATION
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C4.1 SITE INFORMATION

Project title:

REPAIRS AND RENOVATIONS TO MALONGWANA CLINIC IN
THE ALFRED NZO DISTRICT

Project Number:

SCMU5-AN24/25-008

GENERAL

Prospective bidders to familiarize themselves with the locality, access, any other “restrictions”.
(Refer to Scope of Works C3)

The facility is situated in the Alfred Nzo Region

Existing Site/Premises to be fenced at all times.

Prospective bidders are to note that it is a condition of contract that the facility shall be always

fenced and secure.

GEOTECHNICAL INVESTIGATION REPORT

N/A
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Malongwana Clinic Repairs & Renovations

Quantity Rate Amount

BILL NO. 1

PRELIMINARIES

MEANING OF TERMS "TENDER / TENDERER"

Any reference to the words "Tender" or "Tenderer"
herein and/or in any other documentation shall be
construed to have the same meaning as the words "Bid"
or "Bidder"

PRELIMINARIES

The JBCC Preliminaries Code 2103, May 2005 edition
for use with the JBCC Principal Building Agreement
Edition 6.2 of 2018 is taken to be incorporated herein.
The tenderer is deemed to have referred to these
documents for the full intent and meaning of each
clause. These clauses are referred to by number and
heading only. Where standard clauses or options are not
applicable to the contract such modifications or
corrections as are necessary are given under each
relevant clause. Where an item is not relevant to this
specific contract such item is marked. "N/A" signifying
"Not Applicable".

PRICING OF PRELIMINARIES

Should Option A, as set out in clause B10.3.1
hereinafter be used for the adjustment of preliminaries
then each item priced is to be allocated to one or more
of the three categories Fixed, Value Related or Time
Related and the respective amounts entered in the
spaces provided under each item

Items not priced in these Preliminaries shall be deemed
to be included elsewhere in these Bills of Quantities.

SECTION A: JBCC PRINCIPAL BUILDING
AGREEMENT

Carried To Trade Summary R

Bill No. 1

Preliminaries

DEPARTMENT OF PUBLIC WORKS & INFRASTRUCTURE
Project No.




DEFINITIONS
A1.0 DEFINITIONS AND INTERPRETATION
Clause 1.0

Clause 1.1 Definition of "Commencement Date" is
added:

"COMMENCEMENT DATE" means the date that the
agreement, made in terms of the Form of Offer and
Acceptance, comes into effect

Clause 1.1 Definition of "Construction Period" is
amended by replacing it with the following:

"CONSTRUCTION PERIOD" means the period
commencing on the commencement date and ending
on the date of practical completion

Clause 1.1 Definition of "Interest" is amended by
replacing it with the following:

“INTEREST" means the interest rates applicable on this
contract, whether specifically indicated in the relevant
clauses or not, will be in terms of the legislation of the
Republic of South Africa, and in particular:

(a) in respect of interest owed by the employer, the
interest rate as determined by the Minister of
Justice and Constitutional Development, from
time to time, in terms of section 1(2) of the
Prescribed Rate of Interest Act, 1975 (Act No.
55 of 1975), will apply; and

(b) in respect of interest owed to the employer, the
interest rate as determined by the Minister of
Finance, from time to time, in terms of section
80(1)(b) of the Public Finance Management Act,
1999 (Act No. 1 of 1999), will apply.

Clause 1.6.4 is amended by replacing it with the
following:

Carried To Trade Summary

Bill No. 1
Preliminaries

DEPARTMENT OF PUBLIC WORKS & INFRASTRUCTURE

Project No.

Malongwana Clinic Repairs & Renovations




No clause

Fixed: Value related: Time
related:

OBJECTIVE AND PREPARATION
A2.0 OFFER, ACCEPTANCE AND PERFORMANCE
Clause 2.0

Fixed: Value related: Time
related:

A3.0 DOCUMENTS

Clause 3.0

Clause 3.7 is amended by the addition of the following:
The contractor shall supply and keep a copy of the
JBCC Series 2000 Principal Building Agreement and
Preliminaries applicable to this contract on the site, to
which the employer, principal agent and agents shall
have access at all times

Fixed: Value related: Time
related:

A4.0 DESIGN RESPONSIBILITY
Clause 4.0

Fixed: Value related: Time
related:

A5.0 EMPLOYER’S AGENTS
Clause 5.0

Clause 5.1.2 is amended to include clauses 32.6.3, 34.3
and 34.4

Fixed: Value related: Time
related:

Carried To Trade Summary

Bill No. 1
Preliminaries

DEPARTMENT OF PUBLIC WORKS & INFRASTRUCTURE

Project No.

Malongwana Clinic Repairs & Renovations

Item

item
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item
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AB.0 SITE REPRESENTATIVE
Clause 6.0

Fixed: Value related: Time
related:;

A7.0 COMPLIANCE WITH REGULATIONS
Clause 7.0

Note: The provisions herein include inter alia,
compliance with all the requirements set out in the
Construction Regulations, 2003 issued under the
Occupational Health and Safety Act, 1993 (Act No 85 of
1993), and in particular with Regulation 5(1) requiring
the compilation of a health and safety plan, as well as
Regulation 6(1) requiring the appointment of a
construction supervisor

See also clause C10 of Section C - Specific
Preliminaries

Fixed: Value related: Time
related:

A8.0 WORKS RISK
Clause 8.0

Fixed: Value related: Time
related:

AS.0 INDEMNITIES
Clause 9.0

Fixed: Value related: Time
related:

A10.0 WORKS INSURANCES
Clause 10.0

Clause 10.0 is amended by the addition of the following
clauses:

Carried To Trade Summary
Bill No. 1
Preliminaries

DEPARTMENT OF PUBLIC WORKS & INFRASTRUCTURE
Project No.

Malongwana Clinic Repairs & Renovations
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10.5 Damage to the Works

(a)

(b)

(c)

(d)

Without in any way limiting the contractor’s
obligations in terms of the contract, the
contractor shall bear the full risk of damage to
and/or destruction of the works by whatever
Ccause during construction of the works and
hereby indemnifies and holds harmless the
employer against any such damage. The
contractor shall take such precautions and
security measures and other steps for the
protection and security of the works as the
contractor may deem necessary

The contractor shall at all times proceed
immediately to remove or dispose of any debris
arising from damage to or destruction of the
works and to rebuild, restore, replace and/or
repair the works

The employer shall carry the risk of damage to
or destruction of the works and material paid for
by the employer that is the result of the
excepted risks as set out in 10.6

Where the employer bears the risk in terms of
this contract, the contractor shall, if requested
to do so, reinstate any damage or destroyed
portions of the works and the costs of such
reinstatement shall be measured and valued in
terms of 32.0 hereof

10.6 Injury to Persons or loss of or damage to
Properties

(a)

The contractor shall be liable for and hereby
indemnifies the employer against any liability,
loss, claim or proceeding whether arising in
common law or by statute, consequent upon
personal injuries to or the death of any person
whomsoever arising out of or in the course of or
caused by the execution of the works unless
due to any act or neglect of any person for
whose actions the employer is legally liable
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(b) The contractor shall be liable for and hereby
indemnifies the employer against any liability,
loss, claim or Proceeding consequent upon loss
of or damage to any moveable or immovable or
personal property or property contiguous to the
site, whether belonging to or ynder the control
of the employer or any other body or person,
arising out of or in the Course of or by reason of
the execution of the works unless due to any
act or neglect of any person for whose actions
the employer is legally liable

(c) The contractor shall, upon receiving a contract
instruction from the principal agent, cause the
Same to be made good in g perfect and
workmanlike manner at his own cost and in
default thereof the employer shall be entitled to
Cause it to be made good and to recover the
cost thereof from the contractor or to deduct
the same from amounts due to the contractor

(d) The contractor shaj| be responsible for the
protection and safety of such portions of the
premises placed under his control by the
employer for the Purpose of executing the
works until the issue of the certificate of
Practical completion

(e) Where the execution of the works involves the
risk of removal of or interference with support to
adjoining properties including land or structures
or any structures to be altered or added to, the
contractor shall and will remain adequately
insured or insureq against the death of or injury
to persons or damage to such property
consequent on such removal or interference
with the support until such portion of the works
has been completed

4] The contractor shal| at all times proceed
immediately at his own cost to remove or
dispose of any debris and to rebuild, restore,
replace andfor repair such property and to
execute the works

Carried To Trade Summary
Bill No. 1
Preliminaries

DEPARTMENT OF PUBLIC WORKS & INFRASTRUCTURE
Project No.

Malongwana Clinic Repairs & Renovatio,




10.7 High risk insurance

In the event of the project being executed in a
geological area classified as a “High Risk Area”, that is
an area which is subject to highly unstable subsurface
conditions that might result in catastrophic ground
movement evident by sinkhole or doline formation the
following will apply:

10.7.1 Damage to the works

The contractor shall, from the commencement date of
the works until the date of the certificate of practical
completion bear the full risk of and hereby indemnifies
and holds harmless the employer against any damage
to and/or destruction of the works consequent upon a
catastrophic ground movement as mentioned above.
The contractor shall take such precautions and security
measures and other steps for the protection of the
works as he may deem necessary

When so instructed to do so by the principal agent, the
contractor shall proceed immediately to remove and/or
dispose of any debris arising from damage to or
destruction of the works and to rebuild, restore, replace
and/or repair the works, at the contractor’s own costs

10.7.2 Injury to persons or loss of or damage to
property

The contractor shall be liable for and hereby
indemnifies and holds harmless the employer against
any liability, loss, claim or proceeding arising at any time
during the period of the contract whether arising in
common law or by statute, consequent upon personal
injuries to or the death of any person whomsoever
resulting from, arising out of or caused by a catastrophic
ground movement as mentioned above
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The contractor shall be liable for and hereby
indemnifies the employer against any and all liability,
loss, claim or proceeding consequent upon loss of or
damage to any moveable or immovable or personal
property or property contiguous to the site, whether
belonging to or under the control of the employer or any
other body or person whomsoever arising out of or
caused by a catastrophic ground movement, as
mentioned above, which occurred during the period of
the contract

10.7.3 It is the responsibility of the contractor to ensure
that he has adequate insurance to cover his risk and
liability as mentioned in 10.7.1 and 10.7.2. without
limiting the contractor’s obligations in terms of the
contract, the contractor shall, within twenty one (21)
calendar days of the commencement date but before
commencement of the works, submit to the employer
proof of such insurance policy, if requested to do so

10.7.4 The employer shall be entitled to recover any
and all losses and/or damages of whatever nature
suffered or incurred consequent upon the contractor’s
default of his obligations as set out in 10.7.1; 10.7.2 and
10.7.3. Such losses or damages may be recovered from
the contractor or by deducting the same from any
amounts still due under this contract or under any other
contract presently or hereafter existing between the
employer and the contractor and for this purpose all
these contracts shall be considered one indivisible
whole

Fixed: Value related: Time
related:

A11.0 LIABILITY INSURANCES
Clause 11.0

Fixed: Value related: Time
related:

A12.0 EFFECTING INSURANCES

Clause 12.0
Fixed: Value related: Time
related:
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A13.0 No clause

A14.0 SECURITY
Clause 14.0

Clauses 14.1 - 14.8 are amended by replacing them
with the following:

14.1 In respect of contracts with a contract sum up to
R1 million, the security to be submitted by the
contractor to the employer will be as a payment
reduction of five per cent (5%) of the value certified in
the payment certificate (excluding VAT)

14.1.1 The payment reduction of the value certified in a
payment certificate shall be mutatis mutandi in terms
of 31.8(A)

14.1.2 The employer shall be entitied to recover
expense and loss from the payment reduction in terms
of 33.0 provided that the employer complies with the
provisions of 33.4 in which event the employer’s
entitlement shall take precedence over his obligations to
refund the payment reduction security or portions
thereof to the contractor

14.2 In respect of contracts with a contract sum above
R1 million, the contractor shall have the right to select
the security to be provided in terms of 14.3, 14.4, 14 5,
14.6, or 14.7 as stated in the schedule. Such security
shall be provided to the employer within twenty one
(21) calendar days from commencement date. Should
the contractor fail to select the security to be provided
or should the contractor fail to provide the employer
with the selected security within twenty one (21)
calendar days from commencement date, the
security in terms of 14.7 shall be deemed to have been
selected.

14.3 Where security as a cash deposit of ten per cent
(10%) of the contract sum (excluding VAT) has been
selected:

14.3.1 The contractor shall furnish the employer with a
cash deposit equal in value to ten per cent (10%) of the
contract sum (excluding VAT) within twenty one (21)
calendar days from commencement date
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14.3.2 Within twenty one (21) calendar days of the date
of practical completion of the works the employer
shall reduce the cash deposit to an amount equal to
three per cent (3%) of the contract value (excluding
VAT), and refund the balance to the contractor

14.3.3 Within twenty one (21) calendar days of the date
of final completion of the works the employer shall
reduce the cash deposit to an amount equal to one per
cent (1%) of the contract value (excluding VAT) and
refund the balance to the contractor

14.3.4 On the date of payment of the amount in the final
pPayment certificate, the employer shall refund the
remainder of the cash deposit to the contractor

14.3.5 The employer shall be entitled to recover
expense and loss from the cash deposit in terms of 33.0
provided that the employer complies with the provisions
of 33.4 in which event the employer’s entitlement shall
take precedence over his obligations to refund the cash
deposit security or portions thereof to the contractor

14.3.6 The parties expressly agree that neither the
employer nor the contractor shall be entitled to cede
the rights to the deposit to any third party

14.4 Where security as a variable construction
guarantee of ten percent (1 0%) of the contract sum
(excluding VAT) has been selected:

14.4.1 The contractor shal| furnish the employer with
an acceptable variable construction guarantee equal in
value to ten per cent (10%) of the contract sum
(excluding VAT) within twenty one (21) calendar days
from commencement date

14.4.2 The variable construction guarantee shall reduce
and expire in terms of the Variable Construction
Guarantee form included in the invitation to tender

14.4.3 The employer shall return the variable
construction guarantee to the contractor within fourteen
(14) calendar days of it expiring
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14.4.4 Where the employer has a right of recovery
against the contractor in terms of 33.0, the employer
shall issue a written demand in terms of the variable
construction guarantee

14.5 Where security as a fixed construction guarantee
of five per cent (5%) of the contract sum (excluding
VAT) and a five per cent (5%) payment reduction of the
value certified in the payment certificate (excluding VAT)
has been selected:

14.5.1 The contractor shall furnish a fixed construction
guarantee to the employer equal in value to five per
cent (5%) of the contract sum (excluding VAT)

14.5.2 The fixed construction guarantee shall come into
force on the date of issue and shall expire on the date of
practical completion

14.5.3 The employer shall return the fixed construction
guarantee to the contractor within fourteen (14)
calendar days of it expiring

14.5.4 The payment reduction of the value certified in a
pPayment certificate shall be in terms of 31.8 (A) and
34.8

14.5.5 Where the employer has a right of recovery
against the contractor in terms of 33.0, the employer
shall be entitled to issue a written demand in terms of
the fixed construction guarantee or may recover from
the payment reduction or may do both

14.6 Where security as a cash deposit of five per cent
(5%) of the contract sum (excluding VAT) and a
payment reduction of five per cent (5%) of the value
certified in the payment certificate (excluding VAT) has
been selected:

14.6.1 The contractor shall furnish the employer with a
cash deposit equal in value to five per cent (56%) of the
contract sum (excluding VAT) within twenty one (21)
calendar days from commencement date

14.6.2 Within twenty one (21) calendar days of the date
of practical completion of the works the employer
shall refund the cash deposit in total to the contractor
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14.6.3 The payment reduction of the value certified in a
payment certificate shall be mutatis mutandiin terms
of 31.8(A)

14.6.4 Where the employer has a right of recovery
against the contractor in terms of 33.0, the employer
may issue a written notice in terms of 33.4 or may
recover from the payment reduction or may do both

14.7 Where security as a payment reduction of ten per
cent (10%) of the value certified in the payment
certificate (excluding VAT) has been selected:

14.7.1 The payment reduction of the value certified in a
payment certificate shall be mutatis mutandi in terms
of 31.8(B)

14.7.2 The employer shall be entitied to recover
expense and loss from the payment reduction in terms
of 33.0 provided that the employer complies with the
provisions of 33.4 in which event the employer’s
entitiement shall take precedence over his obligations to
refund the payment reduction or portions thereof to the
contractor

14.8 Payments made by the guarantor to the employer
in terms of the fixed or variable construction guarantee
shall not prejudice the rights of the employer or
contractor in terms of this agreement

14.9 Should the contractor fail to furnish the security
in terms of 14.2, the employer, in his sole discretion
and without notification to the contractor, is entitled to
change the contractor’s selected form of security to
that of a ten per cent (10%) payment reduction of the
value certified in the payment certificate (excluding
VAT), whereafter 14.7 shall be applicable

Fixed: Value related: Time
related:
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EXECUTION

A15.0 PREPARATION FOR AND EXECUTION OF
THE WORKS

Clause 15.0
Clause 15.1.1 is amended by replacing it with:

No Clause

Clause 15.1 is amended by the addition of the following
clause:

15.1.4 An acceptable health and safety plan, required in
terms of the Occupational Health and Safety Act, 1993

(Act 85 of 1993), within twenty one (21) calendar days
of commencement date

Clause 15.2.1 is amended by replacing it with the
following clause:

Give the contractor possession of the site within ten
(10) working days of the contractor complying with the
terms of 15.1.2 and 15.1.4

Fixed: Value related: Time
related:

A16.0 ACCESS TO THE WORKS
Clause 16.0

Fixed: Value related: Time
related:

A17.0 CONTRACT INSTRUCTIONS

Clause 17.0
Fixed: Value related: Time
related:
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A18.0 SETTING OUT OF THE WORKS
Clause 18.0

Fixed: Value related: Time
related:

A19.0 ASSIGNMENT
Clause 19.0

Fixed: Value related: Time
related:

A20.0 NOMINATED SUB-CONTRACTORS
Clause 20.0

Clause 20.1.3 is amended by replacing it with the
following:

No Clause

Note: See item B9.1 hereinafter for adjustment of
attendance on nominated subcontractors executing work
allowed for under provisional sums

Fixed: Value related: Time
related:

A21.0 SELECTED SUBCONTRACTORS
Clause 21.0

Clause 21 is amended by replacing it with:
No Clause

Fixed: Value related: Time
related:
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A22.0 EMPLOYER'S DIRECT CONTRACTORS
Clause 22.0

Fixed: Value related: Time
related: ltem

A23.0 CONTRACTOR'S DOMESTIC
SUBCONTRACTORS

Clause 23.0

Fixed: Value relateq: Time
related: Item

COMPLETION

A24.0 PRACTICAL COMPLETION
Clause 24.0

Fixed: Value related: Time
related: ltem

A25.0 WORK'S COMPLETION
Clause 25.0

Fixed: Value related: Time
related: ltem

A26.0 FINAL COMPLETION
Clause 26.0

Fixed: Value related: Time
related:

Item

A27.0 LATENT DEFECTS LIABILITY PERIOD
Clause 27.0
Fixed: Value relateq: Time
related: ltem
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A28.0 SECTIONAL COMPLETION
Clause 28.0

Fixed: Value related: Time
related:

A29.0 REVISION OF DATE FOR PRACTICAL
COMPLETION

Clause 29.0

Fixed: Value related: Time
related:

A30.0 PENALTY FOR NON-COMPLETION
Clause 30.0

Fixed: Value related: Time
related:

PAYMENT

A31.0 INTERIM PAYMENT TO THE CONTRACTOR

Clause 31.0

Clause 31.8 is amended by replacing it with the
following two alternative clauses:

Alternative A

31.8(A) Where a security is selected in terms of 14.1;
14.5 or 14.6, the value of the works in terms of 31.4.1
and materials and goods in terms of 31.4.2 shall be
certified in full. The value certified shall be subject to the
following percentage adjustments:

31.8(A).1 Ninety five per cent (95%) of such value in
interim payment certificates issued up to the date of
practical completion

31.8(A).2 Ninety seven per cent (97%) of such value in
interim payment certificates issued on the date of
practical completion and up to but excluding the date
of final completion
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31.8(A).3 Ninety nine per cent (99%) of such value in
interim payment certificates issued on the date of final
completion and up to but excluding the final payment
certificate in terms of 34.6

31.8(A).4 One hundred per cent (100%) of such value in
the final payment certificate in terms of 34.6 except
where the amount certified is in favour of the employer.
In such an event the payment reduction shall remain at
the adjustment level applicable to the final payment
certificate

Alternative B

31.8(B) Where security is a payment reduction in terms
of 14.7 the value of the works in terms of 31.4.1 and
materials and goods in terms of 31.4.2 shall be
certified in full. The value certified shall be subject to the
following percentage adjustments:

31.8(B).1 Ninety per cent (90%) of such value in interim
pPayment certificates issued up to the date of practical
completion

31.8(B).2 Ninety seven per cent (97%) of such value in
interim payment certificates issued on the date of
practical completion and up to but excluding the date
of final completion

31.8(B).3 Ninety nine per cent (99%) of such value in
interim payment certificates issued on the date of final
completion and up to but excluding the final payment
certificate in terms of 34.6

31.8(B).4 One hundred per cent (100%) of such value in
the final payment certificate in terms of 34.6 except
where the amount certified is in favour of the employer.
In such an event the payment reduction shall remain at
the adjustment level applicable to the final payment
certificate

Clause 31.12 is amended by deleting the following:
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Payment shall be subject to the employer giving the
contractor a tax invoice for the amount due

Fixed: Value related: Time
related:;

A32.0 ADJUSTMENT TO THE CONTRACT VALUE
Clause 32.0

Clauses 32.5.1, 32.5.4 and 32.5.7 are amended by the
addition of the following at the end of the sentence-

"due to no fault of the contractor"

Fixed: Value related: Time
related:

A33.0 RECOVERY OF EXPENSE AND LOSS
Clause 33.0

Clause 33.2 is amended by adding the following
clauses:

33.2.9 the contractor’s failure or neglect to commence
with the works on the dates prescribed in the contract

33.2.10 the contractor’s failure or neglect to proceed
with the works in terms of the contract

33.2.11 the contractor’s failure or neglect for any
reason to complete the works in accordance with the
contract

33.2.12 the contractor’s refusal or neglect to comply
strictly with any of the conditions of contract or any
contract instructions and/or orders in writing given in
terms of the contract
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33.2.13 the contractor’s estate being sequestrated,
liquidated or surrendered in terms of the insolvency laws
in force within the Republic of South Africa

Fixed: Value related: Time
related:

A34.0 FINAL ACCOUNT AND FINAL PAYMENT
Clause 34.0

Clause 34.13 is amended by replacing “seven (7)
calendar days” with “twenty one (21) calendar days”
and deleting the words “subject to the employer giving
the contractor a tax invoice for the amount due”

Fixed: Value related: Time
related:

A35.0 PAYMENT TO OTHER PARTIES

Clause 35.0

Fixed: Value related: Time
related:

CANCELLATION

A36.0 CANCELLATION BY EMPLOYER -
CONTRACTOR’S DEFAULT

Clause 36.0

Clause 36.3 is amended by removing the reference to
“No clause” and replacing the words “principal agent”
with “employer”

Clause 36.0 is amended by the addition of the following
clause:
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38.7 Notwithstanding any clause to the contrary, on
cancellation of this agreement either by the employer
or the contractor; or for any reason whatsoever, the
contractor shall on written instruction, discontinue with
the works on a date stated and withdraw himself from
the site. The contractor shall not be entitled to refuse
to withdraw from the works on the grounds of any lien
or right of retention or on the grounds of any other right
whatsoever

Fixed: Value related: Time
related:

A39.0 CANCELLATION - CESSATION OF THE
WORKS

Clause 39.0

Fixed: Value related: Time
related:

A40.0 DISPUTE SETTLEMENT
Clause 40.0

Clause 40.2.2 is amended by replacing "one (1) year”
with “three (3) years”

Clause 40.6 is amended by removing the reference to:
No clause

Clause 40.7.1 is amended by replacing “(10)” with “(15)"
and by the addition of the following:

Whether or not mediation resolves the dispute, the
parties shall bear their own cost concerning the
mediation and equally share the costs of the mediator
and related costs

Fixed: Value related: Time
related:
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SUBSTITUTE PROVISIONS

A41.0 STATE CLAUSES
Clause 41.0

Fixed: Value related: Time
related:

CONTRACT VARIABLES

THE SCHEDULE (DPWO04EC)

A42.0 PRE-TENDER INFORMATION
Clause 42.0

Tenderers are referred to the Contact Variables and
Notes to Tenderers (EC) for variables pertaining to this
contract

Fixed: Value related: Time
related:
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SECTION B: JBCC PRELIMINARIES

B1.0  DEFINITIONS AND INTERPRETATION

B1.1  Definitions and interpretation

Fixed: Value related: Time
related:

B2.0 DOCUMENTS

B2.1  Checking of documents

Fixed: Value related: Time
related:

B2.2  Provisional bills of quantities

Fixed: Value related: Time
related:

B2.3  Availability of construction documentation

Fixed: Value related: Time
related:;

B2.4  Interests of agents

Fixed: Value related: Time
related:

B2.5 Priced documents

Fixed: Value related: Time
related:

B2.6 Tender submission

Clause 2.6 is amended by replacing "JBCC Form of
Tender" with "Form of Offer and Acceptance (DPW07)"

Fixed: Value related: Time
related:

B3.0 THE SITE
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B3.1 Defined works area

Fixed: Value related; Time
related:

B3.2  Geotechnical investigation

Fixed: Value related; Time
related:

B3.3 Inspection of the site

Tenderers shall complete the Site Inspection Certificate
(DW16 EC) included in the tender documents and return

the same with the tender submission.

Fixed: Value related: Time
related:

B3.4  Existing premises occupied

Fixed: Value related: Time
related:

B3.5  Previous work - dimensional accuracy

Fixed: Value related: Time
related:

B3.6  Previous work - defects

Fixed: Value related: Time
related:

B3.7 Services - known

Fixed: Value related; Time
related:

B3.8  Services - unknown

Fixed: Value related: Time
related:

B3.9  Protection of trees

Fixed: Value related: Time
related:
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B3.10 Articles of value

Fixed: Value related: Time
related: Item

B3.11 Inspection of adjoining properties

Fixed: Value related: Time
related: Iltem

B4.0 MANAGEMENT OF CONTRACT

B4.1 Management of the works

Fixed: Value related: Time
related: ltem

B4.2  Programme for the works

Fixed: Value related: Time
related: ltem

B4.3  Progress meetings

Fixed: Value related: Time
related: ltem

B4.4  Technical meetings

Fixed: Value related: Time
related: Item

B4.5 Labour and plant records

Fixed: Value related: Time
related: Item

B5.0 SAMPLES, SHOP DRAWINGS AND
MANUFACTURERS’ INSTRUCTIONS

B5.1 Samples of materials

Fixed: Value related: Time
related: Item
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36.7 Notwithstanding any clause to the contrary, on
cancellation of this agreement either by the employer
or the contractor; or for any reason whatsoever, the
contractor shall on written instruction, discontinue with
the works on a date stated and withdraw himself from
the site. The contractor shall not be entitled to refuse
to withdraw from the works on the grounds of any lien
or right of retention or on the grounds of any other right
whatsoever

Fixed: Value related: Time
related:

A37.0 CANCELLATION BY EMPLOYER - LOSS AND
DAMAGE

Clause 37.0

Clause 37.0 is amended by the addition of the following
clause:

37.5 Notwithstanding any clause to the contrary, on
cancellation of this agreement either by the employer
or the contractor; or for any reason whatsoever, the
contractor shall on written instruction, discontinue with
the works on a date stated and withdraw himself from
the site. The contractor shall not be entitled to refuse
to withdraw from the works on the grounds of any lien
or right of retention or on the grounds of any other right
whatsoever

Fixed: Value related: Time
related:

A38.0 CANCELLATION BY CONTRACTOR -
EMPLOYER’S DEFAULT

Clause 38.0

Clause 38.0 is amended by the addition of the following
clause:
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B5.2  Workmanship samples

Fixed: Value related: Time
related:

B5.3  Shop drawings

Fixed: Value related: Time
related:

B5.4  Compliance with manufacturers' instructions

Fixed: Value related: Time
related:

B6.0 TEMPORARY WORKS AND PLANT

B6.1 Deposits and fees

Fixed: Value related: Time
related:

B6.2  Enclosure of the works

Fixed: Value related: Time
related:

B6.3  Advertising

Fixed: Value related: Time
related:

B6.4 Plant equipment, sheds and offices
Fixed: Value related: Time related:
B6.5 Main notice board

Fixed:___ Value related: Time
related:

B6.6  Subcontractors’ notice board

Fixed: Value related: Time
related:

B7.0 TEMPORARY SERVICES
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B7.1 Location

Fixed: Value related:

related:

B7.2 Water

Fixed: Value related:
related:

B7.3  Electricity

Fixed: Value related;
related:;

Time

Time

Time

B7.4  Telecommunication facilities

Fixed: Value related:

related:

B7.5 Ablution facilities

Fixed: Value related:
related:

B8.0 PRIME COST AMOUNTS

Time

Time

B8.1  Responsibility for prime cost amounts

Fixed: Value related:

related:

Time

B9.0 ATTENDANCE ON N/S SUBCONTRACTORS

B9.1 General attendance

The schedule rates providing for attendance on
nominated subcontractors and other contractors, will
be adjusted only if the scope of the work has changed.

Fixed: Value related:

related:

Bill No. 1
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B9.2

Fixed:
related;

B9.3

Fixed:

related:

B10.0

B10.1

Fixed:

related:

B10.2

Fixed:

related:

B10.3

Fixed:
related:

B10.4

Fixed:
related:

B11.0

B11.1

Fixed:

related:

B11.2

Fixed:
related:

Bill No.

Special attendance

Value related: Time

Commissioning - fuel, water and electricity

Value related: Time

FINANCIAL ASPECTS

Statutory taxes, duties and levies

Value related: Time

Payment for preliminaries

Value related: Time

Adjustment of preliminaries

Value related: Time

Payment certificate cash flow

Value related: Time

GENERAL

Protection of the works

Value related: Time

Protection / isolation of existing / sectionally

occupied works

Value related: Time
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B11.3 Security of the works

Fixed: Value related: Time
related:

B11.4 Notice before covering work

Fixed: Value related:; Time
related:

B11.5 Disturbance

Fixed: Value related: Time
related:

B11.6 Environmental disturbance

Fixed: Value related: Time
related:

B11.7 Works cleaning and clearing

Fixed: Value related: Time
related:

B11.8 Vermin

Fixed: Value related: Time
related:

B11.9 Overhand work

Fixed: Value related: Time
related:

B11.10 Instruction manuals and guarantees

Fixed: Value related: Time
related:

B11.11 As built information

Fixed: Value related: Time
related:
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B11.12 Tenant installations
Fixed: Value related: Time
related:

B12.0 SCHEDULE OF VARIABLES

B12.1 Pre-tender information

Fixed: Value related: Time
related:

This schedule contains all variables referred to in this
document and is divided into pre-tender and post-tender
categories. The pre-tender category must be completed
in full and included in the tender documents. Both the
pre-tender and post-tender categories form part of these

Preliminaries.

Spaces requiring information must be filled in, shown as

“not applicable” or deleted and not left blank. Where

choices are offered, the non-applicable items are to be
deleted. Where insufficient space is provided the

information should be annexed hereto and cross-
referenced to the applicable clause of the schedule.

Key cross reference clauses are italicised in
[ ] brackets

12.1 PRE TENDER INFORMATION

12.1.1 Provisional Bills of Quantities

[2.2]  The quantities are provisional
No

12.1.2 Availability of construction documentation
[2.3]  Construction documentation is complete

12.1.3 Interests of agents
[2.4] Details:
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12.1.4 Defined works area
[3.1]  Details:

The work area will be pointed out by the
principal agent to the contractor who will sign a
writen acknowledgement therefor before
commencing operations.

12.1.5 Geotechnical investigation
[3.2] Details;

A preliminary geotechnical assessment has
been carried out by the geotechnical engineer
and is summarised below..
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12.1.6 Existing premises occupied
[3.4]  Specific requirements:

Not applicable.
12.1.7 Previous work - dimensional accuracy
[3.5]  Details:

Not applicable.

12.1.8 Previous work - defects
[3.6}  Details:

12.1.9 Services - known
[3.7]  Details:

Should the contractor encounter any existing
services such as underground cables, pipes or
sewer during the execution of the works he
shall notify the principal agent immediately
and suspend all affected work in the immediate
vicinity until instruction to proceed has been
given by the principal agent.

12.1.10 Protection of trees
[3.9]  Specific requirements:

Only those trees and shrubs indicated as such
on the drawings shall be removed or cut back.

The remainder of the trees and shrubs shall be
left undamaged.

12.1.11 Inspection of adjoining properties
[3.11] Specific requirements:

The contractor shall make his own
arrangements with owners of adjoining
properties in order to execute the works.
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12.1.12 Enclosure of the works

[6.2]

Specific requirements:

The contractor shall provide, erect, alter as
necessary, maintain, remove and make good on
completion of the works suitable hoardings,
complete with gantries, fans, safety screens,
barriers, guard railing, access gates, covered
gangways, steel sections at crane lifts, splayed
corners, returned ends, etc. as indicated on the
drawings and as necessary for the enclosure of
the works and the protection of the public, all to
the satisfaction of principal agent and the Local
Authority.

12.1.13 Offices
[6.4.3] Specific requirements:

The contractor shall provide, maintain and
remove on completion of the works an office for
the exclusive use of the principal agent and
meetings , minimum size 4 x 3 x 3m high
intemally, suitably insulated and ventilated,
provided with electric lighting and fitted with
boarded floor, table, desk, chairs, drawing stool,
drawing board and lock-up drawers for
drawings. The office shall be kept clean and fit
for use at all times.

12.1.14 Main notice board

[6.5]

Specific requirements:

The contractor shall provide, erect where
directed, maintain and remove on completion of
the works a notice board size 3 x 3m as type
Drawing GEN 063, constructed of suitable
boarding with flat smooth surface and with
edging bead 19mm thick round outer edges and
projecting 12mm from face of boarding and
rounded on front edge. The board shall be
securely fixed to hoarding, where hoarding is
provided, or fixed to and including a suitable
supporting structure of timber or tubular posts
and braces. The board is to be painted ivory
white and the bead and 12mm wide dividing
lines dark green. All wording shall be inscribed
in dark green as per the coat of arms for SA. All
wording shall be inscribed in dark green painted
sans serif letfering.
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12.1.15 Subcontractors’ notice board
[6.6]  Specific requirements:

12.1.16 Water
[7.2]  Option A (by contractor)

12.1.17 Electricity
[7.3]  Option A (by contractor)

12.1.18 Telecommunications
[7.4] Telephone

Facsimile

E-mail

12.1.19 Ablution facilities
[7.5]  Option A (by contractor)

No

Yes

Yes

Yes
Yes

Yes

Yes

12.1.20 Protection of existing/sectionally occupied

works
[11.2] Protection is required

12.1.21 Special attendance

[9.2] Subcontractors (1) details:
Subcontractors (2) details:
Subcontractors (3) details:
Subcontractors (4) details:

12.1.22 Protection of works
[11.1] Specific requirements:
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12.1.23 Disturbance
{11.5] Specific requirements:

The contractor shall keep the site, structures,
etc well watered during operations to prevent
dust and shall provide and erect and remove on
completion of the works all necessary
temporary dust screens all to the satisfaction of
the principal agent

12.1.24 Environmental disturbance
[11.6] Specific requirements:
122 POST-TENDER INFORMATION

12.2.1 Payment of preliminaries
[10.2] Option A (pro-rated)

(Yes/No)
Option B (calculated)
(Yes/No)
12.2.2 Adjustment of preliminaries
[10.3] Option A (three categories)
(Yes/No)
Option B (detailed breakdown)
(Yes/No)
12.2.3 Additional agreed preliminaries items
Details:
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SECTION C: SPECIFIC PRELIMINARIES
oy AN Y. OFELIFIL PFRELIMINARIES

Section C contains specific preliminary items which
apply to this contract except where N/A (Not Applicable)
appears against an item

C1 CONTRACT DRAWINGS

The drawings issued with the tender documents do not
comprise the complete set but serve as a guide only for
tendering purposes and for indicating the scope of the
work to

enabie the tenderer to acquaint himself with the hature
and extent of the works and the manner in which they
are to be executed

Should any part of the drawings not be clearly intelligible
to the tenderer he shall, before submitting his tender,
obtain clarification in writing from the principal agent

Fixed: Value related: Time
related: Item

Cc2 GENERAL PREAMBLES

The document “Specification of Materials and Methods
to be used (PW371)” is obtainable on request from the
head office and all regional offices of the Department,
and shall be read in conjunction with the bills of
quantities and be referred to for the full descriptions of
work to be done and materials to be used

Fixed: Value related: Time

related: Iltem
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C3 TRADE NAMES

Wherever a trade name for any product has been
described in the bills of quantities, the tenderer's
attention is drawn to the fact that any other product of
equal quality may be used subject to the written
approval of the principal agent being obtained prior to
the closing date for submission of tenders

If prior written approval for an alternative product is not
obtained, the product described shall be deemed to
have been tendered for

Fixed: Value related: Time
related:

C4 IMPORTED MATERIALS AND EQUIPMENT

Where imported items are listed in the tender
documents, the tenderer shall provide all the information
called for, failing which the price of any such item,
materials or equipment shall be excluded from currency
fluctuations. (refer to Schedule of Imported Materials
and Equipment (DPW23EC) to be completed by
tenderer)

Notwithstanding any provisions elsewhere regarding the
adjustment of contract prices, the price of any item,
material or equipment listed in terms of this clause shall
be excluded from the Contract Price Adjustment
Provisions (if applicable)

Fixed: Value related: Time
related:

C5 - C9SECURITY CLAUSES

Clause C5 - C9: Viewing of site in security areas,
commencement of work in security areas, entrance
permits to security areas, security check on personnel,
prohibition on taking photographs are not applicable.

Fixed: Value related: Time
related:
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C10  HIVIAIDS AWARENESS

It is required of the contractor to thoroughly study the
HIV/AIDS Specification (PW1544) of the Department
that must be read together with and is deemed to be
incorporated under this Section of the Bills of Quantities.
Provision for pricing of HIV/AIDS awareness is made
under items C10.1 to C10.5 hereafter and it is explicitly
pointed out that all requirements of the aforementioned
specification are deemed to be priced hereunder, as the
said items represent the only method of measurement
and no additional items or extras to the contract in this
regard shall be entertained

The contractor must take note that compliance with the
HIV/AIDS Specification is compulsory. In the event of
partial or total non-compliance, the principal agent,
notwithstanding the provisions of Clause A 31 of
“Section 1: Preliminaries (Section A)’ or any other
clause to the contrary, reserves the right to delay issuing
any progress payment certificate until the contractor
provides satisfactory proof of compliance. The
contractor shall not be entitled to any compensation of
whatsoever nature, including interest, due to such delay
of payment.

C10.1 AWARENESS CAMPAIGN

Selection, appointment, briefing and making available of
an Awareness Campaign including provision of all
relevant services, all in accordance with the HIV/AIDS
Specification

Fixed: Value related: Time related:

C10.2 AWARENESS WORKSHOPS

Selection and appointment of a competent Service
Provider approved by the principal agent, provision of
a Service Provider Workshop Plan and a suitable
venue, conducting of awareness workshops by means
of traditional and/or modern multi-media techniques,
including follow-up courses, making available ali tuition
material and performing assessment procedures, all in
accordance with the HIV/AIDS Specification

Fixed: Value related: Time related:
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C10.3 POSTERS, BOOKLETS, VIDEOS, ETC.

Provision, displaying, maintaining and replacing when
necessary of four plastic laminated posters, booklets
and educational videos, etc. for the duration of the
construction period, all in accordance with the
HIV/AIDS Specification

Fixed: Value related: Time
related: ltem

C10.4 ACCESS TO CONDOMS

Provision and maintenance of condom dispensers fixed
in position, including male and female condoms,
replenishing male and female condoms on a daily basis
as required for the duration of the construction period,
all in accordance with the HIV/AIDS Specification

Fixed: Value related: Time
related: ltem

C10.5 MONITORING

Monitoring HIV/AIDS awareness of workers, providing
the principal agent with access to information including
making available all reports, thoroughly completed and
reflecting the correct information, for the duration of the
construction period and close out, all in accordance
with the HIV/AIDS Specification

Fixed: Value related: Time related: ltem
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41.1.1 Employer: As per tender advert
Postal address: As per tender advert
As per tender advert

[1.2]  Physical address: As per tender advert

41.2 CONTRACT DETAILS

41.2.1 Works description :

As per tender advert

41.2.2 Site description :

As per tender advert

41.2.3 Work or installations by direct contractors :

[22.2]

41.2.4 Specific options that are applicable to a State

organ

[41.0] only

Where so:

[31.11.2#] (1) Interest rate legislation

[11.2#]

[31.4.2#]
goods

[40.2.24]

[26.1.28]

Bill No. 1

Will be in terms of the legislation of the
Republic of South Africa

(2) Lateral support insurance to be effected
by the contractor

Yes

(3) Payment wili be made for materials and

Yes

(4) Dispute resolution by litigation
Yes

(5) Extended defects liability period
applicable to the following elements:
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C11 - OCCUPATIONAL HEALTH AND SAFETY ACT

The contractor shall comply with all the requirements
set out in the Construction Regulations, 2014 issued
under the Occupational Health and Safety Act, 1993
(Act No 85 of 1993).

It is required of the contractor to thoroughly study the
Health and Safety Specification that must be read
together with and is deemed to be incorporated under
this Section of the bills of quantities / lump sum
document.

The contractor must take note that compliance with the
Occupational Health and Safety Act, Construction
Regulations and Health and Safety Specification is
compulsory. In the event of partial or total non-
compliance, the principal agent, notwithstanding the
provisions of clause A31.0 of Section A or any other
clause to the contrary, reserves the right to delay issuing
any progress payment certificate until the contractor
provides satisfactory proof of compliance. The
contractor shall not be entitled to any compensation of
whatsoever nature, including interest, due to such delay
of payment.

Provision for pricing of the Occupational Health and
Safety Act, Construction Regulations and Health and
Safety Specification is made under this clause and it is
explicitly pointed out that all requirements of the
aforementioned are deemed to be priced hereunder and
no additional claims in this regard shall be entertained.

Fixed: Value related: Time
related:

CONTRACT VARIABLES

THE SCHEDULE

Information necessary for completion of those clauses
contained in the schedule which are necessary for
tender purposes is given hereunder.

41.0 PRE-TENDER INFORMATION

411 CONTRACTING AND OTHER PARTIES
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41.2.5 Possession of the site is intended to be given
on
[15.2.1#]

To be announced

41.2.6 Period for the commencement of the works
after the

[15.3] contractor takes possession of the site:
Five (5) Working days

41.2.7 For the works as a whole:
[24.3.1] The date for practical completion:
.. Months after date of acceptance of tender
inclusive of all statutory and builders holida ys
[30.1] The penalty per calender day:

.- cents per R100 of the contact sum (exclusive
of VAT) per calender day

41.2.8 For the works in sections:

Section 1
[24.3.1] The date for practical completion:

[28.1] The penalty per calender day:

Section 2
[24.3.1] The date for practical completion:

[28.1] The penalty per calender day:

Section 3
[24.3.1] The date for practical completion:

[28.1] The penalty per calender day:

41.2.9 The law applicable to this agreement shall be
that of
[1.2]  South Africa

413 INSURANCES
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41.3.1 Contract works insurance to be effected by
[10.1#, 10.2#, 12.1#] Contractor

For the sum of

Contract sum plus 20 percent

With a deductible of

To be paid by the contractor in any event
41.3.2 Supplementary insurance is required
[10.1#, 10.2#, 12.1#]  Yes, SASRIA by the contractor
41.3.3 Public liability insurance to be effected by
[11.1#,12.1#] Contractor

For the sum of

R 10,000,000.00 (Ten Million Rand)

With a deductible of

To be paid by the contractor in any event
41.3.4 Support insurance to be effected by
[11.1#, 12.1#] Not Applicable

For the sum of

With a deductible of
414 DOCUMENTS
42.41 Waiver of the contractor's lien or right of

continuing possession is required

[3.3, 156.1.3, 31.16.2#]

Yes
42.4.2 Construction document copiés to be supplied to
the
[3.7]  contractor free of charge

3 copies
42.4.4 On acceptance of the tender the bills of
quantities is
[15.1.1] to be submitted within working days

10 (Ten)
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42.4.5 JBCC Engineering General Conditions are to be
[3.4] included in the contract documents
Not applicable

42.4.6 The contract value is to be adjusted using
CPAP
[31.5.3] indices

No

[32.13] Where CPAP is to be used, base month is
N/A

Alternative Indices (if applicable)

42.4.7 Details of changes made to the provisions of
JBCC
[3.10] standard documentation

42.4.8 Clause A31 has been amended to read that
payment
[A31] be made within 30 days.
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Quantity Rate Amount

BILL No. 2ALTERATIONS(CPAP Work

Group No.102 Unless Otherwise
Stated)

NOTE:

The Standard Preambles and the Notes in the various
trade bills are to, and do, apply equally to this section.

Tenderers are advised to visit the site and to inspect the
works in conjunction with the drawings in order to
ascertain the exact nature and extent of the work to be
done. The work is to be carried out in sections in
accordance with the Architect's instructions in such a
manner as to cause the minimum of nuisance and delay
and the various sections are to be handed over for
occupation as soon as they are completed and
Tenderers must allow accordingly for this in their pricing.

The Contractor will be held solely responsible for
checking all floor levels and dimensions in the existing
building in order that the new extensions may be
correctly lined up. Should any discrepancies be found in
the Architect's drawings he should be asked for a
decision before continuing with the work.

The Contractor will be held solely responsible for any
damage to persons and property, for the safety of the
new and existing structure throughout the whole of the
contract and must make good at his own expense any
damage that may occur.

Old materials, which are to become the property of the
Contractor as they are pulled down, together with all
building debris from any cause whatsoever, are to be
immediately carted away and the site left clean and
unencumbered. Allow for watering the works sufficiently
to prevent nuisance from dust.

Carried To Trade Summary R

Bill No. 2
Alterations

DEPARTMENT OF PUBLIC WORKS & INFRASTRUCTURE
Project No.

48-



Malongwana Clinic Repairs & Renovations

Allow for giving notice to local or other authorities for
disconnecting electric light, water and drainage mains
and removing telephone wires, etc, and pay all fees in
connection therewith and afford every facility to the
workmen carrying out this work.

All materials in this section are measured as new except
where old material is specifically mentioned as being re-
used.

Old materials, if sound and suitable and approved by
the Architect, may be re-used in the new structure. This
applies particularly to timber which may be re-used for
joists, brandering, fittings, etc and broken bricks and
other similar material which may be used as filling and
hardcore.

Wherever old materials are used instead of the new
materials measured, an adjustment will be made by the
Quantity Surveyor in the final settlement of accounts by
deducting the net cost of the new materials and crediting
the Contractor with the amount, if any, allowed by him
for the old materials.

Where door and window openings, etc, are specified to
be filled in, or where jambs, cills, etc are specified to be
built up, brickwork shall be of hard burnt clay stock
bricks in 5.1 cement mortar unless otherwise specified,
cut, toothed and bonded into existing brickwork and
pinned up as required with slates or other hard
materials. Brickwork built to fair face or in facings is to
be of bricks and pointed to match existing. Plaster is to
be 5.1 cement plaster unless otherwise specified.

Where lintols are specified as precast concrete the
prices are to include for breaking out brickwork over for
and inserting precast prestressed cement concrete
(30MPa) lintol with 230mm bearing on each end size
108 x 76mm deep for each half brick thickness of wall.

The term "take out" includes all work taken out, taken
up, taken down, taken off, etc ; the term "break up”
includes all work broken up, broken down, broken off,
etc and the term "hack off" includes all work hacked off,
hacked up, hacked down, etc.

The term "make good" is to include all labour and
material required to match existing work.
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The terms "take out and remove door", "take out and
remove window", "carefully take out, set aside for re-use
and later refix window in new position", etc are to
include all materials connected with such door or
window such as doors, windows, fanlights, frames,
ironmongery, glass, architraves, beads, fillets, cramps,

dowels, efc.

The terms "take out and remove sink unit", "take out and
remove lavatory basin", "carefully take out, set aside for
re-use and later refix W.C. suite in new position", etc are
to include all materials connected with such sanitary
fittings such as brackets, cisterns, taps, traps, flushing
valves, flush pipes, etc and are to include for the cutting
back and stopping off of supply and waste pipes.

Strutting, shoring, etc. incidental to the alterations shall
be deemed to be included in the descriptions.

The terms "take out and remove sink unit", "take out and
remove lavatory basin", "carefully take out, set aside for
re-use and later refix W.C. suite in new position”, etc are
to include all materials connected with such sanitary
fittings such as brackets, cisterns, taps, traps, flushing
valves, flush pipes, etc and are to include for the cutting

back and stopping off of supply and waste pipes.

Take Down And Remove Roofs, Floors, Panelling.
Ceilings. Partitions. Etc.

Softboard ceiling including cornices and brandering.

Fibre cement gutter and fascia.

Take Out And Remove Doors Or Windows Including
Threshold ills. Etc. Including Making Good Cemen

Plaster On B ides

40mm Door, (Hung) size 813 x 2032mm.

40mm Door in two leaves with rebated meeting stiles,
(Hung folding) size overall 1612 x 2032mm.

Carried To Trade Summary
Bill No. 2
Alterations

DEPARTMENT OF PUBLIC WORKS & INFRASTRUCTURE
Project No.
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Take Up And Remove Viny! Floor Coverings, Carpetin
Etc. And Prepare Screed For New Floor Covering

Viny! floor tiling.

Take Out And Remove Pipin Sanitary Fittings Etc.
Inciudin Disconnecting Pi ing From Fitttin s And

Making Good Screeded Floor And Plastered Wall
Finishes

Vitreous china wash hand basin.
Vitreous china WG pan with low level cistern.

Take Out And Remove Glass And Mirrors

Mirror size 380 x 380mm high from wall.

Window glazing

Carried To Trade Summary

Bill No. 2
Alterations

DEPARTMENT OF PUBLIC WORKS & INFRASTRUCTURE

Project No.
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Bill No. 2
Alterations
Trade Summary
Page Amount
No
Total Brought Forward From Page No. 48
49
50
51
Carried To Final Summary R
Bill No. 2
Alterations
DEPARTMENT OF PUBLIC WORKS & INFRASTRUCTURE
Project No.
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BILL No. 3MASONRY

BRICKWORKCPAP Work Group No. 116
Unless Otherwise Stated
===32° Viherwise Stated

Jet Clean to Remove Loose Dirt With Warm Water
Wash With Sugar Soap, Dulux Or A ropriate Face

Brick Brick Cleaning Agent Using A Grout Sponge Or
Nylon Bristle Brush To Scrub Off Dirt And Stains On:

Face brick wall.

Carried To Final Summary

Bill No. 3
Masonry

DEPARTMENT OF PUBLIC WORKS & INFRASTRUCTURE
Project No.
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Malongwana Clinic Repairs & Renovatio,

Quantity Rate Amount

BILL NO. 4ROOF COVERINGS
ETC.CPAP Work Group No. 122

Unless Otherwise Stated
——==3 Vinerwise Stated

PROFILED METAL SHEETINGCPAP Work

Group No. 124 Unless Otherwise Stated

0.6mm Thick Z275 IBR Pattern Dee Fluted
Galvanised Sheet Iron Roofing Sheets And 0.8mm
Thick Accessories With Polyclosers Where
Necessagx, Both With Chromadek Colour One Side,
In Single Sheet Lengths And Fixed To Wood Purlins
Roof covering with pitch not exceeding 25 degrees. m2 60

Rain Water Goods

0.6mm Thick Watertite Seamless Pre-Painted
Aluminium Ogee Gutter, Rainwater Pipe And
Accessories In Long Lenaths

125 x 85mm Eaves gutter fixed to fibre cement fascia. m 86

Extra for

Stopped end. No 8

Outlet with nozzle for 75 x 100mm rainwater pipe. No 8

(End Of Extra For)

50 x 75 x 0,6mm Rectangular section fluted rainwater
pipe fixed 25mm clear of walls with gaivanised sheet

Extra For

Shoe. No 8
Bend. No 8

Swanneck 500mm projection, No 8

Carried To Final Summary R

Bill No. 4

Roof Coverings, Etc

DEPARTMENT OF PUBLIC WORKS & INFRASTRUCTURE
Project No.
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BILL No. SCARPENTRY &
JOINERY(CPAP Work Group No. 126
Unless Otherwise Stated[
CARPENTRY

SKIRTINGS

Wrot Red Meranti

19 x 70mm Angle rounded skirting, plugged and
including 19mm quadrant bead planted on.

JOINERY

All joinery unless otherwise Specified, is to be wrot on all
surfaces and prices are to include for this, including
leaving clean, smooth, free from tool marks and for
rounded arrises.

The sizes of all timbers for joinery are to hold to the full
sizes specified.

Commercial veneer shall refer to veneer to be painted.
South African Pine shall be referred to as Pine.

DOORS. ETC

Red Meranti

44mm Framed, ledged and braced batten door finished
flush on internal face with 4mm matching plywood,
(Hung) size 813 x 2032mm.

44mm Framed, ledged and braced batten door in two
leaves with rebated meeting stiles finished flush on
internal face with 4,5mm plywood, (Hung folding) size
1511 x 2032mm.

Carried To Trade Summary
Bill No. 5
Carpentry & Joinery

DEPARTMENT OF PUBLIC WORKS & INFRASTRUCTURE
Project No.

-55-
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Malongwana Clinic Repairs & Renovations

Semi-Solid Core Flush Doors Finished On Both Faces
With Commercial Veneer With Two Concealed Edges

40mm Door, (Hung) size 813 x 2032mm. No 7

40mm Door in two leaves with rebated meeting stiles,
(Hung foiding) size overall 1511 x 2032mm. No 2

FRAMES, ETC

Red Meranti

76 x 102mm Rebated and angle rounded frame for door
size 813 x 2032mm. No 22

Mouldings And Sundries

Red Meranti
19mm Quadrant bead. m 20

44 x 70mm Splayed and rebated weatherboard,
screwed to and including groove in door with heads of

screws sunk and pelleted. m 7
Carried To Trade Summary R
Bill No. 5
Carpentry & Joinery
DEPARTMENT OF PUBLIC WORKS & INFRASTRUCTURE
Project No.
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Bill No. 5
Carpentry & Joinery
Trade Summary
Page Amount
No
Total Brought Forward From Page No. 55
56
Carried To Final Summary R
Bill No. 5
Carpentry & Joinery
DEPARTMENT OF PUBLIC WORKS & INFRASTRUCTURE
Project No.
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BILL No. 6CEILINGS, PARTITIONS
AND ACCESS FLOORING

Note:

The sizes of all sawn and wrot timbers are to hold to the
full sizes specified.

South African Pine shall be referred to as Pine.

All items in this section are to be fixed, unless otherwise
described, by spiking to wood.

Bolts for items described as bolted are measured
elsewhere.

Items described as plugged are plugged and screwed to
brickwork or concrete.

NAILED UP CEILINGSCPAP Work Group No 129
u

nless Otherwise Stated

4mm Cladit Fibre Reinforced Cement Sheets With
20mm Half Round Wrot Pine Cover Strips Over Joints

Horizontal ceilings fixed to and including 38 x 50mm
sawn Pine brandering at 400mm centres in one direction
only and with additional brandering at outer edges of
rooms and along joints of ceiling plates.

Extra over ceilings for trapdoor size 900 x 900mm in
clear including all sawn and wrot Pine framing,.
coverstrips, etc covered with ceiling board and fitted
flush with ceiling.

Rhino Gypsum Plasterboard Cornice With Bottom Edae
Fixed To Walls With Steel Nails

75mm Coved corice.

Carried To Final Summary
Bill No. 6
Ceiling & Partitions
DEPARTMENT OF PUBLIC WORKS & INFRASTRUCTURE
Project No.
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Quantity Rate Amount
BILL No. 7FLOOR COVERINGS,
WALL LININGS, ETC(CPAP Work
Group No. 130 Unless Otherwise
Stated)
Note:
Floor coverings are laid on screeded surfaces and wall
linings on plastered surfaces unless otherwise
described.
FLOOR COVERINGS
2mm Thick Fully Flexible Vinyl Floor Sheeting Of
Specified Colour Laid With Adhesive And Including
Welded Joints
On floors. m2 130
Circular cutting. m 6
Vinyl Accessories Of Specified Colour Fixed With
Adhesive
70mm High skirting. m 70
Sundries
Prepare and apply three coats of a water based floor
dressing complying to SABS 1042 on vinyl flooring. m2 130
Carried To Final Summary R
Bill No. 7
Floor Coverings, Etc
DEPARTMENT OF PUBLIC WORKS & INFRASTRUCTURE
Project No.
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Quantity Rate Amount

BILL No. IRONMONGERY CPAP
Work Group No. 132 Unless
Otherwise Stated)
Note:
Ironmongery is fixed to timber unless otherwise
described.
IRONMONGERY TO DOORS FRAMES. ETC
________—_——‘————_h__
Hinges, Bolts, Etc
100mm Brass butts. No 1
Pinning boards
"Vitrex model 2300" or similar approved pinning board,
fitted with rail to base, pluaged and screwed to wall
Board size 1 200 x 1 200mm No 8

Carried To Final Summary R
Bill No. 8
Ironmongery
DEPARTMENT OF PUBLIC WORKS & INFRASTRUCTURE
Project No.
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Quantity Rate Amount

BILL No. SMETALWORK(CPAP Work

Group No 136 Unless Otherwise
Stated)

SUNDRY METALWORK

Galvanised Mild Steel

Anchors

PRIMED PRESSED STEEL DOOR FRAMES
———==TnEooLD S IEEL DOOR FRAMES

1.2mm Thick Double Rebated Frame For Half Brick Wall
Complete With Butts. Ftc And Including Setting U
Building In. Filling Back Of Frame With Cement Mortar,
Etc

Frame for door size 813 x 2032mm. No 4

1.2mm Thick Double Rebated Fr me For One Brick
Wall Complete With Butts, Etc And Including Setting U

Building In Filling Back Of Frame With Cement Mortar,
Etc

Frame for door size 813 x 2032mm. No 5

Frame for double door size 1511 x 2032mm. No 3

Carried To Final Summary R

Bill No. 9
Metalwork

DEPARTMENT OF PUBLIC WORKS & INFRASTRUCTURE
Project No.
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BILL No. 10TILING(CPAP Work Grou

No. 144 Unless Otherwise Stated)

NOTE:

All tiling is to be fixed with approved adhesive unless
otherwise described to screeded or plastered surfaces
which are elsewhere measured. All jointing is to be done
with an approved grout unless otherwise described.

WALL TILING

White Glazed Ceramic Wall Tiles Size 152 x 152 X
6.3mm Thick Fixed With Adhesive And Jointed And

Pointed With Fiush Joints In Grout On Plaster
(Elsewhere Measured)
On walls, m2

On narrow widths. m2

Carried To Final Summary
Bill No. 10
Tiling
DEPARTMENT OF PUBLIC WORKS & INFRASTRUCTURE
Project No.
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Malongwana Clinic Repairs & Renovations
Quantity Rate Amount

BILL No. 11PLUMBING
PROVISIONAL)(CPAP Work Grou

No. 148 Unless Otherwise Stated)

RAINWATER GOODS, ETC

5000L rain water tank. No 4

SANITARY FITTINGS

NOTE:
All fittings butting up against wall or floor finishes are to

be sealed with an approved silicone sealer to the
Architects satifaction.

Stainiess Steel

Franke Citiline DT100E inset type sink and drainer unit,
size 1000 x 457mm overall with single end bowl and

fitted into opening in worktop and sealed all round with
anti-fungicidal silicone sealant. No 3

Whb.

White Glazed Vitreous China Fittings Including
A

ssembling And Fixing In Position Expanding Bolts And
Mortices In Brick Or Concrete Wallls. Connectinag U
Etc. (Tap And Mixer Set Reference Numbers Are Thos

Of Cobra Brassware)

Vaal 7060 Daisy lavatory basin, size 510 x 405mm
overall, fixed to wall with two 81 1820 semi-concealed
cast iron brackets and fitted with Star 401 chromium
plated basin set. No 3

No 6

Carried To Trade Summary R

Bill No. 11

Plumbing & Drainage (Provisional)

DEPARTMENT OF PUBLIC WORKS & INFRASTRUCTURE
Project No.




Vaal Daisy semi closed coupled W.C. suite comprising
washdown pan with P-trap and matching 9 litre cistern,
double flap white plastic seat, 40mm white PVC flush
pipe elbow, one end jointed to union of flushing cistern
and other end jointed to arm of W.C. pan with rubber
connection.

Hot Water Cylinders

150 Litre white enamelled Kwikot Megaflo horizontal
floor mounted type electric hot water copper cylinder
with 20mm connections and fitted with monel metal
electric element complete with vacuum breakers,
pressure reducing valve and relief valve including all
joints to copper pipes and hoisting into position in roof
Space and placing on platform (elsewhere measured)
and connect up (1/130).

FIRE SERVICE

Sundries

9 Kg dry chemical type fire extinguisher complete with
bracket and meranti board, fixed to wall with expanding
bolts and including mortices in brickwork.

Carried To Trade Summary
Bill No. 11
Plumbing & Drainage (Provisional)
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Bill No. 11
Plumbing & Drainage (Provisional)
Trade Summary
Page Amount
No
Total Brought Forward From Page No. 63
64
Carried To Final Summary R
Bill No. 11
Plumbing & Drainage (Provisional)
DEPARTMENT OF PUBLIC WORKS & INFRASTRUCTURE
Project No.
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BILL No. 12GLAZING(CPAP Work

Group No. 150 Unless Otherwise
Stated

Stated)
NOTE:

Panes are in rectangular shapes unless described as
irregular shaped.

. —————— e e

SUNDRIES

4mm Float Glass Silver Backed Mirror With Polished
Edaes All Around

Mirror size 600 x 900mm four times holed for and
screwed with chromium plated two piece cover headed

Screws to and including hardwood plugs in wall (2/136).

Carried To Final Summary

Bill No. 12
Glazing

DEPARTMENT OF PUBLIC WORKS & INFRASTRUCTURE

Project No.
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BILL No. 13PAINTWORK(CPAP Work

Group No. 152 Unless Otherwise
Stated)

NOTE:

All concrete surfaces are smooth (Class F2 or F3 finish
to formwork) unless otherwise described. Concrete
surfaces with a Class F1 finish to formwork are
described as rough.

All surfaces of walls are internal unless otherwise
described.

All plaster surfaces are smooth (floated) unless
otherwise described.

REDECORATION OF PREVIOUSLY PAINTED
PLASTER, FIBRE REINFORCED CEMENT, ETC

Clean Down And Remove All Loose And Flaking Paint,
Prepare And Apply One Coat Primer And Two Coats

Interior Quality PVA Emulsion On

Plastered walls.

PAINT ON METAL

Remove All Traces Of Protective Coating From
Galvanised Surfaces With Galvanised lron Cleaner,
Prepare And Apply One Coat Galvanised Iron Primer.
One Undercoat And Two Coats High Gloss Enamel On

Steel windows with burglar bars (measured on fiat over
both sides).

Steel grilles, gates, burglarproof screens, balustrades,
etc (measured on flat over both sides).

et Clean to Remove L cose Dirt And Prepare For

Paintina, Paint With Plascon Professional Roof Paint

Roofs.

Carried To Trade Summary
Bill No. 13
Paintwork

DEPARTMENT OF PUBLIC WORKS & INFRASTRUCTURE
Project No.
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Gutters m2 86
Carried To Trade Summary R
Bill No. 13
Paintwork
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Bill No. 13
Paintwork
Trade Summary
Page Amount
No
Total Brought Forward From Page No. 67
68
Carried To Final Summary R
Bill No. 13
Paintwork
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BILL No. 14EXTERNAL WORKS
(PROVISIONAL!
NOTE:

The Standard Preambles and the Notes in the various
trade bills are to, and do, apply equally to this section.

FENCING

Excavations:

Allow for clearing site for a width of 1m where fencing
runs are to be erected including removing trees, shrubs,
etc not exceeding 200mm girth, grubbing up roots and
roughly levelling. (Labour Intensive).

Excavation in earth not exceeding 2m deep for trenches
and holes. (Labour Intensive).

Extra over excavations for carting away surplus material
to a dumping site located by the contractor. (Labour
Intensive).

15 Mpa Concrete cast against excavated material for
footings. (Labour Intensive).

Six Strands of 4mm galvanised straining wires secured
to fencing posts with doubled 2mm galvanised wire
inserted through hole in post and turned minimum of
four turns around straining wire and attached to straining
frame at one end with not less than four turns and other
end to straing bolts (elsewhere Mmeasured) (labour
intensive)

Approved 500mm diameter flat wrap of galvanised razor
barbed tape wire fxed vertically to and including two
rows of double strand barb wire to top of security fence
and secured to straining wire (elsewhere measured) with
and including 2,5mm diameter galvanised binding wire
at 300mm centres (labour intensive)

Carried To Trade Summary

Bill No. 14
External Works (Provisional)
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Security fencing formed of 50 X 50 x 3,15mm diameter
Class A galvanised 'Secumesh’ security fence 2.4m high
with 'Howgring' security clips available from Décor
applied with 'Howgring' pliers at 300mm centres to two
intermediate straining wires (straining wires elsewhere
measured) including holes through posts (Secumesh
supplied by Reinforcing, Design and Supply). (Labour
Intensive).

12mm diameter galvanised mild steel straining eye bolt
wth hook, threaded portion and two nuts and washers,
including hole through post (labour intensive)

10mm U-shaped fence anchor 525mm girth bent to
detail and embedded in concrete to form eyelet (labour
intensive)

60mm diameter galvanised steel intermediate fencing
post, 2700mm fitted with pressed steel mushroom cap,
post fitted with 150 x150 x 5mm base plate at bottom
and embedded in 300 x 300 x 700mm mass concrete
(15MPa) base (labour intensive)

100mm Ditto as end post, fitted with one 75mm
diameter galvanised steel stray set raking and with top
end flattened and bolted through post, with post and
stay both embedded in mass concrete (15MPa) bases
as last (labour intensive)

100mm Ditto as straining or corner posts, but fitted with
two 75mm diameter galvanised steel raking stays
(Iabour intensive)

100mm Ditto, as straining or corner posts but fitted with
three 75mm diameter galvanised steel raking stays
(labour intensive)

150 Diameter ditto as gate post, but fitted with one
75mm diameter galvanised steel raking stay, with post
and stay both embedded in mass concrete (15MPa)
bases as last (labour intensive)

Carried To Trade Summary
Bill No. 14
External Works (Provisional)
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Gate 1000 x 2400mm high formed of 50mm diameter
normal bore x 3.25mm wall thickness hot dip galvanised
mild steel pipe framing all round with mitred and welded
angels and cross braces mullion and transome, scribed
and welded into angels and at cross intersections, with
two 50mm diameter nominal bore x 3,25mm wall
thickness security posts each 600mm long with one end
welded to top rail of gate and closure plate to other end,
the gate covered with 50 X 50 x 3,15 mm weld mesh
with four straining wires as before described and with
four 2,37mm four point core diameter single "kampeon"
wires with crimped droppers to security posts as before
described: including 500mm diameter flat wrap razor
barbed tape wire fixed as before described. Fitted with
three 24mm diameter x 300mm long eyebolt hinges and
stops including all holes, etc, welded or bolted to
adjoining galvaniseq gatepost with and including 500mm
long approved chain spot welded to gate and "Union No.
3122" padlock.

Double gate 6000 x 2400mm high in equal leaves,

formed of 50mm diameter normal bore X 3,25mm wall
thickness hot dip galvanised mild stee| pipe framing all
round with mitred and welded angles and cross bases

and at cross intersections, with four 50mm diameter
nominal bore x 3,25mm wall thickness security posts
each 600mm long with one end welded to top rail of
gate and closure plate to other end, the gate covered
with 50 x 50 x 3 15mm weld mesh with four straining
wires as before described and with four 2,37mm four
point core diameter single "kampeon" wires with crimped
droppers to security posts as before described; including
500mm diameter fiat wrap razor barbed tape wire fixed
as before described, one leaf with 450mm mild steel
towerbolt welded to bottom comer with short length of
mild steel pipe let into concrete paving as keep, with two
40 x 40 x 6mm angle rouned flange plates welded to
styles of pipe framing, each plate once holed for and
including 50mm: each

etc., welded or bolted to adjoining galvanised gatepost
with and including 500mm long approved chain spot
welded to gate and "Union No. 3122" padiock,

Carried To Trade Summary
Bill No. 14
External Works (Provisional)
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BILL No. 15 PROVISIONAL SUMS

The Following Nominated Sub-Contract Amounts Are For Work To Be Carried
Out By Nominated Sub-Contractors:

Provide the sum of R 100 000,00 ( One Hundred Thousand Rand) for
Electrical installation and fittings supplied and fixed complete.

Allow for general attendance on ditto.

Allow for profit if required.

Provide the sum of R 50 000,000 ( Fifty Thousand Rand) for Air Conditioning
installation supplied and fixed complete.

Allow for general attendance on ditto.

Allow for profit if required.

Provide the sum of R 30 000,00 ( Thirty Thousand Rand) for Joinery and Timber
Fittings supplied and fixed complete.

Allow for general attendance on ditto.

Allow for profit if required.

Provide the sum of R 50 000,00 ( Fifty Thousand Rand) for Landscaping
executed complete.

Allow for general attendance on ditto.

Allow for profit if required.

Provide the sum of R 50 000,00 { Fifty Thousand Rand) for construction health
and safety (OHS)

Allow for general attendance on ditto.

Allow for profit if required.

Provide the sum of R 20 000,00 (Twenty Thousand Rand) for Community
Liaison Officer (CLO)

Allow for general attendance on ditto.

Allow for profit if required.

Provide the sum of R 6 000,00 (Six Thousand Rand) for Project Steering
Committee (PSC)

Allow for general attendance on ditto.

Allow for profit if required.
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1.00

1.00

1.00

1.00

1.00

1.00

1.00

1.00

1.00

1.00

1.00
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1.00

1.00

1.00

1.00

1.00

1.00

1.00

1.00

100,000.00
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10,000.00

50,000.00

750.00

750.00
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5,000.00
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500.00
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Amount

100,000.00
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50,000.00
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500.00

500.00

50,000.00

5,000.00

5,000.00

20,0000.00

2,000.00

2,000.00

6,0000.00

600.00

6,000.00
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FINAL SUMMARY

Preliminaries

Alterations

Masonry

Roof Coverings, Etc
Carpentry & Joinery

Ceiling & Partitions

Floor Coverings, Etc
Ironmongery

Metalwork

Tiling

Plumbing & Drainage (Provisional)
Glazing

Paintwork

External Works (Provisional)

Provisional Sums

TOTAL OF BUILDING WORKS

Provide the Sum of R 100 000,00 ( One Hundred
Thousand Rand) for Contingencies to be deducted in
part or all if not required.

TOTAL OF BUILDING WORKS & CONTINGENCIES

VAT at the rate of 15%

CARRIED TO TENDER FORM

DEPARTMENT OF PUBLIC WORKS & INFRASTRUCTURE
Project No.
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