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PART T1: TENDERING PROCEDURES 

T1.1.1: TENDER NOTICE AND INVITATION TO TENDER 
 

Tenders are hereby invited for the works to upgrade TRK 93328 in Siweni Area, Ward 01. The contract entails 

the upgrading of existing gravel road to asphalted surfaces with associated stormwater drainage, kerbing and 

protection works. 

 
 

Subject Description Tender 

Data 

Employer The Employer is the eThekwini Municipality as represented by: 

Deputy Head: Roads Provision 

F.1.1.1 

Tender 

Documents 

Documents can only be obtained in electronic format, issued by the 

eThekwini Municipality. 

Documentation can be downloaded from the National Treasury’s 

eTenders website or the eThekwini Municipality’s Website. 

The entire document should be printed (on A4 paper) and suitably bound 

by the tenderer. 

F.1.2  

CIDB 

Eligibility 

It is estimated that tenderers should have a CIDB contractor grading 

designation of 4 CE (or higher).  

F.2.1.1 

Clarification 

Meeting 

At number 15 Hospital Road, Hillcrest (corner Delamore Road and 

Hospital Road) and there will be a site visit thereafter. 

On 28 June 2024 at 10:00am 

F.2.7 

Seek 

Clarification 

Queries relating to these documents are to be addressed to the 

Employer’s Agent’s Representative whose contact details are: 

Mpume Nyanisa 

Tel: (031) 765 3984 

eMail: mpume.nyanisa@durban.gov.za 

F.2.8 

Submitting a 

Tender Offer 

Tender offers shall be delivered to: 

The Tender Box in the foyer of the Municipal Building 
166 KE Masinga Road, Durban  
 

F.2.13 

Closing Time Tender offers shall be delivered on or before Friday, 05 July 2024 at or 

before 11h00. 

F.2.15 

Evaluation of 

Tender Offers 

The 80/20 Price Preference Point System, as specified in the PPPFA 

Regulations 2022 will be applied in the evaluation of tenders. Refer to 

Clause F.3.11 of the Tender Data for the Specific Goal(S) for the 

awarding of Preference Points, and other related evaluation requirements. 

F.3.11 

Requirements for sealing, addressing, delivery, opening, and assessment of tenders are stated in the Tender Data 
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T1.1.2: NOTES TO TENDERERS 

These Notes are intended to provide guidance to tenderers regarding tendering obligations and requirements. 

Compliance requirements are stated in the relevant parts of the Tender Data. 

eThekwini Supply Chain Management Policy (SCMP) 

The requirements as stated in the Employer’s SCM Policy include, but are not limited to, the following: 

1) Clause 14(4): ETM Supplier Database 

The eThekwini Supply Chain Management Policy requires suppliers/ service providers/ contractors to 

be registered on the eThekwini Municipality’s Supplier Database (Vendor Portal). 

In the event of the Tenderer not being registered on the eThekwini Municipality’s Supplier Database, 

the tenderer must register on the internet at www.durban.gov.za by following these links: 

➢ Business 

➢ Supply Chain Management (SCM) 

➢ Accredited Supplier and Contractor's Database. 

The following is to be noted: 

• The information for registration as in the possession of the eThekwini Municipality will apply. 

• It is the Tenderer's responsibility to ensure that the details submitted to the Municipality are correct. 

• Tenderers are to register prior to the submission of tenders. 

2) Clause 21(1)(d)(i): Audited Financial Statements 

Audited Financial Statements (prepared for auditing) are required to be submitted if the value of the 

tender offer exceeds R10 million (incl VAT). 

3) Clause 21(1)(d)(iii): Contracts Awarded during the past 10 Years. 

Tenderers are to include with their submission a listing of any contracts awarded to the tenderer during 

the past 5 years, including particulars of any material non-compliance or dispute concerning the 

execution of the contracts. Tenderers are referred to Returnable Form T2.2.3. 

4) Clause 21(1)(d)(ii), Clause 28(1)(c) and Clause 29(10): Municipal Fees 

Tenderers are to referred to Returnable Form T2.2.12: “Declaration of Municipal Fees”, to certify that 

they have no undisputed commitments for municipal services towards a municipality. Prior to an award, 

a Tenderer’s municipal rates and taxes cannot be in arears. Should a Tenderer be in arrears with respect 

to municipal services and has formalised an agreement with the respective municipality to offset the 

arrears, the agreement must be in place at time of tender closing. 

5) Clause 28(1)(d), Clause 28(1)(h) and Clause29(10): Certifications and Registrations 

CIDB Registration and Status, B-BBEE Certificates, and Tax Compliance Status PIN must be valid at 

tender closing, and before final award. 

The Tenderer’s Tax Compliance Status, CIDB Registration and Status, and B-BBEE Level Status (if 

required), will be confirmed using the National Treasury Central Supplier Database (CSD). Tenderers 

are referred to Returnable Form T2.2.1. 

It is the Tenderer’s responsibility to ensure that their data on the CSD is kept updated and correctly 

reflects the status of the tendering entity. 

http://www.durban.gov.za/
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6) Clause 28(1)(e): Joint Ventures (JV) 

Each party of a JV must submit separate Tax Compliance Status PINs. 

Also, and unless otherwise stated, the requirements for a single entity submission in terms of 

documentation requirements, will apply to each member of a JV making a submission. 

As proof that a JV has been formalised, or that the parties to the JV agree to formalise the JV should 

they be successful in being recommended for the award of this tender, Tenderers are referred to 

Returnable Form T2.2.10. 

CIDB Regulation 25(8) 

7) It should be noted that this contract is not part of a Targeted Development Programme (TDP). The 

CIDB provisions in relation to a Contractor’s Potentially Emerging (PE) status do not apply. Tenderers 

are referred to CIDB Inform Practice Note #32: “Application of the Potentially Emerging (PE) Status”. 

Test for Responsiveness 

8) In this regard, Tenderers are referred to Clause F.3.8 of the Tender Data. 
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PART T1: TENDERING PROCEDURES 

T1.2: TENDER DATA 

 

T1.2.1 STANDARD CONDITIONS OF TENDER 

The conditions of tender are the Standard Conditions of Tender as contained in Annex F of the CIDB 

Standard for Uniformity in Construction Procurement (July 2015) as published in Government 

Gazette No 38960, Board Notice 136 of 2015 of 10 July 2015. 

The Standard Conditions of Tender make several references to the Tender Data for details that apply 

specifically to this tender. The Tender Data shall have precedence in the interpretation of any 

ambiguity or inconsistency between it and the Standard Conditions of Tender. 

T1.2.2 TENDER DATA 

Each item of data given below is cross-referenced to the clause in the Standard Conditions of Tender 

to which it mainly applies. 

F.1: GENERAL 

F.1.1 The employer: The Employer for this Contract is the eThekwini Municipality as represented by: 

Deputy Head: Roads Provision 

F.1.2  Tender documents: The Tender Documents issued by the Employer comprise: 

1) This procurement document. 

2) “General Conditions of Contract for Construction Works – 3rd Edition 2015” issued by the South 

African Institution of Civil Engineering (GCC 2015).  This document is obtainable separately, 

and Tenderers shall obtain their own copies. 

3) “City of Durban Technical Specifications” hereinafter referred to as the Standard Engineering 

Specifications.  This document is obtainable separately, and Tenderers shall obtain their own 

copies of the applicable Sections. 

4) Drawings, issued separately from this document, or bound in Section C3.4 (as an Annexure). 

5) In addition, Tenderers are advised, in their own interest, to obtain their own copies of the 

following acts, regulations, and standards referred to in this document as they are essential for 

the Tenderer to get acquainted with the basics of construction management, the implementation 

of preferential construction procurement policies, and the participation of targeted enterprise 

and labour. 

• The Employer’s current (as at advertising date) Supply Chain Management Policy. 

• The Preferential Procurement Policy Framework Act No 5 of 2000, and the Preferential 

Procurement Policy Framework Act Regulations (2022). 

• The Occupational Health and Safety Act No 85 and Amendment Act No 181 of 1993, and 

the Construction Regulations (2014). 

• The Construction Industry Development Board Act No 38 of 2000 and the Regulations 

issued in terms of the Act (July 2013). 

• SANS 1921:2004 – Construction and Management Requirements for Works Contract, 

Parts 1-3. 

• Any other eThekwini Policy documents referenced in the Tender Documents. 
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Electronically downloaded documentation is obtainable from the National Treasury’s eTenders 

Website or the eThekwini Municipality’s Website at URLs: 

• https://www.etenders.gov.za/  

• https://www.durban.gov.za/pages/business/procurement  

The entire downloaded document should be printed on white A4 paper (single-sided) and suitably 

bound by the tenderer. 

F.1.4 Communication and employer’s agent: The Employer’s Agent is: 

 

Name: Linga Govender 

Tel: (031) 311 7643 

eMail: linga.govender@durban.gov.za 

The Employer’s Agent’s Representative is: 

Mpume Nyanisa 

Tel: (031) 765 3984 

eMail: mpume.nyanisa@durban.gov.za 

The Tenderer’s contact details, as indicated on Returnable Document T2.2.1: “Compulsory 

Enterprise Questionnaire”, shall be deemed as the only valid contact details for the Tenderer for 

use in communications between the Employer’s Agent and the Tenderer during tender evaluation.  

F.2: TENDERER'S OBLIGATIONS 

F.2.1.1 Eligibility: General 

A Tenderer will not be eligible to submit a tender if: 

(a) In the event of a Compulsory Clarification Meeting: 

i) the Tenderer fails to attend the Compulsory Clarification Meeting. 

ii) the Tenderer fails to have Returnable Document T2.2.2: “Certificate of Attendance at 

Clarification Meeting / Site Inspection” signed by the Employer’s Agent or his 

representative. 

(b) at the time of tender closing, the Tenderer is not registered on the National Treasury Central 

Supplier Database (CSD) as a service provider.  In the case of a Joint Venture, this requirement 

will apply individually to each party in the Joint Venture. 

(c) in the case of Joint Venture (JV) submissions, two or more JV entities have common directors / 

shareholders or common entities tendering for the same works. 

F.2.1.2 Eligibility: CIDB 

Tenderers are to reference the provisions of Clause F.2.23: “Certificates” and Returnable 

Document T2.2.15: “Verification of CIDB Registration and Status” with respect to CIDB 

registration.  

Only those tenderers who are registered (as “Active”) with the CIDB (at time of tender closing), in a 

contractor grading designation equal to or higher than a contractor grading designation determined 

in accordance with the sum tendered, or a value determined in accordance with Regulation 25 (1B) 

or 25(7A) of the Construction Industry Development Regulations, for a CE class of construction work, 

are eligible to have their tenders evaluated. 

Joint ventures are eligible to submit tenders provided that: 

https://www.etenders.gov.za/
https://www.durban.gov.za/pages/business/procurement
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(a) Every member of the joint venture is registered (as “Active”) with the CIDB (at time of tender 

closing), 

(b) The lead partner has a contractor grading designation in the CE class of construction work and 

has a grading designation of not lower than one level below the required grading designation, 

and 

(c) The combined contractor grading designation calculated in accordance with the Construction 

Industry Development Regulations (2013) is equal to or higher than a contractor grading 

designation determined in accordance with the sum tendered for a CE class of construction 

work or a value determined in accordance with Regulation 25 (1B) or 25(7A) of the Construction 

Industry Development Regulations. 

F.2.1.3 Eligibility: Tenderer’s Experience 

Tenderers are to complete and sign Returnable Form T2.2.16: “Eligibility: Experience of 

Tenderer” (5 pages).  

Only those tenderers that can demonstrate experience and submit the associated documentation/ 

information, in works of a similar nature, within the past 10 years, will be eligible to have their tenders 

evaluated in terms of Clause F.3.11.  

 

• Table 1: The Experience Requirement is specified on this table. 

• Table 2: The experience is to be Similar in Nature to that specified on this table. Tenderers 

are to note the exclusions (if any) stated on this table. 

• Table 3: The Documentation/ Information that is required to be included in this submission is 

specified on this table (which includes the Notes below the table). 

• Tenderers may submit experience gained as Sub-Contractors or Main Contractors. 

• Guidance on the completion of the Experience Submission Form is provided on the first page 

of Returnable Form T2.2.16.  

Tenderers are to indicate the documentation that has been included in the tender submission, in 

support of each experience submission, in the shaded column on page 38.  

Should there be insufficient evidence for verification of the information submitted for any specific 

experience submission, that experience submission may be deemed invalid. 

 

Table 1: Experience Requirement 

A minimum of 2 contracts, with works of a similar nature, within the past 10 years, each with a value of 50% 

of the tender value submitted for this tender on the Form of Offer (C1.1.1). 
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Table 2: Works of a Similar Nature 

Provision of Roads and Ancillary Works 

• Projects of a similar nature that will be considered will be one, or a combination of, the following types of 

projects: 

o new road construction 

o road widening/upgrades 

o provision of interim roadway related services 

to informal settlements 

o intersection improvements 

o gravel to surfaced road upgrades 

o access road upgrades 

o major parking areas 

• Each project must consist of at least two of the following elements: 

o bulk earthworks 

o roadway layer-works 

o asphalt roadway surfacing 

o kerbing / channelling 

o sidewalk / walkway construction 

o stormwater drainage 

o traffic calming measures 

o retaining structures 

o dealing with underground services 

(watermains, sewers, electricity, 

communication infrastructure) 

 

• Projects that will be excluded are: 

o road rehabilitation projects 

o the construction of gravel roads 

o road maintenance projects 

 

Table 3: Documentation / Information Requirements 

Note: an “X” in this table indicates that the associated 

documentation should be provided, if applicable. 

Works as Sub-

Contractor 

Works as Main 

Contractor 

Current 

Contracts 

Completed 

Contracts 

Current 

Contracts 

Completed 

Contracts 

Proof of Sub-Contract Agreement  

See Note 1. 
X X - - 

Letter of Award OR Form of Offer & Acceptance 

See Note 2. 
- - X X 

Most recent Payment Certificate OR Invoice with Quantities 

summary.  See Note 3. 
X - X - 

Final Payment Certificate OR Invoice with Quantities summary. 

See Note 4. 
- X - X 

Completion Certificate. 

See Note 5. 
- - - X 

Scope of Work 

See Note 6. 

To be indicated on individual experience 

submission form 

NOTES (for Table 3) 

1. To include the names of the parties, the managing entity’s name, the effective dates, and the 

signature(s) page, all pertaining to the agreement. 

2. Issued by the Client / Employer. 

3. Proof of the most recent payment received from the Main Contractor or Client/ Employer, OR 

most recent submitted INVOICE, with a summary breakdown of quantities. 

4. Proof of the final payment received from the Main Contractor or Client/ Employer, OR most recent 

submitted INVOICE, with a summary breakdown of quantities. 

5. Issued by the Client/ Employer. 

6. If executed as a Sub-Contractor, the Scope-of-Work should be indicative of only the works carried 

out by the Sub-Contractor, and not the overall Scope-of-Work of the main contract. 
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If executed as a Main Contractor, the overall contract Scope-of-Work is to be indicated. 

F.2.2.2 The cost of the tender documents: Replace this paragraph with the following: 

“Documents are to be obtained, free of charge, in electronic format, from the National Treasury’s 

eTenders website or the eThekwini Municipality’s Website. The entire electronically downloaded 

document should be printed on white A4 paper (single-sided) and suitably bound by the tenderer. 

 

F.2.6 Acknowledge addenda: Add the following paragraphs to the clause: 

“Addenda will be published, in electronic format, on the websites specified in Clause F.1.2. Tenderers 

are to ensure that the eTenders website is consulted for any published addenda pertaining to this 

tender up to three days before the tender closing time as stated in the Tender Data.”  

“Acknowledgement of receipt of the addenda will be by the return of the relevant completed, dated, 

and signed portion of the addenda, to the physical or email address as specified on the addenda.  

Failure of the tenderer to comply with the requirements of the addenda may result in the tender 

submission being made non-responsive.” 

F.2.7 Clarification meeting: 

At number 15 Hospital Road, Hillcrest (corner Delamore Road and Hospital Road) and there 

will be a site visit thereafter. 

On 28 June 2024 at 10:00am 

In the event of a Compulsory Clarification Meeting, Tenderers must sign the attendance register in 

the name of the tendering entity. The Tenderer’s representative(s) at the clarification meeting must 

be able to clearly convey the discussions at the meeting to the person(s) responsible for compiling 

the entity’s tender offer. 

F.2.12 Alternative tender offers: No alternative tender offers will be considered. 

F.2.13 Submitting a tender offer: Submissions must be submitted on official submission documentation 

issued (either in hard copy or in electronic format) by the eThekwini Municipality. 

Should the Form of Offer (C1.1.1) and/ or any part of the Pricing Data (C2.2) be completed using 

erasable ink OR pencil, the tender offer will be deemed non-responsive. 

 Identification details to be shown on each tender offer package are: 

• Contract No.  : 3R-23939 

• Contract Title : WORK PACKAGE 1 for TRK 93328 in SIWENI AREA WARD 1, OUTER 

WEST 

The Employer’s address for delivery of tender offers is: 

The Tender Box in the foyer of the Municipal Building 

166 KE Masinga Road, Durban  

Telephonic, telegraphic, telex, facsimile or e-mailed tender offers will not be accepted. 

F.2.15 Closing time: The closing time for delivery of tender offers is: 

• Date : Friday, 05 July 2024 

• Time : 11h00 

F.2.16 Tender offer validity: The Tender Offer validity period is 120 Days from the closing date for 

submission of tenders. 
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F.2.23 Certificates: Refer to T2.1: “List of Returnable Documents” for a listing of certificates that must 

be provided with the tender. All certificates must be valid at the time of tender closing. 

Tenderers are to include at the back of their tender submission a printout of the required 

documents/ certificates. 

Compensation Commissioner  

Reference is to be made to Returnable Document T2.2.13: “Registration with Compensation 

Commissioner”. 

If required to be registered in terms of the Occupational Injuries and Diseases Act (130 of 1993 as 

amended), the Tenderer is to supply proof of being registered and in good standing with the 

compensation fund by submitting a valid Letter of Good Standing from the Compensation 

Commissioner. 

Should the Tenderer’s Letter of Good Standing be expired at time of tender closing, but an 

application for renewal has been made, the Tenderer is to include the expired Letter of Good 

Standing AND proof of application for renewal. 

Separate Letters of Good Standing are required for each party to a Joint Venture. 

Central Supplier Database (CSD)  

Reference is to be made to Returnable Document T2.2.14: “CSD Registration Report”. 

The entities (full) CSD Registration Report, obtained from the National Treasury Central Supplier 

Database, is to be included in the tender submission ( https://secure.csd.gov.za ). 

The date of the report, as indicated at the top right of each page, should be on or after the date of 

advertising of this tender. 

Separate CSD Registration Reports are required for each party to a Joint Venture. 

CIDB Registration  

Reference is to be made to Returnable Document T2.2.15: “Verification of CIDB Registration 

and Status”. 

Tenderers are to include with their submission a printout of their CIDB Registration, obtained from 

the CIDB website ( https://registers.cidb.org.za/PublicContractors/ContractorSearch ). 

Separate CIDB Registration printouts are required for each party to a Joint Venture. 

The date of obtaining the CIDB printout(s) is to be indicated on the printout, and the Tenderer’s 

registration with the CIDB must be reflected as “Active” as at the date of tender closing.  

The Joint Venture Grading Designation Calculator printout should also be included when making 

a submission as a Joint Venture: 

( https://registers.cidb.org.za/PublicContractors/JVGradingDesignationCalc ). 

 

 

https://secure.csd.gov.za/
https://registers.cidb.org.za/PublicContractors/ContractorSearch
https://registers.cidb.org.za/PublicContractors/JVGradingDesignationCalc
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F.3: THE EMPLOYER'S UNDERTAKINGS 

F.3.1.1 Respond to requests from the tenderer: Replace the words “five working days” with “three working 

days”. 

F.3.2 Issue addenda: Add the following paragraph: “Addenda will be published, in electronic format, on 

the same platform(s) as the Tender Notification (refer to Clause F.1.2). 

F.3.4 Opening of Tender Submissions: Tenders will be opened immediately after the closing time for 

tenders.  The public reading of tenders will take place in the SCM Boardroom, 6th Floor, Engineering 

Unit Building, 166 KE Masinga Road, Durban. 

F.3.8 Test for Responsiveness 

Add the following: 

F.3.8.3 “Unless otherwise stated in the tender documentation, the following will be deemed as non-

material deviations or omissions, applicable to the documents listed below: 

• non-submission of required documentation (including attachments). 

• the submission of expired versions of required documentation. 

• the submission of incomplete, or unsigned, returnable documentation.” 

“The above is applicable to the following returnable documents: 

• T2.2.1: Compulsory Enterprise Questionnaire 

• T2.2.3: Contracts Awarded by Organs of State in the past 5 years 

• T2.2.4: Contractor's Health and Safety Declaration 

• T2.2.5: MBD 4: Declaration of Interest 

• T2.2.8: MBD 8: Declaration of Bidder’s Past SCM Practices 

• T2.2.9: MBD 9: Certificate of Independent Bid Determination 

• T2.2.10: Joint Venture Agreements (if applicable) 

• T2.2.12: Declaration of Municipal Fees 

• T2.2.13: Registration with Compensation Commissioner 

• T2.2.14: CSD Registration Report 

• T2.2.15: Verification of CIDB Registration and Status” 

F.3.8.4 “Should the Employer require the rectification of the non-conforming, non-material, 

deviation(s) and/ or omission(s), the Tenderer will be requested to address such rectification, within 

a specified time period, prior to the award of the contract. Failure to provide the rectified 

documentation within the specified time period will result in the tender offer being deemed non-

responsive.” 

F.3.8.5 “It must be emphasised that any request for the rectification of deviations or omissions 

cannot: 

• detrimentally affect the scope, quality, or performance of the works identified in the Scope of the 

Work, 

• significantly change the Employer's or the Tenderer's risks and responsibilities under the contract, 

• affect the competitive position of other tenderers presenting responsive tenders, if the deviation 

or omission was rectified.” 
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F.3.11 Evaluation of Tender Offers: 

Eligibility 

Tenders will be checked for compliance with the ELIGIBILITY requirements, as specified in Clause 

F.2.1. Tenderers not in compliance will be deemed non-responsive. 

Preference Point System 

The procedure for the evaluation of responsive tenders is PRICE AND PREFERENCE in accordance 

with the Employer’s current SCM Policy, the Preferential Procurement Policy Framework Act (5 of 

2000), and the Preferential Procurement Policy Framework Act Regulations (2022). 

Price Points 

The 80/20 preference points system will be applied.  The Formula used to calculate the Price Points 

(max. 80) will be according to that specified Regulation 4.1. 

Preference Points 

Reference is also to be made to T2.2.7: “MBD 6.1: Preference Points Claim”. 

The Preference Points (either 20 or 10) will be derived from points allocated/ claimed for Specific 

Goals as indicated in the table(s) below, according to the specified Goal/ Category Weightings. 

• Ownership Goal 

Goal Weighting:100% 

The tendering entity’s Percentage Ownership, in terms of the Ownership Category(s) listed below, is to 

be used in the determination of the tenderer’s claim for Preference Points.  

Ownership Categories Criteria 80/20 

Race: Black (w1) 

 

Equals 0% 0 

 Between 0% and 51% 6 

 Greater or equal to 51% and less than 100% 12 

 Equals 100% 15 

Gender: Female (w2) 

 

Equals 0% 0 

 Between 0% and 51% 2 

 Greater or equal to 51% and less than 100% 4 

 Equals 100% 5 

 Maximum Goal Points:  20 
 

The Weightings of the Ownership Categories will be: 

• w1 = 75%, w2=25%, w3=0% (where: w1 + w2 + w3 = 100%) 

Proof of claim as declared on MBD 6.1 (1 or more of the following will be used in verifying the tenderer’s status) 

• Companies and Intellectual Property Commission registration document (CIPC) 

• CSD report. 

• B-BBEE Certificate of the tendering entity. 

• Consolidated BBBEE Certificate if the tendering entity is a Consortium, Joint Venture, or Trust (Issued by 
verification agency accredited by the South African Accreditation System). 

• Agreement for a Consortium, Joint Venture, or Trust.  

 
 

Proof of claim as declared on MBD 6.1 (1 or more of the following will be used in verifying the tenderer’s status) 

• CSD report 
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F.3.13 Acceptance of tender offer: In addition to the requirements of Clause F.3.13 of the Standard 

Conditions of Tender, tender offers will only be accepted if: 

(a) The Tenderer’s municipal rates and taxes are not in arears, or they have made arrangements 

to meet outstanding municipal fee obligations.  

(b) The Tenderer’s  tax compliance status has been verified, or they have made arrangements to 

meet outstanding tax obligations. 

(c) The Tenderer is registered, and “Active”, with the Construction Industry Development 

Board in an appropriate contractor grading designation. 

(d) If required to be so registered, the Tenderer is registered and is in good standing with the 

compensation fund or with a licensed compensation insurer, as applicable to the 

requirements of The Occupational Injuries and Diseases Act. 

(e) The Tenderer or any of its directors/ shareholders are not listed on the Register of Tender 

Defaulters in terms of the Prevention and Combating of Corrupt Activities Act of 2004 as a 

person prohibited from doing business with the public sector. 

(f) The Tenderer has not: 

i) Abused the Employer’s Supply Chain Management System; or 

ii) Failed to perform on any previous contract and has been given a written notice to this effect. 

(g) The tenderer has completed Returnable Document T2.2.1: “Compulsory Enterprise 

Questionnaire” and there are no conflicts of interest which may impact on the Tenderer’s ability 

to perform the contract in the best interests of the Employer or potentially compromise the tender 

process. 

(h) The Employer is reasonably satisfied that the tenderer has in terms of the Construction 

Regulations, 2014, issued in terms of the Occupational Health and Safety Act, 1993, the 

necessary competencies and resources to carry out the work safely. 

The Municipality does not bind itself to accept the lowest or any tender. It reserves the right to accept 

the whole or any part of a tender to place orders. Bidders shall not bind the Municipality to any 

minimum quantity per order. The successful Tenderer (s) shall be bound to provide any quantities 

stipulated in the specification. 

The municipality has a firm intention to proceed with the work, subject to funding being identified. 

Notwithstanding clause F.1.1.3 of the Standard Conditions of Tender, the municipality reserves the 

right to award or not award the tender based on the municipalities available budget.  

F.3.15 Complete adjudicator’s contract: Refer to the General Conditions of Contract and the Contract 

Data. 

F.3.17 Copies of contract: The number of paper copies of the signed contract to be provided by the 

Employer is ONE (1). 
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T1.2.3 ADDITIONAL CONDITIONS OF TENDER 

 

T1.2.3.1 Appeals 

 

 In terms of Regulation 49 of the Municipal Supply Chain Management Regulations persons 

aggrieved by decisions or actions taken by the Municipality, may lodge an appeal within 14 days 

of the decision or action, in writing to the Municipality.  All appeals (clearly setting out the reasons 

for the appeal) and queries with regard to the decision of award are to be directed to: 

 

The City Manager 

Attention Ms S. Pillay eMail: Simone.Pillay@durban.gov.za 

P O Box 1394 

DURBAN, 4000     

 

T1.2.3.2 Prohibition on awards to persons in the service of the state 

 

 Clause 44 of the Supply Chain Management Regulations states that the Municipality or Municipal 

Entity may not make any award to a person: 

(a) Who is in the service of the State; 

(b) If that person is not a natural person, of which a director, manager, principal shareholder or 

stakeholder is a person in the service of the state; or 

(c) Who is an advisor or consultant contracted with the municipality or a municipal entity. 

 

 Should a contract be awarded, and it is subsequently established that Clause 44 has been 

breached, the Employer shall have the right to terminate the contract with immediate effect. 

 

T1.2.3.3 Code of Conduct and Local Labour 

 

 The Tenderers shall make themselves familiar with the requirements of the following policies that 

are available on web address: ftp://ftp.durban.gov.za/cesu/StdContractDocs/: 

• Code of Conduct; 

• The Use of CLOs and Local Labour. 

 
T1.2.3.4 Targeted Procurement 

 
(SCMP Cl.52.21(e) Tenders that are between the contract value of R5m and R30m (incl.) must, 

where feasible, allow for subcontracting in line with the Council approved Economic 

Empowerment Framework.  

 

Refer to Economic Empowerment Framework. 
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PART T2: RETURNABLE DOCUMENTS 

 
T2.1 LIST OF RETURNABLE DOCUMENTS 

 
T2.1.1 General 
 
 The Tender Submission Documentation must be submitted in its entirety. All forms must be properly 

completed and signed as required. 

 The Tenderer is required to complete and sign each and every Schedule and Form listed below to 
the best of their ability as the evaluation of tenders and the eventual contract will be based on the 
information provided by the Tenderer.  Failure of a Tenderer to complete the Schedules and Forms 
to the satisfaction of the Employer will inevitably prejudice the tender and may lead to rejection on 
the grounds that the tender is non-responsive. 

T2.1.2 Returnable Schedules, Forms and Certificates 

Entity Specific 

 

T2.2.1 Compulsory Enterprise Questionnaire 17 

T2.2.2 Certificate of Attendance at Clarification Meeting/ Site Inspection 18 

T2.2.3 Contracts Awarded by Organs of State in the past 5 years 19 

T2.2.4 Contractor's Health and Safety Declaration 20 

T2.2.5 MBD 4: Declaration of Interest 22 

T2.2.6 MBD 6.1: Preference Points Claim Form ITO the Preferential 
Regulations 

24 

T2.2.7 MBD 8: Declaration of Bidder’s Past SCM Practices Error! 
Bookmark 

not 
defined. 

T2.2.8 MBD 9: Certificate of Independent Bid Determination 28 

T2.2.9 Joint Venture Agreements (if applicable) 31 

T2.2.10 Record of Addenda to Tender Documents (if applicable) 32 

T2.2.11 Declaration of Municipal Fees 33 

T2.2.12 Registration with Compensation Commissioner 34 

T2.2.13 CSD Registration Report 35 

T2.2.14 Verification of CIDB Registration and Status 36 

T2.2.15 Experience of Tenderer 37 
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T2.2 RETURNABLE SCHEDULES, FORMS, AND CERTIFICATES 

The returnable schedules, forms, and certificates, as listed in T2.1.2, can be found on pages 17 to 32. 

 

NOTE 

The following forms in the Contract Part of the Documentation are also required to be completed by the 

tenderer: 

• C1.1.1: Form of Offer,  

• C1.2.2.2: Data to be Provided by Contractor, and 

• C2.2:  Bill of Quantities.  
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T2.2.1 COMPULSORY ENTERPRISE QUESTIONNAIRE 

Ref Description Complete or Circle Applicable 

1.1 Name of enterprise  

1.2 Name of enterprise’s representative  

1.3 Email address of representative  

1.4 Contact numbers of representative Tel: Cell: 

1.5 National Treasury Central Supplier Database 
Registration number 

MAAA 

1.6 eThekwini Supplier Database: 
Reference number, if any: 

PR 

1.7 VAT registration number, if any:  

1.8 CIDB registration number, if any:  

1.9 Department of Labour: 
 Registration number 

 

1.10 Department of Labour: 
Letter of Good Standing Certificate number 

 

 

2.0 Particulars of sole proprietors and partners in partnerships (attach separate pages if more than 4 partners) 

 Full Name Identity No. Personal income tax No. * 

2.1    

2.2    

2.3    

 

3.0 Particulars of companies and close corporations 

3.1 Company registration number, if applicable:  

3.2 Close corporation number, if applicable:  

3.3 Tax Reference number, if any:  

3.4 South African Revenue Service: 
Tax Compliance Status PIN: 

 

 

4.0 MBD 4, MBD 6, MBD 8, and MBD9 issued by National Treasury must be completed for each tender and be 
included as a tender requirement. 

 

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the enterprise:  
i) authorizes the Employer to verify the tenderers tax clearance status from the South African Revenue Services that it is in order. 
ii) confirms that the neither the name of the enterprise or the name of any partner, manager, director or other person, who wholly or partly 

exercises or may exercise, control over the enterprise appears on the Register of Tender Defaulters established in terms of the Prevention 
and Combating of Corrupt Activities Act of 2004. 

iii) confirms that no partner, member, director or other person, who wholly or partly exercises, or may exercise, control over the enterprise 
appears, has within the last five years been convicted of fraud or corruption. 

iv) confirms that I / we are not associated, linked or involved with any other tendering entities submitting tender offers and have no other 
relationship with any of the tenderers or those responsible for compiling the scope of work that could cause or be interpreted as a conflict of 
interest. 

v) confirms that the contents of this questionnaire are within my personal knowledge and are to the best of my belief both true and correct. 

NAME (Block Capitals):   Date 

SIGNATURE:    
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T2.2.2 CERTIFICATE OF ATTENDANCE AT CLARIFICATION MEETING / SITE INSPECTION 

Reference is to be made to Clauses F.2.1.1(a) and F.2.7 of the Tender Data. 

 

This is to certify that: 

(entity name):  

of (address):  

  

  

 

was represented by the person(s) named below at the Clarification Meeting held for all tenderers, the details 

of which are stated in the Tender Data (F.2.7). 

 

I / We acknowledge that the purpose of the meeting was to acquaint myself / ourselves with the site of the 

works and / or matters incidental to doing the work specified in the tender documents in order for me / us 

to take account of everything necessary when compiling our rates and prices included in the tender. 

 

Particulars of person(s) attending the meeting: 

 

Name: …………………….…………..………. 

 

Signature: ………………………………..…….…. 

 

Capacity: …………………………………………. 

 

 

Name:  .................. …………………………………. 

 

Signature: ................ …………………………………. 

 

Capacity: ………………..……………………..………. 

 

Attendance of the above person(s) at the meeting is confirmed by the Employer's Agent’s 

Representative, namely: 

 

Name: …………………………………………. 

 

Signature: …………………………………………. 

 

Date:  ………………………………….…..…. 
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T2.2.3 CONTRACTS AWARDED BY ORGANS OF STATE IN THE PAST 5 YEARS  

Tenderers are to provide details of Works undertaken for the Government or Public Sector entities/ Organs of 

State in the past 5 Years, including particulars of any material non-compliance or dispute concerning the 

execution of such contract.  
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I, the undersigned, who warrants that they are authorised to sign on behalf of the entity, confirms that the information 
contained in this form is within my personal knowledge and is to the best of my belief both true and correct. 

NAME (Block Capitals):   Date 

SIGNATURE:    
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T2.2.4 CONTRACTOR'S HEALTH AND SAFETY DECLARATION 

 

Reference is to be made to Clauses F.2.1(e) and F.2.23 of the Tender Data. 

 

In terms of Clause 5(1)(h) of the OHSA 1993 Construction Regulations 2014 (referred to as "the Regulations" 

hereafter), a Principal Contractor may only be appointed to perform construction work if the Client is satisfied 

that the Principal Contractor has the necessary competencies and resources to carry out the work safely in 

accordance with the Occupational Health and Safety Act No 85 of 1993 and the OHSA 1993 Construction 

Regulations 2014. 

 

To that effect, a person duly authorised by the tenderer, must complete and sign the declaration hereafter in 

detail. 

 

Declaration by Tenderer 

1 I, the undersigned, hereby declare and confirm that I am fully conversant with the Occupational Health and 

Safety Act No 85 of 1993 (as amended by the Occupational Health and Safety Amendment Act No 181 of 1993), 

and the OHSA 1993 Construction Regulations 2014. 

2 I hereby declare that my company has the competence and the necessary resources to safely carry out the 

construction work under this contract in compliance with the Construction Regulations and the Employer's 

Health and Safety Specifications. 

3 I propose to achieve compliance with the Regulations by one of the following (Tenderers are to Circle 

Applicable - Yes or No): 

  Circle Applicable 

(a) From my own competent resources as detailed in 4(a) hereafter. Yes NO 

(b) From my own resources still to be appointed or trained until competency is achieved, as 

detailed in 4(b) hereafter: 
Yes NO 

(c) From outside sources by appointment of competent specialist Subcontractors as detailed in 

4(c) hereafter:  
YES NO 

4 Details of resources I propose: 

(Note: Competent resources shall include safety personnel such as a construction supervisor and construction 

safety officer as defined in Regulation 8, and competent persons as defined in Regulations 9, 10, 11, 12, 13, 14, 

16, 17, 20, 21, 22, 23(1), 24, 25, 26, 27, 28 and 29, as applicable). 

(a) Details of the competent and qualified key persons from my company's own resources, who will form part of 

the contract team: 

 NAMES OF COMPETENT PERSONS POSITIONS TO BE FILLED BY COMPETENT PERSONS 
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(b) Details of training of persons from my company's own resources (or to be hired) who still have to be trained 

to achieve the necessary competency: 

 (i) By whom will training be provided?  

 (ii) When will training be undertaken?  

 (iii) Positions to be filled by persons to be trained or hired:  

   

   

(c) Details of competent resources to be appointed as subcontractors if competent persons cannot be supplied 

from own company: 

 Name of proposed subcontractor:    

 Qualifications or details of competency of the subcontractor:  

   

   

5 I, the undersigned, hereby undertake, if this tender is accepted, to provide, before commencement of the 

works under the contract, a suitable and sufficiently documented Health and Safety Plan in accordance with 

Regulation 7(1) of the Construction Regulations, which plan shall be subject to approval by the Client. 

6 I, the undersigned, confirm that copies of this company's approved Health and Safety Plan, the Client's Safety 

Specifications as well as the OHSA 1993 Construction Regulations 2014 will be provided on site and will at all 

times be available for inspection by the Principal Contractor's personnel, the Client's personnel, the Employer’s 

Agent, visitors, and officials and inspectors of the Department of Labour. 

7 I, the undersigned, hereby confirm that adequate provision has been made in the tendered rates and prices in 

the Bill of Quantities to cover the cost of all resources, actions, training and all health and safety measures 

envisaged in the OHSA 1993 Construction Regulations 2014, and that I will be liable for any penalties that may 

be applied by the Client in terms of the said Regulations (Regulation 33) for failure on the Principal Contractor's 

part to comply with the provisions of the Act and the Regulations. 

8 I, the undersigned, agree that failure to complete and execute this declaration to the satisfaction of the Client 

will mean that this company is unable to comply with the requirements of the OHSA 1993 Construction 

Regulations (2014) and accept that this tender will be prejudiced and may be rejected at the discretion of the 

Client. 

 
 

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, confirms that the 
information contained in this form is within my personal knowledge and is to the best of my belief both true and correct. 

NAME (Block Capitals):   Date 

SIGNATURE:    
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T2.2.5 MBD 4: DECLARATION OF INTEREST 

 

MSCM Regulations: “in the service of the state” means to be: 

(a) a member of: 

(i) any municipal council. 

(ii) any provincial legislature. 

(iii) the national Assembly or the national Council of provinces. 

(b) a member of the board of directors of any municipal enterprise.  

(c) an official of any municipality or municipal enterprise. 

(d) an employee of any national or provincial department, national or provincial public enterprise or constitutional 

institution within the meaning of the Public Finance Management Act, 1999 (Act No.1 of 1999). 

(e) a member of the accounting authority of any national or provincial public enterprise.  

(f) an employee of Parliament or a provincial legislature.  
 

“Shareholder” means a person who owns shares in the company and is actively involved in the management of the 

company or business and exercises control over the company. 

1 No bid will be accepted from persons in the service of the state1.   

2 Any person, having a kinship with persons in the service of the state, including a blood relationship, may make 

an offer or offers in terms of this invitation to bid.  In view of possible allegations of favouritism, should the 

resulting bid, or part thereof, be awarded to persons connected with or related to persons in service of the 

state, it is required that the bidder or their authorised representative declare their position in relation to the 

evaluating/adjudicating authority and/or take an oath declaring his/her interest.   

3 In order to give effect to the above, the following questionnaire must be completed and submitted with the 

bid. 

 3.1 Name of enterprise  

  Name of enterprise’s representative  

 3.2 ID Number of enterprise’s representative  

 3.3 Position enterprise’s representative occupies in 

the enterprise 

 

 
3.4 Company Registration number 

 

 
3.5 Tax Reference number 

 

 3.6 VAT registration number  

 3.7 The names of all directors / trustees / shareholders / members / sole proprietors / partners in 

partnerships, their individual identity numbers and state employee numbers must be indicated in 

paragraph 4 below.  In the case of a joint venture, information in respect of each partnering enterprise 

must be completed and submitted. 

  Circle Applicable 

 3.8 Are you presently in the service of the state?  YES NO 

 If yes, furnish particulars: ……….…………………………………………..…………………………….……… 

…………………………………………………………………………………………………………………………………………………………………. 
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 3.9 Have you been in the service of the state for the past twelve months? YES NO 

 If yes, furnish particulars: ……….…………………………………………..…………………………….……… 

…………………………………………………………………………………………………………………………………………………………………. 

 3.10 Do you have any relationship (family, friend, other) with persons in the  service of the 

state and who may be involved with the evaluation and or adjudication of this bid? 
YES NO 

 If yes, furnish particulars: ……….…………………………………………..…………………………….……… 

…………………………………………………………………………………………………………………………………………………………………. 

 3.11 Are you, aware of any relationship (family, friend, other) between any other bidder 

and any persons in the service of the state who may be involved with the evaluation 

and or adjudication of this bid?  

YES NO 

 If yes, furnish particulars: ……….…………………………………………..…………………………….……… 

…………………………………………………………………………………………………………………………………………………………………. 

 3.12 Are any of the company’s directors, trustees, managers, principle shareholders or 

stakeholders in service of the state? 
YES NO 

 If yes, furnish particulars: ……….…………………………………………..…………………………….……… 

…………………………………………………………………………………………………………………………………………………………………. 

 3.13 Are any spouse, child or parent of the company’s directors, trustees, managers, 

principle shareholders or stakeholders in service of the state? 
YES NO 

 If yes, furnish particulars: ……….…………………………………………..…………………………….……… 

…………………………………………………………………………………………………………………………………………………………………. 

 3.14 Do you or any of the directors, trustees, managers, principle shareholders, or 

stakeholders of this company have any interest in any other related companies or 

business whether or not they are bidding for this contract ? 

YES NO 

 If yes, furnish particulars: ……….…………………………………………..…………………………….……… 

…………………………………………………………………………………………………………………………………………………………………. 

4 The names of all directors / trustees / shareholders / members / sole proprietors / partners in partnerships, 
their individual identity numbers and state employee numbers must be indicated below.  In the case of a joint 
venture, information in respect of each partnering enterprise must be completed and submitted 

 Full Name Identity No. State Employee No. Personal income tax No. 

     

     

     

     

 Use additional pages if necessary 

 

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, confirms that the 
information contained in this form is within my personal knowledge and is to the best of my belief both true and correct. 

NAME (Block Capitals):   Date 

SIGNATURE:    
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T2.2.6 MBD 6.1: PREFERENCE POINTS CLAIM 
In terms of THE PREFERENTIAL PROCUREMENT REGULATIONS (2022) 

 
Reference is to be made to Clause F.3.11 of the Tender Data. 

This preference form must form part of all tenders invited.  It contains general information and serves as a 
claim form for preference points for specific goals. 
NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL CONDITIONS, DEFINITIONS AND 

DIRECTIVES APPLICABLE IN RESPECT OF THE TENDER AND PREFERENTIAL PROCUREMENT REGULATIONS, 
2022 

1.0 GENERAL CONDITIONS 

1.1 The following preference point systems are applicable to invitations to tender: 

• the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable taxes included). 

• the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable taxes included). 

1.2 The applicable preference point system for this tender is the 80/20 preference point system. 

1.3 Preference Points for this tender shall be awarded for:  

• Price and Specific Goals: Either 80 or 90 (price) and 20 or 10 (specific goals), in terms of 1.2 above. 

• The total Preference Points, for Price and Specific Goals, is 100. 

1.4 Failure on the part of the tenderer to submit the required proof or documentation, in terms of the requirements 
in the Conditions of Tender for claiming specific goal preference points, will be interpreted that preference 
points for specific goals are not claimed.  

1.5 The Municipality reserves the right to require of a tenderer, either before a tender is adjudicated or at any time 
subsequently, to substantiate any claim in regard of preferences, in any manner required by the Municipality. 

2.0 DEFINITIONS 

2.1 “tender” means a written offer in the form determined by an organ of state in response to an invitation to 
provide goods or services through price quotations, competitive tendering process or any other method 
envisaged in legislation. 

2.2 “price” means an amount of money tendered for goods or services, and includes all applicable taxes less all 
unconditional discounts. 

2.3 “rand value” means the total estimated value of a contract in Rand, calculated at the time of bid invitation, and 
includes all applicable taxes. 

2.4 “tender for income-generating contracts” means a written offer in the form determined by Municipality in 
response to an invitation for the origination of income-generating contracts through any method envisaged in 
legislation that will result in a legal agreement between the Municipality and a third party that produces 
revenue for the Municipality, and includes, but is not limited to, leasing and disposal of assets and concession 
contracts, excluding direct sales and disposal of assets through public auctions. 

2.5 “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 2000).   

3.0 FORMULA FOR CALCULATION OF PREFERENCE PRICE POINTS 

3.1 PROCUREMENT OF GOODS AND SERVICES 

POINTS AWARDED FOR PRICE: A maximum of 80 or 90 points is allocated for price on the following basis: 

80 / 20 Points System OR 90 / 10 Points System 

𝑃𝑠 = 80 (1 −  
𝑃𝑡 − 𝑃𝑚𝑖𝑛

𝑃𝑚𝑖𝑛
) 

 
𝑃𝑠 = 90 (1 − 

𝑃𝑡 − 𝑃𝑚𝑖𝑛

𝑃𝑚𝑖𝑛
) 

Where: Ps = Points scored for price of tender under consideration, Pt = Price of tender under consideration, 
Pmin = Price of lowest acceptable tender 
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4.0 POINTS AWARDED FOR SPECIFIC GOALS  

4.1 In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations, preference points 
must be awarded for specific goals stated in the tender. For the purposes of this tender the tenderer will be 
allocated points based on the goal(s) stated in Table 1 below, as supported by proof/ documentation stated in 
the Conditions of Tender:  

4.2 In cases where organs of state intend to use Regulation 3(2) of the Regulations, which states that if it is unclear 
whether the 80/20 or 90/10 preference point system applies, an organ of state must, in the tender documents, 
stipulate in the case of:  

(a) an invitation for tender for income-generating contracts, that either the 80/20 or 90/10 preference point 
system will apply and that the highest acceptable tender will be used to determine the applicable 
preference point system, or 

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point system will apply and that 
the lowest acceptable tender will be used to determine the applicable preference point system,   

then the organ of state must indicate the points allocated for specific goals for both the 90/10 and 80/20 
preference point system.  

 

TABLE 1: Specific Goals for the tender and maximum points for each goal are indicated per the table below. 
 Tenderers are to indicate their points claim for each of the Specific Goals in the shaded blocks.   

 The Specific Goals to be allocated points in 

terms of this tender 

Maximum Number of 
points ALLOCATED 

(80/20 system) 
 

 
Number of points CLAIMED 

(80/20 system) 

 Ownership Goal: Race (black) 15  

 Ownership Goal: Gender (female) 5  

 Total CLAIMED Points (maximum) 20 

10  

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, certify that the points claimed, based 
on the specific goals as specified in the tender, qualifies the tendering entity for the preference(s) shown. 

I acknowledge that: 

1) The information furnished is true and correct. 
2) The preference points claimed are in accordance with the General Conditions as indicated in paragraph 1 of this form. 
3) In the event of a contract being awarded as a result of points claimed as shown in paragraphs 1.4 and 4.2, the contractor 

may be required to furnish documentary proof to the satisfaction of the organ of state that the claims are correct. 
4) If the specific goals have been claimed or obtained on a fraudulent basis, or any of the conditions of contract have not been 

fulfilled, the organ of state may, in addition to any other remedy it may have: 
(a) disqualify the person from the tendering process. 
(b) recover costs, losses or damages it has incurred or suffered as a result of that person’s conduct. 
(c) cancel the contract and claim any damages which it has suffered as a result of having to make less favourable 

arrangements due to such cancellation. 
(d) recommend that the tenderer or contractor, its shareholders and directors, or only the shareholders and 

directors who acted on a fraudulent basis, be restricted from obtaining business from any organ of state for 
a period not exceeding 10 years, after the audi alteram partem (hear the other side) rule has been applied; 
and 

(e) forward the matter for criminal prosecution, if deemed necessary. 

NAME (Block Capitals):   Date 

SIGNATURE:    
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T2.2.7     MBD 8: DECLARATION OF BIDDER’S PAST SUPPLY CHAIN MANAGEMENT PRACTICES 
 
 

1.0 This Municipal Bidding Document must form part of all bids invited. 

2.0 It serves as a declaration to be used by municipalities and municipal entities in ensuring that when 

goods and services are being procured, all reasonable steps are taken to combat the abuse of the 

supply chain management system. 

3.0 The bid of any bidder may be rejected if that bidder, or any of its directors have: 

a) abused the municipal entity’s supply chain management system or committed any improper 

conduct in relation to such system. 

b) been convicted for fraud or corruption during the past five years. 

c) wilfully neglected, reneged on or failed to comply with any government, municipal or other public 

sector contract during the past five years. 

d) been listed in the Register for Tender Defaulters in terms of section 29 of the Prevention and 

Combating of Corrupt Activities Act (No 12 of 2004). 

4.0 In order to give effect to the above, the following questions must be completed and submitted with the 

bid. 

  Circle Applicable 

4.1 Is the bidder or any of its directors listed on the National Treasury’s Database of Restricted 
Suppliers as companies or persons prohibited from doing business with the public sector? 
 
(Companies or persons who are listed on this Database were informed in writing of this restriction by the 
Accounting Officer / Authority of the institution that imposed the restriction after the audi alteram partem rule 
was applied.) 

 
The Database of Restricted Suppliers now resides on the National Treasury’s website 
(www.treasury.gov.za) and can be accessed by clicking on its link at the bottom of the home page. 

YES NO 

 4.1.1 If YES, provide particulars. 

 ………………………………………………….……………………………….……………..………………..……………………………………….. 

 …………………………………………………………………………………….………………………………..…………………………………….. 

4.2 Is the bidder or any of its directors listed on the Register for Tender Defaulters in terms of 
section 29 of the Prevention and Combating of Corrupt Activities Act (No 12 of 2004)?  
 
The Register for Tender Defaulters can be accessed on the National Treasury’s website 
(www.treasury.gov.za) by clicking on its link at the bottom of the home page. 

YES NO 

 4.2.1 If YES, provide particulars. 

 ………………………………………………….……………………………….……………..………………..……………………………………….. 

 …………………………………………………………………………………….………………………………..…………………………………….. 

4.3 Was the bidder or any of its directors convicted by a court of law (including a court of law 
outside the Republic of South Africa) for fraud or corruption during the past five years? 

YES NO 

 4.3.1 If YES, provide particulars. 

 ………………………………………………….……………………………….……………..………………..……………………………………….. 

 …………………………………………………………………………………….………………………………..…………………………………….. 

http://www.treasury.gov.za/
http://www.treasury.gov.za/
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4.4 Does the bidder or any of its directors owe any municipal rates and taxes or municipal 
charges to the municipality / municipal entity, or to any other municipality / municipal 
entity, that is in arrears for more than three months? 

YES NO 

 4.4.1 If YES, provide particulars. 

 ………………………………………………….……………………………….……………..………………..……………………………………….. 

 …………………………………………………………………………………….………………………………..…………………………………….. 

4.5 Was any contract between the bidder and the municipality / municipal entity or any other 
organ of state terminated during the past five years on account of failure to perform on or 
comply with the contract? 

YES NO 

 4.5.1 If YES, provide particulars. 

 ………………………………………………….……………………………….……………..………………..……………………………………….. 

 …………………………………………………………………………………….………………………………..…………………………………….. 

 

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, confirms that the information 
contained in this form is within my personal knowledge and is to the best of my belief both true and correct. 
 
I accept that, in addition to cancellation of a contract, action may be taken against me should this declaration prove to 
be false. 

NAME (Block Capitals):   Date 

SIGNATURE:    
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T2.2.8 MBD 9: CERTIFICATE OF INDEPENDENT BID DETERMINATION 
 
 

NOTES 

¹  Includes price quotations, advertised competitive bids, limited bids and proposals. 

²  Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be expected to compete, secretly 

conspire to raise prices or lower the quality of goods and / or services for purchasers who wish to acquire goods and 

/ or services through a bidding process.  Bid rigging is, therefore, an agreement between competitors not to compete. 

³ Joint venture or Consortium means an association of persons for the purpose of combining their expertise, property, 

capital, efforts, skill and knowledge in an activity for the execution of a contract. 

1.0 This Municipal Bidding Document (MBD) must form part of all bids1 invited. 

2.0 Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an agreement 

between, or concerted practice by, firms, or a decision by an association of firms, if it is between 

parties in a horizontal relationship and if it involves collusive bidding (or bid rigging).² Collusive 

bidding is a pe se prohibition meaning that it cannot be justified under any grounds. 

3.0 Municipal Supply Regulation 38 (1) prescribes that a supply chain management policy must provide 

measures for the combating of abuse of the supply chain management system, and must enable 

the accounting officer, among others, to: 

a. take all reasonable steps to prevent such abuse; 

b. reject the bid of any bidder if that bidder or any of its directors has abused the supply chain 

management system of the municipality or municipal entity or has committed any improper 

conduct in relation to such system; and 

c. cancel a contract awarded to a person if the person committed any corrupt or fraudulent act 

during the bidding process or the execution of the contract. 

4.0 This MBD serves as a certificate of declaration that would be used by institutions to ensure that, 

when bids are considered, reasonable steps are taken to prevent any form of bid rigging.  

5.0 In order to give effect to the above, the attached Certificate of Bid Determination (MBD 9) must be 

completed and submitted with the bid. 
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CERTIFICATE OF INDEPENDENT BID DETERMINATION 

I, the undersigned, in submitting the accompanying bid: 

 

(Bid Number and Description) 

 in response to the invitation for the bid made by: 

 

(Name of Municipality / Municipal Entity) 

do hereby make the following statements that I certify to be true and complete in every respect. 

I certify, on behalf of: 

 

(Name of Bidder) 

that: 

1. I have read and I understand the contents of this Certificate. 

2. I understand that the accompanying bid will be disqualified if this Certificate is found not to be true and 

complete in every respect. 

3. I am authorized by the bidder to sign this Certificate, and to submit the accompanying bid, on behalf of 

the bidder; 

4. Each person whose signature appears on the accompanying bid has been authorized by the bidder to 

determine the terms of, and to sign, the bid, on behalf of the bidder; 

5. For the purposes of this Certificate and the accompanying bid, I understand that the word “competitor” 

shall include any individual or organization, other than the bidder, whether or not affiliated with the 

bidder, who: 

(a) has been requested to submit a bid in response to this bid invitation. 

(b) could potentially submit a bid in response to this bid invitation, based on their qualifications, 

abilities or experience. 

(c) provides the same goods and services as the bidder and/or is in the same line of business as the 

bidder. 

6. The bidder has arrived at the accompanying bid independently from, and without consultation, 

communication, agreement, or arrangement with any competitor. However, communication between 

partners in a joint venture or consortium³ will not be construed as collusive bidding. 



 Contract No: 3R-23939 

 

 

C1: Agreements and Contract Data Page 30 Document Version 01/03/2024 (RP) 

 

 

7. In particular, without limiting the generality of paragraphs 6 above, there has been no consultation, 

communication, agreement or arrangement with any competitor regarding: 

(a) prices. 

(b) geographical area where product or service will be rendered (market allocation). 

(c)  methods, factors or formulas used to calculate prices. 

(d) the intention or decision to submit or not to submit, a bid. 

(e) the submission of a bid which does not meet the specifications and conditions of the bid. 

(f) bidding with the intention not to win the bid. 

8. In addition, there have been no consultations, communications, agreements, or arrangements with any 

competitor regarding the quality, quantity, specifications and conditions or delivery particulars of the 

products or services to which this bid invitation relates. 

9. The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly or 

indirectly, to any competitor, prior to the date and time of the official bid opening or of the awarding of 

the contract. 

10. I am aware that, in addition and without prejudice to any other remedy provided to combat any 

restrictive practices related to bids and contracts, bids that are suspicious will be reported to the 

Competition Commission for investigation and possible imposition of administrative penalties in terms 

of section 59 of the Competition Act No 89 of 1998 and or may be reported to the National Prosecuting 

Authority (NPA) for criminal investigation and or may be restricted from conducting business with the 

public sector for a period not exceeding ten (10) years in terms of the Prevention and Combating of 

Corrupt Activities Act  No 12 of 2004 or any other applicable legislation. 

 

NAME (Block Capitals):   Date 

SIGNATURE:    
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T2.2.9 JOINT VENTURES AGREEMENTS 

If this tender submission is to be made by an established Joint Venture, the Joint Venture Agreements and 

Power of Attorney Agreements are to be attached here. 

Should the Joint Venture, at the time of submission, not yet be formalised, this form is to be completed in full 

and signed by all parties to the proposed Joint Venture. 

The Lead Partner of the Joint Venture is to sign the Form of Offer in Part C1.1.1. 

INTENT TO FORM A JOINT VENTURE 

Should our submission for CONTRACT: 3R-23939 be successful, a Joint Venture will be established by the 

parties as listed below, as an unincorporated association, with the purposes of securing and executing the 

Contract, for the benefit of the Members. 

Proposed Joint Venture 
 

Joint Venture Title (name):   
 

Represented by (name):  Tel:  

 

Lead Partner/ Member 1 
 

Entity Name:   

 

Ownership Interest in JV %:  CSD Registration:  MAAA 

 

CIDB #:  Vendor Portal:   PR 

 

Represented by (name):  Signature:  

 

Partner/ Member 2 
 

Entity Name:   

 

Ownership Interest in JV %:  CSD Registration:  MAAA 

 

CIDB #:  Vendor Portal:  PR 

 

Represented by (name):  Signature:  

 

Partner/ Member 3 
 

Entity Name:   

 

Ownership Interest in JV %:  CSD Registration:  MAAA 

 

CIDB #:  Vendor Portal:  PR 

 

Represented by (name):  Signature:  

 
Note: All requirements for Joint Ventures, as stated elsewhere in this procurement document, must be 

complied with in full. 
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T2.2.10 RECORD OF ADDENDA TO TENDER DOCUMENTS 

 

I / We confirm that the following communications received from the Employer or his representative before the 

date of submission of this tender offer, amending the tender documents, have been taken into account in this 

tender offer. 

 

ADD.No DATE TITLE OR DETAILS 

1   

2   

3   

4   

5   

6   

7   

8   

9   

10   

 

 

 

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, confirms that the information 
contained in this form is within my personal knowledge and is to the best of my belief both true and correct. 
 
It is also confirmed that the requirements, as stated on the Addenda, have been complied with. 

NAME (Block Capitals):   Date 

SIGNATURE:    
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T2.2.11 DECLARATION OF MUNICIPAL FEES 
 

Reference is to be made to Clauses F.2.23 and F.3.13(a) of the Tender Data. 

 

I, the undersigned, do hereby declare that the Municipal fees of:  

 

......................................................................................................................................................................... 
(full name of Company / Close Corporation / partnership / sole proprietary/Joint Venture) 

 

(hereinafter referred to as the TENDERER) are, as at the date hereunder, fully paid or an Acknowledgement 

of Debt has been concluded with the Municipality to pay the said charges in instalments.  

 

The following account details relate to property of the said TENDERER: 

 

Account Account Number: to be completed by tenderer 

Consolidated Account             

Electricity             

Water              

Rates              

JSB Levies             

Other             

• If applicable, a copy of a recent (within the past 3 months) Metro Bill is to be provided. 

 

I acknowledge that should the aforesaid Municipal charges fall into arrears, the Municipality may take such 

remedial action as is required, including termination of any contract, and any payments due to the Contractor 

by the Municipality shall be first set off against such arrears. 

 

• Where the tenderer’s place of business or business interests are outside the jurisdiction of eThekwini 

municipality, a copy of the accounts/ agreements from the relevant municipality are to be provided. 

 

• Where the tenderer’s Municipal Accounts are part of their lease agreement, then a copy of the 

agreement, or an official letter to that effect, is to be provided. 

 
• Where a tenderer’s place of business or business interests are carried out from premises as part of any 

other agreement, then a copy of the agreement, or an official letter to that effect, is to be provided. 

 

 
Tenderers are to include, at the back of their tender submission, copies of the above-mentioned 

account’s, agreements signed with the municipality, lease agreements, or official letters. 

 

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, 
confirms that the information contained in this form is within my personal knowledge and is to the best of my belief both 

true and correct, and that the requested documentation has been included in the tender submission. 

NAME (Block Capitals):   Date 

SIGNATURE:    

 
  



 Contract No: 3R-23939 

 

 

C1: Agreements and Contract Data Page 34 Document Version 01/03/2024 (RP) 

 

 

T2.2.12 REGISTRATION WITH COMPENSATION COMMISSIONER 
 

Reference is to be made to Clauses F.2.23 and F.3.13(d) of the Tender Data. 

 

The Occupational Injuries and Diseases Act (130 of 1993 as amended) (the Act) refers. A summary of the 

pertinent Clauses are listed below. The act is to be referenced for the full text of the clauses.  

 

Clause 80: Employer to register with commissioner and furnish him with particulars 

The Act requires that an Employer carrying out business in the Republic to register with the Compensation 

Commissioner. Any person who fails to comply with the provisions of the this clause is guilty of an offence. 

 

Clause 82: Employer to furnish returns of earnings 

The Act requires an Employer to furnish the commissioner with a return showing: 

• The amount of earnings paid by him to his employees. 

• Any further information as may be prescribed or as the commissioner may require. 

Any Employer who fails to comply with the provisions of the this clause is guilty of an offence. 

 

Clause 86: Assessment to be paid by an employer to commissioner  

The Act states that an Employer will receive notices of assessment from the commissioner. The Employer 

must pay the commissioner the assessment amount on the notices. 

 

Clause 89: Mandators and contractors 

The Act requires a contractor (a person with a contract with a mandator) to register as an Employer in 

accordance with the provisions of the Act and pay the necessary assessments. Failing registration or payment 

of assessments, the mandator is required to pay the assessments in respect of the employees of the 

contractor. The mandator is allowed to recover the assessment amounts paid from the contractor. 

  

The Department of labour issues contractors with a Letter of Good Standing if the contractor has complied 

with the requirement(s) of the Act and is in “good standing” with the Compensation Fund. Employers can check 

the validity of such Letters of Good Standing on the internet (https://cfonline.labour.gov.za/VerifyLOGS ). 

 

If required to be registered in terms of the Occupational Injuries and Diseases Act, Tenderers are to 

include, at the back of their tender submission, a printout of their most recent Letter of Good Standing 

from the Department of Labour, and if application for renewal has been made, proof of such 

application. 

 

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, 
confirms that the information contained in this form is within my personal knowledge and is to the best of my belief both 

true and correct, and that the requested documentation has been included in the tender submission. 

NAME (Block Capitals):   Date 

SIGNATURE:    

  

https://cfonline.labour.gov.za/VerifyLOGS
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T2.2.13 CSD REGISTRATION REPORT  
 

Reference is to be made to Clauses F.2.1.1(b) and F.2.23 of the Tender Data. 

 

The Conditions of Tender, Clause F.2.1: Eligibility, requires a tenderer to be registered, at the time of tender 

closing, on the National Treasury Central Supplier Database (CSD) as a service provider. 

 

CSD Registration Reports can be obtained from the National Treasury’s CSD website at 

https://secure.csd.gov.za/Account/Login.  

 

The date of obtaining the printout is to be indicated on the printout. 

 

The following is an example of the beginning of the printout obtained from the above website. 

 

 

 
Tenderers are to include, at the back of their tender submission, a printout of their (full) CSD 

Registration Report. 

 

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, 
confirms that the information contained in this form is within my personal knowledge and is to the best of my belief both 

true and correct, and that the requested documentation has been included in the tender submission. 

NAME (Block Capitals):   Date 

SIGNATURE:    

  

https://secure.csd.gov.za/Account/Login
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T2.2.14 VERIFICATION OF CIDB REGISTRATION AND STATUS  
 

Reference is to be made to Clauses F.2.1.2, F.2.23, and F.3.13(c) of the Tender Data. 

 

The Conditions of Tender, Clause F.2.1.1: Eligibility, requires a tenderer to be registered, as “Active”, with 

the CIDB (at time of tender closing), in a contractor grading designation equal to or higher than a contractor 

grading designation determined in accordance with the sum tendered, or a value determined in accordance 

with Regulation 25 (1B) or 25(7A) of the Construction Industry Development Regulations. 

 

The required class of construction work is specified in Clause F.2.1.2 of the Tender Data. 

 

CIDB Registrations can be obtained from the CIDB website at: 

 https://registers.cidb.org.za/PublicContractors/ContractorSearch.  

The date of obtaining the printout is to be indicated on the printout. 

 

The following is an example of the beginning of the printout obtained from the above website. 

 

 

 

 

Tenderers are to include, at the back of their tender submission, a printout of their registration with 

the CIDB. 

 

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, 
confirms that the information contained in this form is within my personal knowledge and is to the best of my belief both 

true and correct, and that the requested documentation has been included in the tender submission. 

NAME (Block Capitals):   Date 

SIGNATURE:    

https://registers.cidb.org.za/PublicContractors/ContractorSearch
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T2.2.15 ELIGIBILITY: EXPERIENCE OF TENDERER 

Reference is to be made to F.2.1.3 of the Tender Data. 

Only those Tenderers that can demonstrate experience and submit the associated documentation/ information, 

in works of a similar nature, within the past 10 years, will be eligible to have their tenders evaluated in terms 

of Clause F.3.11.  

• The Eligibility Criteria Requirement is as stated on Table 1: “Experience Requirement”. 

• The experience is to be “Similar in Nature” to that specified on Table 2: “Works of a Similar Nature”. 

Tenderers are to note the exclusions (if any) stated on this table. 

• The Documentation/ Information that is required is specified on Table 3: “Documentation/ Information 

Requirements” (which includes the Notes below the table). 

• Tenderers may submit experience gained as Sub-Contractors or Main Contractors. 

It is the responsibility of the tenderer to ensure that the experience submissions comply with the 

requirements as stated in F.2.1.3 of the Tender Data. 

 

Guidance to Tenderers: Experience Submission Form 

 

Client / Employer Details 

• Provide details for whom the works were carried out (works owner). 

• Provide Contact details of the Client or Main Contractor (if experience was gained as a sub-contractor) 

is required to be provided. 

The contact details may be used by the Employer to verify the information, pertaining to the experience 

submission. Should the Employer’s reasonable attempts to make contact with the Client or Main Contractor 

fail (for whatever reason), that specific experience submission may be considered invalid. 

Contract Details 

• Provide the Contract Reference Number and Contract Title. 

• Indicate if this contract has been completed or is still in progress. 

• Provide Contract Dates. 

• Provide Contract Values - Where works are still in progress, provide the value of works that have been 

completed as detailed on the most recent payment to the Contractor / Sub-Contractor. If the works are 

complete, provide the Final Value of the sub-contract or Final Contract Price. 

Scope of Works 

• Indicate the Works Type(s) that best describe the works included in the project. 

Select the most applicable option (only 1). 

• Indicate the Works Elements(s) that were included in the project. 

Select any elements that were included in the contract. 

Joint Ventures 

In the event of a Joint Venture (JV) tendering for this contract, experience gained by the separate entities 

making up the JV may be used as experience, provided that the experience complies with the requirements, 

as stipulated in Table 1, and that the required documentation/ information is provided. 

(T2.2.16 is continued on the next page) 
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Confirmation of submission of Information/ Documentation 

The Tenderer is to indicate (by marking with an “X” in the shaded column) the documentation that has been 

included in this tender submission, in support of each experience submission. 

 If submitted, 
mark with an “X” 

S
U

B
M

IS
S

IO
N

 #
1

 

Experience Submission Form (completed and signed)  

Proof of Sub-Contract Agreement (if experience was gained as a sub-contractor)  

Letter of Award OR Form of Offer & Acceptance  

Most recent Payment Certificate, OR most recent INVOICE, with Quantities summary  

Final Payment Certificate, OR most recent INVOICE, with Quantities summary  

Completion Certificate  

 

S
U

B
M

IS
S

IO
N

 #
2

 

Experience Submission Form (completed and signed)  

Proof of Sub-Contract Agreement (if experience was gained as a sub-contractor)  

Letter of Award OR Form of Offer & Acceptance  

Most recent Payment Certificate, OR most recent INVOICE, with Quantities summary  

Final Payment Certificate, OR most recent INVOICE, with Quantities summary  

Completion Certificate  

 

S
U

B
M

IS
S

IO
N

 #
3

 

Experience Submission Form (completed and signed)  

Proof of Sub-Contract Agreement (if experience was gained as a sub-contractor)  

Letter of Award OR Form of Offer & Acceptance  

Most recent Payment Certificate, OR most recent INVOICE, with Quantities summary  

Final Payment Certificate, OR most recent INVOICE, with Quantities summary  

Completion Certificate  

 
Note: Should there be insufficient evidence for verification of the information submitted for any 

specific experience submission, that experience submission may be deemed invalid. 

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, 
confirms that the information contained in this form is within my personal knowledge and is to the best of my belief both 

true and correct, and that the requested documentation has been included in the tender submission. 

NAME (Block Capitals):   
Date 

SIGNATURE:    
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EXPERIENCE SUBMISSION #1 

Reference is to be made to Clause F.2.1.3 of the Tender Data. 

(Where required, in the shaded areas, clearly mark selection with an “X” or circle applicable) 

Experience as a: Sub-Contractor:   Main Contractor:   

 

Client/ Employer 
OR 
Main Contractor’s Details 
 
Should the Employer’s reasonable 
attempts to make contact, to verify 
the information provided, fail (for 
whatever reason) this experience 
submission may be considered 
invalid.  

Entity Name:  

Contact Name:  

Contact Tel:    -    -     

Contact Cell:    -    -     

Contact email / other:  

Enter the Client/ Employer’s details, OR, if the works was done as a sub-contractor, enter the Main Contractor’s Details 

 

Contract Details 

Contract (Reference) Number:             

Contract Title:  

Has this Contract been 
completed? 

Y N 

Commencement Date: d d m m 2 0 y y 

Completion Date 
(if applicable): 

d d m m 2 0 y y 

Tendered Value (Contract Sum) 
OR Sub-Contract Value: 

R 
Final Contract Price 

OR Final Value of Sub-Contract: 
R 

 

Contract Scope-of-Work (Type of Project and Works Elements): 
 

Which Works Type(s) best describe the project? new road construction  

road widening/upgrades  intersection improvements  

gravel to surfaced road upgrades  access road upgrades   

major parking areas  interim roadways to informal settlements  

OTHER: provide a description of the type of project  

 

Which Works Element(s) were included in the project? bulk earthworks  

roadway layer-works  asphalt roadway surfacing  

kerbing/ channelling  sidewalk/ walkway construction  

traffic calming measures  stormwater drainage  

retaining structures  dealing with underground services   

OTHER: List works elements included in project  
 
 

Confirmation of documentation submitted is to be recorded on Page 38. 
 
 

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, 
confirms that the information contained in this form is within my personal knowledge and is to the best of my belief both 

true and correct, and that the requested documentation has been included in the tender submission. 

NAME (Block Capitals):   
Date 

SIGNATURE:    
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EXPERIENCE SUBMISSION #2 

Reference is to be made to Clause F.2.1.3 of the Tender Data. 

(Where required, in the shaded areas, clearly mark selection with an “X” or circle applicable) 

Experience as a: Sub-Contractor:   Main Contractor:   

 

Client/ Employer 
OR 
Main Contractor’s Details 
 
Should the Employer’s reasonable 
attempts to make contact, to verify 
the information provided, fail (for 
whatever reason) this experience 
submission may be considered 
invalid.  

Entity Name:  

Contact Name:  

Contact Tel:    -    -     

Contact Cell:    -    -     

Contact email / other:  

Enter the Client/ Employer’s details, OR, if the works was done as a sub-contractor, enter the Main Contractor’s Details 

 

Contract Details 

Contract (Reference) Number:             

Contract Title:  

Has this Contract been 
completed? 

Y N 

Commencement Date: d d m m 2 0 y y 

Completion Date 
(if applicable): 

d d m m 2 0 y y 

Tendered Value (Contract Sum) 
OR Sub-Contract Value: 

R 
Final Contract Price 

OR Final Value of Sub-Contract: 
R 

 

Contract Scope-of-Work (Type of Project and Works Elements): 
 

Which Works Type(s) best describe the project? new road construction  

road widening/upgrades  intersection improvements  

gravel to surfaced road upgrades  access road upgrades   

major parking areas  interim roadways to informal settlements  

OTHER: provide a description of the type of project  

 

Which Works Element(s) were included in the project? bulk earthworks  

roadway layer-works  asphalt roadway surfacing  

kerbing/ channelling  sidewalk/ walkway construction  

traffic calming measures  stormwater drainage  

retaining structures  dealing with underground services   

OTHER: List works elements included in project  
 
 

Confirmation of documentation submitted is to be recorded on Page 38. 
 
 

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, 
confirms that the information contained in this form is within my personal knowledge and is to the best of my belief both 

true and correct, and that the requested documentation has been included in the tender submission. 

NAME (Block Capitals):   
Date 

SIGNATURE:    
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EXPERIENCE SUBMISSION #3 

Reference is to be made to Clause F.2.1.3 of the Tender Data. 

(Where required, in the shaded areas, clearly mark selection with an “X” or circle applicable) 

Experience as a: Sub-Contractor:   Main Contractor:   

 

Client/ Employer 
OR 
Main Contractor’s Details 
 
Should the Employer’s reasonable 
attempts to make contact, to verify 
the information provided, fail (for 
whatever reason) this experience 
submission may be considered 
invalid.  

Entity Name:  

Contact Name:  

Contact Tel:    -    -     

Contact Cell:    -    -     

Contact email / other:  

Enter the Client/ Employer’s details, OR, if the works was done as a sub-contractor, enter the Main Contractor’s Details 

 

Contract Details 

Contract (Reference) Number:             

Contract Title:  

Has this Contract been 
completed? 

Y N 

Commencement Date: d d m m 2 0 y y 

Completion Date 
(if applicable): 

d d m m 2 0 y y 

Tendered Value (Contract Sum) 
OR Sub-Contract Value: 

R 
Final Contract Price 

OR Final Value of Sub-Contract: 
R 

 
 

Contract Scope-of-Work (Type of Project and Works Elements): 
 

Which Works Type(s) best describe the project? new road construction  

road widening/upgrades  intersection improvements  

gravel to surfaced road upgrades  access road upgrades   

major parking areas  interim roadways to informal settlements  

OTHER: provide a description of the type of project  

 

Which Works Element(s) were included in the project? bulk earthworks  

roadway layer-works  asphalt roadway surfacing  

kerbing/ channelling  sidewalk/ walkway construction  

traffic calming measures  stormwater drainage  

retaining structures  dealing with underground services   

OTHER: List works elements included in project  
 

Confirmation of documentation submitted is to be recorded on Page 38. 
 
 

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, 
confirms that the information contained in this form is within my personal knowledge and is to the best of my belief both 

true and correct, and that the requested documentation has been included in the tender submission. 

NAME (Block Capitals):   
Date 

SIGNATURE:    
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PART C1: AGREEMENT AND CONTRACT DATA 

C1.1: FORM OF OFFER AND ACCEPTANCE 

C1.1.1: OFFER 

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract in 
respect of the following works: 
 

Contract No:  3R-23939 

Contract Title: WORK PACKAGE 1 for TRK 93328, in SIWENI AREA WARD 1, OUTER WEST   

 
The Tenderer, identified in the Offer signature block below, has examined the documents listed in the Tender 
Data and addenda thereto as listed in the Tender Schedules, and by submitting this Offer has accepted the 
Conditions of Tender. 
 
By the representative of the Tenderer, deemed to be duly authorised, signing this part of this Form of Offer 
and Acceptance, the Tenderer offers to perform all of the obligations and liabilities of the Contractor under the 
Contract including compliance with all its terms and conditions according to their true intent and meaning for 
an amount to be determined in accordance with the Conditions of Contract identified in the Contract Data. 
 
* The offered total of the prices inclusive of Value Added Tax is: 
 
R................................................. (In words .......................................................................................... 
 
.......................................................................................................................................................................) 
 
This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and 
Acceptance and returning one copy of this document to the Tenderer before the end of the period of validity 
stated in the Tender Data, whereupon the Tenderer becomes the party named as the Contractor in the 
Conditions of Contract identified in the Contract Data. 
 
For the Tenderer: 
 
* Name of Tenderer (organisation)    : ........................................................................ 
 
* Signature (of person authorized to sign the tender) : ........................................................................ 
 
* Name (of signatory in capitals)    : ........................................................................ 
 
Capacity (of Signatory)      : ........................................................................ 
 
Address   : ............................................................................................................................ 
 
    : ............................................................................................................................ 
 
Telephone   : ............................................................................................................................ 
 
Witness: 
 
Signature   : ................................................... Date : ..................................... 
 
 
Name (in capitals) : : ................................................... 
 
Notes: 
* Indicates what information is mandatory. 
Failure to complete the mandatory information and sign this form will invalidate the tender. 
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C1.1: FORM OF OFFER AND ACCEPTANCE 

C1.1.2: FORM OF ACCEPTANCE 
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By signing this part of the Form of Offer and Acceptance, the Employer identified below accepts the Tenderer’s 
Offer.  In consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the 
Conditions of Contract identified in the Contract Data.  Acceptance of the Tenderer’s Offer shall form an 
agreement between the Employer and the Tenderer upon the terms and conditions contained in this 
Agreement and in the Contract that is the subject of this Agreement. 
 
The terms of the contract are contained in: 

• Part C1 : Agreement and Contract Data, (which includes this Agreement) 

• Part C2 : Pricing Data, including the Bill of Quantities 

• Part C3 : Scope of Work 

• Part C4 : Site Information 
 
and the schedules, forms, drawings and documents or parts thereof, which may be incorporated by reference 
into Parts C1 to C4 above. 
 
Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed 
in the Tender Schedules as well as any changes to the terms of the Offer agreed by the Tenderer and the 
Employer during this process of offer and acceptance, are contained in the Schedule of Deviations attached 
to and forming part of this Agreement.  No amendments to or deviations from said documents are valid unless 
contained in this Schedule, which must be duly signed by the authorised representatives of both parties. 
 
The Tenderer shall within two weeks after receiving a completed copy of this Agreement, including the 
Schedule of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) 
to arrange the delivery of any bonds, guarantees, proof of insurance and any other documentation to be 
provided in terms of the Conditions of Contract identified in the Contract Data at, or just after, the date this 
Agreement comes into effect.  Failure to fulfill any of these obligations in accordance with those terms shall 
constitute a repudiation of this Agreement. 
 
Notwithstanding anything contained herein, this Agreement comes into effect on the date when the Tenderer 
receives one fully completed original copy of this document, including the Schedule of Deviations (if any).  
Unless the Tenderer (now Contractor) within five days of the date of such receipt notifies the Employer in 
writing of any reason why he cannot accept the contents of this Agreement, this Agreement shall constitute a 
binding contract between the parties. 
 

 

Signature (person authorized to sign the acceptance) : ........................................................................ 

 

Name (of signatory in capitals)    : ........................................................................ 

 

Capacity (of Signatory)     : ........................................................................ 

 

Name of Employer (organisation)    : ........................................................................ 

 

Address   : ...................................................................................................................... 

 

    : ...................................................................................................................... 

Witness: 

 

Signature   : ...................................................  Date : ...................................... 

 

Name(in capitals) : : ......................................... 

 

 



 Contract No: 3R-23939 

 

 

C1: Agreements and Contract Data Page 44 Document Version 01/03/2024 (RP) 

 

 

C1.1: FORM OF OFFER AND ACCEPTANCE 

C1.1.3: SCHEDULE OF DEVIATIONS 
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1. Subject : ……………………………………………………………………………………………….. 

 

 Details : ……………………………………………………………………………………………….. 

 

   : ……………………………………………………………………………………………….. 

 

2. Subject : ……………………………………………………………………………………………….. 

 

 Details : ……………………………………………………………………………………………….. 

 

    : ……………………………………………………………………………………………….. 

 

3. Subject : ……………………………………………………………………………………………….. 

 

 Details : ……………………………………………………………………………………………….. 

 

   : ……………………………………………………………………………………………….. 

 

By the duly authorised representatives signing this Schedule of Deviations, the Employer and the Tenderer 

agree to and accept the foregoing Schedule of Deviations as the only deviations from and amendments to the 

documents listed in the Tender Data and addenda thereto as listed in the Tender Schedules, as well as any 

confirmation, clarification or change to the terms of the offer agreed by the Tenderer and the Employer during 

this process of offer and acceptance. 

 

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period 

between the issue of the tender documents and the receipt by the Tenderer of a completed signed copy of 

this Agreement shall have any meaning or effect in the contract between the parties arising from this 

Agreement. 

 

FOR THE TENDERER  FOR THE EMPLOYER 

………………………..………….. Signature ………………………..………….. 

………………………..………….. Name (in capitals) ………………………..………….. 

………………………..………….. Capacity ………………………..………….. 

………………………..…………… 

…………………………………….. 

…………………………………….. 

…………………………………….. 

Name and Address of 

Organisation 

………………………..…………… 

…………………………………….. 

…………………………………….. 

…………………………………….. 

……………………………………… Witness Signature ……………………………………… 

…………………………………….. Witness Name …………………………………….. 

…………………………………….. Date …………………………………….. 
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C1.2: CONTRACT DATA 

 
C1.2.1 CONDITIONS OF CONTRACT 

C1.2.1.1 GENERAL CONDITIONS OF CONTRACT 

 

 The Conditions of Contract are the General Conditions of Contract for Construction Works (2015 

3rd Edition), (GCC 2015) published by the South African Institution of Civil Engineering.  Copies 

of these conditions of contract may be obtained from the South African Institution of Civil 

Engineering  (Tel: 011-805-5947, Fax: 011-805-5971, E-mail: civilinfo@saice.org.za). 

 The Contract Data (including variations and additions) shall amplify, modify, or supersede, the 

GCC 2015 to the extent specified below, and shall take precedence and shall govern. 

 Each item of data given below is cross-referenced to the clause in the GCC 2015 to which it 

mainly applies. 

C1.2.2 CONTRACT DATA 

C1.2.2.1 DATA TO BE PROVIDED BY THE EMPLOYER 

 

1.1.1.13 The Defects Liability Period, from the date of the Certificate of Completion, is 1 Year.  

1.1.1.14 The time for achieving Practical Completion, from the Commencement Date is 16 Weeks. The 

period as stated in 5.3.2, and the 7 days referred to in 5.3.3, are included in the above time for 

achieving Practical Completion.  The special non-working days as stated in 5.8.1 are excluded 

from the above time for achieving Practical Completion. 

1.1.1.15 The Employer is the eThekwini Municipality as represented by: 

 Deputy Head: Roads Provision 

 

1.2.1.2 The address of the Employer is: 

Physical: Engineering Unit, 166 K.E. Masinga Road, DURBAN, 4001 

Postal: Engineering Unit, P O Box 680, DURBAN, 4000 

Telephone: 031-322 2879 

E-Mail: sandile.masondo@durban.gov.za 

1.1.1.16 The name of the Employer’s Agent is Linga Govender 

1.2.1.2 The address of the Employer’ Agent is:  

Physical: Engineering Unit, 166 K.E. Masinga Road, DURBAN, 4001 

Postal: Engineering Unit, P O Box 680, DURBAN, 4000 

Telephone: 031-311 7643 

E-Mail: linga.govender@durban.gov.za 

 

1.1.1.26  The Pricing Strategy is by Re-measurement Contract. 

3.2.3  The Employer’s Agent shall obtain the specific approval of the Employer before executing any 

of his functions or duties according to the following Clauses of the General Conditions of Contract: 

• 6.3 : Council approval in order to authorise any expenditure in excess of the Tender Sum plus 

15% contingencies. 

4.11.1 To carry out and complete the works, the Contractor shall employ a competent Site Agent and 

Foreman as part of the key staff. It is a requirement for the Contractor’s Site Agent and Foreman 

to each have a minimum of 3 years relevant experience including experience on projects of a 

similar nature. The CV’s of the Site Agent and the Foreman should be submitted to the Employer’s 

mailto:sandile.masondo@durban.gov.za
mailto:linga.govender@durban.gov.za
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Agent’s Representative for acceptance by the Department (reference is made to Cl.5.3.1 of the 

Contract Data). 

 Note: 

i) “similar nature” implies projects that were of a value of at least 70% of this tender’s value, 

and had a comparable Scope of Work in terms of technical requirements and operations. 

ii) “experience” implies experience on projects of a similar nature. 

iii) “accredited degree / diploma” implies a minimum 3-year qualification within the built      

environment, from a registered University or Institute of Technology. 

5.3.1 The documentation required before commencement with Works execution are: 

• Health and Safety Plan (refer to Clause 4.3) 

• Initial Programme (refer to Clause 5.6) 

• Security (refer to Clause 6.2) 

• Insurance (refer to Clause 8.6) 

• CPG Implementation Plan (if applicable) 

5.3.2 The time to submit the documentation required before commencement with Works is 14 Days. 

5.3.3 Add the following paragraph: 

“If a construction work permit, in terms of Clause 3(1) of the Construction Regulations (2014), is 

applicable, the instruction to commence carrying out of the works may only be issued once the 

construction work permit has been obtained by the Employer’s Agent.  If a construction work 

permit is applicable, the contractor shall allow for a minimum period of 37 days, after the 

submission (or re-submission) of the documentation referred to in Clause 5.3.1., for the issuing 

of the construction work permit.” 

 

5.8.1 The non-working days are Saturdays and Sundays. 

(5.1.1) The special non-working days are: 

• All statutory holidays as declared by National or Regional Government. 

• The year-end break: 

• Commencing on the first working day after 15 December. 

• Work resumes on the first working day after 5 January of the next year. 

 

5.8.1 Delete the words “sunset and sunrise” and replace with “17:00 and 07:00”. 

 

5.12.2.2 Abnormal Climatic Conditions (Rain Delays) - The numbers of days per month, on which work 

is expected not to be possible as a result of rainfall, for which the Contractor shall make provision, 

is given in the table below.  During the execution of the Works, the Employer’s Agent’s 

Representative will certify a day lost due to rainfall only if at least 75% of the work force and plant 

on site could not work during that specific working day. 

Extension of time as a result of rainfall shall be calculated monthly being equal to the number 

days certified by the Employer’s Agent’s Representative as lost due to rainfall, less the number 

of days allowed for as in table below, which could result in a negative figure for certain months.  

The total extension of time for which the Contractor may apply, shall be the cumulative algebraic 

sum of the monthly extensions.  Should the sum thus obtained be negative, the extension of time 

shall be taken as NIL. 
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Month  Days Lost 
Average 

Rainfall 
Month  Days Lost 

Average 

Rainfall 

January 4* 134 July 1 39 

February 3 113 August 2 62 

March 3 120 September 2 73 

April 2 73 October 3 98 

May 2 59 November 3 108 

June 1 28 December 1* 102 

TOTAL 27 1009mm 
* = The number of working days lost allows for the 
annual statutory Construction holiday in 
December and January of each year. 

 

5.13.1  The penalty for delay in failing to complete the Works is R 2500 (per Day). 

 

5.14.1 The requirements for achieving Practical Completion will be determined by the Employer’s 

Agent (in consultation with the Contractor) and recorded in the minutes of the first Site Meeting / 

Handover Meeting.  (Refer to 1.1.1.24 for a generic definition.)  The requirements are to be 

regularly reviewed with respect to any variations to the Contract. 

 

5.16.3 The latent defect liability period is 10 Years. 

 

6.2.1 Security (Performance Guarantee): Delete the word “selected” and replace it with “stated”. 

 

The liability of the Performance Guarantee shall be as per the following table: 

 

Value of Contract (incl. VAT) Performance Guarantee Required 

Less than or equal to R 1m Nil 

Greater than R 1m and less than or equal to R 10m 5% of the Contract Sum 

Greater than R 10m 10% of the Contract Sum 

 

6.5.1.2.3  The percentage allowance to cover overhead charges for daywork are as follows: 

• 80% of the gross remuneration of workmen and foremen actually engaged in the daywork; 

• 20% on the net cost of materials actually used in the completed work. 

 

No allowance will be made for work done, or for materials and equipment for which daywork rates 

have been quoted at tender stage. 
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6.8.2 Contract Price Adjustment Factor: The value of the certificates issued shall be adjusted in 

accordance with the Contract Price Adjustment Schedule (GCC 2015 - page 86) with the following 

Indices / Descriptions / Coefficients: 

• The proportion not subject to adjustment: x = 0.10. 

• The base month will be the month prior to the month in which tenders close. 

 

• The Index for, Plant, Materials, and Fuel shall be based on 2023 = 100. 

• The Index for Labour shall be based on 2021 = 100. 

 
 

 STATS SA 

Statistical Release 

Table Description Coefficient 

• “L” is the 

“Labour Index” 

P0141 Table A Geographic Indices; 

CPI per Province; 

Kwa-Zulu Natal 

a = 0.28 

• “P” is the 

• “Contractor’s 

Equipment Index” 

P0151.1 Table 4 Plant and Equipment b = 0.28 

• “M” is the 

“Materials Index” 

P0151.1 Table 6 Civil Engineering Material 

(excluding bitumen) 

c = 0.38 

• “F” is the 

“Fuel Index” 

P0142.1 Table 1 Coke, petroleum, chemical, 

rubber and plastic products; 

Coal and petroleum products; 

Diesel 

d = 0.06 

 

 

6.8.3 Price adjustments for variation in the cost of the special material(s) listed below, will be 

allowed. 

 

Bitumen - escalation will be calculated using the “Rise and Fall” method as determined by the 

Employer.  The base price for bitumen on this contract shall be the ruling price of 50/70 grade 

bitumen based on the “Shell Whole Sale List Selling Price for Penetration Grade Bitumen”, seven 

(7) days prior to the closing date of tenders. 

 

6.10.1.5 The percentage advance on materials not yet built into the Permanent Works is 80%. 

The percentage advance on Plant not yet supplied to Site: Not Required 
 

6.10.3 Retention Money: Delete the word “selected”. 

The percentage retention on the amounts due to the Contractor is 10%. 

The limit of “retention money” is 5% of the Contract Sum. 

Should the Contract Price exceed the Contract Sum then the limit of “retention money” is 5% of 

the Contract Price. 

Interest will not be paid on retention withheld by the Employer. 

 

8.6.1.1.2 The value of Plant and materials supplied by the Employer to be included in the insurance sum: 

Not Required. 

 

8.6.1.1.3 The amount to cover professional fees for repairing damage and loss to be included in the 

insurance sum: Not Required. 

 

8.6.1.2  SASRIA Coupon Policy for Special Risks to be issued in joint names of Council and Contractor 

for the full value of the works (including VAT). 
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8.6.1.3 The limit of indemnity for liability insurance: R 10 000 000,00 

 

8.6.1.4 Ground Support Insurance: 

• Minimum amount for any one occurrence, unlimited as to the number of occurrences, against 

any claim for damages or loss caused by vibration and / or removal of lateral support:  

R 1 000 000,00. 

• Maximum first excess: R 20 000,00. 

 

8.6.1.5 Furthermore, the insurance cover effected by the Contractor shall meet the following 

requirements: 

 

Third Party Insurance (Public Liability) 

• Minimum amount for any one occurrence, unlimited as to the number of occurrences, for the 

period of the contract, inclusive of the maintenance period: R 2 000 000,00 

• Consequential loss to be covered by policy: Yes  

• Liability section of policy to be extended to cover blasting: Nil  

• Maximum excess per claim or series of claims arising out of any one occurrence: R 20 000,00 

 

Principal’s own surrounding Property Insurance 

• Minimum amount for any one occurrence unlimited as to the number of occurrences against 

any claim for damage which may occur to the Council’s own surrounding property:                         

R 1 000 000,00. 

• Maximum first excess: R 10 000,00. 

 

Insurance of Works 

• Minimum amount for additional removal of debris (no damage): Nil 

• Minimum amount for temporary storage of materials off site, excluding Contractor’s own 

premises: Nil 

• Minimum amount for transit of materials to site: Nil 

 

8.6.5 Approval by Employer: At the end of the sub-clause, add the following paragraph: 

 

"Except where otherwise provided in the Special Conditions of Contract, the insurance cover 

effected by the Contractor in terms of this clause shall not carry a first loss amount greater than 

those set out below: 

Contract Price First Loss 

Less than R 100,000 R 5,000 

R 100,000 to R 500,000 R 10,000 

R 500,000 to R 1,000,000 R 20,000 

R 1,000,000 to R 2,000,000 R 30,000 

R 2,000,000 to R 4,000,000 R 40,000 

Greater than R 4,000,000 R 50,000 

 

The insurance policy shall contain a specific provision whereby cancellation of the policy prior to 

the end of the period referred to in Cause 8.2.1 cannot take place without the prior written approval 

of the Employer.” 

 

10.7.1 Failing ad-hoc adjudication, the determination of disputes shall be by arbitration. 
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C1.2.2.2 DATA TO BE PROVIDED BY CONTRACTOR 

 

1.1.1.9 The legal name of Contractor is: 

 

……………………………………………………………………………….……….……………… 

 

……………………………………………………………………………….……….……………… 

 

……………………………………………………………………………….……….……………… 

 

……………………………………………………………………………….……….……………… 

 

1.2.1.2 The Physical address of the Contractor is: 

 

……………………………………………………………………………….……….……………… 

 

……………………………………………………………………………….……….……………… 

 

……………………………………………………………………………….……….……………… 

 

……………………………………………………………………………….……….……………… 

The Postal address of the Contractor is: 

 

……………………………………………………………………………….……….……………… 

 

……………………………………………………………………………….……….……………… 

 

……………………………………………………………………………….……….……………… 

 

……………………………………………………………………………….……….……………… 

The contact numbers of the Contractor are: 

 

Telephone:  ……………………………………………………………….……….……………… 

 

Fax:   ……………………………………………………………….……….……………… 

 

The E-Mail address of the Contractor is: 

 

……………………………………………………………………………….……….……………… 
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C1.2.3 ADDITIONAL CONDITIONS OF CONTRACT 

 
C1.2.3.1 COMMUNITY LIAISON OFFICER 
 

The Ward Councillor(s) in whose ward(s) work is to be done will, collectively, identify a community 
liaison officer (CLO) for the project and make the person known to the Contractor within two days 
of being requested to do so.  The Contractor will be required to enter a written contract with the 
CLO that specifies: 
• The hours of work and the wage rate of the CLO (200% of the Civil Engineering Industry 

minimum wage). 
• The duration of the appointment. 
• The duties to be undertaken by the CLO which could include: 

• Assisting in all respects relating to the recruitment of local labour. 
• Acting as a source of information for the community and councillors on issues related to the 

contract. 
• Keeping the Contractor advised on community issues and issues pertaining to local security. 
• Assisting in setting up any meetings or negotiations with affected parties. 
• Keeping a written record of any labour or community issue that may arise. 
• Any other duties that may be required by the Contractor. 

Responsibility for the identification of a pool of suitable labour shall rest with the CLO, although 
the Contractor shall have the right to choose from that pool.  The Contractor shall have the right 
to determine the total number labourers required at any one time and this may vary during the 
contract. 

 
The Contractor shall have the right to replace labour that is not performing adequately.  Should 
such occasion arise, it must be done in conjunction with the CLO. 
 
Payment: The CLO will be reimbursed from the PC Sum item in the Preliminary & General Section 
of the Bill of Quantities. 

 
 
C1.2.3.2 EMPLOYMENT OF LOCAL LABOUR 
 

It is a condition of contract that the contractor will be required to employ local labour as specified 
in eThekwini Council Policy “The use of CLOs and Local Labour”. The contractor will be required 
to ensure that a minimum of 50% of the labour force is made up of local labour.  For the purposes 
of this contract, “Local labour” will be deemed to be any persons who reside within Ward 1. 
The contractor will be required to provide proof of authenticity of local labour.  Signed confirmation 
by the appointed CLO will suffice for this. 

 
No additional costs will be entertained due to this Particular Specification.  The contractor will 
remain responsible for providing proper supervision of all labour and will be responsible for the 
quality of work produced. 

 
 
C1.2.3.3 CONTRACTOR PARTICIPATION GOAL (CPG) 

 
It is a condition of contract that the contractor must allow for a minimum of 10% of the contract 
value (excluding PC Sum items and Fixed Cost allowances) to be subcontracted to contractors 
who are >51% Black Owned.  Proof of payment to the subcontractors will be required to verify 
that the minimum has been achieved. 
 
The penalty for not achieving the specified CPG will be 0.5% of the contract value (excluding PC 
Sum items and Fixed Cost allowances) for every 1% of CPG not achieved. 
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C1.2.3.4 FTE (Full Time Equivalent) EMPLOYMENT INFORMATION 
 

It is a condition of contract that the Contractor supplies the Employer’s Agent’s Representative 
with information in respect of the employment of all foremen, artisans and labour (skilled and 
unskilled) employed to work on this contract.  The information required is: 

• Initials (per ID doc) 

• Last Name (per ID doc) 

• ID Number 

• Disability (y / n) 

• Education Level Level 1 
Unknown 

Level 2 
No Schooling 

Level 3 
Grade 1-3 

Level 4 
Grade 4 

Level 5 
Grade 5-6 

Level 6 
Grade 7-8 

Level 7 
Grade 9 

Level 8 
Grade 10-11 

Level 9 
Grade 12 

Level 10 
Post Matric 

 

• Category of Employment Category A: Employed as Local Labour for this contract only 
Category B: Temporarily employed by the Contractor 
Category C: Permanently employed by the Contractor 

 

In addition, the following information is required in respect of each person listed above, on a 
monthly basis: 

• Number of days worked during the month; 

• Daily wage rate; 

• Number of training days during the month. 
 
The information is to be forwarded in a format acceptable to the Employer’s Agent’s 
Representative, but preferably in the form of an emailed EXCEL file (an original file, to be used 
as a template, will be issued to the Contractor).  Contractors without computer facilities will be 
required to submit a hard copy of the information in a format as agreed to between the Contractor 
and the Employer’s Agent’s Representative. 
 
In addition to the tax invoice, to be submitted by the Contractor with his monthly statement, 
mentioned in Clause 6.10.4 of GCC 2015, the Employer reserves the right to withhold payment 
until the monthly FTE information has been forwarded to the Employer’s Agent’s Representative.  
No additional payment for complying with the above will be made and the Contractor is to make 
allowance for complying through the time related P & G items (sum) under Part AA: Preliminaries, 
of the Bill of Quantities. 

 
C1.2.3.5 PERFORMANCE MONITORING OF SERVICE PROVIDERS 
 

Key Performance Indicators (KPIs) are specified in the C3: Scope of Works, or will be discussed 
and agreed with the Contractor before commencement of the contract.  

 
C1.2.3.6 EXCEPTED RISKS (Clause 8.3) 

 
Pursuant to Clause 8.3 of the Conditions of Contract (GCC 2015), the Employer shall not be liable 
for the payment of standing time costs as a result of the occurrence of any of the “Excepted Risks” 
as defined under Clause 8.3. 
 
However, the Employer shall reimburse the Contractor in respect of plant de-establishment and 
re-establishment costs as a result of “Excepted risks” when a written instruction to de-establish is 
issued to the Contractor. 
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C2.1: PRICING ASSUMPTIONS / INSTRUCTIONS 

 

C2.1.1 GENERAL 

 

The Bill of Quantities forms part of the Contract 

Documents and must be read and priced in conjunction 

with all the other documents comprising the Contract 

Documents (refer to F.1.2 of the Tender Data). 

 

C2.1.2 PRICING INSTRUCTIONS AND DESCRIPTION 

OF ITEMS IN THE SCHEDULE 

 

Measurement and payment shall be in accordance with 

the relevant provisions of Clause 8 of each of the 

Standard Engineering Specifications referred to in the 

Scope of Work.  The Preliminary and General items shall 

be measured in accordance with the provisions of 

C2.1.8. 

 

The descriptions of the items in the Bill of Quantities 

are for identification purposes only and comply 

generally with those in the Standard Engineering 

Specification.  

 

Clause 8 of each Standard Engineering Specification, 

read together with the relevant clauses of the Scope of 

the works, set out what ancillary or associated work 

and activities are included in the rates for the 

operations specified. Should any requirements of the 

measurement and payment clause of the applicable 

Standard Engineering Specification, or the Scope of the 

works, conflict with the Bill of Quantities, the 

requirements of the Standard Engineering Specification 

or Scope of the work, as applicable, shall prevail. 

 

C2.1.3 QUANTITIES REFLECTED IN THE SCHEDULE 

 

The quantities given in the Bill of Quantities are 

estimates only, and subject to re-measuring during the 

execution of the work. The Contractor shall obtain the 

Employer’s Agent’s detailed instructions for all work 

before ordering any materials or executing work or 

making arrangements for it.  

 

The Works as finally completed in accordance with the 

Contract shall be measured and paid for as specified in 

the Bill of Quantities and in accordance with the 

General and Special Conditions of Contract, the 

Specifications and Project Specifications and the 

Drawings. Unless otherwise stated, items are measured 

net in accordance with the Drawings, and no allowance 

has been made for waste. 

 

The validity of the contract will in no way be affected 

by differences between the quantities in the Bill of 

Quantities and the quantities finally certified for 

payment. 

 

C2.1.5 MONTHLY PAYMENTS 

 

Unless otherwise specified in the Specifications and 

Project Specifications, progress payments in Interim 

Certificates, referred to in Clause 6.10.1 of the General 

Conditions of Contract, in respect of "sum" items in the 

Bill of Quantities shall be by means of interim progress 

instalments assessed by the Employer’s Agent and 

based on the measure in which the work actually 

carried out relates to the extent of the work to be done 

by the Contractor. 

 
C2.1.4 PROVISIONAL SUMS / PRIME COST SUMS 

 

Where Provisional Sums or Prime Cost sums (PC Sum) 

are provided for items in the Bill of Quantities, payment 

for the work done under such items will be made in 

accordance with Clause 6.6 of the General Conditions 

of Contract. The Employer reserves the right, during the 

execution of the works, to adjust the stated amounts 

upwards or downwards according to the work actually 

done under the item, or the item may be omitted 

altogether, without affecting the validity of the 

Contract.  

 

The Tenderer shall not under any circumstances 

whatsoever delete or amend any of the sums inserted 

in the "Amount" column of the Bill of Quantities and in 

the Summary of the Bill of Quantities unless ordered or 

authorized in writing by the Employer before closure of 

tenders.  Any unauthorized changes made by the 

Tenderer to provisional items in the schedule, or to the 

provisional percentages and sums in the Summary of 

the Bill of Quantities, will be treated as arithmetical 

errors. 

 

C2.1.6 PRICING OF THE BILL OF QUANTITIES 

 

The prices and rates to be inserted by the Tenderer in 

the Bill of Quantities shall be the full inclusive prices to 
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be paid by the Employer for the work described under 

the several items, and shall include full compensation 

for all costs and expenses that may be required in and 

for the completion and maintenance during the defects 

liability period of all the work described and as shown 

on the drawings as well as all overheads, profits, 

incidentals and the cost of all general risks, liabilities 

and obligations set forth or implied in the documents 

on which the Tender is based. 

 

Each item shall be priced and extended to the "Total" 

column by the Tenderer, with the exception of the 

items for which only rates are required (Rate Only), or 

items which already have Prime Cost or Provisional 

Sums affixed thereto.  If the Contractor omits to price 

any items in the Bill of Quantities, then these items will 

be considered to have a nil rate or price. 

 

All items for which terminology such as "inclusive" or 

"not applicable" have been added by the Tenderer will 

be regarded as having a nil rate which shall be valid 

irrespective of any change in quantities during the 

execution of the Contract. 

 

All rates and amounts quoted in the Bill of Quantities 

shall be in Rands and Cents and shall include all levies 

and taxes (other than VAT). VAT will be added in the 

Summary of the Bill of Quantities. 

 

C2.1.7 “RATE ONLY” ITEMS 

 

The Tenderer shall fill in rates for all items where the 

words "Rate Only" appear in the "Total" column. "Rate 

Only" items have been included where: 

(a) an alternative item or material is contemplated; 

(b) variations of specified components in the make-up 

of a pay item may be expected; and 

(c) no work under the item is foreseen at tender stage 

but the possibility that such work may be required 

is not excluded.  

 

For “Rate Only” items no quantities are given in the 

"Quantity" column but the quoted rate shall apply in 

the event of work under this item being required. The 

Tenderer shall however note that in terms of the 

Tender Data the Tenderer may be asked to reconsider 

any such rates which the Employer may regard as 

unbalanced. 

 

C2.1.8 PRELIMINARY AND GENERAL 

 

The Preliminary and General Section is provided to 

cover the Contractor’s expenses incurred in complying 

with the requirements of the tender documents and 

consists of the following parts: 

• Part AA: Preliminaries 

• Part AB: General Specifications 

• Part AH: Occupational Health and Safety 

 

Fixed Charge Items: Each item should be priced 

separately and, subject to the Engineer certifying in 

terms of Clause 6.7 of the General Conditions of 

Contract that the work has been done, payment will be 

made as follows: 

(i) the total amount due when the certified value fixed 

charge items in this section is less than 5% of the net 

contract price; 

(ii) when the certified value of fixed charge items in this 

section is greater than 5% of the net contract price, 

payment will be limited to 5% of the net contract 

price. The remainder will be paid when the value of 

the work done under the contract, excluding the 

value of fixed charge items in this section, is greater 

than 50% of the net contract price, excluding the 

value of fixed charge items in this section. 

 

Time Related Items: Any Time Related items not priced 

shall be deemed to be covered by the prices of other 

items in the section. 

 

Payment of Time Related items in this section will be 

made throughout the contract period, the amount per 

month being the value of the item divided by the 

completion in months or, if specified in weeks, the 

equivalent number of months, in terms of Clause 5.5 of 

the General Conditions of Contract. The final monthly 

increment will only be paid upon the issue of a 

completion certificate. 
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C2.2: BILL OF QUANTITIES 

 

The Bill of Quantities follows and comprises of 11 pages.  The pages are numbered BoQ 1 to BoQ 9. 
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C3.1: PROJECT DESCRIPTION AND SCOPE OF CONTRACT 

 

C3.1.1 Description of Works 

The works will be undertaken in the Siweni Area in Ward 01, KwaXimba. The project entails the 

supply of all plant, labour and material necessary for the upgrade of 500m of TRK 93328 with 

associated stormwater drainage.  

 

The Employer’s objective is to deliver the necessary public infrastructure using labour intensive 

methods for labour intensive works. 

  

The scope of works comprises the following: 

 

Site Clearance 

• General Clearance of the area of works 

 

Concrete Works 

• Construction of concrete v-drains (1m wide x 0.2m deep along the road 

• Concrete slabs for driveways (1.5m x 770mm)  

 

Earthworks and Layerworks 

• Cut to fill, cut to spoil & importing of suitable fill. 

• Road formation 

• Layerworks consisting of 300mm subbase using G5 material  

 

Stormwater Drainage 

• Construction of new concrete stormwater pipes and headwalls 

• Raising / lowering of existing manholes where applicable 

 

Asphalt Roadwork 

• Construction of a 5.0m wide road using a 150mm Concrete 

  

Services  

• Proving of existing services 

• Raise / lower existing watermains. 

• Raise / lower existing water pipes. 

• Relocation of existing services (water and electricity) where applicable. 

 

C3.1.2 Description of Site and Access 

 

The site is located within Ward 1 in the Outer West Region of Ethekwini Municipality in KwaXimba-

Siweni Area, Outer West Region, Durban. 

 

C3.1.3 Nature of Ground and Subsoil Conditions 

 

There is no specific information regarding the nature of the ground and subsoil conditions 

available. Detailed assessments will be carried out on site by an external independent accredited 

SANAS Soil Laboratory. 
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C3.2:  PROJECT SPECIFICATION 
PREAMBLE 

 

In the event of any discrepancy between a part or parts of the Standard or Particular Specifications and the 

Project Specification, the Project Specification shall take precedence.  In the event of a discrepancy between 

the Specifications, (including the Project Specifications) and the drawings and / or the Bill of Quantities, the 

discrepancy shall be resolved by the Employer’s Agent before the execution of the work under the relevant 

item. 

 

C3.2.1 GENERAL 

 

PS.1  PROGRAMME, METHOD OF WORK, AND ACCOMMODATION OF TRAFFIC 

 

This Clause is to be read in conjunction with the provisions and obligations as contained in SANS 

1921-1 and SANS 1921-2. 

 

PS.1.1 Preliminary Programme 

 

The Contractor shall include with his tender a preliminary programme on the prescribed form (see 

T2.2: Preliminary Programme) to be completed by all Tenderers.  The programme shall be in the 

form of a simplified bar chart with sufficient details to show clearly how the works will be performed 

within the time for completion as stated in the Contract Data. 

 

Tenderers may submit tenders for an alternative Time for Completion in addition to a tender based 

on the specified Time for Completion.  Each such alternative tender shall include a preliminary 

programme similar to the programme above for the execution of the works, and shall motivate his 

proposal clearly by stating all the financial implications of the alternative completion time. 

 

The Contractor shall be deemed to have allowed fully in his tendered rates and prices as well as 

in his programme for all possible delays due to normal adverse weather conditions (refer to 

Clause 5.12.2.2) and special non-working days (refer to Clause 5.1.1.1) as specified in the in the 

Contract Data. 

 

PS.1.2 Programme in Terms of Clause 5.6 of the General Conditions of Contract 

 

It is essential that the construction programme, which shall conform in all respects to Clause 5.6 

of the General Conditions of Contract, be furnished within the time stated in the Contract Data 

(refer to Clause 5.3.1/2). 

 

The preliminary programme to be submitted with the tender shall be used as basis for this 

programme. 

 

The Tenderer's attention is drawn to the fact that a number of factors will affect the programming 

of and method of carrying out the works.  The more important of these are: 

 

(1) In general, at least two (2) weeks’ notice is required by all the Municipal Departmental 

service organisations before the respective work teams can be deployed on site. 

(2) Should there be relocation of services required, the contractor shall allow and make time 

for delays in his programme. 

(3) Adequate time must be allowed for ordering of materials. 

(4) Vehicular and pedestrian access to private property is to be maintained at all times unless 
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prior written permission to close the access has been obtained by the contractor, from the 

property owner / occupier, and approved by the Engineer.  

(5) Attention must be paid to the accommodation of pedestrians and traffic during the period 

of the contract. Adequately, safe pedestrian accommodation must be provided for the full 

duration of contract.  

(6) The contractor shall allow for all signs, barricades, delineators and temporary road 

markings under the applicable items in the Bill of Quantities 

(7) Vehicular access to private property is to be maintained 

(8) Traffic restrictions 

 

Those known, existing services in the area of the works have been depicted on the contract 

drawings.  It is evident, however, that the status of existing service records as far as can be 

ascertained might not reflect the actual situation in the field.  As such, due allowance has been 

made in the Bill of Quantities for the proving of services where directed by the Engineer. 

 

PS.1.3 Requirements for Accommodation of Traffic 

 

PS.1.3.1 General 

 

Accommodation of traffic, where applicable, shall comply with SANS 1921-2: 2004: Construction 

and Management Requirements for Works Contracts, Part 2: Accommodation of Traffic on Public 

Roads occupied by the Contractor. The Contractor shall obtain this specification from Standards 

South Africa if accommodation of traffic will be involved on any part of the construction works. 

 

Clause 4.10.4 of SANS 1921-2: 2004 shall be replaced with the following: 

 

“Road signs and markings shall comply with the requirements of the “SADC Road Traffic Signs 

Manual - Volume 2: Roadworks Signing”. 

 

PS.1.3.2 Basic Requirements 

 

The travelling public shall have the right of way on public roads, and the Contractor shall make 

use of approved methods to control the movement of his equipment and vehicles so as not to 

constitute a hazard on the road. 

 

The Contractor shall ensure that all road signs, barricades, delineators, flagmen and speed 

controls are effective, and that courtesy is extended to the public at all times. 

 

Failure to maintain road signs, warning signs or flicker lights, etc, in a good condition shall 

constitute ample reason for the Employer’s Agent to suspend the work until the road signs, etc, 

have been repaired to his satisfaction. 

 

The Contractor may not commence constructional activities affecting existing roads before 

adequate provision has been made to accommodate traffic in accordance with the requirements 

of this document and the South African Road Traffic Signs Manual.  

 

The Contractor shall construct and maintain all temporary drainage works necessary for 

temporary deviations. The Contractor shall ensure that the existing property accesses are 

maintained at all times.  Where necessary the Contractor shall make allowance in the rates for 

completing the work required to the accesses out of normal hours. 



 Contract No: 3R-23939 

 

 

C2: Pricing Data Page 71 Document Version 01/03/2024 (RP) 

 

 

PS.1.3.3 Traffic Safety Officer 

 

Where warranted by traffic conditions on or near the site, the Contractor shall nominate a suitable 

member of his staff as traffic safety officer to be responsible for the arrangement and maintenance 

of all the measures for the accommodation of traffic for the duration of the project.  Duties of the 

traffic safety officer shall be in compliance with the Occupational Health and Safety Act 1993 and 

the Construction Regulations 2014. 

 

PS.1.3.4 Payment 

 

The Contractor’s tendered rates for the relevant items in the Bill of Quantities shall include full 

compensation for all possible additional costs which may arise from this, and no claims for extra 

payment due to inconvenience as a result of the modus operandi will be considered.  

 

PS.1.3.5 Pedestrian Movement 

 

The Contractor shall make provision for accommodating all pedestrian movements in the area of 

the works.  Allowance shall be made in the relevant rates for any barricades and signs required. 

 

PS.1.3.6 Temporary Reinstatement 

 

Provided always that if in the course or for the purpose of the execution of the works or any part 

thereof any road or way shall have been broken up, then notwithstanding anything herein 

contained: 

 

(a) if the permanent reinstatement of such road or way is to be carried out by the appropriate 

authority or by some person other than the contractor (or any subcontractor to him), the 

contractor shall at his own cost and independently of any requirement of or notice from the 

Engineer be responsible for the making good of any subsidence or shrinkage or other 

defect, imperfection or fault in the temporary reinstatement of such road or way, and for the 

execution of any necessary repair or amendment thereof from whatever cause the 

necessity arises, until the end of the period of maintenance in respect of works beneath 

such road or way until the authority or other person as aforesaid shall have taken 

possession of the site for the purpose of carrying out permanent reinstatement (whichever 

is the earlier), and shall indemnify and save harmless that Council against and from any 

damage or injury to the Council or to third parties arising out of or in consequence of any 

neglect or failure of the Contractor to comply with the foregoing obligations or any of them 

and against and from all claims, demands, proceedings, damages, costs, charges and 

expenses whatsoever in respect thereof or in relation thereto. 

 

(b) where the authority or person as aforesaid shall take possession of the site as aforesaid in 

sections or lengths, the responsibility of the contractor under paragraph (a) of this sub-

clause shall cease in regard to any such section or length at the time possession thereof is 

so taken, but shall during the continuance of the said period of maintenance continue in 

regard to any length of which possession has not been taken and the indemnity given by 

the contractor under the said paragraph shall be construed and have effect accordingly.  
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PS.2  SERVICES 

 

This Clause is to be read in conjunction with the provisions and obligations as contained in SANS 

1921-1 and SANS 1921-2. 

PS.2.1 Existing Services 

 

The Tenderer's attention is drawn to the numerous existing services in the area.  Although every 

effort has been made to depict these services accurately the positions shown must be regarded 

as approximate. 

 

PS.2.2 Proving Underground Services 

 

This clause must be read in conjunction with Clause DB.5.1.2, the requirements of which shall be 

extended to cover all earthworks operations whether for trenching or bulk earthworks, in the 

vicinity of underground services. 

 

It is stressed that all services in a particular area must be proven before commencing work in that 

area. 

 

Insofar as bulk earthworks are concerned, where services are indicated on the drawings or where 

from site observations can reasonably be expected that such services are likely to exist where 

excavations are to take place, the Contractor shall without instructions from the Employer’s Agent 

carefully excavate by hand to expose and prove their positions. 

 

The cost of the proving trenches is to be included in the work covered by Clause DA.8.3. 

 

When a service is not located in its expected position the Contractor shall immediately report such 

circumstances to the Employer’s Agent who will decide what further searching or other necessary 

action is to be carried out and shall instruct the Contractor accordingly.  The cost of this additional 

searching shall be to the Council's cost and shall be paid for under DB.8.19 - Proving Existing 

Services. 

 

Should any service be damaged by the Contractor in carrying out the works and should it be found 

that the procedure as laid down in this clause has not been followed then all costs in connection 

with the repair of the service will be to the Contractor's account. 

 

When electrical cables are not in the positions shown on drawings of eThekwini Electricity and 

cannot be found after proving trenches have been put down, assistance may be obtained by 

calling an official of the Works Branch on Telephone No. 311-1111 during office hours, or by 

contacting Control on Telephone No. 305-7171 after hours. 

 

It should be noted that 33,000 Volt and 132,000 Volt cables may only be exposed by the 

eThekwini Electricity’s personnel.  The cables are usually protected by concrete covering slabs, 

and therefore if the slabs are inadvertently exposed, excavation work must stop, and the 

eThekwini Electricity shall be contacted immediately on the above telephone numbers. 

 

Proving of services shall be completed at least two weeks in advance of the actual programmed 

date for commencing work in the area.  The position of these services located must be co-

ordinated and levelled by the Contractor, and the information given in writing to the Employer's 

Agent’s Representative. 
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The requirements of this clause do not relieve the Contractor of any obligations as detailed in the 

Conditions of Contract or under Clause 4.17 of SANS 1921-1. 

 

 

PS.2.3 New Services and Relocation of Existing 

 

This clause shall be read in conjunction with Clause PS.1. 

 

New services are either to be installed by the Contractor as part of the contract or by others during 

the contract period.  In the latter case excavation and subsequent backfilling of the trench from 

the top of the bedding layer shall generally be carried out by the Contractor. 

 

Relocation of services shall generally be carried out by the relevant services organisation.  

Generally, their work shall include the excavating and bedding the service which will include 

backfilling to a depth of approximately 300 mm above the service. The remainder of the backfilling 

shall be carried out by the Contractor. 

 

Generally, work shall only commence on the installation of new services once the bulk earthworks 

have been completed and roughly trimmed to level along a substantial portion of the services 

route.  In addition, no sidewalk, verge, median or island shall be surfaced or topsoiled until all 

work on the services has been completed. 

 

Services affected by the contract are described as follows: 
 

• PS.3: Watermains; 

• PS.4: Sewers; 

• PS.5: Stormwater; 

• PS.6: Electrical Cables / Lighting; 

• PS.7: Telkom / Neotel; 

• PS.8: CCTV; 

 

Further to the above, tenderers are referred to the services drawing and are to note that several 

minor cables / pipes may be encountered during excavation works which may require to be 

relocated to some extent.  It is anticipated that the two-week period required under PS.2.2 will 

allow sufficient time for these relocations. 

 

PS.2.4 Accommodation of Services  

 

Further to Clauses PS.1 and PS.2 of this specification, tenderers are to note that allowance must 

be made under this item and / or the appropriate rates, for all costs incurred as a result of 

complying with these clauses.  It shall also cover liaison with the services organisations and 

accommodation of their work gangs / contractors on site. 

 

PS.3  WATERMAINS 

 

PS.3.1 General 

 

It is not anticipated that it will be necessary for the Contractor to undertake any work on this 

service. If any work to the watermains are required, the tenderer is responsible to communicate 

the relocation of the watermains with the eThekwini Water & Sanitation Department and actioned 
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as in PS.2.3. Particular attention should be paid to tie-ins to the existing live mains which normally 

have to be done by the Water Supply Branch or their approved/appointed contractors, even if the 

installation of the new main needs to be installed.   

 

 

PS.3.2 Water Main Valve Access 

 

Due to the dangerous situation occurring when water main valves are covered over, the 

Contractor shall maintain access to all water main valves at all times.  During asphalt layer work, 

after each pass by the paving machine, the valves shall be exposed and access maintained in a 

safe condition. 

 

Whatever method the Contractor chooses to use for this work, the cost of raising the valves from 

existing level to ultimate level shall be paid only once, irrespective of the number of times the 

valve is uncovered.  Spacer rings required for the height adjustment of valve covers shall be 

supplied by the Water and Sanitation Unit.  Tolerances on valve cover levels shall be as specified 

in clause PH.6.5.  Before final setting in position of valve covers the Contractor shall liaise with 

the Employer’s Agent regarding the direction in which covers shall be placed. 

 

PS.3.3 Restriction on Compactive Equipment 

 

The Contractor is to note that existing watermains traverse the site of the works and special care 

is to be taken in close proximity to these mains and connections.  The existing mains and 

connections shall be proved on site by the Contractor prior to any construction work commencing 

in the vicinity of the watermains. 

 

Under no circumstances will heavy road-making equipment, other heavy plant or vibratory 

compaction equipment be permitted to operate within 800 mm vertically or horizontally of the 

existing mains or connections.  The permissible compaction plant within this restricted area shall 

be the equivalent of a "Bomag 90" under static compaction, or similar approved plant.  When the 

roadworks are far enough advanced to provide a minimum of 800 mm cover to the existing mains, 

the above restriction will fall away. 

 

The Contractor is to take cognisance of the above requirements when entering rates in the Bill of 

Quantities and in the programming of the works.  No claim for additional payment based on the 

inability to use plant as a result of the requirements of this clause will be accepted.  The Contractor 

will be held liable for any costs should the watermain or electrical cables be damaged during 

construction of the road. 

 

PS.4  SEWERS 

 

Any existing sewer manholes found in the work area will have to be raised / lowered to suit new 

road, sidewalk or verge levels. It is not anticipated that any additional work to the sewers will be 

required. 

 

PS.4.1 Blockage of Foul Water Sewers 

 

The Contractor shall be responsible for ensuring that cementitious sludge, sand and rubble from 

the works do not enter the foul water reticulation system.  The Contractor shall be liable for any 

costs incurred by the Council or others as a result of blockages in the reticulation system attributed 

to failure to comply with the above requirement. 
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PS.5  STORMWATER 

 

The existing stormwater system is to be upgraded where necessary. New stormwater concrete 

pipes and concrete v-drains will be constructed as indicated on the drawings. Manholes will also 

be raised / lowered where necessary. 

PS.5.1 Blockage Stormwater Sewers 

 

The Contractor shall be responsible for ensuring that cementitious sludge, sand and rubble from 

the works do not enter the stormwater reticulation system.  The Contractor shall be liable for any 

costs incurred by the Council or others as a result of blockages in the reticulation system attributed 

to failure to comply with the above requirement. 

 

PS.6  ELECTRICAL PLANT 

 

There are existing electrical poles and electricity lines in the works area. Special attention must 

be paid to ensure there is no damage to the existing electricity infrastructure. The Tenderer is 

responsible to communicate and actioned the relocation of the electrical poles and cables with 

the Electricity department as per PS.2.3. 

 

PS.6.1 General 

 

Various types of electrical cables including high voltage, low voltage, street lighting and domestic 

connection cables are affected by the contract.  The laying, relocation and jointing of all cables 

will be carried out by eThekwini Electricity’s work gangs, or agents appointed by them, whilst the 

excavation and backfilling forms part of this contract.  Close liaison will therefore be necessary 

with eThekwini Electricity throughout the contract. 

 
PS.6.2 Street Lighting 

 

No relocation of electricity poles / cables are envisaged however care needs to be taken when 

working within close proximity to the electricity cables / poles. 

 

PS.6.3 MV / LV Cables 

 

No MV / LV cables are to be replaced / relocated within the contract area. 

 

PS.6.4 Relocation of Existing Services 

 

Should it be necessary to adjust the line, level and / or position of any service not catered for in 

the contract to enable the construction to proceed the Contractor shall on no account effect such 

adjustment himself but shall notify the Engineer who will arrange for the work to be carried out at 

no cost to the Contractor. 

 

PS.7  TELKOM S.A. LIMITED / NEOTEL PLANT 

 

The tenderers attention is drawn to the fact that Telkom / Neotel copper cables and fibre optic 

cables are existing in the contract area. The exact position and depth of these services is not 

known as those service providers have not as yet provided this Department with the relevant 

records. Notwithstanding this, extreme care is to be exercised when working in the vicinity of 

these cables and proving of these services by hand excavation will be required before excavations 
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for roadworks takes place. 

 

 PS.8  CCTV PLANT 

 

The tenderers attention is drawn to the fact that CCTV cables and fibre optic cables are existing 

in the contract area. 

 
PS.9  MANAGEMENT OF THE ENVIRONMENT 

 

The Contractor shall pay special attention to the following: 

 

PS.9.1 Natural Vegetation 

 

The Contractor shall confine his operation to as small an area of the site as may be practical for 

the purpose of constructing the works.  

 

Only those trees and shrubs directly affected by the works and such others as the Employer’s 

Agent may direct in writing shall be cut down and stumped. The natural vegetation, grassing and 

other plants shall not be disturbed other than in areas where it is essential for the execution of the 

work or where directed by the Engineer.  

 

PS.9.2 Fires 

 

The Contractor shall comply with the statutory and local fire regulations. He shall also take all 

necessary precautions to prevent any fires. In the event of fire the Contractor shall take active 

steps to limit and extinguish the fire and shall accept full responsibility for damages and claims 

resulting from such fires which may have been caused by him or his employees. 

 

PS.9.3 Environmental Management Plan 

 

In addition to the above, all requirements according to the Environmental Management Plan as 

detailed in C3.4: Particular Specifications, will be adhered to. 

 
 
PS.10  OCCUPATIONAL HEALTH AND SAFETY 

 

PS.10.1 General Statement 

 

When considering the safety on site the Contractor's attention is drawn to the following: 

 

1. The area of works is bounded by residential properties 

2. The Works will require machinery and plant of varying sizes 

3. The manual movement of heavy precast products will be required 

4. The raw asphalt used will be delivered to site at high temperatures, which after processing, 

remains hot for some time. 

5. The gradient of the road in moderate to steep. Plant and machinery need to be well controlled.  

6. The deviation of the traffic must be maintained throughout the day and night, weekends and 

Public holidays included, and  

7. All road signs must be maintained to allow for adequate sight distance by the road users 

It is a requirement of this contract that the Contractor shall provide a safe and healthy working 

environment and to direct all his activities in such a manner that his employees and any other 
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persons, who may be directly affected by his activities, are not exposed to hazards to their health 

and safety.  To this end the Contractor shall assume full responsibility to conform to all the 

provisions of the Occupational Health and Safety Act No 85 and Amendment Act No 181 of 1993, 

and the OHSA 1993 Construction Regulations 2014 issued on 7 February 2014 by the 

Department of Labour.  

 

For the purpose of this contract the Contractor is required to confirm his status as mandatory and 

employer in his own right for the execution of the contract by entering into an agreement with the 

Employer in terms of Section 37(2) of the Occupational Health and Safety Act. 

 

PS.10.2 Health and Safety Specifications and Plans to be submitted at tender stage 

 

PS.10.2.1 Employer's Health and Safety Specification  

 

The Employer's Health and Safety Specification is included in C3.4: Particular Specifications.  

 

PS.10.2.2 Tenderer's Health and Safety Plan 

 

At tender stage only a brief overview of the tenderer’s perception on the safety requirements for 

this contract will be adequate.  This will be attached to T2.2: Contractor’s Health and Safety Plan. 

 

Only the successful Tenderer shall submit a separate Health and Safety Plan as required in terms 

of Regulation 7 of the Occupational Health and Safety Act 1993 Construction Regulations 2014 

and referred to in T2.2: Contractor’s Health and Safety Plan.  

 

The detailed safety plan will take into consideration the site-specific risks as mentioned under 

PS.10.1 and must cover at least the following: 

 

(i) A proper risk assessment of the works, risk items, work methods and procedures in terms 

of Regulations 9 to 29. 

(ii) Pro-active identification of potential hazards and unsafe working conditions. 

(iii) Provision of a safe working environment and equipment. 

(iv) Statements of methods to ensure the health and safety of subcontractors, employees and 

visitors to the site, including safety training in hazards and risk areas (Regulation 7). 

(v) Monitoring health and safety on the site of works on a regular basis and keeping of records 

and registers as provided for in the Construction Regulations. 

(vi) Details of the Construction Supervisor, the Construction Safety Officers and other 

competent persons he intends to appoint for the construction works in terms of Regulation 

8 and other applicable regulations; and 

(vii) Details of methods to ensure that his Health and Safety Plan is carried out effectively in 

accordance with the Construction Regulations 2014. 

 

The Contractor's Health and Safety Plan will be subject to approval by the Employer, or 

amendment if necessary, before commencement of construction work. The Contractor will not be 

allowed to commence work, or his work will be suspended if he had already commenced work, 

before he has obtained the Employer's written approval of his Health and Safety Plan. 

 

Time lost due to delayed commencement or suspension of the work as a result of the Contractor's 

failure to obtain approval for his safety plan, shall not be used as a reason to claim for extension 

of time or standing time and related costs. 
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A generic plan will not be acceptable. 

 

PS.10.3 Cost of compliance with the OHSA Construction Regulations 

 

The rates and prices tendered by the Contractor shall be deemed to include all costs for 

conforming to the requirements of the Act, the Construction Regulations and the Employer's 

Health and Safety Specification as applicable to this contract.  Should the Contractor fail to comply 

with the provisions of the Construction Regulations, he will be liable for penalties as provided in 

the Construction Regulations and in the Employer's Health and Safety Specification. 

 

Items that may qualify for remuneration will be specified in the Employer’s Health and Safety 

Specification. 

 

PS.11  SITE SECURITY 

 

The Contractor shall, for the duration of the contract, provide sufficient security and watchmen to 

adequately ensure the safety and protection of the works, the Contractor’s staff, including local 

labour and subcontractors, and all site plant and construction equipment required for the works. 

 

Site Security, in conjunction with the SAPS (where necessary), shall be responsible for removal 

of disruptive elements, that may interrupt the progress of the contract through acts such as, but 

not limited to, intimidation, threats of disruption, violent disruption, or criminal and illegal activity 

by the local community or independent organisations or entities that may result in slowing down 

or partial or total stoppage of the works. 

 

Payment for this item shall be made under Section 1, Part AB of the Bill of Quantities. 

 

PS.12  PERFORMANCE MONITORING OF SERVICE PROVIDERS 

 

The performance of service providers that have been selected to provide assistance in the 

provision of a municipal service, otherwise than in circumstances where Chapter 8 of the 

Municipal Systems Act applies, is required, by Section 116 of the Municipal Finance Management 

Act, to be monitored and reported on (see Cl.53 of the SCM Policy). 

 

Appropriate key performance indicators (KPIs) for the contract must be set by the Municipality as 

a yardstick for measuring performance. 

 

The following KPIs will be applicable to this contract: 

(a) Contractor adherence to Health and safety 

(b) Compliance with site induction requirements 

(c) Adherence to quality and standards applicable 

(d) Management of social and community issues 

(e) Quality assurance and control (viz. Testing etc.) and implementation of stage gates. 

(f) Adherence to programme 

(g) Actual Length of Gravel to Surface Road Constructed 

(h) Total FTE’S for this project 

 

PS.13  COMMUNIY LIAISON OFFICER 
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The ward councillor of ward 1 work is to identify a community liaison officer (CLO) for the project 

who must represent both the Community and Clients criteria and make the person known to the 

Contractor within two days of being requested to do so. Allowance has been made for 1 (one) 

CLO for the duration for the duration of the project. The Contractor will be required to enter a 

written contract with the CLO that specifies: 

 

• The hours of work and the wage rate of the CLO (200% of the Civil Engineering Industry 

minimum wage). 

• The duration of the appointment. 

• The duties to be undertaken by the CLO which could include: 

• Assisting in all respects relating to the recruitment of local labour. 

• Acting as a source of information for the community and councillors on issues related to 

the contract. 

• Keeping the Contractor advised on community issues and issues pertaining to local 

security. 

• Assisting in setting up any meetings or negotiations with affected parties. 

• Keeping a written record of any labour or community issue that may arise. 

• Any other duties that may be required by the Contractor. 

 

The CLO must have the capacity to engage with all relevant stakeholders and interested parties 

/ business forums and must be held accountable for allocated responsibilities. The CLO not 

fulfilling required duties can have their appointment terminated and can be replaced with an 

alternative incumbent after notification and discussion with relevant Community Structures and 

through the appointed Councillor of the relevant Ward/s in which the project is being constructed. 

 

Responsibility for the identification of a pool of suitable labour shall rest with the CLO, although 

the Contractor shall have the right to choose from that pool.  The Contractor shall have the right 

to determine the total number labourers required at any one time and this may vary during the 

contract. 

 

The Contractor shall have the right to replace labour that is not performing adequately.  Should 

such occasion arise, it must be done in conjunction with the CLO. Handling costs and profit in 

respect of the provided invoiced amounts for CLO shall not exceed a maximum of 10%. 

 

PS.14  EMPLOYMENT OF LOCAL LABOUR 
 

The contractor will be required to employ local labour as specified in the Part C3.3: Particular 

Specifications - “The Use of CLOs and Local Labour” of this Contract document. The contractor 

will be required to ensure that a minimum of 100% of the local labour force is made up of local 

labour. For the purposes of this contract, “Local labour” will be deemed to be any persons who 

reside within Wards and local communities immediately around the site. The contractor will be 

required to provide proof of authenticity of local labour.  Signed confirmation by the appointed 

CLO will suffice for this. The rate of reimbursement will be equal to the daily rate stipulated and 
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gazetted by the Department of Labour based on an 8-hour day. The entire project is not a labour-

intensive project as the bulk of the work is mechanically achieved, however it is required that the 

Contractor and sub-Contractors shall use local labour as much as possible and provide 

opportunity to local business forums for smaller task on appointment and on tender process based 

on the sum of the equivalent tendered rates.  

 

The Contractor is to submit proof of employment of local labour. No additional costs will be 

entertained due to this Particular Specification.  The contractor will remain responsible for 

providing proper supervision of all labour and will be responsible for the quality of work produced. 

PS. 15 TESTING 

 

Further to clause AB.6, the Contractor is to include in his unit rates for the cost of classification 

testing of all materials delivered to site intended for use in the layer works and for all density 

control testing of all layer works as per the pavement design illustrated on the contract drawings. 

 

 

The Contractor is to provide results of all control testing to the Employer’s Agent’s Representative, 

if satisfied the Employer’s Agent’s Representative will then give the Contractor written permission 

to proceed with the next stage of construction.  

 

Random acceptance testing will be undertaken by the Roads Provision Department, Pavement 

and Geotechnical Engineering Branch. 

 

The Contractor is to include in his rates for testing of all concrete items in accordance with clause 

C.7 of the Durban Standard Engineering Specifications. 

 

PS. 16 SURVEY FOR, AND PREPARATION OF ‘AS BUILT’ DRAWINGS 

 

 The Contractor shall submit the following data in addition to the completed As-built drawings 

before a Certificate of Completion is issued: - 

 

• The co-ordinate and levels at the top and toe of all banks at 5.0m intervals. 

• The co-ordinate and levels of kerbs where there is a change in grade or direction of the  

          kerb line or channel. 

• The co-ordinate and levels of the existing road, fencing and paved area. 

• The co-ordinate and levels of the final asphalt level. 

• The co-ordinate and invert levels of drainage constructed (At the start, end and changes in  

          direction) 

• Co-ordinates, invert levels and cover levels of all stormwater and sewer controls in the site  

          area. 

• The co-ordinate and levels of all new and existing site furniture within the site area. 

• Any other information that will describe the completed site area in its entirety.  
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C3.3: STANDARD SPECIFICATIONS 

C3.3.1 The Specifications on which this contract is based are the eThekwini Municipality’s (City of 

Durban) Standard Engineering Specifications (hereafter referred to as the Standard Engineering 

Specifications).  This document is obtainable separately, and Tenderers shall obtain their own 

copies of the applicable Sections. 

 

 

Part Description Date of Issue 

AB General Specifications July 1992 

B Site Clearance March  1990 

C Concrete Work February 1987 

DA Earthworks: Bulk January 1985 

DB Earthworks for Pipe Trenches July 1992 

EB Graded Crushed Stone December 1988 

ED Road Asphalt July 1992 

EF Kerbs and Haunches July 1992 

EH Steel Guardrails & Conc. Median Barriers   

EL Dumprock Subgrade Improvement   

F Protection Works July 1992 

PG Non-Pressure Pipelines and Pc Culverts July 1992 

PH Manholes and Appurtenant Drainage Works July 1992 

S Reinstatement March 1993 

TA Road Signs October 1989 

TB Road Markings October 1989 
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C3.3.2 AMENDMENTS TO THE STANDARD SPECIFICATIONS 

 

INTRODUCTION 

 

In certain clauses the standard, standardized and particular specifications allow a choice to be specified in the 

project specifications between alternative materials or methods of construction and for additional requirements 

to be specified to suit a particular contract. Details of such alternative or additional requirements applicable to 

this contract are contained in this part of the project specifications. It also contains additional specifications 

required for this particular contract. 

 

The number of each clause and each payment item in this part of the project specifications consists of the 

prefix PS followed by a number corresponding to the number of the relevant clause or payment item in the 

standard specifications. The number of a new clause or payment item, which does not form part of a clause or 

a payment item in the standard specifications and which is included here, is also prefixed by PS, but followed 

by a new number which follows on the last clause or item number used in the relevant section of the standard 

specifications. 

 

PS AB General Specifications 

PS B Site Clearance 

PS C Concrete Work 

PS DA Earthworks: Bulk 

PS DB Earthworks for Pipe Trenches 

PS EB Graded Crushed Stone 

PS ED Road Asphalt 

PS EF Kerbs and Haunches 

PS EH Steel Guardrails & Conc. Median Barriers 

PS EL Dumprock Subgrade Improvement 

PS F Protection Works 

PS PG Non-Pressure Pipelines and Pc Culverts 

PS PH Manholes and Appurtenant Drainage Works  

PS S Reinstatement 

PS TA Road Signs  

PS TB Road Markings  
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PS. AB  GENERAL SPECIFICATION 

  

INDEX                                                                                                                                         

PS.AB.1 SITE FACILITIES 

PS.AB.1.1 TEMPORARY OFFICES FOR ENGINEER AND STAFF 

PS.AB.1.2 CONTRACTOR'S CAMP SITE AND DEPOT 

PS.AB.1.3 ACCOMMODATION OF EMPLOYEES 

PS.AB.1.4 POWER SUPPLY, WATER AND OTHER SERVICES 

PS.AB.1.5 SECURITY SERVICES 

PS.AB.1.6 DEALING WITH WATER 

PS.AB.2 SERVICE CONNECTION FEE 

PS.AB.3 CONTRACTORS SUPERINTENDENCE 

PS.AB.5 ROAD DEVIATIONS AND TRAFFIC CONTROLS 

PS.AB.7 PROGRESS PHOTOGRAPHS 

PS.AB.8 NOTICE BOARD 

PS.AB.9 SURVEY CONTROL AND SETTING OUT OF THE WORKS 

PS.AB.10 PROVING EXISTING SERVICES   

PS.AB.11 EXISTING SERVICES 

PS.AB.12 RAISE / LOWER EXISTING VALVES & VALVE CHAMBER 

PS.AB.13 RAISE / LOWER EXISTING WATER METER / PIPES 

PS.AB.14 VALVE / WATER METER DISCONNECT, RELOCATION & INSTALATION 

PS.AB.15 AS BUILT SURVEY/ DRAWINGS 

PS.AB.16 TESTING FOR SUB-GRADE MATERIAL 

PS.AB.17 STAKEHOLDER MANAGEMENT AND LIAISON 

 

PS.AB.1 SITE FACILITIES 

 

PS.AB.1.1 Temporary Offices for Engineer and Staff 

 

No offices are required for the exclusive use by the Engineer or his staff. 

 

PS.AB.1.2 Contractor's Camp Site/ Store Yard 

 

The Contractor is responsible to provide a suitable site for his camp and to provide accommodation for his 

personnel and labourers. If the Employer can make any specific site available to the Contractor, such site will 

be pointed out to the Contractor. 

 

 (a) Contractor's Camp Site / Store Yard 

 

 The recommended position of the camp site/store yard will be pointed out by the Engineer. 

However, the Contractor may, if he prefers to have a camp site at another location of the work, 

site it elsewhere provided that he first obtains the written permission of the landowner, and 

subsequently the Engineer, to do so. 

 

 Any clearing of the site that is necessary and the making good after de-establishment will be the 

responsibility of the Contractor. 

 

 In addition to the requirements of SABS 1200A Clause 8.3.2.2 the following conditions shall also 

apply: 

 

  (i) None of the existing roads shall be damaged in any way. 
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  (ii) No waterborne sewerage facilities or potable water connection are available on the 

site.  The Contractor shall make his own arrangements in this regard. 

  (iii) No electrical facilities exist on site. 

(iv) It shall be the responsibility of the Contractor to make good any damage caused 

(v) to the camp site area or any improvements on it, including services, and for 

reinstating it to its former condition when vacated.  The standard of reinstatement 

must be to the satisfaction of the Engineer; Director: Real Estate and/or Director of 

Parks, Recreation and Beaches Department; or other owner.  Particular attention 

should be directed to these requirements and written clearances from the relevant 

Departments or other owners will be required. 

 

PS.AB.1.3 Accommodation of Employees 

 

No employees except for security guards will be allowed to sleep or be accommodated on the site in urban 

areas. No housing is available for the Contractor's employees and the Contractor shall make his own 

arrangements to house his employees and to transport them to site. No informal housing or squatting will be 

allowed. 

 

The Contractor shall provide the necessary ablution facilities at his camp site and the site of the works for the 

use of his employees. Chemical toilets only will be allowed where temporary facilities have to be provided. 

 

PS.AB.1.4 Power Supply, Water and other Services 

 

 The Contractor shall make his own arrangements concerning the supply of electrical power, water and all other 

services. No direct payment will be made for the provision of electricity, water and other services. The cost 

thereof shall be deemed to be included in the rates and amounts tendered for the various items of work for 

which these services are required, or in the Contractor's preliminary and general items as the case may be. 

 

(a) Water for Works 

 

 The Contractor shall allow in his Establishment rates for the securing of a suitable water  

 supply, the payment of any connection fee and for any water charges for the duration of the  

 contract. 

 

(b) Power Supply for Works 

 

 The power supply authority is eThekwini Electricity Service Unit.  The Contractor will be  

 responsible for arranging for whatever temporary supplies may be required and he will be  

 required to bear all costs involved and to pay the ruling tariffs applicable to such supplies. 

 

PS.AB.1.5 Security Services 

 

The Contractor shall employ competent watchmen to guard the Works both by day and night. From the time 

any portion of the Works commences, until the Completion of the Works and the issue of the Certificate of 

Completion of the Works, the Contractor shall be responsible for protecting the property of the Employer and 

all persons having business on the Site from anything dangerous or likely to cause damage or injury.  The 

Contractor shall take all practical precautions to avoid nuisance or inconvenience to the owners or occupier of 

properties near to the Site and to the public generally whilst carrying out the Works and shall at all times keep 

the Site clean and, in a safety, and satisfactory condition. Contractor shall make his own arrangements 

concerning the supply of security services to the site. 

 

PS.AB.1.6 Dealing with Water 
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The Contractor shall properly deal with and dispose of water to ensure that the Works are kept sufficiently dry 

for their proper execution. For this purpose, he shall provide, operate and maintain in sufficient quantity such 

pumping equipment, well points, pipes and other equipment as may be necessary, and he shall also provide 

any sumps, furrows, coffer-dams and other temporary works as may be necessary to minimize damage, 

inconvenience or interference. 

 

PS.AB.2 SERVICE CONNECTION FEE 

  

Further to Clause AB.2.3, the Engineer does not require an office. 

 

PS.AB.3 CONTRACTORS SUPERINTENDANCE 

 

 The contractor shall deploy full time-based suitable candidates on site for quality control, coordination of 

responsibilities to all site employees including subcontractors.    

Payment for this item shall be made under Section 1, Part AB, in the Bill of Quantities. 

  

PS.AB.5 ROAD DEVIATIONS AND TRAFFIC CONTROL 

 

a) Allowance has been made in the Bill of quantities for deviations. Cost of any additional deviations by 

the Contractor shall be included in the rates tendered and at the contractors own cost. 
  

            It shall be assumed that if no deviations are listed then no deviations will be measured as part of  

            this contract. 
 

b) Deviations required by the Contractor shall comply with the requirements of Clause AB.7. Details shall 

be submitted to the Engineer for approval for at least two weeks in advance of the date on which it is 

anticipated that the work on the deviation will commence. 
 

c) On deviations provided in terms of (b) above, the contractor shall ensure at all times and during all 

weather conditions that all temporary surfaces that are intended to carry traffic are in fact trafficable 

with regards to reasonable standards of safety and comfort. No additional payment shall be made to 

the contractor for compliance with this clause. 
 

d) Unless indicated otherwise over the entire length and for the duration of the contract, traffic is required 

to be accommodated in both directions at all times. 
 

e) At all times signposts shall be detailed in the part of this document: “Safety in Road Construction”. 

 

PS.AB.6 PROVISION OF PLANT, SKILLED OR UNSKILLED LABOUR 

 

As and when required, the contractor shall provide the essential plant, skilled or unskilled labour for the period 

stated by the Engineer or his Representative. This item rate shall be in hours.  

 

PS.AB.7 PROGRESS PHOTOGRAPHS 

 

Progress photographs will be required from the Contractor. 

 

The Contractor is to submit BOTH a CD and USB weekly with photographs depicting progress of works on 

site. Where required by the Engineer, the Contractor must be able to print a minimum of 30 photographs in 

colour per month. 

 

In addition, digital and aerial photographs shall be taken every second month across the entire site, or at the 

discretion of the Employer’s Agent. This shall include the use of a drone to capture the images. 
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The images shall be the property of the eThekwini Municipality, and may be used from time to time to update 

the public on the progress of the works, whether at direct community engagements or broader publications 

such as newspapers and social media posts. 

PS.AB.8 NOTICE BOARD 

 

 The typical notice board layout is given in Part C3.6.1.  

 

PS.AB.9 SURVEY CONTROL AND SETTING OUT OF WORKS 

 

It is the Contractors sole responsibility to ensure that land survey beacons, plot boundary pegs, reference 
marks, etc. identified during establishment are not covered disturbed or damaged.  
 

The contractor will be held responsible for the cost of replacement, by a registered Land Surveyor, of any pegs 
disturbed during the operations on site.  
 

Survey control will be provided to the contractor at the start of the contract. The contractor shall satisfy himself 

with the accuracy thereof and immediately bring any discrepancies to the attention of the Engineer 

 

PS.AB.10 PROVING EXISTING SERVICES   

 

The unit of measurement shall be the cubic metre (m³) with various depth horizons starting with up to 1,5 m 

depth and thereafter in 0,5 m increments. 

 

The unit rate for proving existing services shall include for - 

 

(1) all as items (1), (5), (7), (8), and (9) of clause DB.8.5; 

(4) for proving services anywhere within the contract area and in advance of the main excavation; and 

(5) special care in excavation by hand in vicinity of services.  
 

PS.AB.11 EXISTING SERVICES 

 

A. Known Services 
 

 Most services in the area are visible. All these services are to be protected at all times. Any breakdown 
of these services, whether caused by the contractor or not MUST be reported to the local authority 
immediately. Any costs associated with the repair thereof will be apportioned once the appropriate 
investigation into the cause thereof is completed. This does not, however, indemnify the contractor against 
exploring the possibility of unknown services. The contractor shall apply for the necessary way leaves 
from the electricity department and Telkom.  

 

B. Treatment of Existing Services 
 

 The Contractor shall take all necessary steps to ascertain the location of existing services before 
commencing any section of the works.  Prior to the commencement of work in any area the Contractor 
shall carefully excavate to locate and mark the positions of all existing underground services affected by 
the works.  He shall take all necessary precautions to protect any existing works whatsoever against 
damage which may arise and shall bear the full cost of the repairs to any damage caused as a result of 
his operations on site.  Any damage to a service shall immediately be reported to the responsible authority 
and to the Engineer. The Contractor must liaise with all relevant authorities to satisfy himself that all 
existing services have been located. As built information supplied by the local authority must be regarded 
as a guide only. All necessary precaution must be taken to protect services.  

 

 Whenever it is necessary to disrupt essential services e.g., when excavating in the vicinity of a power 
supply line, the Contractor must liaise with all relevant authorities and the Engineer to obtain approval for 
proposed activities and their programming. 

 

C. Damage To Services 
 

As stated, costs associated with the repair to damaged services will be for the contractors  
account.                
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D. Reinstatement of Services and Structures Damaged During Construction 
 

       Services are in use and are to be regarded as essential. Repairs to any damaged services  
       will be regarded as essential and will be done with urgency. 

 
PS.AB.11.1 RAISE / LOWER EXISTING VALVES AND VALVE CHAMBER 

 

Due to the dangerous situation occurring when valves are covered over, the Contractor shall maintain access 

to all water main valves at all times.  During asphalt layer work, after each pass by the paving machine, the 

valves shall be exposed and access maintained in a safe condition. 
 

Whatever method the Contractor chooses to use for this work, the cost of raising the valves from existing 

level to ultimate level shall be paid only once, irrespective of the number of times the valve is uncovered.  

Spacer rings required for the height adjustment of valve covers shall be supplied by the Water and Waste 

Service Unit.  Tolerances on valve cover levels shall be as specified in clause PH.6.5.  Before final setting in 

position of valve covers the Contractor shall liaise with the Engineer regarding the direction in which covers 

shall be 

 
PS.AB.11.2 RAISE / LOWER EXISTING WATER METER / PIPES 

 

The Contractor shall arrange for all tests required for process control to be done by a laboratory  

acceptable to and approved by the Engineer.  The Contractor may establish his own laboratory on site or  

he may employ the services of an independent commercial laboratory. Whatever method is used, the  

Contractor must submit the results of tests carried out on materials and workmanship when submitting  

work for acceptance by the Engineer. The costs for these tests shall be deemed to be included in the  

relevant rates and no additional payment will be made for testing as required. 

 
PS.AB.11.3 VALVE / WATER METER DISCONNECT, RELOCATION AND INSTALLATION 

 

The process control test results submitted by the Contractor for approval of materials and workmanship  

may be used by the Engineer for acceptance control. However, before accepting any work, the Engineer  

may have further control tests carried out by the eThekwini  

 

PS.AB.12 AS BUILT SURVEY/ DRAWINGS 

   

The contractor is to provide a full survey drawing of the entire works, indicating all key aspects of the  

works including position of the fence, levels and street furniture within the scope of works, with particular  

emphasis to a complete tachey survey. 

   

The contractor shall commission a surveyor close to the end of the works such that the survey shall be  

concluded on completion of the work. 

   

Should the as built survey not be ready once the works are completed, the final payment certificate shall  

exclude payment for this item and a completion certificate and retention money shall be withheld until  

such time the as built survey is handed to the Engineer. 

 

PS.AB.13 TESTING FOR SUB-GRADE MATERIAL 

Process control 

The Contractor shall arrange for all tests required for process control to be done by a laboratory acceptable to 
and approved by the Engineer.  The Contractor may establish his own laboratory on site or he may employ 
the services of an independent commercial laboratory. Whatever method is used, the Contractor must submit 
the results of tests carried out on materials and workmanship when submitting work for acceptance by the 
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Engineer. The costs for these tests shall be deemed to be included in the relevant rates and no additional 
payment will be made for testing as required. 

 

 

Acceptance control 

 

The process control test results submitted by the Contractor for approval of materials and workmanship may 

be used by the Engineer for acceptance control. However, before accepting any work, the Engineer may have 

further control tests carried out by the eThekwini Municipality Laboratory. The cost of such additional tests will 

be covered by a provisional sum provided in the schedule of quantities, but tests that failed to confirm 

compliance with the specifications, will be for the account of the Contractor. 

 
PS.AB.14 STAKEHOLDER MANAGEMENT AND LIAISON 

   

The construction environment is one of uncertainty in terms of participation expected from various bodies, 

organisations and community structures that may present themselves in various guise and forms.  

 

The employer has identified this as a contractual risk, but is unable to directly influence actions that will mitigate 

these risks. It is therefore a condition of this contract that any risk pertaining to the above stated conditions are 

placed as the sole responsibility of the contractor who is best suited to and possesses the most influence in 

identifying, mitigating and managing these risks.  

 

The contractor is therefore required to take whatever steps deemed necessary to prevent any delays or cost 

implications to the project, by actively putting in place a Stakeholder Management Plan that deals with: 

• Create a Stakeholder Register which identifies all stakeholders at the onset and 

throughout the duration of the contract 

• Categorizing of stakeholders according to their interests, influence and contribution to the 

project 

• Rating of stakeholders according to their influence and power on the project  

• Addressing and communicating contractual opportunities to the identified groups 

• Identifying Risks associated with stakeholders 

• Continuous mitigation of Risks in terms of the Stakeholder Management Plan 

 

The identification of Stakeholders and the contents of the Stakeholder Management Plan must be 
continuously updated, and shall be approved by the Employer’s Agent. 
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PS. AH  OCCUPATIONAL HEALTH AND SAFETY UNIT SPECIFICATION 

 

INDEX                                                                                                                                        

PS.AH.1  OCCUPATIONAL HEALTH AND SAFETY UNIT SPECIFICATION 

 

The contractor shall allow in their cost provision for complying with all the requirements as covered in the:  

 

1. Site Specific Health and Safety Specification in terms of 2014 Construction Regulations, referenced C3.4.3 

2. Baseline Risk assessment document in terms of Construction Regulation 5.1 (a), referenced C3.4.5 

 
These documents are found under Part C3: Scope of Works subheading C3.4 Particular Specifications.  
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PS. B SITE CLEARANCE 

 

INDEX                                                                                                                                        

PS.B.1 REMOVAL AND GRUBBING OF LARGE TREES AND STUMPS 

PS.B.2 CLEANING, CLEARING AND FLUSHING OF EXISITING MANHOLES 

PS.B.3 REMOVAL OF EXISTING FENCES, STORE ON SITE AND REINSTATE 

PS.B.4 REMOVAL OF EXISTING STONES AND BOULDERS 

PS.B.5 REMOVAL OF ROADWAYS 

PS.B.6 REMOVAL OF BRICKWORK 

PS.B.7 REMOVAL OF EXISTING PRECAST KERB AND CHANNEL / FILLET, ROADWAYS 

PS.B.8 THE UBLOCKING OF EXISTING CONCRETE PIPE                  

 

 

PS.B.1 REMOVAL AND GRUBBING OF LARGE TREES AND STUMPS 

 

The unit of measurement is Number (No.). Trees and stumps shall be termed large if the girth measured at its 

narrowest point in the first metre of its height above ground level is greater than 1,5 m.  

 

The rate shall cover the cost of clearing and grubbing and the disposal of material as specified in clause B.3. 

 

PS.B.2 CLEANING, CLEARING AND FLUSHING OF EXISITING MANHOLES 

 

The tendered rate shall include full compensation for all labour, material, screening of the structures and pipes 

for safety and environmental protective measures, equipment and plant as well as for all work and incidentals 

required to complete the work as specified. 

 

PS.B.3 REMOVAL OF EXISTING FENCES, STORE ON SITE AND REINSTATE 

 

The unit of measurement is linear metre (m). Notwithstanding the requirements of Clause B.8.5, the tendered 

rate shall also make provisions for the re-erection of fencing that is removed, including all additional material 

required to restore the fence to its original condition prior to construction also cover for labour and plant 

necessary for the careful removal of all fence (wooden or wire) and posts. 

PS.B.4  REMOVAL OF EXISTING STONES AND BOULDERS 

 

The contractor shall remove all existing boulders along the route including the ones that may exist on cut 

embankments to spoil on site. The unit shall be cubic metre (m3) and rate shall cover for the labour and plant 

necessary for the careful removal of all boulders, breaking where necessary, transportation including disposal 

on site. 

 

PS.B.5 REMOVAL OF ROADWAYS 

 

The unit of measurement is cubic metre (m³) net in place before removal. The Contractor shall make allowance 

in his rate for the neat trimming of the existing roadworks where the new road is to tie into the existing road 

and the rate shall include all haulage to an approved tip. Separate items will be provided where materials are 

to be carefully removed and stored on site for re-use. 

 

PS.B.6 REMOVAL OF BRICKWORK 

 

The cross reference to Clause B.8.18 in Clause B.8.9 shall be amended to refer to Clause B.8.21. 
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PS.B.7 REMOVAL OF EXISTING PRECAST KERB AND CHANNEL / FILLET, ROADWAYS 

 

The unit of measurement shall be cubic metre (m3) and the rate shall include for the labour and plant  

necessary for the break up and removal / disposal of roadways, kerb, channel/fillet, asphalt extruded  

haunch, unreinforced concrete to approved tip site - measured per weighbridge tally slip. 

 

PS.B.8 THE UNBLOCKING OF EXISTING CONCRETE PIPE                  

 

The unit of measurement is provisional sum. The Contractor shall make allowance in his rate for all the 

necessary equipment required to unblock the pipe, removal of surplus material to spoil, repair where necessary 

and make good. 
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PS.C   CONCRETE WORKS 
 

INDEX               

PS.C.1  NEW SABS SPECIFICATION FOR PORTLAND BASED CEMENT 

PS.C.2  PLANT FOR CONCRETE WORK  

PS.C.3 PLACING OF CONCRETE      

PS.C.4 SUPPLY AND LAY TERRACE BLOCK OR SIMILIAR APPROVED  
PS.C.5   BASE FOUNDATION FOR RETAINING WALL  

PS.C.6  CONCRETE FOR RETAINING WALL      

PS.C.7  SUPPLY OF GEOFABRIC        

PS.C.8   PROVISION OF CLEAN COARSE SAND FOR RETAINING WALL    

PS.C.9  NEW SABS SPECIFICATION FOR PORTLAND BASED CEMENT       

PS.C.10 PORTLAND BLAST FURNACE CEMENT (CLAUSE C.3.1)                                 

PS.C.11  MATERIALS AND PLANT FOR CONCRETE WORK         

PS.C.12 PLACING OF CONCRETE                                     

PS.C.13 CONCRETE TO WALL FOOTING            

PS.C.14 MASS CONCRETE IN AND BETWEEN TOP ROW OF BLOCKS            

PS.C.15 GRADE 20/26 AND 25/26 CONCRETE           

PS.C.16 STONE MAT / V-DRAINS / CONCRETE TRAPEZOIDAL DRAINS TERRACE BLOCK  

PS.C.17 CONCRETE SURFACING           

PS.C.18       HAND PLACING OF CONCRETE            

PS.C.19 PREPARATION OF UNDERLYING LAYERS         

PS.C.20 LONGITUDINAL/TRANSVERSE JOINT TYPES                 

PS.C.21 TIE BARS                       

PS.C.22 FINISHING                        

PS.C.23 SMOOTHNESS OF SURFACING                  

PS.C.24 PROTECTION OF THE CONCRETE PAVEMENT                                          

PS.C.25 CURING                          

PS.C.26 TESTS ON CONCRETE                    

PS.C.27 LIQUID SEALANT IN JOINTS BETWEEN CONCRETE AND ASPHALT PAVEMENT  

PS.C.28 PANEL ANCHOR                      

PS.C.29       ANCHOR BLOCK 

PS.C.30        SUPPLY AND INSTALL HEAVY DUTY DRIVEWAY ACCESS SLABS TO BE PLACED OVER  

                    V-DRAINS 

    

PS.C.1  NEW SABS SPECIFICATION FOR PORTLAND BASED CEMENT 
 

The new SABS ENV. 197-1 (adopted in 1996): Cement - composition, specification and conformity criteria Part 

1: Common Cement, replaces SABS 471 - 1979, SABS 626 – 1971 and SABS 831 - 1971 in Clause C.2 of 

Part C: Concrete Work. This also has reference to Part G: Prestressing, specifically for the cement for grouting 

of prestressing ducts. 

 

PS.C.2  PLANT FOR CONCRETE WORK 
 

No hand mixing of concrete is allowed unless written approval is granted by the Engineer’s Representative. 

Where mixing and placing of concrete is concerned, the contractor shall have at least one standby machine 

available for each operation of the process of mixing, hoisting, transportation or placing. No concrete may be 

commenced unless the above requirements are fully met. 

 

PS.C.3  PLACING OF CONCRETE 
 

No concrete is to be placed in the excavations until this has been approved by the Engineer or his 

Representative. The unit of measurement shall be cubic meters (m3) and it shall cover the supply, laying and 
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vibration of concrete. The placing of concrete works shall be labour intensive with use of tools such as shovels, 

wheelbarrows etc as the Engineer may instruct. 

PS.C.4  SUPPLY AND LAY GEOLOK BLOCK OR SIMILIAR APPROVED 

   

The rate of this item shall cover the supply and lay of Geolok blocks form a retaining wall, excavation for the 

retaining wall, concrete sliders, sand infill to the blocks and laying of concrete on the top row of the retaining 

wall. The unit of measurement shall be in square meters (m2). 

 

PS.C.5        BASE FOUNDATION FOR RETAINING WALL   

 

The unit of measurement shall be linear meters (m). The rate shall cover for the excavation of the retaining 

wall foundation, supply and lay of the base and compaction of the subgrade material. 

 

PS.C.6 CONCRETE FOR RETAINING WALL 
 

This section covers the supply and erection of Geolok concrete retaining blocks or similar approved.  The work 

shall include casting of concrete foundations, excavation, backfilling behind retaining walls. 

 

a) Excavation and Backfill 

All backfill is to be compacted to 93% MOD. AASHTO density.  The Contractor shall  

supply the Engineer with results of compaction tests and percentages of stabilisation  

tests on backfill.  Backfill is to be benched into virgin soil.  

 

b) Concrete (Structural) 

The Contractor is to supply and erect retaining walls of standard heights ranging from  

1,00m up to 2,00m as directed by the Engineer.  The Engineer is to approve founding  

conditions prior to casting of concrete.  The bottom of the blocks shall be set in wet  

concrete.  Base concrete to be 25MPA @ 28 days.  

 

c) Weep-holes 

   The unit of measurement shall be number (No.) and the rate shall include for all the materials, labour, tools 

necessary to construct the weepholes as specified in Clause F.5.6.2. In addition to the no fines concrete 

blocks, the Contractor shall make allowances for the P.V.C pipe to be filled with a no fines concrete plug. 

 

d) Measurement and Payment 

The rate shall cover the cost of excavation, spreading and backfilling, disposal of surplus material, labour, 

supply of materials, including reinforcement, compacting, curing, delivering the blocks to and stacking on the 

site, fixing blocks into position, lifting gear and supports necessary to keep units stable until the permanent 

support system is able to stabilize the blocks (including all details complete as per the detail drawings.  No 

items are measured separately).  No additional costs will be entertained to complete the walls as per the 

detail drawings. 

 

The unit of measurement for erecting the retaining walls shall be square metre (m2).  

 

PS.C.7 SUPPLY OF GEOFABRIC  

 

The unit of measurement shall be linear meters (m). The rate shall cover for the provision and laying of a 

Kaymat U44 or approved geofabric. 

 

 

PS.C.8 PROVISION OF CLEAN COARSE SAND FOR RETAINING WALL 

 

The retaining wall fill material shall conform to the requirements of a Clean Coarse Sand Material as described 

in TRH 14. 
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PS.C.9 NEW SABS SPECIFICATION FOR PORTLAND BASED CEMENT 

 

The new SABS ENV. 197-1 (adopted in 1996): Cement - composition, specification and conformity criteria Part 

1: Common Cement, replaces SABS 471 - 1979, SABS 626 - 1971 and SABS 831 - 1971 in Clause C.2 of 

Part C: Concrete Work.  This also has reference to Part G: Prestressing, specifically for the cement for grouting 

of prestressing ducts. 

 

PS.C.10 PORTLAND BLAST FURNACE CEMENT (CLAUSE C.3.1) 

 

Portland Blast furnace cement may be used in any part or the works except in sewer pipes and where H.A.C. 

has been specified.  The Contractor's attention is however drawn to the characteristics of concrete made with 

this material and he shall ensure that no excavations containing such concrete are backfilled or structures 

loaded until the concrete being covered or loaded has achieved sufficient strength to withstand the imposed 

loads. 

 

PS.C.11 MATERIALS AND PLANT FOR CONCRETE WORK 

 

Where the mixing and placing of concrete is concerned, the Contractor shall have at least one standby machine 

available for each operation of the processes of mixing, hoisting, transporting or placing.  No concrete work 

may be commenced unless the above requirements are fully met. All concrete is to be ready-mix concrete 

from an accredited supplier. No hand mixing will be permitted except for restricted conditions whereby hand 

mixing may be permitted. 

 

PS.C.12 PLACING OF CONCRETE 

   

No concrete is to be placed in the excavations until this has been approved by the Engineer or his 

Representative. 

 

PS.C.13 CONCRETE TO WALL FOOTING 

 

The rate of payment for this work shall be cubic metre (m3) and the Contractor shall allow in his price for the 

supply of all materials required to fully construct, handling, levelling, vibrating, soft board expansion joints, 

shuttering and Mesh Ref 193 for the reinforced concrete wall footing as detailed on Drawing No.48815. 

 

PS.C.14 MASS CONCRETE IN AND BETWEEN TOP ROWS OF BLOCKS 

 

The rate of payment for this work shall be cubic metre (m3) and the Contractor shall allow in his price for the 

supply of all materials required to fully construct, shuttering, handling, levelling, and vibrating, for the mass 

concrete in and between the top rows of blocks as detailed on Drawing No.48815.   

 

PS.C.15 GRADE 20/26 AND 25/26 CONCRETE 

 

The rate of payment for this work shall be cubic metre (m3) and the Contractor shall allow in his price for the 

supply of all materials required to fully construct, shuttering, handling, levelling, and vibrating, for the concrete 

to wall footings, if required and as directed by Engineer on Site as well as for the encasement to ducts as 

detailed on Drawing No.48815.   

 

PS.C.16 STONE MAT / V-DRAINS / CONCRETE TRAPEZOIDAL DRAINS / TERRACE BLOK 

 

Should the Engineer's Representative consider the trench bottom to be unsuitable or ground water excessive, 

a mat of 26 mm stone of not less than 150 mm depth extending shall be spread before the concrete blinding 

is cast. The stone mat should sit proud of concrete base. Payment width will be limited to the width of the 
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foundation slab / drain. The Engineer's Representative's decision in this respect shall be obtained before any 

material is used.  No payment will be made for using a stone mat where this is not authorised.  

 

The rate of payment for this work shall be per cubic metre and the Contractor shall allow in his price for the 

supply of all materials required to fully construct, excavation, handling, levelling, vibrating, soft board expansion 

joints, shuttering and Mesh Ref 193 for the reinforced concrete v-drains / concrete trapezoidal drains and 

Terrace Blok walls of the stone as detailed on Drawing No.48815.  All concrete is to be ready-mix concrete 

from an accredited supplier. 

 

PS.C.17       CONCRETE SURFACING 

 

Concrete shall be cast in alternate panels with each panel making up the following dimensions width 2,25m, 

length 2.25m and nominal thickness 0,15m, with construction joints being formed both longitudinally and 

transversely. Payment for longitudinal and transverse joints will be paid separately. 

                    

No batching or hand mixing will be permitted.  

 

The rate tendered for this item shall be per square meter (m2), for the specified thickness and compressive 

strength. The rate shall include for all plant, labour, and materials including preparatory works, formwork, 

texturing, curing and protection. 

 

PS.C.18       HAND PLACING OF CONCRETE 

 

No concrete is to be placed in the excavations until the base layer has been approved by the Engineer or his 

Representative. 

 

The Contractor shall make allowance in his rates for hand placing of concrete and for fixing of tie bars as 

detailed in Drawing No. 48815. 

 

The Contractors attention is drawn to the provisions of clause C.5.11, which states that concrete shall be 

placed within one hour from the time of discharge. 

 

The Contractor shall note that texturing and curing of the concrete pavement will NOT be measured 

separately.  The Contractor shall therefore allow for this in his rate for concrete surfacing. 

 

PS.C.19       PREPARATION OF UNDERLYING LAYERS 

                     

When the temperature of the subbase exceeds 200 C the subbase shall be wetted in advance of the placing 

of the concrete, keeping the surface continuously wet for a period of at least one hour before placing the 

concrete. 

 

Immediately before placing of the concrete the excess water shall be broomed off the road so as to ensure 

that the subbase is still damp when the concrete is placed, but without puddles of water or pockets of mud.  

 

The wetting is of particular importance during hot dry weather and no concrete shall be placed on a subbase 

which has not been wetted or which has dried out. 

 

PS.C.20        LONGITUDINAL/TRANSVERSE JOINT TYPES  

                      

The Schedule of Quantities provides the Contractor with longitudinal and transverse joint types.  The 

Contractor shall price these types of joints. 

 

The longitudinal and transverse joints to be constructed shall be as detailed on Drawing No. 48815.  Payment 

shall be under item C.4 as required. 
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The Contractor's rate shall include for all plant, labour and materials necessary for the construction of the 

specific joint but shall NOT include the supply and fixing of tie bars which shall be measured separately.  

 

PS.C.21       TIE BARS  

 

Tie bars shall consist of Y10 deformed bars complying with the requirements of SABS 920 as detailed on 

Drawing No. 48815. 

 

Tie bars of the required dimensions and spacing shall be placed at right angles to joints. Tie bars shall be free 

of paint, grease or other coatings that may affect bond with the concrete.  

 

At construction joints, the one half of the tie bar shall be supported on the subbase by means of suitable stools 

while the other half shall project into the adjacent pavement.  

 

PS.C.22       FINISHING 

 

The surface shall be roughened with a light pass of a stiff bristled broom applied transversely across the width 

of the road to create striations of about 1,5mm to 3,0mm in depth. In order to ensure straight brush marks, the 

brush shall be operated against a straight-edge laid at right angles to the pavement centre line. 

 

PS.C.23       SMOOTHNESS OF SURFACING 

 

The minimum number of surface irregularities permitted with a 3m rolling straight edge on each panel will be 

as follows: 

 

                   10 mm         – 2 No. 

                   15 mm max – 1 No.  

 

PS.C.24       PROTECTION OF THE CONCRETE PAVEMENT 

                     

The Contractor shall take precautions in the form of barricading and watchmen to keep pedestrians, cyclists, 

animals etc., off the freshly placed concrete, particularly outside normal working hours. 

 

No vehicular traffic having an axle loading greater than 20 kN shall be run on the finished surface of a concrete 

pavement within a period of fourteen days of its completion, unless the Engineer permits a reduction of this 

period when the pavement is constructed during generally warm weather conditions. Rubber-tyred vehicles 

having an axle loading less than 20 kN and traveling at speeds not exceeding 25 km/h may be permitted after 

a period of seven days from the completion of a concrete pavement. 

 

No vehicle with an axle load in excess of 80 kN shall be run on the completed surface at any stage of the 

contract. 

 

PS.C.25       CURING 

                

Curing shall be in accordance with the provisions of clause C.5.13. Methods (b) and (c), as included in 

C.5.13.2, shall NOT be permitted on the finished pavement surface.   

 

PS.C.26       TESTS ON CONCRETE 

 

The Roads Provision Department shall supervise the slump and air content testing and the making of the 

concrete cubes for compressive strength testing. The Contractor shall be responsible for the sampling, the 

provision of all equipment including concrete cube moulds, and for curing. The transporting of the cubes shall 

be the Contractor's responsibility.  The testing of the cubes shall be done by the Pavement and Geotechnical 

Engineering Laboratory. 
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The procedure for sampling, manufacture of test cubes, storing, curing and testing shall be in accordance with 

the TMH1 Method D1.  The following deviations from the above procedure shall apply: 

 

 When test cubes are prepared by rodding, six specimens shall be prepared per batch and the average of the 

three cube strengths shall be taken as one test result. 

 

In the case of concrete pavements, a minimum of 6 test cubes shall be taken for each batch of concrete 

delivered to the site. 

 

PS.C.27       LIQUID SEALANT IN JOINTS BETWEEN CONCRETE AND ASPHALT PAVEMENT 

 

The liquid sealant used in joints between concrete and asphalt pavement shall be hot-poured type joint sealing 

compound placed in accordance with the manufacturer’s specification. The Contractor is to submit sample 

specifications to the Engineer for approval prior to procuring of materials.  

 

 

PS.C.28       PANEL ANCHOR 

 

The Contractor's rate shall include for all plant, labour, materials and setting out necessary for the construction 

of the panel anchor as detailed in Drawing No. 48815. 

 

 

PS.C.29       ANCHOR BLOCK 

 

The Contractor's rate shall include for all plant, labour, materials and setting out necessary for the           

construction of the anchor block as detailed in Drawing No. 48815. 

 

PS.C.30     SUPPLY AND INSTALL PRECAST CONCRETE HEAVY DUTY DRIVEWAY ACCESS SLABS  

                  TO BE PLACED OVER V-DRAINS 

 

The Contractor's rate shall include for all plant, labour, materials and setting out necessary for the placing of 

slabs over the v-drains. The slabs shall 1.5m x 770mm (40Mpa concrete @ 28 days), with Y12 steel reinforcing 

placed in the middle of the slab. The unit of measure shall be Number (No.). 
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PS. DA EARTHWORKS: BULK 

 

INDEX                                                                                                                                       

PS.DA.1 INTERPRETATIONS 

PS.DA.2 GEOTECHNICAL INFORMATION 

PS.DA.3 EXCAVATION OF MATERIAL FROM SITE 

PS.DA.4 EXCAVATE UNSUITABLE MATERIAL BELOW EMBANKMENTS OR FORMATION  

PS.DA.5 IMPORT SUITABLE FILL MATERIAL 

PS.DA.6 COMPACTION OF FILL 

PS.DA.7 FORMATION  

PS.DA.8 TOLERENCES  

PS.DA.9 GEOFABRIC BLANKET 

PS.DA.11 OVERHAUL   

PS.DA.12 STOCKPILE HANDLING 

PS.DA.14 RESTRICTED EXCAVATION 

PS.DA.16 IMPORT, PLACE AND COMPACT GRAVEL MATERIAL 

 

PS.DA.1 INTERPRETATIONS 

 

The following shall be added to the list of definitions. 

 

Top of earthworks: The top of earthworks shall be defined as the underside of the subbase or selected layers 

under roads, the base under sidewalks and the underside of the topsoil layer under verges and embankments. 

 

PS.DA.2 GEOTECHNICAL INFORMATION 

  

There are no specific Geotechnical or site information available currently. Geotechnical testing will be required 

at the top of the subgrade level by a SANAS accredited Specialist Materials laboratory. 

 

An item for this has been included in the Bill of quantities 

 

PS.DA.3 EXCAVATION OF MATERIAL FROM SITE 

 

 (a) Further to Clauses DA.8.1 and DA.8.3 Tenderer's are to note that the measurement of excavation 

of material on site is based on the cut volumes in place before excavation between the original 

ground levels after stripping of topsoil and the top of earthworks calculated from cross sections as 

described in Clause DA.8.  No allowance will be made for bulking or shrinkage, and it shall be 

assumed that 1 cubic metre of excavated material from the site shall form 1 cubic metre of 

compacted fill. 

 

 (b) The nature of the roadworks is such that a considerable amount of the excavation shall be in 

restricted conditions.  No additional payment shall be made for such excavation and the Tenderer 

shall therefore make due allowance in the rates for Bulk Earthworks for any additional work or hand 

excavation. 

 

 (c) The Contractor's attention is drawn to the presence of watermains in the road reserve area.  The 

Contractor shall limit the size and type of construction plant used in this area so as not to damage 

the existing watermain.  Any damage to the watermain due to the size and type of construction 

plant used will be to the Contractor's account. 

 

No additional payment will be made for compliance with this clause and Tenderer's shall include in the relevant 

rate for all extra plant, labour and materials required to work in these areas. 
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PS.DA.4 EXCAVATE UNSUITABLE MATERIAL BELOW EMBANKMENTS OR FORMATION 

 

Further to Clause DA.8.3 the rate shall also include for trimming the area excavated to the required level and 

compaction of the in-situ material. 

 

PS.DA.5 IMPORT SUITABLE FILL MATERIAL 

 

The unit of measurement shall be tight cubic metre (m3) The fill material shall conform to the requirements 

for a G7 Material as described in TRH 14 with the following Amendments: - 
 

a) The material shall be free of weathered shale and will be subject to the approval of the Engineer. 
 

PS.DA.6 COMPACTION OF FILL 

 

The second paragraph of Clause DA.8.5 is to be amended by substituting “top of earthworks” for “formation” 

where it occurs. Formation classification must be provided be for preparation of formation. 

 

PS.DA.7 FORMATION 

 

The Tenderer shall make full allowance in the rates for areas of formation in cut or where the fill layer thickness 

is less than 150mm. 

 

At formation level, the contractor is to invite the Project Engineers for a site inspection. 
 

PS.DA.8 TOLERENCES 

  

Clause DA.6 shall be amended to read as follows: 

 

The allowable tolerances shall be: 

 

     (a) the design angle + 2 degrees for the angle of the cut or fill slope; 

 (b) not less than the design width, nor more than 300 mm greater than the design width for the transverse 

horizontal embankment width at any level; and 

 (c) the layer thickness + 20 mm for topsoil; 

(d) For the formation, the Contractor will be required to place level pegs longitudinally at  

10 m intervals on the road construction contract and elevation tolerances shall be taken on a section of the 

works.  (When a portion of the works is less than 500 m² one tolerance reading per 10 m² shall be taken). 

 

In any section the average of the elevations taken shall be such that the average thickness of the succeeding 

layer or layers above the formation shall be not less than that specified/nor greater than that specified plus 20 

mm. 

 

The standard deviation of the differences between the actual design levels shall not be greater than 10 mm. 

 

PS.DA.9 GEOFABRIC BLANKET 

 

The geofabric shall comply with Clause PG.3.8 

 

The unit of measurement shall be square metre (m2). The rate shall include for the supply of the material, 

laying, joining, cutting and waste. 

 

PS.DA.11 OVERHAUL 

 



 Contract No: 3R-23939 

 

 

C2: Pricing Data Page 100 Document Version 01/03/2024 (RP) 

 

Notwithstanding the requirements of Clause DA.8.10, no additional payment shall be made for overhaul. 

PS.DA.12 STOCKPILE HANDLING 

 

Tenderers are to note that no stockpile handling will be payable on this contract.  Cut material suitable for fill, 

shall be placed directly into fill without being stockpiled.  If this is not possible, the Tenderer shall include in the 

bulk earthworks rates, any costs that he would incur in stockpiling and subsequent rehandling of material. 

 

PS.DA.14 RESTRICTED EXCAVATION 

 

The nature of the road works is such that a considerable amount of the excavation shall be in restricted 

conditions. No additional payment shall be made for such excavation and the Tenderer shall therefore make 

due allowance in the rates for Bulk Earthworks for any additional work or hand excavation. The contractor to 

note that the testing of material will be done on random for the subgrade test, all these tests will have to be 

undertaken by SANAS accredited Specialist Materials Laboratory with the approval of the Engineer. 

 

PS.DA.16 IMPORT, PLACE AND COMPACT GRAVEL MATERIAL 

 

The completed gravel material (G2, G5 and G7 as described in TRH14) layer shall be measured in cubic 

metres (m3) compacted in place. The rate shall cover the supply, loading, transporting, dumping, spreading, 

and all processing of the layer. 

 

PS.DA.16.1 SUPPLY AND LAY (G7) NATURAL GRAVEL SUBGRADE MATERIAL, IMPORTED FROM  
 COMMERCIAL SOURCES  
   

 The completed 150mm thick G7 layer shall be measured in cubic metres (m3) compacted to 95% MOD  

 AASTHO. The rate shall cover the supply, loading, transporting, dumping, spreading, and all processing of the  

 layer. Furthermore, the fill material shall conform to the requirements for a G7 material as described in TR14  

 with the following Amendment: - 

 

a) The material shall be free of weathered shale and will be subject to the approval of the Engineer. 

 

b) Details of the source of the supply of the base material are required by the Engineer before road 

layerworks commence. A Certificate of Acceptance for this layer will only be issued by the Engineer when 

levels and densities are correct 

 

c) No additional payment shall be made for restricted conditions, and the Tenderer shall therefore make due 

allowance in the rate for the graded crushed stone layer for any additional work (including hand work) 

required to place, spread, process and compact the layer in restricted conditions. 

 

 PS.DA.16.2   DELIVERY NOTES 

 

 Reconciliation of delivery notes for layer works.  

 

 All delivery slips for all materials (not copies but original slips), test results and classifications of all material   

 including for pipes, concrete, kerbs are to be submitted to the Engineer with each payment claim. No payment  

 will be released until the relative delivery slips and test results are received by the Engineer.  
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PS.DB EARTHWORKS FOR PIPE TRENCHES 
 

INDEX                                                                                                                                      

PS.DB.1 BEDDING AND BACKFILL MATERIALS 

PS.DB.1.1 GENERAL 

PS.DB.1.2 STORMWATER PIPES 

PS.DB.1.3 LOCATION OF SERVICES 

PS.DB.1.4 RELOCATION OF SERVICES 

PS.DB.1.5 REPAIR AND ADJUSTMENT OF VARIOUS SERVICES 

PS.DB.1.6 TELKOM DUCTS 

PS.DB.2 EXCAVATION AND BACKFILLING - EXISTING SERVICES 

PS.DB.3 EXCAVATION, BACKFILLING AND REINSTATEMENT OF TRENCHES 

PS.DB.4 SHORING OF TRENCHES TO EXCAVATIONS 

PS.DB.5 EXCAVATION OF SERVICES TO BE LAID BY OTHERS 

PS.DB.6 EXCAVATION IN ROAD AND PAVED LAYERS 

PS.DB.7 RESTRICTED EXCAVATIONS 

PS.DB.8 BACKFILLING 

PS.DB.9       COMPACTION OF TRENCHES 

PS.DB.11 OVERHAUL                

PS.DB.12 GEOFABRIC BLANKET              

PS.DB.13 SOIL COMPACTION TESTING             

PS.DB.14 SAFEGAURDING OF EXCAVATIONS           

PS.DB.15 BARRACADING OF EXCAVATIONS  

 

PS.DB.1 BEDDING AND BACKFILL MATERIALS 

PS.DB.1.1 General 

 

1) The measurement for bedding shall be the total through length along the centre of the pipeline 

measured HORIZONTALLY with deductions made for line valve chambers. 

2) Bedding material required for the backfill of bell holes will be paid for by the Council. 

3) The unit of measurement for bedding shall be the Linear Metre (m), and the rate shall include for the 

placing and compacting of the bedding material up to the underside of the backfill for the various pipe 

diameters. 

4) Separate items have been included in the Bill of Quantities for the provision of bedding material from 

a Contractor's commercial source. 

5) Backfill materials shall comply with Clause DB.3.4.  An item has been allowed in the Bill of Quantities 

for the importation of backfill material where so ordered by the Engineer. 

6) The Contractor shall allow for haulage in the rate for provision of imported bedding and backfill.  No 

overhaul will be paid for these items. 

 

PS.DB.1.2 Stormwater Pipes 

 

All bedding to stormwater pipes on this Contractor shall be either Type "B" or Type "C" as is specified in  

Part DB of the Departmental Technical Specification. 

 

PS.DB.1.3 Location of Services 

 

The Contractor is required to locate existing services using information/plans from service providers and 

locating devices if the need arises. The measurement of payment shall be sum, and the rate shall include 

locating the existing services and marking these locations on site. 
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PS.DB.1.4 Relocation of Services 

 

Where indicated, the Contractor will be required to relocate existing services under the supervision of the 

service provider. The unit of measurement shall be sum. The unit rate shall include for the excavation for 

services; relocation of services including haulage, placing of services at the new allocated area and backfilling 

of the service trenches. 

 

PS.DB.1.5 Repair and Adjustment of Various Services 

 

The cost of operation includes the repair, relocation, lowering and installation of various services with materials 

provides by the eThekwini Water Department. It also includes providing services connection to houses and 

the appointment of a Metro approved plumber. The unit of payment shall be sum 

 

PS.DB.1.6 Telkom Ducts 

 

Notwithstanding Clause DB.3.6 of Part DB: “Earthworks for pipe Trenches” or ‘Type C’, only a clean sand 

containing no particles of diameter exceeding 10mm, having a plasticity index (P.I) not exceeding 10 and free 

from vegetation and lumps shall be used for the bedding cradle and selected fill blanket. It is anticipated that 

most of the bedding material will have to be provided from an off-site source. Bedding shall be constructed to 

the dimensions as is detailed on drawing 38589: Telkom Cable ducts and Junction box details. 

 

PS.DB.2 EXCAVATION AND BACKFILLING - EXISTING SERVICES 

 

The Tenderer's attention is drawn to the presence of existing services in the area.  The Contractor may find it 

impractical to use mechanical plant for excavation on some portions of the works due to conditions caused by 

the presence of these services. 

 

The Tenderer's attention is further drawn to the fact that his rates for excavation and backfilling must include 

for all costs associated with working around these existing services and their protection and accommodation, 

as no claim for extra payment will be accepted for increased working space or for the inability to use plant in 

any circumstances. 

 

PS.DB.3 EXCAVATION, BACKFILLING AND REINSTATEMENT OF TRENCHES (CLAUSE DB.5.3.2) 

 

Further to and notwithstanding the requirements of the Departmental specifications, Part DB, the following 

requirements in respect of trench excavation, backfilling and reinstatement shall be adhered to: 

  

a) It is considered that portion of the excavated material will not comply with the specification for material 

suitable for backfilling. It will be the Contractors responsibility to use selective methods of excavation to 

ensure that this unsuitable material does not contaminate other materials suitable for reuse 

 

b) It is anticipated that a significant portion of the material excavated for the trenches in existing natural 

ground is likely to be classified as “Rock” in terms of Part DB of the Departmental Technical Specification, 

and that blasting will be employed to facilitate excavation. Tenderers are to note that the unit of 

measurement shall be in linear metre (m) and that the rate tendered shall be inclusive of all works or 

operations necessary to drill, blast, excavate, backfill, spoil or stockpile the material. 

 

c) It is considered that portion of the excavated material will not comply with the specifications for material 

suitable for backfilling in areas subject to traffic loading. An item has been included in the Bill of Quantities 

for the disposal of unsuitable material to tip and the Contractors tendered rate for this item shall include 

for stockpiling if deemed necessary. 
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d) Where the Contractor chooses to trench by open excavation e.g. battering the sides of the trenches, this 

over excavation shall not be backfilled with unsuitable excavated material but shall be backfilled with the 

same imported material as used for the pay-width of the trench. Payment for the imported backfill shall 

be limited to the pay-width of the trench only and the Contractor shall allow in his rates for an extra backfill 

material that may be required as a result of ever excavating. 

 

e) Notwithstanding the method of trench excavation adopted by the Contractor, the restriction on the 

maximum trench width as defined in specification Clause DB.6.1 – must be strictly adhered to. Should the 

Contractor over-excavate the trench then he will be responsible for increasing he pipe strength and/ or 

bedding class to be used, all to his cost. 

 

The measurement for excavation shall be the total through-length along the centre-line of a pipeline measured 

HORIZONTALLY with deductions for the manhole. In addition, trench depth will be measured vertically on the 

centre-line of the pipe line from the existing ground level to the invert level. 

 

PS.DB.4 SHORING OF TRENCHES TO EXCAVATIONS 

 

The Contractor shall be responsible for the design and installation of all shoring where applicable, which must 

not only comply with all the relevant safety regulations pertaining to the provision of safe working conditions in 

earthwork excavation but also will provide sufficient lateral support to minimise any damage to adjacent 

structures, services or road surfaces. 

 

In addition to the above and the requirements of Clause DB.5.3.2 (a) all excavations in road reserves and 

adjacent to structures and where excavations are in excess of 1.5m in depth shall be supported with close 

shoring and no open or intermittent shoring of any description will be permitted. 

 

The minimum requirements for shoring of these trench excavations shall be as follows: 

 

1) Either ribbed steel trench sheeting of suitable thickness with an edged return for interlocking or suitably 

sized timber poling boards or runners are to be used. Adequately sized waling’s at suitable are to be 

provided. Struts shall consist of either adjustable tubular steel jacks or timber suitably sized for the load 

application. 

 

2) The shoring for the excavation shall be progressively installed as the excavation proceeds. Care being  

           taken to ensure the soil is not removed within a 300mm of the toe of the runners. 

 

3) Installation of shoring after the trench has been excavated to a depth in excess of 1.5m is not acceptable. 

 

4) Details of the proposed shoring must be supplied to the Engineer at least two weeks before the operation 

commences. During the backfilling, the sides of the trench including the road layers above an over-

excavated sections are to be cut back to a point behind the over excavation. 

 

5) No separate item has been allowed for In the Bill of Quantities and the Contractor shall allow in his 

          excavation rates for shoring as necessary. 

 

The cutting back of the trench sides shall be to the Contractors account. Payment for the reinstatement of the 

road hardening shall be based on the widths given in Clause DB.8.3.3 

 

PS.DB.5 EXCAVATION FOR SERVICES TO BE LAID BY OTHERS 

  

Where indicated, the Contractor shall be required to excavate a trench for the installation of services by others. 

(Depth and Width of the trench shall be confirmed on site). The trench bottom shall be trimmed to comply with 

the tolerances specified under Clause dB.6.3, after which it shall be taken over by the service organisation. 
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After installation of the services, the trench shall be backfilled as part of the bedding operation to approximately 

300mm above the service. 

 

Thereafter the contractor shall continue the backfilling utilising suitable material from the trench excavation, in 

150mm layers which shall be compacted to 955 Mod A.A.S.H.T.O density. The unit of measurement shall be 

the cubic metre (m3) and the rate shall cover the work described under Clause DB.8.1. 

 

PS.DB.6 EXCAVATION IN ROAD AND PAVED AREAS 

 

Further to clause DB.8.7 the rate tendered shall include for saw cutting he existing road asphalt 

 

PS.DB.7 RESTRICTED EXCAVATION 

 

The nature of the trench excavations are such that a considerable amount of the excavation shall be in 

restricted conditions. No additional payments shall be made or such excavations and the tenderer shall 

therefore make due allowances into the rates for additional work or hand excavation. 

PS.DB.8 BACKFILLING 

 

Where bedding is compacted by saturation, no backfill material must be placed or compacted on top of this, 

until such time as the bedding has sufficiently dried so that it may provide suitable lateral support to the pipe 

walls prior to loading. 

 

PS.DB.9 COMPACTION OF TRENCHES 

 

Further to Clause DB.8.5, Tenderers are to note that in all cases the compaction of the trench bottom and the 

trench backfill shall be to 95% Mod A.A.S.H.T.O. An extra over item has not been included in the bill of 

quantities and tenderers shall include for these costs under the relevant excavate and backfill items. 

 

PS.DB.10 BACKFILLING OF SERVICE TRENCHES 

 

As part of the bedding operation, services laid or relocated by other will be backfilled by hand to approximately 

300mm above the service. The backfill shall then be continues by the contractor up to the original level. The 

backfilling shall be carried out using suitable material from the trench excavation in 150mm layers which shall 

be compacted to 95% Mod A.A.S.H.T.O density. The unit of measurement shall be the cubic metre (m3) and 

the rate shall include for all plant and labour required to select, place and compact the material as specified. 

 

PS.DB.11 OVERHAUL 

 

Notwithstanding the requirements of Clause DB.8.1 and DB.8.17 no additional payment shall be made for 

haulage. 

 

PS.DB.12 GEOFABRIC BLANKET 

 

The geofabric to stone bedding must comply with Clause PG.3.8 of Part PG: Non pressure pipelines and 

Precast Concrete Culverts 

 

The unit of measurement shall be the square metre (m2). The rate shall include for its supply, laying, joining, 

cutting and waste. 

PS.DB.13 SOIL COMPACTION TESTING  
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The compaction control testing shall be carried out by the Contractor at his own expense. 

 

  

The 

positions of the tests shall be selected by the Engineer. The cost of all control testing is covered under the 

Preliminary and General section of the Schedule of Quantities. Acceptance testing is undertaken by the 

relevant Durban Corporation Department at the discretion of the Engineer after reviewing the results of the 

control testing.  

PS.DB.14 SAFEGAURDING OF EXCAVATIONS  

 

The precautions for excavations as specified in the relevant clauses in this section shall apply to all trench 

excavations. 

 

The contractor or his agent or his representative shall take all the steps necessary to ensure that no person is 

required or allowed to work in a trench or any other unsupported overhanging excavation which is more than 

1.0m deep and any excavation which has not been adequately supported, shored or braced if there is any 

danger whatsoever of the sides of the excavation collapsing. The support shoring o bracing to be designed 

and constructed by the contractor, shall be strong and sturdy enough to support the sides of the excavation in 

question. 

 

The contractor shall note that this clause does not relieve him of any obligations 

PS.DB.15 BARRACADING OF EXCAVATIONS  

 

All excavation areas are to be barricaded to the satisfaction of the engineer. 

 

All costs arising from these requirements are to be included in the relevant rates for the excavation. 

  

Position,  Roadways Sidewalks Other Locations 

Trench formation 1 No. per 30 lin m 1 No. per 100 lin m 

Bedding Cradle & 
Selected Fill Blanket 

2 No. per 30 lin m 1 No. per 100 lin m 

Backfill 
1 No. per layer per 
15 m² or part thereof 

1 No. per 2 layers per 
50 m² or part thereof 
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PS.DD EARTHWORKS FOR STRUCTURES 

 

INDEX                          

PS.DD.1 GENERAL 

PS.DD.2 EARTHWORKS FOR STRUCTURES 

PS.DD.3 STOCKPILE HANDLING 

PS.DD.4 BACKFILLING OF EXCAVATION AND WORKING SPACE 

PS.DD.5 EXCAVATION TO SPOIL 

PS.DD.6 OVERHAUL 

 

PS.DD.1 GENERAL 

 

Excavations for the retaining wall shall be carried out in accordance with the Departmental Specification Part 

DD - Earthworks for Structures. 

 

Tenderers shall note that the excavation for structures is measured to the neat dimensions of the foundation 

in plan as if excavated with vertical or battered sides, according to the type of wall constructed. 

 

No extra over payment shall be made for restricted excavation.  The Tenderer shall note the instances where 

the nature of the excavation is restricted, and shall make allowance in the excavation rates. 

 

No payment will be made for stockpile handling.  Cut material suitable for fill shall be placed directly into fill 

without being stockpiled.  If this is not possible, the Tenderer shall include in the earthworks rate for any costs 

that he may incur as a result of stockpiling and the subsequent re-handling of the material. 

 

The unnecessary stockpiling of excavated material adjacent to the roadway will not be permitted.  The 

Contractor will make due allowance for this in his rates. 

 

Over-excavation for the concrete base of the retaining structure will be in-filled with grade 25/26 mass concrete 

at the Contractor's own expense.  The Contractor shall take due precaution to ensure this does not occur. 

 

PS.DD.2 EARTHWORKS FOR STRUCTURES 

 

Excavation shall be carried out in accordance with the Departmental Specification Part DD - Earthworks for 

Structures. 

 

Excavated material shall be stockpiled on site for use as backfill.  No material shall be taken to spoil unless 

the Engineer shall have issued written confirmation that the material is deemed unsuitable for re-use. 

 

Tenderers shall note that unless indicated otherwise excavation for structures is measured to the neat 

dimensions of the foundation in plan as if excavated with vertical sides. 

 

PS.DD.3 STOCKPILE HANDLING 

 

Tenderers are to note that no stockpile handling will be payable on this contract.  Cut material suitable for fill, 

shall be placed directly into fill without being stockpiled.  If this is not possible, the Tenderer shall include in the 

bulk earthworks rates, any costs that he would incur in stockpiling and subsequent rehandling of material. 

 

PS.DD.4 BACKFILLING OF EXCAVATION AND WORKING SPACE 
 
Two separate types of backfill operations are required to complete the work of this contract. 



 Contract No: 3R-23939 

 

 

C2: Pricing Data Page 107 Document Version 01/03/2024 (RP) 

 

 
1. The first is the backfilling with beach sand or imported clean coarse sand of the working space on either 

side of the culvert in the portions excavated under this contract.  The measurement for this backfilling 

procedure shall be the volume calculated by multiplying the height of the culvert by 500 mm over the 

length of the culvert for both sides of the culvert, for the portion excavated under this contract. 

 

 

The unit of measure shall be cubic metres (m³) and the rate shall cover the work described under Clause 

DD.8.3.  Two separate items are provided in the Bill of Quantities.  One for backfilling using beach sand 

from a stockpile on site and one for backfilling using imported clean coarse sand. The rate for the 

imported clean coarse sand must also include all royalties and all haulage costs. 

 

 No extra payment shall be made for river sand or imported material not authorised or placed outside the 

pay width. 

 
 2. The second is the backfilling of the excavation above the deck of the culvert which is excavated under 

this contract.  The unit of measure shall be cubic metres (m³) and the rate shall cover the work described 

under Clause DD.8.3.  The measurement for this backfilling procedure shall be the volume calculated 

by multiplying the pay depth by the pay width over the length of the culvert.  The pay depth shall be 

measured from level of formation to the top of the culvert deck and the pay width shall be the width of 

the culvert plus 500 mm on either side of the culvert. 

 

 Two separate items are provided in the Bill of Quantities.  One for backfilling using beach sand from a 

stock pile and another for backfilling using excavated material from stockpile. 

 
No extra payment shall be made for work outside the pay width.   

 
PS.DD.5 EXCAVATION TO SPOIL 
 
Clause DD.8.2(12) shall be replaced by the following: 
 
The unit rate for excavation to spoil shall include for separation from suitable material, loading, deposition and 
spreading of excess and unsuitable material.  
 
 
PS.DD.6 OVERHAUL 
 
All spoil sites require prior approval by the engineer in writing. If any material is spoiled off site without written 

approval from the engineer for the respective spoil site, then the cost of overhaul will be to the account of the 

contractor.  
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PS. DW  DAYWORKS  
 

INDEX              

PS.DW1   SCOPE 
PS.DW2   ORDERING OF DAYWORK 
PS.DW3       MEASUREMENT AND PAYMENT 

 

PS.DW1  SCOPE 
 
This section covers the listing of daywork items in accordance with the General Conditions of Contract Clause 

37, for use in determining payment for work which cannot be quantified in specific units in the Bill of Quantities 

or work ordered by the Engineer during the construction period which was not foreseen at tender stage and 

for which no applicable rate exists in the Bill of Quantities. 

 
PSDW2 ORDERING OF DAYWORK 
 
No daywork shall be undertaken unless written authorization has been obtained from the Engineer. 
 
 
PSDW3 MEASUREMENT AND PAYMENT 
 
Item    Unit 

PSDW3.1  Plant and Equipment 

  a) Tipper truck (10m3 capacity or more) hour (h) 

  b) Tipper truck (10m3 capacity or more) hour (h) 

  c) Water truck (10000 litre capacity) hour (h) 

  d) Tractor loader backhoe (TLB) hour (h) 

  e) Grader (AT140G or similar) hour (h) 

  j) Pedestrian roller (Bomag 90 or similar) hour (h) 

  g) Vibrating plate compactor (4kW capacity) hour (h) 

  h) Mobile air compressor (10m³/min. capacity) hour (h) 

  i) Paving breaker, air driven, including all attachments  hour (h) 

  j) Concrete mixer (0,6m³ capacity) hour (h) 

  k) Angle grinder (1 kW capacity) hour (h) 

 

The unit of measurement of item 3.1 shall be the hour for the item of plant or personnel. Non-working hours 

for transport breakdown, lack of operator or any other reason shall not be measured.  The time shall be taken 

from the time that the personnel and/or plant depart until return. 

 

Measurement shall only be for work instructed and directed by the Engineer, where the Engineer considers no 

other appropriate rate is available in the Schedule of Quantities.  Prior to the commencement of any work by 

the labourers described under item 3.1, the Contractor must obtain written consent from the Engineer regarding 

the classification of all labourers in terms of “unskilled”, “semi-skilled” and “skilled” labourers. 

 

The tendered rates for plant for pay item 3.1 shall be an all-inclusive hire charge for the use of the vehicle and 

driver or plant/equipment and operator and shall apply only to vehicles, plant and equipment nominated in 

writing by the Engineer, for all administrative, supervisory, operative and contingent costs, and profit, relating 

to the running of the plant.  
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PS. ED ROAD ASPHALT 

 

INDEX               

PS.ED.7 SAW CUT TO LONGITUDINAL AND TRANSVERSE JOINTS    

 

 

PS.ED.7 SAW CUT TO LONGITUDINAL AND TRANSVERSE JOINTS 

 

The saw cut shall be cut with a diamond cutter to a neat uniform line 50 mm deep along the edge of the existing 

road where directed by the Engineer. 

 

The unit of measurement for the saw cut shall be linear metre (m) and the rate shall cover the overall depth of 

cut. 
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PS.EF  KERBS AND HAUNCHES 
 

INDEX                 

PS.EF.1 EXCAVATION FOR KERB AND CHANNEL / FILLET / FIG.12 EDGE RESTRAINT IN   

EXISTING GRADED STONE LAYER  

PS.EF.2 BARRIER AND MOUNTABLE KERB AND CHANNEL / FILLET 

PS.EF.3 ADDITIONAL CONCRETE TO KERB FOUNDATION  

PS.EF.4 EXCAVATION FOR KERB AND CHANNEL / FILLET IN EXISTING 

ASPHALT LAYERS 

PS.EF.5 SAW CUT EXISTING ROAD EDGE 
 

 

PS.EF.1 EXCAVATION FOR KERB AND CHANNEL / FILLET / FIG.12 EDGE RESTRAINT IN EXISTING 

GRADED STONE LAYER 

 

The unit of measurement shall be the cubic metre (m3). The rate shall include all he materials, labour and plant 

necessary to scabble the existing G2 Graded Crushed Stone layer the width of the kerb base to be laid, the 

excavating, loading and transporting of the surplus material to stockpile. The payment depth shall be 50mm. 

 

Over excavation is likely to occur and this is to be made up in mortar (3 sand, 1 cement). Further to the above, 

the rate tendered shall include for all additional mortar required to make up the over excavated areas. 

 

PS.EF.2 BARRIER AND MOUNTABLE / KERB AND CHANNEL / FILLET 

 

All barrier and mountable kerbing are to be constructed in accordance with Details as per the contract drawings 

C3.4.1. Concrete cubes 6 No. shall be produced for each pour of concrete for strength determination at 7days 

and at 28 days. Care shall be taken in making the cubes to specification. Cubes shall be properly referenced 

and allowed to cure in water prior to delivery to laboratory for crushing. 

 

PS.EF.3 ADDITIONAL CONCRETE TO KERB FOUNDATION 

 

The rates tendered for kerbs Type A and B shall be based on the minimum dimensions indicated on Standard 

Drawing no. 47929.  Where the asphalt layers necessitate an increase in the kerb foundation thickness, the 

supply of this additional concrete shall be paid for separately.  The unit of measurement shall be the cubic 

metre (m³) and shall cover the supply and placing of the concrete, compaction and any formwork that may be 

required. 

 

PS.EF.4 EXCAVATION FOR KERB AND FILLET / FIG .12 EDGE RESTRAINT IN EXISTING ASPHALT 

LAYERS 

 

The unit of measurement shall be the cubic metre (m3). The rate shall include all the materials, labour and 

plant necessary to cut two parallel joints in the existing asphalt, the width of the kerb base to be laid, the 

excavating, loading and transporting of surplus material to the approved tip. Saw cutting, if necessary, shall 

be measured separately. 

 

 

PS.EF.5 SAW CUT EXISTING ROAD EDGE 

 

The saw cut shall be cut with a diamond cutter to a neat uniform line 50mm deep and 100mm offset from the 

edge of the existing road, or as directed by the Engineer. The unit of measurement shall be the linear metre 

(m) and the rate shall cover the overall depth of the cut.  
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PS. S  REINSTATEMENT 

 

INDEX               

 

PS.S.1 REINTATEMENT OF EXISTING FENCES STORED ON SITE     

PS.S.2 REPAIRS TO EXISTING FENCES STORED ON SITE        

PS.S.3 REPLACEMENT OF DAMAGED FENCES TO MATCH EXISTING ON SITE   

    

          

PS.S.1      REINTATEMENT OF EXISTING FENCES STORED ON SITE  

 

The Contractor's rate shall include for all plant, labour, materials and setting out necessary for the           

reinstatement of existing fences stored on site . The unit of measurement shall be linear meter (m).  

 

Fence damaged by the Contractor on site must be replaced to match the existing on site. 

 

PS.S.2      REPAIRS TO EXISTING FENCES STORED ON SITE 

 

The Contractor's rate shall include for all plant, labour, transportation, supply of materials and fittings necessary 

for the repairs to existing fences stored on site. The unit of measurement shall be linear meter (m). 

  

PS.S.3      REPLACEMENT OF DAMAGED FENCES TO MATCH EXISTING ON SITE  

  

The Contractor's rate shall include for the supply and delivery, plant, labour, materials setting out and fittings 

necessary for the replacement of damaged fences and posts stored on site. The unit of measurement shall be 

linear meter (m). 

 

 

  



 Contract No: 3R-23939 

 

 

C2: Pricing Data Page 112 Document Version 01/03/2024 (RP) 

 

PS.EH STEEL GUARD RAILS 
 
INDEX                

PS.EH.1      STEEL GUARD RAILS 
PS.EH.8.1(e)    REFLECTIVE PLATES ..........................................................................................  
 
PS.EH.1 STEEL GUARD RAILS 
 
Where required by the Engineer, steel guard rails shall be installed in accordance with the details on standard 
drawing No. 38580. 
 
The unit of measurement shall be linear metre (m), and the rate shall include for the excavation for the post 
base, the disposal of surplus material to tip, setting in concrete, backfilling. 
 
 
PS.EH.8.1 (e)   REFLECTIVE PLATES 
  
The rate shall cover the cost of supplying all materials and labour required to manufacture, paint and fix the 

reflector plates, as specified in the project specification or shown on the drawings.  
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PS. EL  DUMPROCK SUBGRADE IMPROVEMENT 

 

INDEX                 

PS.EL.1  DUMPROCK  

 

PS.EL.1  DUMPROCK 

 

Dumprock as defined below is to be used as sub-grade improvement at the discretion of the Engineer after 

assessment of the prevailing ground conditions. The unit of measurement shall be cubic meter (m3) linear 

meter, 

 

Clause EL.3 shall be amended to read as follows: 

 

The dumprock shall consist of fresh to slightly weathered ungraded waste rock from mining activities, blasting 

or rock excavation. Shales, slates or other laminated mud rocks shall not be accepted. 

 

Dumprock shall have a maximum size not more than two thirds of the compacted thickness of the layer.  The 

rock shall otherwise be ungraded but shall contain less than 10% passing the 37,5 mm sieve when spread on 

site. 

 

Dumprock shall have a minimum 10% FACT value of 100 KN when dry and 40 KN when tested drained after 

24 hours soaking.  
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PS. F PROTECTION WORKS 

 

INDEX                                                                                                                                      

PS.F.1 TOPSOILING 

PS.F.1.1 MATERIALS 

PS.F.1.2 MEASUREMENT AND PAYMENT 

PS.F.2 OVERHAUL  

PS.F.3 RE-ERECTING WIRE MESH FENCING          

PS.F.4 GABION BOX RETAINING WALL AND MATTRESSES 
PS.F.4.1 GABION CAGES 

PS.F.4.2 QUALITY 

PS.F.4.2 DRAINAGE GRADE GEOFABRICS 

PS.F.5 73mm DIAMETER P.V.C OR FIBRE CEMENT WEEPHOLES 

PS.F.6 TERRACE BLOCK RETAINING SYSTEM / WALL 

PS.F.6.1 EXCAVATION FOR T.B. RETAINING SYSTEM FOOTING 

PS.F.6.2 TYPE “A”, “B” AND “C” CONCRETE BASE FOR T.B. RETAINING SYSTEM 

PS.F.6.3 T.B. RETAINING SYSTEM  

PS.F.6.4 WEEPHOLES IN BRICK RETAINING WALLS 

PS.F.6.5 EXCAVATION FOR FOOTINGS TO RETAINING WALL 

PS.F.6.6 DRAINAGE GRADE GEOFABRICS 

PS.F.7 OPEN CHANNELS AND CHUTES 

 

PS.F.1 TOPSOILING 

 

PS.F.1.1 MATERIALS 

 

The soil shall be loamy with a well-defined crumb structure, neither too sandy nor too clayey.  It shall contain 

evidence of fibrous plant roots and shall be free from perennial weed root stocks, stone, glass, metallic and 

plastic substances. 

 

The imported topsoil shall be obtained from a source approved by the Engineer. 

 

A sample of the topsoil shall be submitted to a SANAS accredited laboratory for testing as prescribed by the 

Engineer. Test results are to be forwarded to the Engineer for approval 4 weeks before the topsoiling operation 

commences. 

PS.F.1.2     MEASUREMENT AND PAYMENT 

 

The unit of measurement shall be the square metre (m²).  Further to Clause F.8.1 and F.8.2, the rate shall 

include for the purchase, supply, transport, mixing, distributing, spreading, trimming and finishing of the topsoil 

and compost mixture. 

PS.F.2        OVERHAUL 

 

Notwithstanding the requirements of Clause F.8.1 and Clause F.8.2, no additional payment shall be made for 

haulage.  The rates tendered for items in Part F of the Bill of Quantities shall include the cost of haulage. 

 

PS.F.3 REINSTATEMENT OF FENCE 

 

The unit of measure shall be linear metre (m) and the rate shall include for the re-erection of wire mesh fence 

between depths 1.5m – 2m previously stored on site.  



 Contract No: 3R-23939 

 

 

C2: Pricing Data Page 115 Document Version 01/03/2024 (RP) 

 

The rate shall also allow for disposal to tip of all excavated material and leaving the area in a tidy and clean 

condition. 

 

PS.F.4 GABION BOX RETAINING WALL AND MATTRESSES 

 

Materials and construction shall be as is specified in Clause F.5.5 and F.6.3, and measurement and payment 

as is specified in Clause F.8.6 of the Standard Engineering Specification. 

 

PS.F.4.1 GABION CAGES 
 
Gabion boxes shall consist of double twisted, hexagonal wire mesh of nominal 80mm mesh, with 4,4mm o/d 

frame wire and 2,7mm o/d mesh wire.  Complete with partitions at 1m centres.  All wire to be mild steel to 

SANS 1580 – 1993, zinc coated by hot-dip galvanising to SANS 675 – 1993. 

 

Mattresses shall consist of double twisted, hexagonal wire mesh of nominal 80mm mesh, with 4,0mm o/d 

frame and 3,5mm o/d mesh wire.  Complete with partitions at 1m centres.  All wire to be mild steel to SANS 

1580 – 1993, zinc coated by hot dip galvanising to SANS 675 – 1993. 

 

Weld mesh box or mattress gabion baskets will not be used.  
 
The construction of gabions shall be labour intensive as the Engineer may instruct. 

 

PS.F.4.2 QUALITY 
 
The stone shall be clean, hard, un-weathered and free from fissures and flaking.  It shall have a relative density 
of 2.65 and should pass the requirements of the standard specification in terms of size, durability and finish. 
 

PS.F.4.3 DRAINAGE GRADE GEOFABRICS 

 

The geofabric to stone bedding must comply with Clause PG.3.8 of Part PG, Non pressure Pipelines and 

Precast Concrete Culverts 

 

The unit of measurement shall be the square metre (m2). The rate shall include for its supply, laying, joining, 

cutting and water. 

 

PS.F.5 75 mm DIAMETER P.V.C WEEPHOLES 

 

The unit of measurement shall be number (No.) and the rate shall include for all the materials, labour, tools 

necessary to construct the weepholes as specified in Clause F.5.6.2. In addition to the no fines concrete blocks, 

the Contractor shall make allowances for the P.V.C pipe to be filled with a no fines concrete plug. 

 

PS.F.6 GEOLOK BLOCK RETAINING SYSTEM / WALL 
 
The retaining system walls shall be constructed using “Geolok 400” concrete wall units or  

equivalent approved by the Engineer. The materials required for the full construction of the retaining  

wall shall comply with the relevant SABS Standards.  

 

The unit of measurement shall be the square meter (m2) of the front vertical face of the earth retaining  

system placed in position as shown on the drawings. The front vertical face shall be measured from the  

top of the base to the top of the earth retaining system. 

 

The tendered rate shall include full compensation for procuring, furnishing, transporting, handling and placing 

all materials and precast concrete blocks, including the specified backfill material between the blocks, and any 
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additional costs required for placing the blocks in position complete as specified. 

PS.F.6.1 EXCAVATION FOR GEOLOK RETAINING SYSTEM FOOTING 
 
The unit of measurement shall be the cubic metre (m3) and the rate tendered shall include for all plant  

or labour required to complete the work. 

 
PS.F.6.2 TYPE “A”, “B” AND “C” CONCRETE BASE FOR GEOLOK RETAINING SYSTEM 
 
The various types of concrete bases are applicable relative to the wall height. The base shall be  

constructed using grade 25/26 concrete.  

 

The unit of measurement shall be the cubic metre(m3) and the rate tendered shall include for all plant,  

labour and materials required to complete the work. 

 

The tendered rate shall include full compensation for supplying and placing the concrete and  

constructing the concrete bases, including any formwork which may be necessary, and for all steel  

reinforcement, complete as specified. 

 
PS.F.6.3 GEOLOK RETAINING SYSTEM 
 
The spacing / placement of the TB500 units shall be such that there is a minimum of eight (8) units to the 

square metre (m2) to the front surface area of wall. The unit of measurement shall be the square metre (m2) 

and the rate tendered shall include for all plant, materials and labour required to complete the work. 

 

50mm diameter PVC weepholes are to be built into the wall at 2,5m centres. The pipes are to extend from the 

back of the sand or stabilized drainage layer behind the wall to the outer face. The unit of measurement shall 

be number (no) and the rate shall include for materials and labour necessary to install the weepholes. 

 

PS.F.6.4 WEEPHOLES IN GEOLOK RETAINING WALLS 

 

Weepholes consisting of 75mm diameter AC pipes are to be provided at 1250mm centres horizontally and 

900mm centres vertically. Weepholes are to be backed by a 300 X 300 X 300 no fines concrete block. 

 

PS.F.6.5 EXCAVATION FOR FOOTING TO GEOLOK RETAINING WALLS 

 

The unit of measurement shall be the cubic metre (m3). and the rate shall include for all materials, plant and 

labour necessary as specified in Clause DD.5 and DD.8.2 

 

PS.F.6.6 DRAINAGE GRADE GEOFABRICS 

 

The geofabric to stone bedding must comply with Clause PG.3.8 of Part PG; Non pressure Pipelines and 

Precast Concrete Culverts 

 

The unit of measurement shall be the square metre (m2). The rate shall include for its supply, laying, joining, 

cutting and water. 

 

PS.F.7 OPEN CHANNELS AND CHUTES 
 
Where indicated by the Engineer or in the drawings, an open channel shall be formed to the detail provided 
on the drawings.  Construction of the channel shall be along the lines described in Clause F.5.4.  Tenderers 
shall note that details of the channel may vary in section and may have either a concrete or grass sod lining. 
 
Where lining is required, the rate tendered for the channel shall, in addition to the items mentioned in Clause 
F.8.5, include for all materials, labour and plant required to construct the lining as per detail. The construction 
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of chutes shall be labour intensive with use of tools such as shovels, hand floats and trowels, etc as the 
Engineer may instruct.   
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PS.PG NON-PRESSURE PIPELINES AND PRECAST CONCRETE CULVERTS 
 

INDEX                                                                                                                                       

PS.PG.1 PIPELAYING 

PS.PG.2 SUBSOIL PIPES 

PS.PG.2.1 CONNECTION OF SUBSOIL DRAINS TO EXISTING STORMWATER SYSTEM 

PS.PG.2.2 SUBSOIL TERMINATION STUB 

PS.PG.2.3 GEOFABRIC BLANKET 

PS.PG.2.4 STONE FOR SUBSOIL DRAIN FILTER 

PS.PG.2.5 CLEAN COURSE SAND BACKFILL FOR SUBSOIL DRAIN FILTER 

PS.PG.2.6 SUBSOIL DRAINS AND OUTLETS 

 

PS.PG.1 PIPELAYING 

 

The unit of measurement shall be linear metres (m). The unit rate for pipelaying shall include for: 

 

(a) the supply of all pipes completes with couplings and jointing materials, their inspection, transport         

and handling. 

(b) the laying, including curved alignment where specified, jointing, building pipes into manholes,       

catchpits and through rigid structures, all cutting and wastage of materials; and 

(c) testing and cleaning of pipelines.  A separate item will be provided for water testing of stormwater 

lines if required. 

 

PS.PG.2 SUBSOIL PIPES 

 

The following clause shall replace Clause PG.3.5. 

 

"These shall be "Netlon" plastic subsoil pipes complying with SABS 791 as amended. 

 

 Hole Size  : 5  1 mm Diameter 

 Diameter of Pipe : 100  10 mm.  

 Pipe Invert  : 25% of the circumference of the pipe is to be free from slots or holes to 

form an invert to the pipe." 

 

PS.PG.2.1 CONNECTION OF SUBSOIL DRAINS TO EXISTING STORMWATER SYSTEM 

 

Where subsoil pipes require to be built into an existing stormwater inlet / manhole or headwall, the unit of 

measurement shall be number (No.). 

 

The rate tendered shall include for all labour and materials to construct the connection in accordance with 

Clause PG.5.5 and for trimming the geofabric at the connection. 

 

PS.PG.2.2 SUBSOIL TERMINATION STUB 

 

The final 1 metre length of the subsoil drain before the manhole/catchpit shall be 100 mm diameter non-

perforated U.P.V.C. pipe. 

 

The unit of measurement shall be number (No.). The rate shall include for the supply and laying of the pipe, 

and for all work necessary to tie into the stormwater manhole/catchpit. 
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PS.PG.2.3 GEOFABRIC BLANKET 

 

The geofabric shall comply with Clause PG.3.8 and the rate tendered shall include for wrapping the 

geofabric around either the subsoil pipe, subsoil drain or stone bedding. 

 

PS.PG.2.4 CLEAN COARSE SAND BACKFILL FOR SUBSOIL DRAIN FILTER 

 

 The following clause shall replace Clause PG.3.11. 

 "River sand for subsoil drain filter shall consist of clean river sand conforming to the following 

grading: - 

 

Sieve size mm 67 475 150 75 

% Passing 100 90 -100 0 - 15 0 - 3 

 and having a Fineness Modulus of 2,0 - 3,5." 

 

PS.PG.2.5 STONE FOR SUBSOIL DRAIN FILTER 

 

 The following clause shall replace Clause PG.3.10. 

 "The stone aggregate used for the subsoil drain filter shall consist of 9,5 mm crushed stone 

conforming to the following grading: 

 

Sieve size mm 132 95 67 475 236  

% Passing 100 85 - 100 0 - 55 0 - 25 0 - 5  

 

 

PS.PG.2.6 SUBSOIL DRAINS AND OUTLETS  

 

Positions and type of subsoil drains have not been shown on the plan but will be indicated on site by the 

Engineer. 

 

Subsoil drains shall be Type A, B or C as detailed on the Standard drawing No. 38575. 

 

Subsoil pipes shall be “Geopipe” plastic pipes conforming to SABS 791. The outfall end of each run of subsoil 

drain shall be built into the nearest inlet / manhole or headwall in accordance with Clause PG 5.5 or into a 

special outlet structure as detailed on the project drawings and measured under Part PH 
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PS.PH MANHOLES AND APPURTENANT DRAINAGE WORKS 
 

INDEX                                                                                                                                       

PS.PH.1 MANHOLES AND INLETS 

PS.PH.2 MANHOLES AND APPURTANT WORKS: REVISED DRAWING NUMBERS 

PS.PH.3 BRICKS 

PS.PH.6 MANHOLES WITH TYPE S1, S2 AND D3 INLET COVERS 

PS.PH.7 INLET AND OUTLET HEADWALLS 

PS.PH.8 CONSTRUCTION OF MANHOLE / INLET OVER EXISTING STORMWATER PIPE  

PS.PH.11 ALTERATIONS TO EXISTING MANHOLES AND STORMWATER INLETS 

 INCLUDING RAISING AND LOWERING THE COVERS 

PS.PH.13 INLET AND OUTLET HEADWALLS 

PS.PH.15 BRICK HEADWALLS TO DUCTS 

 

PS.PH.1 MANHOLES AND INLETS 

 

Tenderers are to note that manholes and inlets shall be measured according to type and varying depth only.  

The rate tendered for the manholes/inlets shall include for the different pipe sizes and benching configurations. 

 

The Contractor shall note that the rate for inlets shall include the cost of the graded channel in front of the inlet 

and / or splay and the cost of the transition kerb and channel upstream and downstream from each inlet.  This 

will not form part of the payment for kerb and channel. 

 

PS.PH.2 MANHOLES AND APPURTANT WORKS: REVISED DRAWING NUMBERS 

 

Clause PH.3.2.1.1 second paragraph is replaced by the following: 

 

Details of the precast concrete components of standard manholes are shown on standard drawing 38570 for 

both foul water sewers and stormwater drains, 38574 for foul water sewers and 38571 for stormwater drains. 

 

Clause PH.5.1.1 first paragraph 

Standard Drawing 21701 is replaced by drawing 38574 

 

PS.PH.3 BRICKS 

 

Clause PH.3.1 paragraph shall be replaced by the following: 

 

“Burnt clay masonry units for foul water and stormwater sewer manholes, stormwater inlets and inspection 

chambers shall be Non-Facing Extra (NFX) with a nominal compressive strength of 14 MPa to SABS 227: 

1986 

 

PS.PH.6 MANHOLES WITH TYPE S1, S2 AND D3 INLET COVERS 

 

A number of Type "A" and "B" stormwater manholes with various types of inlet covers have been scheduled 

on this contract.  The manholes are schedule by type and in depth increments of 500 mm. 

 

The unit of measurement shall be number (No.) and the tendered rate for each type shall include for the supply 

of all labour, plant and materials required to construct the manhole complete in accordance with the Standard 

Drawings and Specification, and inlet type cover as is specified in the contract drawings. 
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PS.PH.7 INLET AND OUTLKET HEADWALLS 

 

Drawing number 38576 shows details of the outlet headwalls. The unit of measurement for these headwalls 

shall be number (No.) and shall include for all labour, plant and materials required for the construction of the 

headwalls inclusive of base and cut-of walls. 

 

The construction of the brickwork shall be specified in clause F.5.6.3. Mortar shall conform to Mix A as defined 

in the latest edition of the Standard Building Regulations. 

 

PS.PH.8 CONSTRUCTION OF MANHOLE / INLET OVER EXISTING STORMWATER PIPE 

 

The unit of measurement shall be Number (No.) 

 

Further to clause PH..8.2 and Ph.8.3 the rate shall include for; 

 

(a) Breaking into existing pipe. 

(b) Cutting and reinstating the ends of the existing pipes 

(c) The restricted working around the existing pipes 

(d) Disposal of any spoil etc. …to the tip 

 

PS.PH.11 ALTERATIONS TO EXISTING MANHOLES AND STORMWATER INCLUDING RAISING AND 

LOWERING THE COVERS 

 

Alterations to stormwater structures for this contract may be divided into two categories: 

 

I. Where the cover is to be raised / lowered and set back less then 300mm. 

II. Where the cover is to be raised/ lowered and set back a distance of more the 300mm but 

less then 800m 

 

In (I) above, the contractor shall be required to demolish a portion of the stormwater structure and corbel the 

brickwork to support the cover in its new position. 

 

In (II) above, the Contractor shall be required to demolish a portion of the stormwater structure, cast an 

extension to the base, slad as required and re-do the brickwork to support the cover in its new position. Details 

of this work are shown on Drawing No. 38573. 

 

PS.PH.13 INLET AND OUTLET HEADWALLS 
 
Drawing number 38576 shows details of outlet headwalls.  The unit of measure for these headwalls shall be 
Number (No.) and shall include for all labour, plant and materials required for the construction of the headwall 
inclusive of the base and cut-off walls. 
The construction of brickwork shall be as specified in Clause F.5.6.3.  Mortar shall conform to mix Class A as 
defined in the latest edition of the Standard Building Regulations 

PS.PH.15 BRICK HEADWALLS TO DUCTS 

 

Ducts shall have brick headwalls constructed at each end of the ducts, as shown on standard Drawing No. 

38581.  Bricks for these headwalls shall be Non-Facing Extra (NFX) with a nominal compressive strength of 

14 MPa to S.A.B.S. 227:1986. Construction of brickwork shall be as specified in clause F.5.6.3. Mortar shall 

conform to mix Class A as defined in the latest edition of the Standard Building Regulations.  
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C3.4: PARTICULAR SPECIFICATIONS 

In addition to the Standardized and Project Specifications the following Particular Specifications / Policies 

shall apply to this contract: 

 

C3.4.1 Part AH - OHSA 1993 Safety Specification 

  (26 Pages) 

 

C3.4.2 Standard Environmental Management Plan for Civil Engineering Construction Works 

 (24 Pages) 

 



 Contract No: 3R-23939 

 

 

C2: Pricing Data Page 124 Document Version 01/03/2024 (RP) 

 

C3.5: CONTRACT AND STANDARD DRAWINGS 

 

C3.5.1 CONTRACT DRAWINGS / DETAILS 

 

1. Layout Plan 

2. Long Section 

3. Cross Section Detail 

 

 

C3.5.2 STANDARD DRAWINGS 

 

The Standard Drawings to which these Standard Engineering Specifications refer are listed 

below. 

 

Dwg No Description Date of Issue 

38570 Ring Manholes February 1990 

38571 Brick Manhole Details February 1990 

38572 Stormwater Inlet Details February 1990 

38573 Stormwater Inlet Special Details February 1990 

38574 Sewer Manholes: Ramp, Backdrop and Channelling Details February 1990 

38575 Sub-Soil Drain, Pipe Bedding and Pipe Protection Details February 1990 

38576 Headwall Details February 1990 

38577 Kerbing Details February 1990 

38578 Concrete Median Barriers February 1990 

38579 Vehicular and Pedestrian Scoops February 1990 

38580 Concrete Bollard and Steel Guard Rail February 1990 

38581 Retaining Wall, PC Steps, Staircase, Cable Ducts and Headwalls February 1990 

38582 Precast Concrete Fencing and Aluminium Gates February 1990 

38585 Water Connections, Pipework and Fittings February 1990 
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C3.6: ANNEXURES 

C3.6.1 Insert as required or “There are no Annexures” 
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PART C4: SITE INFORMATION 

C4.1  LOCALITY PLAN 

 

 

 

 

C4.2  CONDITIONS ON SITE 

There is no specific geotechnical information or other site information. 

 

 

C4.3  TEST RESULTS 

  There are no specific test results. 

 


