

|                                                                                   |                                                                        |                                                                            |
|-----------------------------------------------------------------------------------|------------------------------------------------------------------------|----------------------------------------------------------------------------|
|  | <b>TENDER CLOSING DATE EXTENSION<br/>/CLARIFICATION DATE EXTENSION</b> | Form No: Foskor PROC 024<br>Revision No: 01<br>Effective Date: August 2024 |
|-----------------------------------------------------------------------------------|------------------------------------------------------------------------|----------------------------------------------------------------------------|

**TENDER NUMBER** : FOSPHB-RFP-34-24/25

**TENDER DESCRIPTION** : SPILLS PONDS PMC HAULING OF MAGNETITE INFRASTRUCTURE  
-ROAD CROSSING AND GATES

**ADDENDUM: NO. 1**

**NOTICE TO ALL BIDDERS**

Kindly note the following change to the RFP document.

**CLARIFICATION ON BOQ ITEM AND RETURNABLE DOCUMENTS**

1. Kindly note that the Clarifications on returnable documents and BOQ items has been amended as follows:

| <b><u>RETURNABLE DOCUMENTS USED FOR SCORING</u></b>                                                                                                                                               | <b>SUBMITTED<br/>[Yes or No]</b> |
|---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|----------------------------------|
| Provide the company's organogram highlighting the<br>1. Attach 2.6.1 & 2.9.2 certificates                                                                                                         |                                  |
| Provide:<br>1.A Quality Control Plan specifically for this project.                                                                                                                               |                                  |
| Provide a project schedule for the complete project highlighting the timeline for the Implementation, this shall be done with Microsoft project. The project schedule must include all milestones |                                  |
| Provide the training certificates for the three mentioned courses.<br>1.Basic Health and safety<br>2.First Aid<br>3.Hira                                                                          |                                  |

2. Supply and Install 10 x (3000 x 3000) millimetres Nominal Size Portal Culverts which will act as a road crossing at a wetland. The portal culverts should include 10 x (3000) millimetres of culvert base slabs. A minimum of 10 millimetre(mm) deep continuous bead of polyurethane based joint sealant should be placed between the culverts.

\_\_\_\_\_  
Name:

Designation:

Foskor (Pty) Ltd

Date:

*(\*To be signed by the person with the delegated authority)*