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P O Box 1487 
BRONKHORSTSPRUIT 
City of Tshwane  
1020 
 
Contact Name: N.M Nkosi, PrTechEng, PMP® 
Telephone:       082 285 6791 

In compliance with the Preferential 
Procurement Regulations, 2022 

published in Government Gazette No. 
47452 of 04 November 2022 

In compliance with 
the CIDB standards 

for uniformity 
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MORETELE LOCAL MUNICIPALITY 
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For 
 

THE IMPLEMENTATION OF INTERNAL ROADS AND STORMWATER IN WARD 18  
(LEFATLHENG) 
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Contract section of the document:  Pages C1 – C136 
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T1.2 TENDER DATA 

 
The conditions of tender are the Standard Conditions of Tender as contained in Annex C of Board Notice 
147 of 2021 in Government Gazette No. 44739 of 18 June 2021, Construction Industry Development 
Board (CIDB) Standard for Uniformity in Construction Procurement. (see www.cidb.org.za) These are 
reproduced without amendment or alteration for the convenience of tenderers as an Annex to this Tender 
Data. 
 
The Standard Conditions of Tender make several references to the Tender Data for details that apply 
specifically to this tender. The Tender Data shall have precedence in the interpretation of any ambiguity 
or inconsistency between it and the standard conditions of the tender. Each item of data given below is 
cross-referenced to the clause in the Standard Conditions of Tender to which it mainly applies. 
 
The following variations, amendments, and additions to the Standard Conditions of Tender as set 
out in the Tender Data below shall apply to this tender: 
 

Clause 
Number 

Data / Wording 

This procurement document has been formatted and compiled under the headings as 
contained in the CIDB’s “Standard for Uniformity in Construction Procurement.” 

C1.1 The Employer is the Moretele Local Municipality 

C.1.2 (a)      The Tender Documents consist of the following: 
 
PART T1: TENDERING PROCEDURES 

T1.1 Tender Notice and Invitation to Tender 
T1.2 Tender Data 

 
PART T2:  RETURNABLE DOCUMENTS 

T2.1 List of Returnable Documents 
T2.2 Returnable Schedules  
 

PART C1: AGREEMENTS AND CONTRACT DATA 
C1.1 Form of Offer and Acceptance 
C1.2 Contract Data  
C1.3 Form of Guarantee 
C1.4 Agreement in terms of Section 37(2) of the Occupational Health and 

Safety Act No. 85 of 1993 
C1.5 Retention Money Guarantee 
C1.6 Transfer of Rights 
 

PART C2: PRICING DATA 
C2.1 Pricing Instructions 
C2.2 Schedule of Quantities 

  
PART C3: SCOPE OF WORKS 

C3.1 Standard Specifications 
C3.2 Project Specifications 
C3.3 Particular Specifications 

 
PART C4: SITE INFORMATION 

C4.1 Locality Plan 
C4.2 Example of Contract Signboard Details 

(b) Drawings 
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(c) ‘General Conditions of Contract for Construction Works, Third Edition, 
2015’ issued by the South African Institution of Civil Engineering (abbreviated 
title ‘General Conditions of Contract 2015’ – ‘GCC 2015’). This document is 
obtainable separately and Tenderers shall obtain their own copy. 

 
(d) The COLTO Standard Specifications for Road and Bridge Works for State 

Road Authorities 1998 edition’.  This document is obtainable separately and 
Tenderers shall obtain their own copy. 

 
(e) ‘The Occupational Health and Safety Act No 85 and Amendment Act 

No 181 of 1993, and the Construction Regulations 2014 (Government 
Gazette No 37305 of 7 February 2014, Notice No R. 84)’.  These documents 
are obtainable separately and Tenderers shall obtain their own copies. 

 
(f) The Construction Industry Development Board Act No. 38 of 2000 as 

amended and the Regulations in terms of the CIDB Act 38 of 2000, 
Government Notice No 147 of 2021 as amended. 

In addition, Tenderers are advised, in their own interest, to obtain their own copies of 
the relevant Acts, Regulations, and Standards referred to in this document as they 
are essential for the Tenderer to become acquainted with the basics of construction 
management, the implementation of preferential construction procurement policies, 
and participation of targeted enterprises and labour. 

 
C.1.4 

The Employer’s agent for the purpose of this tender is deemed to be the authorized 
and designated representative of the Employer: 
 
Name of the Firm: Calibre Consulting Engineers (SA)(Pty) Ltd 
Contact Person: Nicholas Manqoba Nkosi 
Tel: 082 285 6791 
Fax: (086) 601 3091 
E-mail: manqba.nkosi@calibreholdings.co.za  

C.1.5 Cancellation and Re-Invitation of Tenders 

C.1.5.1 

An Employer may, prior to the award of the tender, cancel a tender if  
 
a) due to changed circumstances, there is no longer a need for the engineering and 
construction works specified in the invitation. 
b) funds are no longer available to cover the total envisaged expenditure; or 
c) no acceptable tenders are received. 
d) there is a material irregularity in the tender process. 

C.1.5.2 
The decision to cancel a tender invitation must be published in the same manner in 
which the original tender invitation was advertised 

C.1.5.3 
An Employer may only with the prior approval of the relevant treasury cancel a 
tender invitation for the second time 

C.2 Tenderer’s obligations 

 
C.2.1 

 
Eligibility 
Only those tenderers who satisfy the following criteria are eligible to submit tenders: 
 
a) CIDB registration 
 

mailto:manqba.nkosi@calibreholdings.co.za
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Registered with the CIDB, at close of tender, in a contractor grading designation equal 
to or higher than a contractor grading designation determined in accordance with the 
sum tendered, or a value determined in accordance with Regulation 25(8) of the 
Construction Industry Development Regulations, as per amended notice, for a 5CE 
or higher class of construction work. 
 
Tenderers whose CIDB registration expires within the tender validity period, need to 
demonstrate that there is a reasonable chance of being registered in the appropriate 
grading designation during the tender evaluation period, by submitting a copy of their 
timely application for CIDB registration, with their tender submission. 
 
Tenders received from such tenderers who are not capable of being registered in the 
required contractor designation, within 10 working days after either expiry of their 
registration or after being requested to provide proof of registration, will be considered 
non-responsive. Note that in terms of the Construction Industry Development 
Board Act, 2000 (Act No. 38 of 2000) a registered contractor must apply for 
renewal of registration three months before the existing registration expires. 
 
Tenderers registered as potentially emerging enterprises but with a CIDB contractor 
grading designation lower than a contractor grading designation determined in 
accordance with the sum tendered, or a value determined in accordance with the 
latest updated Regulation 25 of the Construction Industry Development Regulations, 
as per amended notice, are not eligible to have their tenders evaluated. 
 
Joint Ventures are eligible to submit tenders provided that: 
 
a) every member of the joint venture is registered with the CIDB; 
 
b) the lead partner has a contractor grading designation of not lower than one level 
below the required grading designation in the class of construction works under 
consideration and possesses the required recognition status, and 
 
c) the combined contractor grading designation calculated in accordance with the 
Construction Industry Development Regulations is equal to or higher than a contractor 
grading designation determined in accordance with the sum tendered for a 5CE or 
higher class of construction work or a value determined in accordance with Regulation 
25 of the Construction Industry Development Regulations, as per amended notice. 
 

C.2.1.1 Only those bidders who satisfy the following eligibility criteria are eligible to submit 
bids: 

a. the Contractor submitting the tender is under restrictions or has principals 
who are under restriction to participate in the Employer’s procurement due to 
corrupt or fraudulent practices; 

b. the Tenderer does not have the legal capacity to enter into the contract; 
c. the Contractor submitting the tender is insolvent, in receivership, bankrupt or 

being wound up, has his affairs administered by a court or a judicial officer, 
has suspended his business activities, or is subject to legal proceedings in 
respect of the foregoing; 

d. The Tenderer does not comply with the legal requirements stated in the 
Employer’s procurement policy; 

e. The Tenderer cannot demonstrate that he possesses the necessary 
professional and technical qualifications and competence, financial 
resources, equipment and other physical facilities, managerial capability, 
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personnel, experience and reputation to perform the contract; 
f. The Tenderer cannot provide proof that he is in good standing with respect 

to duties, taxes, levies and contributions required in terms of legislation 
applicable to the work in the contract.  

C.2.2  

C.2.2.1 The tenderer must be notified of all arithmetic errors, omissions and/or rate 
imbalances that are identified in the tender offer and request the tenderer to, within a 
stipulated time, accept the total of the rates / prices as corrected by the Employer’s 
Agent without changing the tender amount / final offer. 

C.2.2.2 Cost of Tender 
The cost of the tender documents charged by the Employer shall be limited to the 
actual cost incurred by the Employer or Employer’s Agent for printing the documents 

C.2.3 Check Documents 
Check the tender documents on receipt for completeness and notify the Employer of 
any discrepancy or omission. 

C.2.4 Confidentiality and Copyright of Documents 
Treat as confidential all matters arising in connection with the tender. Use and copy 
the documents issued by the Employer only for the purpose of preparing and 
submitting a tender offer in response to the invitation. 

C.2.6 Acknowledge Addenda 
Acknowledge receipt of addenda to the tender documents, which the Employer may 
issue, and if necessary, apply for an extension to the closing time stated in the tender 
data, in order to take the addenda into account. 

C.2.7 Seek Clarification 
The arrangements and venue for the compulsory Clarification Meeting are: 
 
Venue:                Moretele Local Municipality, Municipal Hall, 4065 B, Mathibestad, 

Makapanstad 0404. 
Date:                     20 June 2025 at 10:00 Hours  
Contact Person: Manqoba Nkosi 
Tel: (087) 702 1838/ 082 285 6791 
Fax: (013) 004 0491 
Email:                   manqoba.nkosi@calibreholdings.co.za   

C.2.8 Insurance 
Be aware that the extent of insurance to be provided by the Employer (if any) might 
not be for the full cover required in terms of the conditions of contract identified in the 
contract data. The tenderer is advised to seek qualified advice regarding insurance. 

C.2.9 Pricing the Tender Offer 

C.2.9.3 This contract shall not be subject to Contract Price Adjustments, foreign fluctuations, 
etc and all rates and prices shall remain fixed, final and binding for the full duration of 
this contract. 

C.2.11 Alterations to Documents  
Do not make any alterations or additions to the tender documents, except to comply 
with instructions issued by the Employer, or necessary to correct errors made by the 
tenderer. All signatories to the tender offer shall initial all such alterations (refer to the 
standard condition of Tender). 

C.2.12 Alternative Tender Offers 
No alternative tender offers will be considered 

C.2.13 Submitting a tender offer 

C.2.13.1 Submit one tender offer only as a single tendering entity to provide the whole of the 
works identified in the contract data and described in the scope of works, unless 
stated otherwise in the tender data 
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C.2.13.2 Return all returnable documents to the Employer after completing them in their 
entirety, either electronically (if they were issued in electronic format) or by writing 
legibly in non-erasable ink. 

C.2.13.3 Submit the parts of the tender offer communicated on paper as an original plus the 
number of copies stated in the tender data, with an English translation of any 
documentation in a language other than English, and the parts communicated 
electronically in the same format as they were issued by the Employer. 

C.2.13.4 Sign the original and all copies of the tender offer where required in terms of the 
tender data. The Employer will hold all authorized signatories liable on behalf of the 
tenderer. Signatories for tenderers proposing to contract as joint ventures shall state 
which of the signatories is the lead partner whom the Employer shall hold liable for 
the purpose of the tender offer. 

C.2.13.5 Tender offers shall be submitted as original only. The package shall state on the 
outside the Employer's address and identification details stated in the tender data, as 
well as the tenderer's name and contact address.  Under no circumstances 
whatsoever may the tender forms be retyped or redrafted.  Photocopies of the original 
tender documentation may be used, but an original signature must appear on such 
photocopies. 

C.2.13.6 Bidders are requested to deliver the submission in one envelope. The Employer’s 
address for delivery of tender offers and identification details to be shown on the 
tender offer package is: 
 
Title to appear on envelope one (1): 
 
“BID NUMBER: MLM/W18/IR&SW/P1/2025-26 - IMPLEMENTATION OF 
INTERNAL ROADS AND STORMWATER IN WARD 18 (LEFATLHENG) 
 
This envelope must contain the returnable SCM Documentation, Relevant Annexures 
and Appendixes. This envelope must contain printed copies of all the pages in this 
document, duly completed and signed, inclusive of the pricing schedules (bill of 
quantities), which must be submitted in one envelope as detailed below. 
 
For identification purposes, bidders are requested to ensure that the envelopes 
containing the company’s bids are clearly marked and are easily identifiable by the 
company’s logo or name. 
 
The Employer’s address for delivery of tender offers and identification details to be 
shown on each tender offer package are: 
 
Location of Tender Box: Moretele Local Municipality 
Physical Address:  4065 B, Mathibestad, Makapanstad 0404. 
Identification Details:  Tender No. MLM/W18/IR&SW/P1/2025-26 

C.2.13.7 Seal the original tender offer in an outer package that states on the outside only the 
Employer's address and identification details as stated in the tender data. A two-
envelope system will not be followed. 

C.2.13.8 Accept that the Employer will not assume any responsibility for the misplacement or 
premature opening of the tender offer if the outer package is not sealed and marked 
as stated. 

C.2.13.9 Accept that tender offers submitted by facsimile or e-mail  and late tenders will be 
rejected by the Employer. 

C.2.14 Information and data to be completed in all respects 
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Accept that tender offers, which do not provide all the data or information requested 
completely and, in the form, required, may be regarded by the Employer as non-
responsive. 

C.2.15  Closing time 
The closing time for submission of Tender Offers is: 
12:00 on Friday, 27 June 2025  

The Moretele Local Municipality is not obliged to accept the lowest or any tender and 
reserves the right to accept any tender in whole or in part. 

C.2.16 The tender offer validity period is ninety (90) days from the closing time for the 
submission of tenders. 

C.2.18.2 Over and above the information resources stipulated in the evaluation criteria, the 
Tenderer shall, when requested by the Employer to do so, submit the names of all 
management and supervisory staff that will be employed to supervise the labour-
intensive portion of the works together with satisfactory evidence that such staff 
members satisfy the eligibility requirements. 

C.2.19 I Inspections, tests, and analysis 

Provide access during working hours to premises for inspections, tests and analysis 
as provided for in the tender data. 

C.2.20 

Submit securities, bonds, and policies 
If requested, submit for the Employer’s acceptance before formation of the contract, 
all securities, bonds, guarantees, policies, and certificates of insurance required in 
terms of the conditions of contract identified in the contract data. 

C.2.23 

The Tenderer is required to submit his/her tender with all documents and schedules 
listed under T2.1 and T2.2 
 
The certificates as required in the Returnable Schedules and Forms must be 
provided with the tender for each party to a consortium / joint venture. 

C.2.24 

Canvassing and obtaining of additional information by tenderers 
The Tenderer shall not make any attempt either directly or indirectly to canvass any 
of the Employer’s officials or the Employer’s agent in respect of his tender, after the 
opening of the tenders but prior to the Employer arriving at a decision thereon. 
 
The Tenderer shall not make any attempt to obtain particulars of any relevant 
information, other than that disclosed at the opening of tenders. 

C.2.25 Prohibitions on awards to persons in service of the state 
 
The Employer is prohibited to award a tender to a person - 

a. who is in the service of the state; or 
b. if that person is not a natural person, of which any director, manager, principal 

shareholder or 
c. stakeholder is a person in the service of the state; or 
d. a person who is an advisor or consultant contracted with the Municipality. 

 
In the service of the state means to be - 

a. a member of:- 
I. any municipal council; 
II. any provincial legislature; or 
III. the National Assembly or the National Council of Provinces; 

b. a member of the board of directors of any municipal entity; 
c. an official of any municipality or municipal entity; 
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d. an employee of any national or provincial department;  
e. provincial public entity or constitutional institution within the meaning of the 

Public Finance Management Act, 1999 (Act No.1 of 1999); 
f. a member of the accounting authority of any national or provincial public entity; 

or 
g. An employee of Parliament or a provincial legislature. 

 
In order to give effect to the above, the questionnaire for the declaration of interests 
in the tender of persons in service of state in part T2 of this procurement document 
must be completed. 

C.3 The Employer’s undertakings 

C.3.1 Respond to requests from the tenderer 
The Employer will respond to requests for clarification received up to three (3) working 
days before the tender closing time 

  

C.3.2 Issue Addenda 
Addenda will be issued until five (5) working days before the tender closing time. 

C.3.5 The time and location for the opening of the tender offers are: 
Time: 12:00 on Friday, 27 June 2025  
 
Location / Venue: Revenue Unit at the Finance Department of Moretele Local 
Municipality, 4065 B, Mathibestad, Makapanstad 0404 

C.3.9  

C.3.9.1 Check the highest ranked tenders or tenderers with the highest number of tender 
evaluation points after the evaluation of tender offers in accordance with C.3 for: 
 

a. the gross misplacement of the decimal point in any unit rate; 
b. omissions made in completing the pricing schedule or bills of quantities; or  
c. arithmetic errors in line-item totals resulting from the product of a unit rate 

and a quantity in bills of quantities or schedules of prices; or the summation 
of the prices. 

 

 The arithmetical errors shall be corrected in the following manner: 
a. Where there is a discrepancy between the amounts in words and amounts in 

figures, the amount in words shall govern. 
b. If bills of quantities or pricing schedules apply and there is an error in the line 

item total resulting from the product of the unit rate and the quantity, the line 
item total shall govern and the rate shall be corrected. Where there is an 
obviously gross misplacement of the decimal point in the unit rate, the 
line item total as quoted shall govern, and the unit rate shall be corrected. 

c. Where there is an error in the total of the prices either as a result of other 
Corrections required by this checking process or in the tenderer's addition of 
prices, the total of the prices shall govern and the tenderer will be asked to 
revise selected item prices (and their rates if bills of quantities apply) to 
achieve the tendered total of the prices. 
 

The Tender Offer will be rejected if the tenderer does not correct or accept the 
Correction of the arithmetical error in the manner described above 

C.3.11 Functionality, Price and Preference 
The purpose of the evaluation is to ensure and promote compliance with the 
Constitution, specifically Section 217, which provides that when organs of state 
contract for goods or services, they must do so in accordance with a system which is 
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fair, equitable, transparent, competitive and cost-effective. The evaluation of bids will 
be undertaken in 4 Stages/ Phases. 

C.3.12  The procedure for the evaluation of responsive tenders is Functionality, Financial 
offer, Preference and Objective criteria) as explained in the CIDB’s Standard for 
Uniformity in Construction Procurement August 2019 (clause 4.3.1).  
 
Breakdown points for Functionality points are outlined below. The procedure for the 
evaluation of responsive tenders is detailed as follows:  
 
Phase One: Responsiveness to the eligibility criteria, bid and mandatory 
requirements and rules. Tenderers that do not meet the compliance requirements 
stipulated above will be disqualified from further evaluation. 
 
Phase Two:  Tenderers must meet the minimum requirements outlined in the 
functionality criteria and score at least the minimum functionality points to be 
considered for further evaluation. Tenderers which do not meet minimum functionality 
points of 70 will then be rejected.  
 
Phase Three:  Bidders passing all stages above will thereafter be evaluated on 
PPPFA (80/20 or 90/10.  
 
Phase Four: Objective criteria and Risk analysis 

 PHASE ONE: RESPONSIVENESS TO THE ELIGIBILITY CRITERIA, BID AND 
MANDATORY REQUIREMENTS AND RULES: 

Tenderers’ proposals must meet the following minimum requirements and 
supporting documents must be submitted with the completed bid document in a 
sealed envelope in the bid box at the closing date and time. Failure to comply 
will automatically eliminate the bid for further consideration: 

1. Tender Document (This Document must be submitted in its original format) 
2. Tenders which are late, incomplete, unsigned or submitted by facsimile or 

electronically, will not be accepted. 
3. Tenderer must be registered with cidb in the correct grading and class of works 

as per the tender notice and requirements and the status on cidb must be active 
during award stage. It is the responsibility of the tenderer to keep the status on 
CIDB active throughout bidding process (i.e from advert till award stage). 

4. Tenderer must be a legal entity or partnership or joint venture or consortia. 
5. Form of offer and Acceptance (fully completed and signed) 
6. MBD 4- Declaration of Interest (fully completed and signed) 
7. MBD 5-Declaration for procurement above R10 million (all applicable taxes 

included) - (fully completed and signed) 
8. MBD 8- Declaration of Bidder’s past Supply Chain Management Practices.  

(Completed and signed 
9. MBD 9- Certificate of Independent Bid Determination.   (Completed and signed) 
10. Compulsory Enterprise Questionnaire (Completed and signed) 
11. If the offer (any of the items quoted for) is “Vat Inclusive”, the VAT registration 

number of service provider must be indicated. Bidders are not entitled to claim 
the VAT if they are not VAT registered.  

12. Certificate of Authority for Joint Ventures (if applicable).  In the case of a joint 
venture, a signed JV agreement stating the share interest or percentage of each 
partner should also be made available to the department by the JV. CIDB 
regulations and prescripts apply. 

13. Resolution to Sign (if applicable) must be completed and furnished with the 
tender. 
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14. Attendance of compulsory briefing meeting (where applicable)  
15. Only one offer per item per bidder is allowed and alternative offers will not be 

considered. If more than one offer per item is received, none of the offers will be 
considered.  Tenderers are also not allowed to submit a bid/ quotation whilst they 
are in agreement with other tenderers in the form of joint ventures or consortiums. 

16. Bidder (Company or director/partner or sole propriety) must attach proof of 
municipal rates on municipality letterhead which are not older than 90 days. If the 
statement of municipal rates is not in the name of the bidder, an affidavit from 
SAPS must be attached. or Letter of traditional authority not older than 90 days 
for the bidder. OR In case of a lease agreement, a signed lease agreement by 
both parties(lessor & lessee), an affidavit indicating that the bidder and/or the 
director does not have municipal account and that the municipal services, rates 
and taxes are paid by the property owner must be attached. The tenderer will be 
rejected if it has failed to pay municipal rates and taxes or municipal service 
charges and such rates, taxes and charges (where they are applicable) are in 
arrears for more than three months. 

17. If the tenderer is required by law to prepare annual financial statements for 
auditing, it must submit its audited annual financial statements— (aa) for the past 
three years; or (bb) since their establishment if established during the past three 
years. 

18. A letter of intent from a registered financial institution showing full details as 
guarantor in the amount of 10% as specified for surety purposes must be 
submitted. 

 
Other Conditions of bid (Non eliminating, unless expressly mentioned in 
the document): 
1. MBD 1 form 
2. The bidder must be registered on the Central Supplier Database (CSD) prior to 

the award. 
3. All tenderer’s tax matters must be in order prior to award. Bidders’ tax matters 

will be verified through CSD. 
4. The bidder must complete section 1.3.1.2 of the Preference Points Form to 

claim points on Specific goals. Non-completion of the schedule / form will result 
in a bidder losing preferential points. 

 
PHASE TWO:  TENDER WHO PASS STAGE 1 WILL THEN BE EVALUATED ON 
FUNCTIONALITY CRITERIA, AS OUTLINED BELOW: 
 

1. The tender will be expected to submit substantial information (valid copies and 
detailed information as ordered) in order to claim points for each of the criteria or 
sub criteria set. 

2. The tenderer must demonstrate to the satisfaction of the Employer that it has 
sufficient skill and capacity to execute the works.  

3.  The form or the evaluation criteria and maximum score in respect of each of the 
criteria listed in 5.11.9. 

4. A Tender scoring an average score below 70 points in Functionality will be 
considered as DISQUALIFIED from evaluation and will be discarded from any 
further evaluation. 

5. Non-submission or poorly completed schedule or incomplete information will 
result in a tenderer losing points on Functionality. CVs which do not substantially 
detail relevant experience will also lead to a bidder losing points on Functionality, 
It is the responsibility of the tenderer to ensure that all copies are clear and 
certified when the conditions require them to be so. 
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6. No second chance will be given to a tenderer to submit some information after 
tender closure on this stage of evaluation i.e. functionality. 

PHASE THREE: EVALUATION POINTS ON PRICE AND SPECIFIED GOALS 
 
The 80/20 preference point system shall be applied for the purposes of this bid as 
per the requirements of the Preferential Procurement Policy Framework Act, 2000 
(Act No. 5 of 2000). 

 
Criteria Points 

Points on Price 80 

Specified Goals 20 

Total 100 

 
 
 
 
 

The 80/20 preference point system for acquisition of services, works or goods up to 
Rand value of R50 million:  
 
(a) The following formula must be used to calculate the points for price in respect of 
tenders (including price quotation) with a Rand value equal to, or above R 30 000 
and up to Rand value of R 50 000 000 (all applicable taxes included):  
 
The financial offer will be scored using the following formula:  
A = (1 - (P - Pm)) 
                Pm 
The value of value of W1 is: 
a. 90 where the financial value inclusive of VAT of all responsive tenders received 

have a value in excess of R50 000 000 or 
b. 80 where the financial value inclusive of VAT of one or more responsive tender 

offers have a value that equals or is less than R 50 000 000. 
 
The table below must be used to calculate the score out of 20 for Specified Goals 

The specific goals 
allocated points in 

terms of this tender 

Number 
of points 
allocated 

(90/10 
system) 
(To be 

complete
d by the 
organ of 

state) 
 

Number of 
points 

allocated 
(80/20 

system) 
(To be 

completed 
by the 

organ of 
state) 

Number of 
points 

claimed 
(90/10 

system) 
(To be 

completed 
by the 

tenderer) 

Number of 
points 

claimed 
(80/20 

system) 
(To be 

completed 
by the 

tenderer) 

Points for Black ownership  -- 5 --  

Points for Women’s Equity -- 5 --  

Points for owned Youth 
firm 

-- 5 --  

Points for Locality 
(Contractors domiciled in 
the North West Province) 

-- 5 --  

Form not completed or 
submitted 

-- 0 --  

NOTE: 
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The tenderer must submit a CSD number, CIPC documents indicating share 
ownership or directorship of the company or a comprehensive CSD report 
which must indicate the names of the owners, their gender, race, age, whether 
there is a person living with disability or not and the address of a company (first 
address on CSD), in order to claim the preferential procurement points. 

In the case of a Joint Venture, the first table on Paragraph 8 in the 
preference points claim form (Table 1) must be completed by all partners 
of the JV. The second table (Table 2) must be completed with information 
related to HDI ownership in the JV, the last column will then be used for 
purposes of claiming points above. 

 PHASE FOUR: OBJECTIVE CRITERIA AND RISK ANALYSIS 

1. The Employer reserves the right not to appoint the highest point scorer, when 
any of the objective criterions are taken into consideration: 

 

When the tenderer has any of the following: 

a. It has been removed from a contract between them and any organ of 
state on account of failure to perform on or comply with the contract. If it is 
a JV, any of the JV partners.  

b. It has completed the project with the Employer after being put on 
penalties. 

c. It has completed the project after having being issued with Health and 
Safety non compliances (such as Contravention notices, prohibition 
notices, fines, site closures); 

d. It is litigating against the Employer on matters relating to tender 
processes and such processes have not been concluded by the courts of 
the country; 

e. It must be noted that the financial health of the tenderer will be assessed,  
if deemed necessary, to ensure that the service provider will be able to 
operate as per required deliverable. It may be overlooked if the Employer 
is not satisfied that the tenderer will be able to deliver to the tenders of the 
contract; 

f. The tenderer has unduly high or unduly low tendered rates in the tender 
offer. In this regard, and a financial risk analysis has been performed to 
verify whether the costs are reasonable and balanced.  

g. In terms of unduly high tendered amounts in the tender offer, negotiation 
process as outlined in Regulation 24 of the MFMA Regulations will apply.  

2. This tender will be considered as a whole.  All trades listed in the Bills of 
Quantities or Pricing schedule must be priced for (except provisional sums and 
allowances), failure to do so will increase the commercial risk of the tender and 
may lead to elimination or passing over of the tenderer. 

 

Tenders may be disqualified if tendered rates are found to be distorted. The 
market average of received bid prices excluding Outliers, as well as the Moretele 
Local Municipality estimate will be used as a guide to indicate financial risk.  

 
C.3.11.9 

All proposals will be evaluated in terms of functionality with a maximum of 100 
functionality points. All proposals meeting minimum scores of 70 points will be 
considered for the next final evaluation stage whereby proposals will be evaluated in 
terms of Price and Preference.  
The score for functionality will be calculated using the following formula: 

 



Moretele Local Municipality    
Tender No. MLM/W18/IR&SW/P1/2025-26 
Internal Roads and Stormwater in Ward 18  
(Lefatlheng) 
 

T16 

Clause 
Number 

Data / Wording 

This procurement document has been formatted and compiled under the headings as 
contained in the CIDB’s “Standard for Uniformity in Construction Procurement.” 

WQ = W2 x So 
                MS 

Where:  
W2 = is the percentage score given for quality and equals 100 
SO = is the maximum possible score for quality allocated to the submission 

under consideration     
MS = is the maximum possible score for quality in respect to the 

 submission 
 

The quality will comprise scores for the following, based on criteria indicated in the 
respective tender returnable schedules: 
 

Evaluation Criteria Scoring System 
Maximu
m Score 

Tenderer 
Score 

1. 

The tenderer shall attach evidence of implemented traceable 
projects. The experience of the Tenderer or joint venture 
partners in a consortium will be evaluated on the basis of 
experience in similar projects or similar areas and conditions in 
relation to the scope of work required for this project. 
 
1. Tenderers to provide appointment letters, and  
2. Correlating completion certificates 
3. Signed and stamped reference letters on a template 

provided by Moretele Local Municipality. Refer to “Form G” 
in T2.2.  

4. Complete project experience. Refer to “Form F” in T2.2. 
 
Note: Completed reference forms shall be verified with the 
employer/client. Failure to submit the above will result in 
forfeiture of all points for that particular project.  

  

1.1 

Company/ 

Entity’s work 

experience in 

Roads & 

Stormwater 

projects 

Similar Tender Experience  30 

30%  

7 and above Roads & Stormwater 
projects with a value of 5 million or 
more  

30 

4 to 7 Roads & Stormwater projects 
with a value of 5 million or more  

20 

1 to 3 Roads & Stormwater projects 
with a value of 5 million or more  

10 

No attachments  0 

1.2 

Company/ 
Entity’s work 
experience in 
civil-related 

projects 

Related Tender Experience  10 

10%  

7 and above civil-related projects with 
a value of 5 million or more  

10 

4 to 7 civil-related projects with a value 
of 5 million or more  

5 

1 to 3 civil related projects with a value 
of 5 million or more  

2 

No attachments  0 
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2. 

Financial 
References 

(Demonstrate 
financial capacity 

to execute the 
projects, by 

attaching a letter 
from the bank 

with their rating) 

2.1 Bank Rating 5 

10%  

Bank rating of “A&B” 5 

Bank rating of “C”  3 

Bank rating of “D” 2 

Bank rating of “E” & below 1 

Bank Rating Letter not attached 0 

2.2 Audited Financial Statement 5 

3. 

Key Personnel 
 

Experience and 
Qualifications of 

Key Staff 
 

Note: Name/s of 
various 

employees 
occupying the 

positions below 
must be stated; 
certified copies 

(not older than 3 
months) of 

qualifications 
must be attached 
in order to qualify 

for points. 

3.1 Contract Manager 15 

30%  

Project/ Contract Manager has 
BSc/BTechEng in Civil Engineering 
and has 5 or more years of civil work 
experience 

15 

Project/ Contract Manager has 
NDipEng in Civil Engineering and has 
5 and 10 years of civil work experience  

10 

Neither of the above 0 

3.2 Site Agent  10 

Site Agent has NQF level 5 in Civil 
Engineering, and has 5 or more years 
of civil works experience 

10 

Site Agent has NQF level 5 in Civil 
Engineering, and has 4 or more years 
of civil works experience 

5 

3.3 Site Foreman   5 

Site Foreman has NQF level 2, 3, 4 
and has 5 or more years of civil work 
experience 

5 

Site Foreman has NQF level 2, 3, 4, 
and has 4 or less years of civil works 
experience 

3 

3.4 Occupational Health and Safety 
(OHS) Officer 

5 

OHS Officer registered with 
SACPCMP as CHSO, has Diploma or 
SAMTRAC or NQF level 5, and 5 or 
more years of civil work experience 

5 

OHS Officer registered with 
SACPCMP as Candidate CHSO, has 
Diploma or SAMTRAC or NQF level 
3,4, 5, and has 4 or less years of civil 
works experience.   

3 
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Evaluation Criteria Scoring System  
Maximum 

Score 
Tenderer 

Score 

4. 

Availability of 

Plant and 

Equipment 

necessary for 

construction 

Plant and Equipment 20 

20%  

Grader, TLB, Water Tanker, Tipper 
Trucks, 10T Roller [Owned by 
Tenderer] 

20 

Grader, TLB, Water Tanker, Tipper 
Trucks, 10T Roller [Lease Agreement 
in Place] 

10 

Grader, TLB, Water Tanker, Tipper 
Trucks, 10T Roller [Letter of Intent to 
Hire] 

5 

No Submission  0 

Note:  If the contractor does not own some or any of the plant listed above and chooses to hire some 
or all of the required plant, then the points indicated above will be awarded at 50% of the stated points 
for any of the relevant items of plant or equipment hired. Points for hired plant will only be allocated if 
an original Letter of Intent is attached from a Plant Hire Company registered with the Contractors Plant 
Hire Association (CPHA). The letter is to clearly indicate that the Plant intended for the contract will be 
available for the full duration of the project. Such Letter of Intent is to be unqualified and certified by a 
Registered Commissioner of Oaths. For the contractor who owns the plant proof of ownership need to 
be attach for the point to be allocated to the contractor. 

TOTAL EVALUATION POINTS SCORE FOR QUALITY, TENDERERS 

WITH A SCORE OF LESS THAN 70% WILL BE REJECTED AS NON-

RESPONSIVE 

100%  

SPECIFIED 

GOALS 

ALLOCATION 

TABLE 

The specific goals allocated points in 
terms of this tender 

Number of 
points 

allocated 
(80/20 system) 

(To be 
completed by 
the organ of 

state) 

Number of 
points 

claimed 
(80/20 

system) 
(To be 

completed by 
the tenderer) 

Points for Black ownership  5  
Points for Women’s Equity 5  
Points for owned Youth firm 5  
Points for Locality (Contractors domiciled in the 
North West Province) 

5  

Form not completed or submitted 0  

TOTAL EVALUATION POINTS SCORE 
FOR SPECIFIED GOALS 

20  
 

C.3.13.1 The legal requirements for acceptance of the tender offer are: 
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a. Tender Defaulters Register - the Tenderer or any of its principals is not listed 
on the register of Tender Defaulters in terms of the Prevention and Combating of 
Corrupt Activities Act of 2004 as a person prohibited from doing business with 
the public sector. 

b. Abuse of the SCM System - the Tenderer has not abused the Employer’s 
Supply Chain Management System and has not been given a written notice to 
the effect that he has failed to perform on any previous contract. 

c. Declaration - the Tenderer has indicated and declared whether or not a spouse, 
child or parent of the Tenderer is in the service of the State. 

d. Fraud and Corruption - the Employer is satisfied that the Tenderer or any of his 
principals have not influenced the tender offer and acceptance by the following 
criteria: 

(i) having offered, promised or given a bribe or other gift or remuneration 
to any person in connection with the obtaining of this Contract; 

(ii) having acted in a fraudulent or corrupt manner in obtaining this Contract; 
(iii) having approached an officer or employee of the Employer or the 

Employer’s Agent with the object of influencing the award of a Contract 
in the Tenderer’s favour; 

(iv) having entered into any agreement or arrangement, whether legally 
binding or not, with any other person, firm or company to refrain from 
Tendering for this Contract or as to the amount of the Tender to be 
submitted by either party; 

(v) having disclosed to any other person, firm or company other than the 
Employer, the exact or approximate amount of his proposed Tender. 

The Employer may, in addition to using any other legal remedies, repudiate the 
Tender offer and acceptance and declare the Contract invalid should it have been 
concluded already. 

C.3.18 The number of paper copies of the signed contract to be provided by the 
Employer is one (1). 
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T2.1 LIST OF RETURNABLE DOCUMENTS 
The following documents are to be completed and returned as they constitute the tender.  Whilst many of 
the returnable are required for the purpose of evaluating the tenders, some will form part of the 
subsequent contract, as they form the basis of the tender offer.  For this reason, it is very important that 
tenderers return all information requested. 

T2.2 RETURNABLE SCHEDULES REQUIRED FOR TENDER RESPONSIVENESS 
AND FOR TENDER EVALUATION PURPOSES  

A Certificate of Attendance at Clarification Meeting T23 

B Record of Addenda to Tender Documents T24 

C Certificate of Authority (On Company Letterhead) T25 

D Compulsory Enterprise Questionnaire T30 

E Plant and Equipment T31 

F Experience of Tenderer (Schedule of Work Satisfactorily Carried out by Tenderer) T32 

G Evaluation Schedule: Experience on Previous Project References) T33 

H Proposed Subcontractors T39 

I Key Personnel (Schedule) T40 

J Deviations and Qualifications T42 

K Contractor's Health and Safety Declaration T43 

L Tenderer’s BEE Verification Certificate T45 

M Schedule of Alternative Tenders T46 

N Tender’s Participation in Job Creation Using Local Labour T47 

O Tenderer’s Banking Details and Rating T48 

P 
Municipal Account for The Business / Directors Not Owing for More Than 90 Days or 
Municipal Account from Private Provider or Statement of Account from Landlord with 
Valid Lease Agreement. 

T49 

Q CIDB Registration Certificate T50 

R Proof of Registration of Bidder and Certified ID Copies of Owners/Directors/Shareholders T51 

S CSD Summary Report (not older than one month) T52 

T Letter of Good Standing with the Compensation for Occupational Injuries and Diseases T53 

U MBD 4: Declaration of Interest T54 

V MBD 5: Declaration for Procurement Above R10 Million (VAT Included) – Not Applicable  T57 

W MBD 6.1 Preference Points Claim Form in Terms of The Preferential Procurement  T58 

X MBD 7.2: Contract Form – Rendering Services  T62 

Y MBD 8: Declaration of Bidder’s Past Supply Chain Management Practices T64 

Z MBD 9: Certificate of Independent Bid Determination T66 

AA Preliminary Construction Programme (and Monthly Cashflow) C72 

 
NOTE:  The Tenderer is required to complete each and every schedule and form listed above to the best 

of his ability as the evaluation of tenders and the eventual contract will be based on the information 
provided by the Tenderer. Failure of a Tenderer to complete the schedules and forms to the 
satisfaction of the Employer may lead to rejection on the grounds that the tender is not responsive. 
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T2.3    SUMMARISED DOCUMENTS REQUIRED FOR TENDER RESPONSIVENESS 
(Mandatory)  

 
1. Municipal account for the business and directors not in arrears for more than 90 days or 

municipal account from a private provider or statement of account from the landlord with the 
valid lease agreement.  

2. Certified Company registration certificate 
3. Valid CIDB Registration confirmation   
4. Completed and signed Form of Offer and Acceptance 
5. Certified ID Copies of Owners/Directors/Shareholders 
6. All pages signed, initialled, and completed.   
7. Compliant CSD summary report  
8. Authority for Signatory on company letterhead 
9. Letter of Good Standing with the Compensation for Occupational Injuries and Diseases 
10. Proof of purchase of the tender document 
11. Joint venture (JV) agreement if applicable 
12. Compulsory Enterprise questionnaires (MBD Forms) 
13. Compulsory briefing certificate 
14. Letter of intent from a registered financial institution showing full details as guarantor in the 

amount of 10% as specified for surety purposes.  
 
 NB. Failure to adhere to the above conditions will lead to automatic disqualification. 
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A. CERTIFICATE OF ATTENDANCE AT CLARIFICATION MEETING 

 

This is to certify that (Tenderer)  ................................................................................................................  

 

of (address)  ...............................................................................................................................................  

 

 ...................................................................................................................................................................  

was represented by the person(s) named below at the compulsory clarification meeting held for all 
Tenderers Moretele Local Municipality, 4065 B, Mathibestad, Makapanstad 0404. (Refer to the 
Clarification Meeting Venue Plan in Section T1.1) 

I / We acknowledge that the purpose of the meeting was to acquaint myself/ourselves with the site of the 
works and/or matters incidental to doing the work specified in the tender documents in order for me/us to 
take account of everything necessary when compiling our rates and prices included in the tender. 

 
Particulars of the person attending the meeting: 
 
 
Name: .................................………….......... Signature: .............…....................................  
 
 
Capacity: ...................................................... 
 
 
Attendance of the above person at the meeting is confirmed by the Employer's Agent, namely: 

 

Name: .................……....…………….........….... Signature: ............................................  

 

Capacity: .....................……………………….... Date and Time: ........……………........... 

 
 
 
 
 
 

 
 
 
 
 
 
 

Municipal Stamp  
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B. RECORD OF ADDENDA TO TENDER DOCUMENTS 

 

The undersigned confirm that the following communications received from the Employer before the 

submission of this tender offer, amending the tender documents, have been taken into account in this 

tender offer: 

 Date Title or Details 

1.   

2.   

3.   

4.   

5.   

6.   

7.   

8.   

9.   

10.   

 
Please attach all Addenda to this page 
 
 
 
 
 
SIGNATURE: ...............................................……... DATE: …............................. 
 
(Of person authorised to sign on behalf of the Tenderer) 
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C. CERTIFICATE OF AUTHORITY 

 

The Tenderer must indicate the enterprise status by ticking the appropriate box hereunder.   

 

(I) 

SOLE 

PROPRIETOR 

(II) 

CLOSE 

CORPORATION 

(III) 

PARTNERSHIP 

(IV) 

COMPANY 

(V) 

JOINT VENTURE 

     

 

 

The Tenderer must complete the relevant certificate/s set out hereafter or must provide a certificate 

authorising the signatory on behalf of the enterprise(s). 

 

 

 

(I) CERTIFICATE FOR SOLE PROPRIETOR 
 

I................................................................................., hereby confirm that I am the sole owner of the  

 

business trading as:……………………………………………..……………………………………………... 

 
Specimen Signature of Sole Owner: ........................................................................ 

 

 Date: .................................. 
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(II) CERTIFICATE FOR CLOSE CORPORATION 

 

I / We, the undersigned, being the key members in the business trading as............................................... 

......................................... Hereby authorise Mr/Ms .........................................................................., 

acting in the capacity of ......................................................................................., to sign all documents in 

connection with the tender for Contract No. ............................…….................. and any contract resulting 

from it on our behalf. 

 
Signatures of Members: 
 

NAME ADDRESS SIGNATURE DATE 

 
 

  
 

 
 

  
 

 
 

  
 

 
 

  
 

 

Note: This certificate is to be completed and signed by all of the key members upon whom rests 

the direction of the affairs of the Close Corporation as a whole.  

 
 
Specimen Signature of Signatory: ....................................................................................... 

 

Date: .................................. 
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(III) CERTIFICATE FOR PARTNERSHIP 
 

We, the undersigned, being the key partners in the business trading as …………………………………… 

 

..................................................................................................................................................................... 

 

hereby authorise Mr/Ms …...........................................………………………………………………………… 

 

acting in the capacity of ...................................................... , to sign all documents in connection with the  

 

tender for Contract No. .................................................................... and any contract resulting from it on  

 

our behalf. 

 

 

NAME ADDRESS SIGNATURE DATE 

 
 

  
 

 
 

  
 

 
 

  
 

 
 

  
 

 

Note: This certificate is to be completed and signed by all of the key partners upon whom rests 

the direction of the affairs of the Partnership as a whole. 

 

 
Specimen Signature of Signatory: ........................................................................................................ 
 

Date: .................................. 
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(IV) CERTIFICATE FOR COMPANY 

 

I ......................................................................................................, chairperson of the Board of Directors  

 

of  ....................................................................................., hereby confirm that by resolution of the Board  

 

(copy attached) taken on ...........……………………………………………………………………........ 20......, 

 

Mr/Ms ...............................……...………………...................................................., acting in the capacity of  

 

....................................................................................................., was authorised to sign all documents in 

connection with this tender and any contract resulting from it on behalf of the company. 

 

Signature of Chairman: ........................................................................................................ 

 

 

Specimen Signature of Signatory: ....................................................................................... 

 

 

Date: .................................. 
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(V) CERTIFICATE FOR JOINT VENTURE 
 
 
We, the undersigned, are submitting this tender offer in Joint Venture and hereby authorize  

 

Mr/Ms……………………………….…authorized signatory of the company,………………………………  

acting in the capacity of lead partner,  to sign all documents in connection with the tender offer for Contract 

No MLM/W18/IR&SW/P1/2025-26 

 

………………………and any contract resulting from it, on our behalf. 

 
This authorization is evidenced by the attached power of attorney signed by legally authorized signatories 
of all the partners to the Joint Venture. 
 

NAME OF FIRM 

  

ADDRESS 

AUTHORIZING 

SIGNATURE NAME 

AND CAPACITY 

Lead Partner 
  

 

   

 

   

 

   

 

   

 

 
Note: This certificate is to be completed and signed by all of the key partners upon whom rests 

the direction of the affairs of the Partnership as a whole. 
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D. COMPULSORY ENTERPRISE QUESTIONNAIRE 

 
The following particulars must be furnished: 

The following particulars must be furnished. In the case of a joint venture, separate enterprise 
questionnaires in respect of each partner must be completed and submitted. 

Section 1:   Name of enterprise: 

Section 2:   VAT registration number, if any: 

Section 3:   CIDB registration number, if any: 

Section 4:   CSD number: 

Section 5:   Particulars of sole proprietors and partners in partnerships: 
 
 
 
 
 
 
 
* Complete only if sole proprietor or partnership and attach separate page if more than 3 partners 

Section 6:   Particulars of companies and close corporations 

Company registration number: 

Close corporation number: 

Tax reference number: 

Section 7: SBD4 issued by National Treasury must be completed for each tender and be 

attached as a tender requirement. 

Section 8: SBD 6 issued by National Treasury must be completed for each tender and be 

attached as a tender requirement. 

Section 9: SBD8 issued by National Treasury must be completed for each tender and be 

attached as a tender requirement. 

Section 10: SBD9 issued by National Treasury must be completed for each tender and be 

attached as a tender requirement. 
The undersigned, who warrants that he / she is duly authorised to do so on behalf of the enterprise: 

i) authorizes the Employer to verify the tenderers tax clearance status from the South African Revenue Services 

that it is in order; 

ii) confirms that the neither the name of the enterprise or the name of any partner, manager, director or other 

person, who wholly or partly exercises or may exercise, control over the enterprise appears on the Register of 

Tender Defaulters established in terms of the Prevention and Combating of Corrupt Activities Act of 2004; 

iii) confirms that no partner, member, director or other person, who wholly or partly exercises, or may exercise, control 

over the enterprise appears, has within the last five years been convicted of fraud or corruption. 

iv) confirms that I / we are not associated, linked or involved with any other tendering entities submitting tender 

offers and have no other relationship with any of the tenderers or those responsible for compiling the scope of 

work that could cause or be interpreted as a conflict of interest; and 

v) confirms that the contents of this questionnaire are within my personal knowledge and are to the best of my belief 

both true and correct. 

Signed  Date  

Name  Position  

Enterprise Name  

Name* Identity number* Personal income tax number* 
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E. PLANT AND EQUIPMENT 

 
The following are lists of major items of relevant equipment that I / we presently own or lease and will 
have available for this contract if my / our tender is accepted. 

(a) Details of major plant and equipment owned by me / us and immediately available for this 
contract: 

DESCRIPTION (type, size, capacity, etc.) QUANTITY 
YEAR OF 

MANUFACTURE 

   

   

   

   

   

   

   

   

Attach additional pages if more space is required 

 
(b) Details of major plant and equipment that will be hired or acquired for this contract if 

my / our tender is accepted: 

DESCRIPTION (type, size, capacity, etc.) QUANTITY 

HOW ACQUIRED 

HIRE/ 
BUY 

SOURCE 

    

    

    

    

    

    

    

Attach additional pages if more space is required 

 
The Tenderer undertakes to bring onto site without additional cost to the Employer any additional plant 
not listed but which may be necessary to complete the contract within the specified contract period. 
 
 
 
SIGNATURE: ..............................................…………..... DATE: ............................. 
 
(of person authorised to sign on behalf of the Tenderer) 
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F. EXPERIENCE OF TENDERER 

 
The following is a statement of work of similar nature recently successfully executed by myself / ourselves: 
 

EMPLOYER: 
CONTACT 

PERSON AND 
TELEPHONE 

NUMBER 

CONSULTING 
ENGINEER: 

CONTACT PERSON 
AND TELEPHONE 

NUMBER 

NATURE OF WORK 

VALUE OF 
WORK 

(inclusive of 
VAT) 

DATE 
COMPLETED 

OR 
EXPECTED 

TO BE 
COMPLETED  

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

Attach additional pages if more space is required 

 

 

 

SIGNATURE: ...............................................……... DATE: ................................. 
 
(of person authorised to sign on behalf of the Tenderer) 
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G. EVALUATION SCHEDULE: EXPERIENCE ON PREVIOUS PROJECT REFERENCES 

 
FORM 1. EXPERIENCE ON PREVIOUS PROJECT REFERENCES: FOR RECOMMENDATION 
PURPOSES 
 
The following is to be completed by the Client and are to be supported in each case accompanied by a 
(i) Signed Appointment Letter; (ii) Completion Certificate (iii) Signed and Stamped Reference (in the form 
issued to the tenderer) 
 

 
PROJECT NAME 1: ……………………………………………………………………… 

 
Type of Project, e.g.: (civil municipal infrastructure, i.e. roads, stormwater, water and sanitation, etc) 
 
Name of Client:…………………………………………………………………………………………………….... 
 
Name of the Contractor: …………………………………………………………………………………………… 
 
Tender Amount (VAT included) …………………………………………………………………………………… 
 
Name of Project and Description: ………………………………………………………………………………… 
 
Contract Duration: ………………………………………………………………………………………………….. 
 
RATE SERVICE PROVIDER ON THEIR OVERALL PERFORMANCE 
 

DESCRIPTION SCORE 
TICK APPROPRIATE 

SCORING 

Very Good  5  

Good  4  

Fair 3  

Poor  2  

Not Acceptable  0  

 
Any other remarks considered necessary to assist in the evaluation of the Service Provider?................... 
.....................................................................................................................................................................
..................................................................................................................................................................... 
 
Client Contact Person: ……………………..………….……… Telephone: …………………………………… 
 
I hereby declare that to the best of my knowledge, the information completed above is true and correct 
and I understand that I will be held responsible for any misrepresentation. 
 
 
Client Signature:……………………………………  Date:………………………………………………. 

 

 
 
 
 
 
 
 

CLIENT STAMP 
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FORM 2. EXPERIENCE ON PREVIOUS PROJECT REFERENCES: FOR RECOMMENDATION 
PURPOSES 
 
The following is to be completed by the Client and are to be supported in each case accompanied by a 
(i) Signed Appointment Letter; (ii) Completion Certificate (iii) Signed and Stamped Reference (in the form 
issued to the tenderer) 
 

 
PROJECT NAME 2: ……………………………………………………………………… 

 
Type of Project, e.g.: (civil municipal infrastructure, i.e. roads, stormwater, water and sanitation, etc) 
 
Name of Client:…………………………………………………………………………………………………….... 
 
Name of the Contractor: …………………………………………………………………………………………… 
 
Tender Amount (VAT included) …………………………………………………………………………………… 
 
Name of Project and Description: ………………………………………………………………………………… 
 
Contract Duration: ………………………………………………………………………………………………….. 
 
RATE SERVICE PROVIDER ON THEIR OVERALL PERFORMANCE 
 

DESCRIPTION SCORE 
TICK APPROPRIATE 

SCORING 

Very Good  5  

Good  4  

Fair 3  

Poor  2  

Not Acceptable  0  

 
Any other remarks considered necessary to assist in the evaluation of the Service Provider?................... 
.....................................................................................................................................................................
..................................................................................................................................................................... 
 
Client Contact Person: ……………………..………….……… Telephone: …………………………………… 
 
I hereby declare that to the best of my knowledge, the information completed above is true and correct 
and I understand that I will be held responsible for any misrepresentation. 
 
 
Client Signature:……………………………………  Date:………………………………………………. 

 

 
 
 
 
 
 
 
 

CLIENT STAMP 
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FORM 3. EXPERIENCE ON PREVIOUS PROJECT REFERENCES: FOR RECOMMENDATION 
PURPOSES 
 
The following is to be completed by the Client and are to be supported in each case accompanied by a 
(i) Signed Appointment Letter; (ii) Completion Certificate (iii) Signed and Stamped Reference (in the form 
issued to the tenderer) 
 

 
PROJECT NAME 3: ……………………………………………………………………… 

 
Type of Project, e.g.: (civil municipal infrastructure, i.e. roads, stormwater, water and sanitation, etc) 
 
Name of Client:…………………………………………………………………………………………………….... 
 
Name of the Contractor: …………………………………………………………………………………………… 
 
Tender Amount (VAT included) …………………………………………………………………………………… 
 
Name of Project and Description: ………………………………………………………………………………… 
 
Contract Duration: ………………………………………………………………………………………………….. 
 
RATE SERVICE PROVIDER ON THEIR OVERALL PERFORMANCE 
 

DESCRIPTION SCORE 
TICK APPROPRIATE 

SCORING 

Very Good  5  

Good  4  

Fair 3  

Poor  2  

Not Acceptable  0  

 
Any other remarks considered necessary to assist in the evaluation of the Service Provider?................... 
.....................................................................................................................................................................
..................................................................................................................................................................... 
 
Client Contact Person: ……………………..………….……… Telephone: …………………………………… 
 
I hereby declare that to the best of my knowledge, the information completed above is true and correct 
and I understand that I will be held responsible for any misrepresentation. 
 
 
Client Signature:……………………………………  Date:………………………………………………. 

 

 
 
 
 
 
 
 
 

CLIENT STAMP 
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FORM 4. EXPERIENCE ON PREVIOUS PROJECT REFERENCES: FOR RECOMMENDATION 
PURPOSES 
 
The following is to be completed by the Client and are to be supported in each case accompanied by a 
(i) Signed Appointment Letter; (ii) Completion Certificate (iii) Signed and Stamped Reference (in the form 
issued to the tenderer) 
 

 
PROJECT NAME 4: ……………………………………………………………………… 

 
Type of Project, e.g.: (civil municipal infrastructure, i.e. roads, stormwater, water and sanitation, etc) 
 
Name of Client:…………………………………………………………………………………………………….... 
 
Name of the Contractor: …………………………………………………………………………………………… 
 
Tender Amount (VAT included) …………………………………………………………………………………… 
 
Name of Project and Description: ………………………………………………………………………………… 
 
Contract Duration: ………………………………………………………………………………………………….. 
 
RATE SERVICE PROVIDER ON THEIR OVERALL PERFORMANCE 
 

DESCRIPTION SCORE 
TICK APPROPRIATE 

SCORING 

Very Good  5  

Good  4  

Fair 3  

Poor  2  

Not Acceptable  0  

 
Any other remarks considered necessary to assist in the evaluation of the Service Provider?................... 
.....................................................................................................................................................................
..................................................................................................................................................................... 
 
Client Contact Person: ……………………..………….……… Telephone: …………………………………… 
 
I hereby declare that to the best of my knowledge, the information completed above is true and correct 
and I understand that I will be held responsible for any misrepresentation. 
 
 
Client Signature:……………………………………  Date:………………………………………………. 

 

 
 
 
 
 
 
 
 

CLIENT STAMP 
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FORM 5. EXPERIENCE ON PREVIOUS PROJECT REFERENCES: FOR RECOMMENDATION 
PURPOSES 
 
The following is to be completed by the Client and are to be supported in each case accompanied by a 
(i) Signed Appointment Letter; (ii) Completion Certificate (iii) Signed and Stamped Reference (in the form 
issued to the tenderer) 
 

 
PROJECT NAME 5: ……………………………………………………………………… 

 
Type of Project, e.g.: (civil municipal infrastructure, i.e. roads, stormwater, water and sanitation, etc) 
 
Name of Client:…………………………………………………………………………………………………….... 
 
Name of the Contractor: …………………………………………………………………………………………… 
 
Tender Amount (VAT included) …………………………………………………………………………………… 
 
Name of Project and Description: ………………………………………………………………………………… 
 
Contract Duration: ………………………………………………………………………………………………….. 
 
RATE SERVICE PROVIDER ON THEIR OVERALL PERFORMANCE 
 

DESCRIPTION SCORE 
TICK APPROPRIATE 

SCORING 

Very Good  5  

Good  4  

Fair 3  

Poor  2  

Not Acceptable  0  

 
Any other remarks considered necessary to assist in the evaluation of the Service Provider?................... 
.....................................................................................................................................................................
..................................................................................................................................................................... 
 
Client Contact Person: ……………………..………….……… Telephone: …………………………………… 
 
I hereby declare that to the best of my knowledge, the information completed above is true and correct 
and I understand that I will be held responsible for any misrepresentation. 
 
 
Client Signature:……………………………………  Date:………………………………………………. 

 

 
 
 
 
 
 
 
 

CLIENT STAMP 
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FORM 6. EXPERIENCE ON PREVIOUS PROJECT REFERENCES: FOR RECOMMENDATION 
PURPOSES 
 
The following is to be completed by the Client and are to be supported in each case accompanied by a 
(i) Signed Appointment Letter; (ii) Completion Certificate (iii) Signed and Stamped Reference (in the form 
issued to the tenderer) 
 

 
PROJECT NAME 6: ……………………………………………………………………… 

 
Type of Project, e.g.: (civil municipal infrastructure, i.e. roads, stormwater, water and sanitation, etc) 
 
Name of Client:…………………………………………………………………………………………………….... 
 
Name of the Contractor: …………………………………………………………………………………………… 
 
Tender Amount (VAT included) …………………………………………………………………………………… 
 
Name of Project and Description: ………………………………………………………………………………… 
 
Contract Duration: ………………………………………………………………………………………………….. 
 
RATE SERVICE PROVIDER ON THEIR OVERALL PERFORMANCE 
 

DESCRIPTION SCORE 
TICK APPROPRIATE 

SCORING 

Very Good  5  

Good  4  

Fair 3  

Poor  2  

Not Acceptable  0  

 
Any other remarks considered necessary to assist in the evaluation of the Service Provider?................... 
.....................................................................................................................................................................
..................................................................................................................................................................... 
 
Client Contact Person: ……………………..………….……… Telephone: …………………………………… 
 
I hereby declare that to the best of my knowledge, the information completed above is true and correct 
and I understand that I will be held responsible for any misrepresentation. 
 
 
Client Signature:……………………………………  Date:………………………………………………. 

 

 
 
 
 
 
 
 
 

CLIENT STAMP 
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H. PROPOSED SUBCONTRACTORS 

 

I/We hereby notify you that it is my/our intention to employ the following subcontractors for work under 
this contract.  If I/we am/are awarded a contract I/we agree that this notification does not change the 
requirement for me/us to submit the names of proposed subcontractors in accordance with the 
requirements of the contract for such appointments. 
 

Acceptance of this tender shall not be construed as approval of all or any of the listed subcontractors.  

Should any of or all of the subcontractors not be approved subsequent to the acceptance of the tender, it 

shall in no way invalidate this tender, and the tendered unit rates for the various items of work shall remain 

final and binding, even in the event of a subcontractor not listed below being approved by the Employer. 

 

NAMES AND ADDRESSES OF 

PROPOSED 

SUBCONTRACTORS 

NATURE AND EXTENT OF 

WORK TO BE 

SUBCONTRACTED 

PREVIOUS EXPERIENCE 

WITH SUBCONTRACTOR 

 

   

 

 

   

 

 

   

 

 

   

 

 

   

 

 

   

 

 

   

 

 

   

 
Attach additional pages if more space is required 

 

 

SIGNATURE: ......................................……... DATE: …........................... 
 
(of person authorised to sign on behalf of the Tenderer) 
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I. KEY PERSONNEL 

 
The Tenderer must insert in the spaces provided below a list of the key personnel to be employed in the 
construction of the Works together with a resumé of their experience with particular reference to the 
construction of similar Works. 
 

The Tenderer shall attach the curriculum vitae of the listed key personnel to the next page. 
 

 
DESIGNATION 

 
NAMES PROJECT TYPE 

VALUE OF 
WORK 

YEAR 
COMPLETED 

 
Contract Manager. 
Proof of registration with 
BScEng or BTechEng, 
(Preferably a 
SACPCMP or PMP 
registered induvial) 
 

    

Qualified Site Agent or 
Supervisor with a Valid 
Wireman Licence 

    

Qualified Foreman with 
a Trade Test Certificate 

    

Safety / SHEQ Officer. 
Proof of Safety Health 
and Environmental 
Qualification and 
SACPCMP registration 
 

    

Qualified Civil Engineer 
or Technologist or 
Technician. Proof of 
Professional registration 
is required 

    

Attach additional pages if more space is required 
 
 
SIGNATURE: ......................................……... DATE: …........................... 
(of person authorised to sign on behalf of the Tenderer) 
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CURRICULUM VITAE OF KEY PERSONNEL 

 

[Curriculum Vitae of key personnel to be attached] 
 
 

Name: Date of birth: 

Profession: Nationality: 

Qualifications: 

Professional Registration Number (If applicable): 

Name of Employer (Enterprise): 

Current Position: Number of Years with Enterprise: 

Employment Record: 

 

 

 

 

 

 

 

 

 

Experience Record Pertinent to Construction Industry: 

 

 

 

 

 

 

 

 

 

 

 

 
SIGNATURE: ......................................……... DATE: …........................... 
(of person authorised to sign on behalf of the Tenderer) 
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J. DEVIATIONS AND QUALIFICATIONS 

 
Should the Tenderer wish to make any deviation from or any qualification to the Special Conditions of 
Contract, Specifications, Schedule of Quantities, or Drawings, or should he wish to qualify the tender in 
any way, he shall indicate the proposals clearly hereunder or alternatively on photocopies of the original 
tender documentation which shall be attached to this page. 
 
 

 
SECTION 

 
PAGE 

 
DEVIATION OR QUALIFICATION, 

INCLUDING REFERENCE CLAUSE OR ITEM NUMBER 
 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

Attach additional pages if more space is required 
 
 
 
SIGNATURE: ......................................……... DATE: …........................... 
 
(of person authorised to sign on behalf of the Tenderer) 
 
 
  



Moretele Local Municipality    
Tender No. MLM/W18/IR&SW/P1/2025-26 
Internal Roads and Stormwater in Ward 18  
(Lefatlheng) 
 

T42 

 

K. CONTRACTOR'S HEALTH AND SAFETY DECLARATION 

 
In terms of Clause 5(1)(h) of the OHSA 1993 Construction Regulations 2014 (referred to as "the 
Regulations" hereafter), a Contractor may only be appointed to perform construction work if the Employer 
is satisfied that the Contractor has the necessary competencies and resources to carry out the work safely 
in accordance with the Occupational Health and Safety Act No 85 of 1993 and the OHSA 1993 
Construction Regulations 2014. 
 
To that effect a person duly authorised by the Tenderer must complete and sign the declaration hereafter 
in detail. 
 
Declaration by Tenderer 
 
1. I the undersigned hereby declare and confirm that I am fully conversant with the Occupational 

Health and Safety Act No 85 of 1993 (as amended by the Occupational Health and Safety 
Amendment Act No 181 of 1993), and the OHSA 1993 Construction Regulations 2014. 

 
2. I hereby declare that my company has the competence and the necessary resources to safely 

carry out the construction work under this contract in compliance with the Construction 
Regulations and the Employer's Health and Safety Specifications. 

 
3. I propose to achieve compliance with the Regulations by one of the following: 

 (a) From my own competent resources as detailed in 4(a) hereafter:   .....................  *Yes / No 

 (b) From my own resources still to be appointed or trained until competency is 
achieved, as detailed in 4(b) hereafter:   ..............................................................  *Yes / No 

 (c) From outside sources by appointment of competent specialist subcontractors 
as detailed in 4(c) hereafter:   ...............................................................................  *Yes / No 

 
 (* = delete whatever is not applicable) 
 
4. Details of resources I propose: 
 

Note: Competent resources shall include safety personnel such as the construction manager, 
construction health and safety officer and construction supervisor as defined in 
Regulation 8, and competent persons as defined in the OHSA 1993 Construction 
Regulations 2014, as applicable to this contract. 

 
(a) Details of the competent and qualified key persons from my company's own resources, who 

will form part of the contract team: 
 

NAMES OF COMPETENT PERSONS POSITIONS TO BE FILLED BY COMPETENT PERSONS 
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 (b) Details of training of persons from my company's own resources (or to be hired) who still 
have to be trained to achieve the necessary competency: 

 
 (i) By whom will training be provided?  ..............................................................................  

 

 (ii) When will training be undertaken?  ................................................................................  

 

 (iii) List the positions to be filled by persons to be trained or hired:  ...................................  

 

  .......................................................................................................................................  

 

  .......................................................................................................................................  
 

 (c) Details of competent resources to be appointed as subcontractors if competent persons 
cannot be supplied from own company: 

  

 Name of proposed subcontractor:  ........................................................................................  

 

 Qualifications or details of competency of the subcontractor:  ..............................................  

 

  ...............................................................................................................................................  

 

  ...............................................................................................................................................  
 
5. I hereby undertake, if my tender is accepted, to provide, before commencement of the works under 

the contract, a suitable, sufficiently documented and coherent site specific Health and Safety Plan 
in accordance with Regulation 7(1)(a) of the Construction Regulations, which plan shall be subject 
to approval by the Employer. 

 
6. I confirm that copies of my company's approved Health and Safety Plan, the Employer's Health and 

Safety Specifications as well as the OHSA 1993 Construction Regulations 2014 will be provided 
on site and will at all times be available for inspection by the Contractor's personnel, the Employer's 
personnel, the Engineer, visitors, and officials and inspectors of the Department of Labour. 

 
7. I hereby confirm that adequate provision has been made in my tendered rates and prices in the 

schedule of quantities to cover the cost of all resources, actions, training and all health and safety 
measures envisaged in the OHSA 1993 Construction Regulations 2014, and that I will be liable for 
any penalties that may be applied in terms of the said Regulations (Regulation 33) for failure on the 
Contractor's part to comply with the provisions of the Act and the Regulations. 

 
8. I agree that my failure to complete and execute this declaration to the satisfaction of the Employer 

will mean that I am unable to comply with the requirements of the OHSA 1993 Construction 
Regulations 2014 and accept that my tender will be prejudiced and may be rejected at the discretion 
of the Employer. 

 
 
 
SIGNATURE: ..................................................................   DATE: .....……..................... 
 
(of person authorised to sign on behalf of the Tenderer) 
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L. TENDERER’S BEE VERIFICATION CERTIFICATE 

 
Notes to tenderer: 
 

1. The tenderer shall attach to this form a valid original or original certified copy of the BBBEE verification 
certificate issued by SANAS in accordance with the Construction Sector Codes of Practice 
promulgated in Gazette 32305 on 5 June 2009 subject to such certificate having been issued before 
17 February 2016, alternatively submit the B-BBEE verification certificate issued in accordance with 
the revised Notice of Clarification published in Notice 444 of 2015 of Government Gazette No.38799 
on 15 May 2015 by the Department of Trade and Industry. 

 
2. A Sworn Affidavit signed and stamped by commissioner of oath 
 
3.  In the event of a joint venture (JV), a consolidated B-BBEE verification certificate in the name of the 

JV shall be attached. 
 
4. The attached verification certificate and the associated assessment report shall identify: 
 

a. The name and domicilium citandi et executandi of the tenderer. 
b. The registration and VAT number of the tenderer. 
c. The dates of granting of the B-BBEE score and the period of validity. 
d. The expiry date of the verification certificate. 
e. A unique identification number. 
f. The standard and/or normative document, including the issue and/or revision used to evaluate 

the tenderer. 
g. The name and/or mark/logo of the B-BBEE verification agency or registered auditor. 
h. The category (Generic, QSE, Exempt) in which the tenderer has been measured. 
i. The B-BBEE status level. 
j. The South African National Accreditation System (SANAS) or Independent Regulatory Board of 

Auditors (IRBA) logo on the verification certificate once verification agencies have been 
accredited. 

k. The B-BBEE procurement recognition level. 
l. The score achieved per B-BBEE element. 
m. The % black shareholding. 
n. The % black women shareholding. 
o. The % black persons with disabilities 
p. The value added status of the tenderer. 

 
5.  The Employer will not be responsible to acquire data that it needs for its own reporting systems and 

which may not form part of a verification agency’s standard certificate format 
 

The tenderer, at its own cost, must acquire any missing specified data listed in 3 above from its 
selected verification agency or registered auditor and have it recorded on the certificate. Alternatively, 
such missing data must be supplied separately, but certified as correct by the same verification agency 
or registered auditor and also attached to this form. Failure to abide by this requirement will result in 
such tenderer scoring zero preference. 
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M. SCHEDULE OF ALTERNATIVE TENDERS 

 
An alternative offer or design will be considered only if the tender for the original items has been 
fully priced and completed.  

 
Such alternative offers shall be described, measured and priced in sufficient detail to enable the Employer 
to evaluate the alternative.  The Tenderer shall set out the proposal clearly hereunder or alternatively on 
photocopies of the original tender documentation which shall be attached to this page. 
 

 

SECTION 

 

PAGE 

 

ALTERNATIVE OFFER, 

INCLUDING REFERENCE CLAUSE OR ITEM NUMBER 
 
 

 
 

 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 
 
SIGNATURE: ..................................................................   DATE: ...……..................... 
 
(of person authorised to sign on behalf of the Tenderer) 
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N. TENDERER’S PARTICIPATION IN JOB CREATION USING LOCAL LABOUR 

 
The Contractor shall be required to participate in job creation (employment of local labour) by executing 
various portions of the Works using local labour, recruited through a process as agreed with Moretele 
Local Municipality Project Manager, from within the local community in the vicinity of the project. 
 
The creation of one job shall mean the employment, for any period of time, of one unskilled labourer from 
the local community who is a South African Citizen with his/her own unique South African identity 
document.  Proof of citizenship may be audited during the contract period. 
 
The Tenderer shall note the requirements for Job Creation Reporting for EPWP as set out by Government. 
Requirements of the Expanded Public Works Programme (EPWP) of the project specifications. 
 
The minimum number of jobs to be created using local unskilled labour shall be as set out in the table 
below. 
 
In order for an offer to be considered responsive, the Tenderer shall complete the table below by indicating 
the minimum number of jobs that he/she intends to create in terms of job creation participation during the 
contract period, and this number shall not be less than the minimum stated in the table. 
 
TENDERER’S DECLARATION WITH RESPECT TO PARTICIPATION IN JOB CREATION USING 
LOCAL LABOUR: 
 
I/We hereby tender to participate in job creation through the employment of local labour by creating the 
following number of jobs using unskilled labour recruited from the local community: 
 

Labour category 

Minimum 
number of 
jobs to be 

created 

Tenderer’s 
number of 
jobs to be 

created 

Unskilled labour 10 
 

 
The undersigned, who warrants that he/she is duly authorized to do so on behalf of the Tenderer, confirms 
that he/she understands the conditions for such participation and confirms that the tender satisfies the 
conditions for participation in job creation through the employment of local labour. 
 
 
Name:  ........................................................................................................................................................  
 
 
Duly authorized to sign on behalf of:  .........................................................................................................  
 
 
SIGNATURE:  ....................................................................  DATE:  .......................................  
 
(Of person authorised to sign on behalf of the Tenderer) 
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O. TENDERER’S BANKING DETAILS  

 
The tenderer shall attach to this form a letter from the bank at which he declares he conducts his account.  
The contents of the bank’s letter shall include the information requested in (a) to (e) below, and shall in 
addition state the credit rating that the bank accords the tenderer for the business envisaged by this 
tender.  Failure to provide the required letter with the tender submission may render the tenderer’s offer 
unresponsive in terms of subclause F.3.8 of the Conditions of Tender. 
 
In addition to attaching the aforementioned letter from the bank, the tenderer shall also on this Form 
complete the banking details required in (a) to (e) below. 
 
In the event that the tenderer is a joint venture enterprise, details for all the members of the joint venture 
shall similarly be provided and attached to this Form. 
 
 

BANK NAME:  

ACCOUNT NAME:  
(e.g.  ABC Civil Construction cc) 

 

ACCOUNT TYPE:  
(e.g.  Savings, Cheque etc) 

 

ACCOUNT NO:  

ADDRESS OF BANK:  

BANK CONTACT PERSON:  

TEL. NO. OF BANK / CONTACT:  

How long has this account been in existence:  
(Tick which is 
appropriate) 
 
 
 
 

0-6 months  

7-12 months  

13-24 months  

More than 24 
months 

 

 
 
 
SIGNATURE: ..................................................................   DATE: ...……..................... 
 
(of person authorised to sign on behalf of the Tenderer) 
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P. MUNICIPAL ACCOUNT FOR THE BUSINESS AND DIRECTOR (S) NOT OWING FOR 
MORE THAN 90 DAYS OR MUNICIPAL ACCOUNT OF FROM PRIVATE PROVIDER 
OR STATEMENT OF ACCOUNT FROM THE LANDLORDS WITH VALID LEASE 
AGREEMENT 

 
Submit the following: 
 

1. Up to date Municipal Account not older than three (3) months and not over three (3) months 
in arrears for the Entity / Proof that acknowledgements or arrangements have been made 
to settle arrears / Affidavit stating why an up-to-date municipal account cannot be 
submitted/ statement of account from the landlords with a valid lease agreement. 

 
2. Up to date Municipal Account not older than three (3) months and not over three (3) months 

in arrears for the Director (s) or Member (s) / Proof that acknowledgements or 
arrangements have been made to settle arrears / Affidavit stating why an up-to-date 
municipal account cannot be submitted/ statement of account from the landlords with a 
valid lease agreement. 
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Q. CONTRACTOR’S CERTIFICATE OF REGISTRATION WITH CIDB 

 
The tenderer shall provide a printed copy of the Active Contractor’s Listing off the CIDB website. 
(www.cidb.org.za). Tenderers whose CIDB registration expires within 21 days after close of tender 
should attach proof of their application for re-registration. In the case of a Joint Venture, a printed 
copy of the Active Contractor’s Listing must be provided for each member of the Joint Venture. The 
cidb Joint Venture Calculator must be used to determine the grading of a Joint Venture.  
 
 
Name of Contractor: ......................................................................................................................... 
 
Contractor Grading Designation: ...................................................................................................... 
 
CIDB Contractor Registration Number: ............................................................................................. 
 
Expiry Date: ...................................................................................................................................... 
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R. PROOF OF REGISTRATION OF THE BIDDER 

 

• Natural persons - certified copy of ID document/ passport 

• Partnership - a copy of Partnership Agreement plus IDs of all partners 

• Company- certified CM29  

• Company - certified CM29 and certified copy of ID document/ passport 

• Close Corporation- Certified copy of CK1 and/or CK2C and certified copy of ID document/ 
passport 

• Trust- letter of appointment from the Master of the High Court of SA and deed of trust 

• JV/Consortium- JV/Consortium Agreement plus CIPC and/or certified copies of ID 
documents of all JV/Consortium partners 
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S. CSD SUMMARY REPORT 

 
The tenderer shall provide a printed copy of the Active Supplier Listing on the National Treasury 
Central Supplier Database. (www.treasury.gov.za). Tenderers who are not registered on the 
Central Supplier Database should attach proof of their application for registration (refer to Tender 
Data). In the case of a Joint Venture, a printed copy of the Active Supplier Listing must be provided 
for each member of the Joint Venture. 
 
Name of Contractor: ....................................................................................................................... 
 
 
Central Supplier Database Supplier Number: ................................................................................ 
 
 
 
• Affix Proof of the National Treasury Central Supplier Database to this page 
• (Full CSD required, not summary) 
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T. LETTER OF GOOD STANDING WITH THE COMPENSATION FOR OCCUPATIONAL 
INJURIES AND DISEASES 

 
Notes to tenderer: 
 

1. Discovery that the tenderer has failed to make proper disclosure may result in the Moretele Local 
Municipality terminating a contract that flows from this tender on the ground that it has been 
rendered invalid by the tenderer’s misrepresentation. 
 

2. The tenderer shall attach to this Form evidence that he is registered and in good standing with 
the compensation fund or with a licensed compensation insurer who is approved by Department 
of Labour in terms of section 80 of the Compensation for Injury and Disease Act 1993 (COID) 
(Act 130 of 1993). 
 

3. The Nature of Business in the COIDA Letter of Good Standing should be relevant to civil 
construction works. 
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U. MBD 4: DECLARATION OF INTEREST 

 
 
1. No bid will be accepted from persons in the service of the state¹. 
 
2. Any person, having a kinship with persons in the service of the state, including a blood relationship, 

may make an offer or offers in terms of this invitation to bid.  In view of possible allegations of 
favouritism, should the resulting bid, or part thereof, be awarded to persons connected with or 
related to persons in service of the state, it is required that the bidder or their authorised 
representative declare their position in relation to the evaluating/adjudicating authority.  

 
3 In order to give effect to the above, the following questionnaire must be completed and 

submitted with the bid. 
 
 

3.1  Full Name of bidder or his or her representative:……………………………………………..  
 

3.2  Identity Number: ………………………………………………………………………………….  
 
 3.3  Position occupied in the Company (director, trustee, hareholder²):………………………..  
 

3.4  Company Registration Number: ……………………………………………………………….  
 

3.5  Tax Reference Number:…………………………………………………………………………  
 

3.6  VAT Registration Number:   ……………………………………………………………………  
 

3.7  The names of all directors / trustees / shareholders members, their individual identity  
numbers and state employee numbers must be indicated in paragraph 4 below. 

 
3.8   Are you presently in the service of the state?                                                     YES / NO 

 
3.8.1  If yes, furnish particulars. ….…………………………………………………………… 

 
…………………………………………………………………………………………….. 

 
¹MSCM Regulations: “in the service of the state” means to be – 

(a) a member of – 
(i) any municipal council; 
(ii) any provincial legislature; or 
(iii) the national Assembly or the national Council of provinces; 
 

(b) a member of the board of directors of any municipal entity; 
(c) an official of any municipality or municipal entity; 
(d) an employee of any national or provincial department, national or provincial public entity or constitutional 

institution within the meaning of the Public Finance Management Act, 1999 (Act No.1 of 1999); 
(e) a member of the accounting authority of any national or provincial public entity; or 
(f) an employee of Parliament or a provincial legislature. 

 
² Shareholder” means a person who owns shares in the company and is actively involved in the management of 
the company or business and exercises control over the company. 
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3.9      Have you been in the service of the state for the past twelve months? ………YES / NO 

 
3.9.1  If yes, furnish particulars.………………………...……………………………………..  

               …………………………………………………………………………………………….  
 

3.10    Do you have any relationship (family, friend, other) with persons  
 in the service of the state and who may be involved with  
 the evaluation and or adjudication of this bid? …………………………………  YES / NO 

 
   3.10.1  If yes, furnish particulars. 

 ……………………………………………………………………………… 
  ……………………………………………………………………………… 
 

 
3.11    Are you, aware of any relationship (family, friend, other) between  
 any other bidder and any persons in the service of the state who  
 may be involved with the evaluation and or adjudication of this bid?               YES / NO  

 
3.11.1  If yes, furnish particulars 

………………………………………………………………………………… 
……………………………….……............................................................  

3.  
3.12   Are any of the company’s directors, trustees, managers,  

principle shareholders or stakeholders in service of the state?                        YES / NO 
 

  3.12.1  If yes, furnish particulars. 
  ………………………………………………………………………………. 
  ………………………………………………………………………………. 
 

3.13   Are any spouse, child or parent of the company’s directors 
          trustees, managers, principle shareholders or stakeholders  

in service of the state?                                                                                        YES / NO 
 
  3.13.1  If yes, furnish particulars. 

………………………………………………………………………………. 
………………………………………………………………………………. 

 
3.14   Do you or any of the directors, trustees, managers,  

principle shareholders, or stakeholders of this company 
have any interest in any other related companies or  
business whether or not they are bidding for this contract.                              YES / NO 

 
3.14.1  If yes, furnish particulars: 

…………………………………………………………………………….. 
…………………………………………………………………………….. 
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4. Full details of directors / trustees / members / shareholders. 
 

Full Name Identity Number 
State Employee 

Number 

   
 

   
 

 
 

  

 
 

  

 
 

  

 
 

  

 
 

  

 
 

  

 
 

  

 
 
 
 
 ...........................................................................................   ..................................................  
Signature Date 
 
 
 ...........................................................................................           …………………………………… 
Name of Bidder                Capacity of Signatory 
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V. MBD5: DECLARATION FOR PROCUREMENT ABOVE R10 MILLION (VAT INCLUDED) 

 
 
For all procurement expected to exceed R10 million (VAT included), bidders must complete the following 
questionnaire: 

 
1. Are you by law required to prepare annual financial statements for auditing? 

          YES/NO 
 

If yes, submit audited annual financial statements for the past three years or since the date of establishment 
if established during the past three years. 
 
 …………………………………………………………………………………………………… 
 
 ……………………………………………………………………………………………………. 

 
2. Do you have any outstanding undisputed commitments for Municipal services towards a municipality or any  
 other service provider in respect of which payment is overdue for more than 30 days? 
           

YES / NO 
 
2.1 If no, this serves to certify that the bidder has no undisputed commitments for municipal services towards a  

municipality or other service provider in respect of which payment is overdue for more than 30 days. 
 
2.2 If yes, provider particulars. 
 

…………………………………………………………………………………………………… 
 
…………………………………………………………………………………………………… 
 
…………………………………………………………………………………………………… 
 
…………………………………………………………………………………………………… 

 
3. Has any contract been awarded to you by an organ of state during the past five years, including particulars  
 of any material non-compliance or dispute concerning the execution of such contract? 

           
YES / NO 

 
3.1 If yes, furnish particulars 
 

………………………………………………………………………………………………… 
 
………………………………………………………………………………………………… 

 
4. Will any portion of goods or services be sourced from outside the Republic, and, if so, what portion and 
 whether any portion of payment from the municipality / municipal entity is expected to be transferred out of 
 the Republic? 

           
YES / NO 

4.1 If yes, furnish the particulars 
 

…………………………………………………………………………………………………… 
 
…………………………………………………………………………………………………… 

 
 
 

SIGNATURE: ..................................................................   DATE: ...……..................... 
 
(of person authorised to sign on behalf of the Tenderer) 
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W. MBD 6.1: PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL                  
PROCUREMENT REGULATIONS 2022 

 
 

This preference form must form part of all tenders invited.  It contains general information and serves as 
a claim form for preference points for specific goals.  
 
NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL 

CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF THE 
TENDER AND PREFERENTIAL PROCUREMENT REGULATIONS, 2022 

 

 
1. GENERAL CONDITIONS 

1.1 The following preference point systems are applicable to invitations to tender: 

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable 
taxes included); and  
 

1.2 To be completed by the organ of state 

 
a) The applicable preference point system for this tender is the 80/20 preference point system. 

 
b) Either the 80/20 preference point system will be applicable in this tender. The lowest/ highest 

acceptable tender will be used to determine the accurate system once tenders are received. 
 

1.3 Points for this tender (even in the case of a tender for income-generating contracts) shall be 
awarded for:  

(a) Price; and 

(b) Specific Goals. 

 

1.4 To be completed by the organ of state: 

The maximum points for this tender are allocated as follows: 

 POINTS 

PRICE 80 

SPECIFIC GOALS 20 

Total points for Price and SPECIFIC GOALS  100 

 

1.5 Failure on the part of a tenderer to submit proof or documentation required in terms of this tender 
to claim points for specific goals with the tender, will be interpreted to mean that preference points 
for specific gals are not claimed. 

 

1.6 The organ of state reserves the right to require of a tenderer, either before a tender is adjudicated 
or at any time subsequently, to substantiate any claim in regard to preferences, in any manner 
required by the organ of state. 

 

2. DEFINITIONS 

(a)  “tender” means a written offer in the form determined by an organ of state in response to an 
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invitation to provide goods or services through price quotations, competitive tendering process or 
any other method envisaged in legislation;  

(b) “price” means an amount of money tendered for goods or services, and includes all 
applicable taxes less all unconditional discounts;  

(c) “rand value” means the total estimated value of a contract in Rand, calculated at the time of bid 
invitation, and includes all applicable taxes;  

(d) “tender for income-generating contracts” means a written offer in the form determined by an 
organ of state in response to an invitation for the origination of income-generating contracts 
through any method envisaged in legislation that will result in a legal agreement between the 
organ of state and a third party that produces revenue for the organ of state, and includes, but is 
not limited to, leasing and disposal of assets and concession contracts, excluding direct sales 
and disposal of assets through public auctions; and  

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 2000).   

 

3. FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES 

 

3.1. POINTS AWARDED FOR PRICE 
 

3.1.1   THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS  

 A maximum of 80 or 90 points is allocated for price on the following basis: 
 
  80/20 or 90/10  
 

 𝑷𝒔 = 𝟖𝟎(𝟏 −
𝑷𝒕−𝑷𝒎𝒊𝒏

𝑷𝒎𝒊𝒏
) or 𝑷𝒔 = 𝟗𝟎 (𝟏 −

𝑷𝒕−𝑷𝒎𝒊𝒏

𝑷𝒎𝒊𝒏
) 

 Where 

 Ps = Points scored for price of tender under consideration 

 Pt = Price of tender under consideration 

 Pmin = Price of lowest acceptable tender 

 

3.2. FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME 
GENERATING PROCUREMENT 
 
 

3.2.1. POINTS AWARDED FOR PRICE 
 

A maximum of 80 or 90 points is allocated for price on the following basis: 

  
 
                 80/20                                or             90/10  
 

 𝑷𝒔 = 𝟖𝟎(𝟏 +
𝑷𝒕−𝑷𝒎𝒂𝒙

𝑷𝒎𝒂𝒙
) or 𝑷𝒔 = 𝟗𝟎 (𝟏 +

𝑷𝒕−𝑷𝒎𝒂𝒙

𝑷𝒎𝒂𝒙
) 

  

Where 

 Ps = Points scored for price of tender under consideration 

 Pt = Price of tender under consideration 

 Pmax = Price of highest acceptable tender 
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4. POINTS AWARDED FOR SPECIFIC GOALS  

4.1. In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations, 
preference points must be awarded for specific goals stated in the tender. For the purposes of 
this tender the tenderer will be allocated points based on the goals stated in table 1 below as may 
be supported by proof/ documentation stated in the conditions of this tender:  

4.2. In cases where organs of state intend to use Regulation 3(2) of the Regulations, which states 
that, if it is unclear whether the 80/20 or 90/10 preference point system applies, an organ of state 
must, in the tender documents, stipulate in the case of—  

(a) an invitation for tender for income-generating contracts, that either the 80/20 or 90/10 
preference point system will apply and that the highest acceptable tender will be used 
to determine the applicable preference point system; or 
  

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point system 
will apply and that the lowest acceptable tender will be used to determine the applicable 
preference point system,   

then the organ of state must indicate the points allocated for specific goals for both the 90/10 and 
80/20 preference point system.  

 

Table 1: Specific goals for the tender and points claimed are indicated per the table below.  

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is applicable, 
corresponding points must also be indicated as such.  

Note to tenderers: The tenderer must indicate how they claim points for each preference point 
system.)   

The specific goals 
allocated points in terms 
of this tender 

Number of 
points 

allocated 

(90/10 system) 

(To be 
completed by 
the organ of 

state) 

 

Number of 
points 

allocated 

(80/20 
system) 

(To be 
completed by 
the organ of 

state) 

Number of 
points 

claimed 

(90/10 
system) 

(To be 
completed by 
the tenderer) 

Number of 
points 

claimed 
(80/20 

system) 

(To be 
completed by 
the tenderer) 

Points for Black ownership  -- 5 --  

Points for Women’s Equity -- 5 --  

Points for owned Youth firm -- 5 --  
Points for Locality (Contractors 
domiciled in the North West 
Province) 

-- 5 --  

 

 DECLARATION WITH REGARD TO COMPANY/FIRM 
 
4.3. Name of company/firm……………………………………………………………………. 

4.4. Company registration number: …………………………………………………………... 
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4.5. TYPE OF COMPANY/ FIRM 

 Partnership/Joint Venture / Consortium 

 One-person business/sole propriety 

 Close corporation 

 Public Company 

 Personal Liability Company 

 (Pty) Limited  

 Non-Profit Company 

 State Owned Company 
[TICK APPLICABLE BOX] 

4.6. I, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify that 

the points claimed, based on the specific goals as advised in the tender, qualifies the company/ 

firm for the preference(s) shown and I acknowledge that: 

i) The information furnished is true and correct; 

ii) The preference points claimed are in accordance with the General Conditions as indicated 
in paragraph 1 of this form; 

iii) In the event of a contract being awarded as a result of points claimed as shown in 
paragraphs 1.4 and 4.2, the contractor may be required to furnish documentary proof to 
the satisfaction of the organ of state that the claims are correct;  

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any of the 
conditions of contract have not been fulfilled, the organ of state may, in addition to any 
other remedy it may have – 

 
(a) disqualify the person from the tendering process; 

(b) recover costs, losses or damages it has incurred or suffered as a result of 
that person’s conduct; 

(c) cancel the contract and claim any damages which it has suffered as a 
result of having to make less favourable arrangements due to such 
cancellation; 

(d) recommend that the tenderer or contractor, its shareholders and directors, 
or only the shareholders and directors who acted on a fraudulent basis, be 
restricted from obtaining business from any organ of state for a period not 
exceeding 10 years, after the audi alteram partem (hear the other side) 
rule has been applied; and 

(e) forward the matter for criminal prosecution, if deemed necessary. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
………………………………………. 

SIGNATURE(S) OF TENDERER(S) 
 
SURNAME AND NAME:  ………………………………………………………. 
DATE:   ……………………………………………………… 

ADDRESS:  ……………………………………………………… 

   ……………………………………………………… 

  ……………………………………………………… 
  ……………………………………………………… 
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X. MBD 7.2:  CONTRACT FORM - RENDERING OF SERVICES 

 
THIS FORM MUST BE FILLED IN DUPLICATE BY BOTH THE SERVICE PROVIDER (PART 1) AND 
THE PURCHASER (PART 2).  BOTH FORMS MUST BE SIGNED IN THE ORIGINAL SO THAT THE 
SERVICE PROVIDER AND THE PURCHASER WOULD BE IN POSSESSION OF ORIGINALLY 
SIGNED CONTRACTS FOR THEIR RESPECTIVE RECORDS. 
 
PART 1 (TO BE FILLED IN BY THE SERVICE PROVIDER) 
 
1. I hereby undertake to render services described in the attached bidding documents to Moretele 

Local Municipality in accordance with the requirements and task directives/proposals 
specifications stipulated in Bid Number MLM/W18/IR&SW/P1/2025-26 at the price/s quoted.  My 
offer/s remain binding upon me and open for acceptance by the Purchaser during the validity 
period indicated and calculated from the closing date of the bid. 

 
2. The following documents shall be deemed to form and be read and construed as part of this 

agreement: 
 

(i) Bidding documents, viz 
- Invitation to bid; 
- Tax clearance certificate; 
- Pricing schedule(s); 
- Filled in task directive/proposal; 
- Preference claims for Broad Based Black Economic Empowerment Status Level 

of Contribution  in terms of the Preferential Procurement Regulations 2011; 
- Declaration of interest; 
- Declaration of bidder’s past SCM practices; 
- Certificate of Independent Bid Determination; 
- Special Conditions of Contract;  

(ii) General Conditions of Contract; and 
(iii) Other (specify) 
 

3. I confirm that I have satisfied myself as to the correctness and validity of my bid; that the price(s) 
and rate(s) quoted cover all the services specified in the bidding documents; that the price(s) and 
rate(s) cover all my obligations and I accept that any mistakes regarding price(s) and rate(s) and 
calculations will be at my own risk. 

 
4. I accept full responsibility for the proper execution and fulfilment of all obligations and conditions 

devolving on me under this agreement as the principal liable for the due fulfillment of this contract. 
 
5. I declare that I have no participation in any collusive practices with any bidder or any other person 

regarding this or any other bid. 
 
6. I confirm that I am duly authorised to sign this contract. 
 

NAME (PRINT)  ……………………………. 
 
CAPACITY  ……………………………. 

 
SIGNATURE  ……………………………. 
 
NAME OF FIRM ……………………………. 

 
DATE   ……………………………. 

 
 

 

WITNESSES 
 
1 …….……………………………. 
 
2 ……….…………………………. 
 
DATE: …………………………….. 
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CONTRACT FORM - RENDERING OF SERVICES 
           
PART 2 (TO BE FILLED IN BY THE PURCHASER) 

 
 

1. I……………………………………………. in my capacity as ……...…………………………………... 
 
accept your bid under reference number ………………dated………………………for the rendering 
of services indicated hereunder and/or further specified in the annexure(s). 

 
2. An official order indicating service delivery instructions is forthcoming. 
 
3. I undertake to make payment for the services rendered in accordance with the terms and 

conditions of the contract, within 30 (thirty) days after receipt of an invoice. 
 
 

DESCRIPTION OF 
SERVICE 

PRICE (ALL 
APPLICABLE 

TAXES 
INCLUDED) 

COMPLETION 
DATE 

B-BBEE STATUS 
LEVEL OF 

CONTRIBUTION 

 
MINIMUM 

THRESHOLD 
FOR LOCAL 

PRODUCTION 
AND CONTENT 
(if applicable) 

 
 
 
 
 
 
 

    

 
 

4. I confirm that I am duly authorized to sign this contract. 
 
 
SIGNED AT ………………………………………ON……………………………….. 
 
 
NAME (PRINT) …………………………………………. 
 
 
SIGNATURE  ………………………………………… 
 

 
OFFICIAL STAMP 
 
 
 
 
 
 
 
 
 
 
 
 

WITNESSES 
 
1 ….……………………………. 
 
2 …..……………………………. 
 
DATE: …………………………….. 
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Y. MBD 8:  DECLARATION OF BIDDER’S PAST SUPPLY CHAIN MANAGEMENT 
PRACTICES  

 
1 This Municipal Bidding Document must form part of all bids invited.   

 
2 It serves as a declaration to be used by municipalities and municipal entities in ensuring that when 

goods and services are being procured, all reasonable steps are taken to combat the abuse of 
the supply chain management system.  
 

3 The bid of any bidder may be rejected if that bidder, or any of its directors have: 
 
a. abused the municipality’s / municipal entity’s supply chain management system or committed 

any improper conduct in relation to such system; 
b. been convicted for fraud or corruption during the past five years; 
c. willfully neglected, reneged on or failed to comply with any government, municipal or other 

public sector contract during the past five years; or 
d. been listed in the Register for Tender Defaulters in terms of section 29 of the Prevention and 

Combating of Corrupt Activities Act (No 12 of 2004). 
 
4 In order to give effect to the above, the following questionnaire must be completed and 

submitted with the bid. 
 

Item Question Yes No 

4.1 Is the bidder or any of its directors listed on the National Treasury’s Database 
of Restricted Suppliers as companies or persons prohibited from doing 
business with the public sector? 

(Companies or persons who are listed on this Database were informed in 
writing of this restriction by the Accounting Officer/Authority of the institution 
that imposed the restriction after the audi alteram partem rule was applied). 

 

The Database of Restricted Suppliers now resides on the National 
Treasury’s website(www.treasury.gov.za) and can be accessed by 
clicking on its link at the bottom of the home page.  

 

Yes 
 

 
 

No 
 

 

4.1.1 If so, furnish particulars: 
 
 
 
 

4.2 Is the bidder or any of its directors listed on the Register for Tender Defaulters 
in terms of section 29 of the Prevention and Combating of Corrupt Activities 
Act (No 12 of 2004)?  
The Register for Tender Defaulters can be accessed on the National 
Treasury’s website (www.treasury.gov.za) by clicking on its link at the 
bottom of the home page.  
 

Yes 
 

No 
 

4.2.1 If so, furnish particulars: 
 
 
 
 

http://www.treasury.gov.za/
http://www.treasury.gov.za/
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4.3 Was the bidder or any of its directors convicted by a court of law (including a 
court of law outside the Republic of South Africa) for fraud or corruption during 
the past five years? 
 

Yes 
 

No 
 

4.3.1 If so, furnish particulars: 
 
 
 
 

Item Question Yes No 

4.4 Does the bidder or any of its directors owe any municipal rates and taxes or 
municipal charges to the municipality / municipal entity, or to any other 
municipality / municipal entity, that is in arrears for more than three months? 
 

Yes 
 

No 
 

4.4.1 If so, furnish particulars: 
 
 
 
 

4.5 Was any contract between the bidder and the municipality / municipal entity or 
any other organ of state terminated during the past five years on account of 
failure to perform on or comply with the contract? 
 

Yes 
 

No 
 

4.7.1 If so, furnish particulars: 
 
 
 
 

 
 

CERTIFICATION 
 
 
 

I, THE UNDERSIGNED (FULL NAME) …………..……………………………..………………………………. 
CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM TRUE AND 
CORRECT. 
 
I ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION MAY BE TAKEN 
AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE. 
 
 
 
 
………………………………………...    ………………………….. 
Signature        Date 
 
 
 
……………………………………….    ………………………….. 
Position        Name of Bidder 
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Z. MBD9:  CERTIFICATE OF INDEPENDENT BID DETERMINATION 

 
1. This Standard Bidding Document (MBD) must form part of all bids¹ invited. 
 
2. Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an agreement 

between, or concerted practice by, firms, or a decision by an association of firms, if it is between parties 
in a horizontal relationship and if it involves collusive bidding (or bid rigging).² Collusive bidding is a pe 
se prohibition meaning that it cannot be justified under any grounds. 

 
3. Treasury Regulation 16A9 prescribes that accounting officers and accounting authorities must take all 

reasonable steps to prevent abuse of the supply chain management system and authorizes accounting 
officers and accounting authorities to: 

 
a. disregard the bid of any bidder if that bidder, or any of its directors have abused the institution’s 

supply chain management system and or committed fraud or any other improper conduct in relation 
to such system. 

 
b. cancel a contract awarded to a supplier of goods and services if the supplier committed any corrupt 

or fraudulent act during the bidding process or the execution of that contract. 
 
4. This MBD serves as a certificate of declaration that would be used by institutions to ensure that, when 

bids are considered, reasonable steps are taken to prevent any form of bid-rigging.  
 
5. In order to give effect to the above, the attached Certificate of Bid Determination (MBD 9) must be 

completed and submitted with the bid: 
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CERTIFICATE OF INDEPENDENT BID DETERMINATION 
 

I, the undersigned, in submitting the accompanying tender: 
 

MLM/W18/IR&SW/P1/2025-26  
IMPLEMENTATION OF INTERNAL ROADS AND STORMWATER IN WARD 18 (LEFATLHENG) 

………………………………………………………………………………………………………………………… 
(Tender Number and Description) 

 
in response to the invitation for the tender made by: 

 

Moretele Local Municipality 

………………………………………………………………………………………………………………………… 

do hereby make the following statements that I certify to be true and complete in every respect: 

 
I certify, on behalf of: ........................................................................................................................... that: 

(Name of Tenderer) 
 

I have read and I understand the contents of this Certificate; 
I understand that the accompanying tender will be disqualified if this Certificate is found not to be true 
and complete in every respect; 
I am authorized by the tenderer to sign this Certificate, and to submit the accompanying tender, on 
behalf of the tenderer; 
Each person whose signature appears on the accompanying tender has been authorized by the 
tenderer to determine the terms of and to sign the tender, on behalf of the tenderer. 

For the purposes of this Certificate and the accompanying tender, I understand that the word 
“competitor” shall include any individual or organization, other than the tenderer, whether or not 
affiliated with the tenderer, who: 
(a) has been requested to submit a tender in response to this tender invitation; 
(b) could potentially submit a tender in response to this tender invitation, based on their 

qualifications, abilities or experience; and 
(c) provides the same goods and services as the tenderer and/or is in the same line of business 

as the tenderer. 

The tenderer has arrived at the accompanying tender independently from, and without consultation, 
communication, agreement or arrangement with any competitor.  However, communication between 
partners in a joint venture or consortium will not be construed as collusive tendering. 
In particular, without limiting the generality of the preceding paragraphs above, there has been no 
consultation, communication, agreement or arrangement with any competitor regarding: 
(a) prices; 
(b) geographical area where the products or services will be rendered (market allocation); 
(c) methods, factors or formulas used to calculate prices; 
(d) the intention or decision to submit or not submit a tender; 
(e) the submission of a tender which does not meet the specifications and conditions of the tender; 
or 
(f) tendering with the intention not to win the tender. 

In addition, there have been no consultations, communications, agreements or arrangements with any 
competitor regarding the quality, quantity, specifications and conditions or delivery particulars of the 
products or services to which this tender invitation relates. 
The terms of the accompanying tender have not been, and will not be, disclosed by the tenderer, 
directly or indirectly, to any competitor, prior to the date and time of the official tender opening and of 
the awarding of the contract. 

I am aware that, in addition and without prejudice to any other remedy provided to combat any 
restrictive practices related to tenders and contracts, tenders that are suspicious will be reported to the 
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Competition Commission for investigation and possible imposition of administrative penalties in terms 
of section 59 of the Competition Act No 89 of 1998 and/or may be reported to the National Prosecuting 
Authority (NPA) for criminal investigation and/or such tenderers may be restricted from conducting 
business with the public sector for a period not exceeding ten (10) years in terms of the Prevention and 
Combating of Corrupt Activities Act No 12 of 2004 or any other applicable legislation. 

 
 
 ...........................................................................................   ..............................................  
Signature Date 
 
 
 ...........................................................................................              ………………………………… 
Full name of Signatory        Capacity of Signatory 
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C1:   AGREEMENTS AND CONTRACT DATA 
 

C1.1 FORM OF OFFER AND ACCEPTANCE 
 

 

A. OFFER 
 
The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract in 
respect of the following works: 
 
Tender No. MLM/W18/IR&SW/P1/2025-26: IMPLEMENTATION OF INTERNAL ROADS AND 
STORMWATER IN WARD 18 (LEFATLHENG)  

The Tenderer, identified in the Offer signature block below, has examined the documents listed in the Tender 
Data and addenda thereto as listed in the Tender Schedules, and by submitting this Offer has accepted the 
Conditions of Tender. 
 
By the representative of the Tenderer, deemed to be duly authorised, signing this part of this Form of Offer 
and Acceptance, the Tenderer offers to perform all of the obligations and liabilities of the Contractor under 
the Contract including compliance with all its terms and conditions according to their true intent and meaning 
for an amount to be determined in accordance with the Conditions of Contract identified in the Contract Data. 
 
The offered total of the prices inclusive of Value Added Tax is: 
 

Amount in Words........................................................................................................................................ 

…………………………………………………………………………………………………………………….… 

………………………………………………………………………………………………………………………. 

R……………………………………………………..……………..…. (in figures) 
 
This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and 
Acceptance and returning one copy of this document to the Tenderer before the end of the period of validity 
stated in the Tender Data, whereupon the Tenderer becomes the party named as the Contractor in the 
Conditions of Contract identified in the Contract Data. 
 

Signature: (of person authorised to sign the tender): .............................................................................. 

Name: (of signatory in capitals): ................................................................................................................ 

Capacity: (of Signatory): ........................................................................................................................... 

Name of Tenderer: (organisation): ........................................................................................................... 

Address: ……................................................................................................................................... 

........................................................................................................................................................... 

Telephone number: ……………………………… Fax number: ...................................................... 

Witness: 

Signature: ..................................................................................................... 

Name: (in capitals): ........................................................................................ 

Date: ............................................. 
 
[Failure of a Tenderer to sign this form will invalidate the tender] 
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B. ACCEPTANCE 
 

By signing this part of the Form of Offer and Acceptance, the Employer identified below accepts the Tenderer’s 

Offer.  In consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the 

Conditions of Contract identified in the Contract Data.  Acceptance of the Tenderer’s Offer shall form an 

agreement between the Employer and the Tenderer upon the terms and conditions contained in this 

Agreement and in the Contract that is the subject of this Agreement. 

 
The terms of the contract are contained in 
 

Part 1 Agreements and Contract Data (which includes this Agreement) 
Part 2 Pricing Data, including the Schedule of Quantities 
Part 3 Scope of Work 
Part 4 Site Information 

 
and the schedules, forms, drawings and documents or parts thereof, which may be incorporated by reference 
into Parts 1 to 4 above. 

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed 
in the Tender Schedules as well as any changes to the terms of the Offer agreed by the Tenderer and the 
Employer during this process of offer and acceptance, are contained in the Schedule of Deviations attached 
to and forming part of this Agreement.  No amendments to or deviations from said documents are valid unless 
contained in this Schedule, which must be duly signed by the authorised representatives of both parties. 

The Tenderer shall deliver the Guarantee in terms of Clause 6.2.1 of the General Conditions of Contract 2015 
within the period stated in the Contract Data, and he shall, immediately after receiving a completed copy of 
this Agreement, including the Schedule of Deviations (if any), contact the Employer’s agent (whose details 
are given in the Contract Data) to arrange the delivery of any other bonds, guarantees, proof of insurance 
and any other documentation to be provided in terms of the Conditions of Contract identified in the Contract 
Data, within 14 days of the date on which this Agreement comes into effect.  Failure to fulfil any of these 
obligations in accordance with those terms shall constitute a repudiation of this Agreement. 

Notwithstanding anything contained herein, this Agreement comes into effect on the date when the Tenderer 

receives one fully completed original copy of this document, including the Schedule of Deviations (if any).  

Unless the Tenderer (now Contractor) within five days of the date of such receipt notifies the Employer in 

writing of any reason why he cannot accept the contents of this Agreement, this Agreement shall constitute a 

binding contract between the parties. 

 

Signature:   ............................................................................................................................. .... 

Name: (in capitals)  ................................................................................................................................ .... 

Capacity:  ................................................................................................................................ .... 

Name of Employer (organisation) ....................................................................................................... .... 

 Address: ....................................... ....................... ...................................................................... 

 ..................................................................................................................................................... 
 
Witness:   Signature: ...............................................  Name: ............................................................... 
 
Date: ............................................ 
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C. SCHEDULE OF DEVIATIONS 

 

The extent of deviations from the tender documents issued by the Employer prior to the tender closing date 

is limited to those permitted in terms of the Tender Data and the Conditions of Tender. 

 

A Tenderer’s covering letter will not necessarily be included in the final contract document.  Should any matter 

in such letter, which constitutes a deviation as aforesaid, become the subject of agreement reached during 

the process of offer and acceptance, the outcome of such agreement shall be recorded here. 

 

Any other matter arising from the process of offer and acceptance either as a confirmation, clarification or 

change to the tender documents and which it is agreed by the Parties becomes an obligation of the contract 

shall also be recorded here. 

 

Any change or addition to the tender documents arising from the above agreement and recorded here shall 

also be incorporated into the final draft of the Contract. 

 

1. Subject:  ..........................................................................................................................................  

 Details:  ..........................................................................................................................................  

  ..........................................................................................................................................  

2. Subject:  ..........................................................................................................................................  

 Details:  ..........................................................................................................................................  

  ..........................................................................................................................................  

3. Subject:  ..........................................................................................................................................  

 Details:  ..........................................................................................................................................  

  ..........................................................................................................................................  

4. Subject:  ..........................................................................................................................................  

 Details:  ..........................................................................................................................................  

  ..........................................................................................................................................  

5. Subject:  ..........................................................................................................................................  

 Details:  ..........................................................................................................................................  

  ..........................................................................................................................................  

6. Subject:  ..........................................................................................................................................  

 Details:  ..........................................................................................................................................  

  ..........................................................................................................................................  
 

By the duly authorised representatives signing this Schedule of Deviations, the Employer and the Tenderer 

agree to and accept the foregoing Schedule of Deviations as the only deviations from and amendments to 

the documents listed in the Tender Data and addenda thereto as listed in the Tender Schedules, as well as 

any confirmation, clarification or change to the terms of the offer agreed by the Tenderer and the Employer 

during this process of offer and acceptance. 

 
It is expressly agreed that no other matter whether in writing, oral communication or implied during the period 

between the issue of the tender documents and the receipt by the Tenderer of a completed signed copy of 

this Agreement shall have any meaning or effect in the contract between the parties arising from this 

Agreement. 
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D. FOR THE TENDERER: 

 

Signature:  ............................................................................................................................................  

Name: .......................... ..........................................................................................................................  

Capacity:  ....  .......................................................................................................................................  

Tenderer: (Name and address of organisation) ..................................................................................... 

 ............................................................................................................................................  

Witness: 

Signature:   ............................................................................................................................................  

Name:   ............................................................................................................................................  

Date:    ............................................................................................................................................  

 

FOR THE EMPLOYER: 

 

Signature:  ............................................................................................................................................  

Name: .......................... ..........................................................................................................................  

Capacity:  ....  .......................................................................................................................................  

Employer: (Name and address of organisation) .................................................................................... 

 ............................................................................................................................................  

Witness: 

Signature:   ............................................................................................................................................  

Name:   ............................................................................................................................................  

Date:    ............................................................................................................................................  
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E.  CONFIRMATION OF RECEIPT 
 

The Tenderer, (now Contractor), identified in the Offer part of this Agreement hereby confirms receipt from 
the Employer, identified in the Acceptance part of this Agreement, of one fully completed original copy of this 
Agreement, including the Schedule of Deviations (if any) today: 
 
the …………………………….  (day)  
 
of …………………………….  (month)   
 
20…….    (year)  
 
at ……………………………. (place) 

   

 
FOR THE CONTRACTOR: 
 

Signature:   ………………………………………………………… 

      

  

Name:  …………………………………………………………   

   

 

Capacity:  ………………………………………………………… 

    

 
  
SIGNATURE AND NAME OF WITNESS: 
    

 

Signature:   …………………………………………………………  

      

 

Name:    ………………………………………………………… 
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C1.2:  CONTRACT DATA 

 

C1.2.1:  CONDITIONS OF CONTRACT   

 

TABLE OF CONTENTS PAGE NO. 

         

C1.2.1.1 GENERAL CONDITIONS OF CONTRACT ......................................................  C9 

 

C1.2.1.2 SPECIAL CONDITIONS OF CONTRACT ........................................................  C9 

  

 C1.2.1.2.1 GENERAL ......................................................................................  C9 

 

C1.2.1.2.2 AMENDMENTS TO THE GCC 2015 ..............................................  C9 
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C1.2.1 CONDITIONS OF CONTRACT 
 

C1.2.1.1 GENERAL CONDITIONS OF CONTRACT 

 
This Contract will be based on the “General Conditions of Contract for Construction Works, Third Edition, 
2015", issued by the South African Institution of Civil Engineering (abbreviated title: “GCC 2015”). 
 
It is agreed that the only variations from the GCC 2015 are those set out hereafter under 
“C1.2.1.2 SPECIAL CONDITIONS OF CONTRACT”. 

 
C1.2.1.2 SPECIAL CONDITIONS OF CONTRACT 

 
C1.2.1.2.1 GENERAL 
 
These Special Conditions of Contract (SCC) form an integral part of the Contract.  The Special Conditions of 
Contract shall amplify, modify or supersede, as the case may be, the GCC 2015 to the extent specified below, 
and shall take precedence and shall govern. 
 
The clauses of the Special Conditions of Contract hereafter are numbered “SCC” followed in each case by 
the number of the applicable clause or subclause in the GCC 2015, and the applicable heading, or (where a 
new special condition that has no relation to the existing clauses is introduced) by a number that follows after 
the last clause number in the GCC 2015, and an appropriate heading. 
 
C1.2.1.2.2 AMENDMENTS TO THE GCC 2015 
 
SCC 1.1 Definitions 
 
Add the following to the end of subclause 1.1: 
 
“1.1.1.35 “Target Enterprise” means an enterprise as defined in Part E: Small Contractor Development of section 
C3.3 Particular Specifications in Part C3: Scope of works.” 
 
SCC 4.1.1 Extent of Contractor’s obligations 
 
Add the following new paragraph to the end of subclause 4.1.1: 
 
“If the contractor fails to achieve the monetary value of the target set by the Employer for contract participation 
by Targeted Enterprise in terms of Part E: Small Contractor Development of Section C3.3 Particular 
Specifications in Part C3: Scope of Works, the Contractor shall be liable to the employer for a sum calculated in 
accordance with the Contract Data and the aforementioned Scope of Works as a penalty for such 
underachievement.” 
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SCC 6.8.2 Application of Contract Price Adjustment Factor 
 
Add the following to the end of subclause 6.8.2: 
 
“Referring to the “CONTRACT PRICE ADJUSTMENT SCHEDULE” on page 72 of the GCC 2015, delete the 
four consecutive paragraphs describing the symbols “L”, “P”, “M” and “F” respectively, and replace them with 
the following: 
 
"L" is the “Labour Index” and shall be the Consumer Price Index for the province and applicable area as stated 
in the Contract Data, and as published in Table 14 of the “Additional tables” of the Statistical release P0141 
of Statistics South Africa. 
 
“P” is the “Plant Index” and shall be the Producer Price Index for “Civil engineering plant” as published in 
Table 4 of the Statistical release P0151 of Statistics South Africa. 
 
“M” is the “Materials Index” and shall be the Producer Price Index for the “Building and construction - Civil 
engineering” industry as published in Table 3 of the Statistical release P0151 of Statistics South Africa. 
“F” is the “Fuel Index” and shall be the Producer Price Index for “Diesel fuel - Coast and Witwatersrand” as 
published in Table 4 of the Statistical release P0151 of Statistics South Africa.” 
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C1.2.2:  CONTRACT DATA (Applicable to this contract) 

 
PART A:  DATA PROVIDED BY THE EMPLOYER 
 
CONDITIONS OF CONTRACT 
 
The General Conditions of Contract for Construction Works (2015) 3rd Edition, published by the South African 
Institution of Civil Engineering, is applicable to this Contract. 
 
The General Conditions of Contract are not bound into this document but are available at the Contractor’s 
expense. Each party to the contract shall purchase its own copy of the GCC 2015, available from South 
African Institution of Civil Engineering 
 
Private Bag X200 
Halfway House, 1685 
South Africa 
Tel: 27(0) 11 805 5947 /48 /53 
 
Each item of data below is cross-referenced to the clause in the conditions of the contract to which it applies. 
 
In terms of clause 1.1.1.8 of the General Conditions of Contract for Construction Works (2015) 3rd Edition, 
published by the South African Institution of Civil Engineering), the following Contact Data apply to this 
Contract. 
 
The Contract Data consists of two parts. Part 1 contains information provided by the Employer, while Part 2 
contains information to be provided by the Contractor. 
 
CONTRACT SPECIFIC DATA 
 
The following contract-specific data, referring to the General Conditions of Contract for Construction Works, 
Third Edition (2015) are applicable to this Contract: 
 

REFERENCE CONTRACT SPECIFIC DATA PROVIDED BY THE EMPLOYER 

  

1. GENERAL 

Clause 1.1.1.5: 

Replace the contents of Clause 1.1.1.5 with the following: 
 
The “Commencement Date” means the date on which the contractor receives written 
instruction from the Employer to commence with the Works. The instruction to 
commence with the works will not be issued later than 28 days from the date that the 
Agreement made in terms of the Form of Offer and Acceptance comes into 
effect. 

Clause 1.1.1.13: The Defects Liability Period for the Works shall be 365 days. 

Clause 1.1.1.14: 

Add the following to the end of this definition: 
 
This clause shall apply mutatis mutandis to any portion or phase of the Works that may 
be described in the Scope of Works or in the Contract Data, or agreed subsequently 
between the Contractor and the Employer, and committed to writing. 
 
The time for achieving Practical Completion is Six (6) months from the 
Commencement date, including non-working days, and special non-working 
days. 

Clause 1.1.1.15: 
Name of Employer: 
  
Moretele Local Municipality is represented by: The Municipal Manager 

Clause 1.1.1.16: Employer’s Agent means any Director, Associate or Professional Engineer/ 
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REFERENCE CONTRACT SPECIFIC DATA PROVIDED BY THE EMPLOYER 

Technologist appointed generally or specifically by the management of the 
Employer to fulfil the functions of the Employer’s Agent in terms of the 
Conditions of the Contract.  
 
Name of Employer’s Agent: Nicholas Manqoba Nkosi, PrTechEng, PMP® of Calibre 
Consulting Engineers (SA) (Pty) Ltd 

Clause 1.2.1.2: 

Address of Employer’s Agent: 
 
61 Catfish Lane  
Bronkhorstspruit  
City of Tshwane  
1020 

Clause 1.1.1.26 The Pricing Strategy is Re-measurement Contract 

Clause 1.2.1 
; 

Add the following to the clause: 
 
1.2.1.3 Sent by facsimile, electronic, or any like communication irrespective of it 
being during office hours or otherwise. 
 
1.2.1.4 Posted to the Contractor’s address and delivered by the postal authorities. 
 
1.2.1.5 Delivered by a courier service and signed for by the recipient or his 
representative. 

Clause 1.2.1.2: 

The address of the Employer is:  
 
Moretele Local Municipality 
4065 B, Mathibestad,  
Makapanstad  
0404 
 
Private Bag X 367 
Makapanstad  
0404 

Clause 1.3.6: 

Add the following new Clause: 
 
The copyright in all documents, drawings and records (prepared by the Employer’s 
Agent) related in any manner to the Works shall vest in the Employer or the 
Employer’s Agent or both (according to the dictates of the Contract that has been 
entered into by the Employer’s Agent and the Employer for the Works), and the 
Contractor shall not furnish any information in connection with the Works to any 
person or organisation without the prior approval of the Employer to this effect. 

Clause 3.1.3: 

The Engineer (Employer’s Agent) is, in terms of his appointment by the Employer for 
the design and administration of the Works included in the Contract, required to 
obtain the specific approval of the Employer for the execution of the following duties: 
 
3.1.3.1 The issuing of an order to suspend the progress of the Works, the extra cost 
resulting from which order is to be borne by the Employer in terms of Clause 5.11 or 
the effect of which is liable to give rise to a claim by the Contractor for an extension 
of time under Clause 5.12 of these conditions. 
 
3.1.3.2 The issuing of an instruction or order to vary the nature or quantity of the 
Works in terms of Clause 6.3, the estimated effect of which will be to increase the 
Contract Price by an amount exceeding R50 000, the evaluation of all variation orders 
in terms of Clause 6.4 and the adjustment of the sum(s) tendered for General Items 
in terms of Clause 6.11. 
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3.1.3.3 The approval of any claim submitted by the Contractor in terms of Clause 
10.1. 

4. 
 
Clause 4.1.1 as 
modified by 
SCC 4.1.1 
 

CONTRACTOR’S GENERAL OBLIGATIONS 
 
The penalty for failing to achieve the monetary value of the target set by the Employer 
for contract participation by Targeted Enterprise in terms of Part E: Small Contractor 
Development of section C3.3 Particular Specifications in Part C3: Scope of Works, is 
10% of the monetary value by which the achieved monetary value falls short of the 
target monetary value. 

Clause 4.1.2: 

Add the following to the clause: 
The Contractor shall provide the following to the Engineer (Employer’s Agent) for 
retention by the Employer or his assignee in respect of all works designed by the 
Contractor: 
 
4.1.2.1 a Certificate of Stability of the Works signed by a registered Professional 
Engineer/ Technologist confirming that all such works have been designed in 
accordance with the appropriate codes of practice. 
 
4.1.2.2 proof of registration and of adequate and current professional indemnity 
insurance cover held by the designer(s). 
 
4.1.2.3 design calculations should the Employer’s Agent request a copy thereof. 
 
4.1.2.4 engineering drawings and workshop details (both signed by the relevant 
professional engineer/ technologist), in order to allow the Employer’s Agent to 
compare the design with the specified requirements and to record any comments he 
may have with respect thereto. 
 
4.1.2.5 “As-Built” drawings in dwg, dgn or dxf electronic format after completion of 
the Works. 
 
The Contractor shall be responsible for the design of the Temporary Works. 

Clause 4.3.3: 

Add the following new clause: 
 
The Contractor shall comply with the Occupational Health and Safety Specification 
prepared by the Employer in terms of the Construction Regulations, 2003 
promulgated in terms of Section 43 of the Occupational Health and 
Safety Act (Act No. 85 of 1993). 
 
Without limiting the Contractor’s obligations in terms of the Contract, the Contractor 
shall before commencement of the Works or any part thereof, be in the possession 
of an approved Health and Safety Plan. 
 
The Contractor shall submit an approved Health and Safety Plan to the Employer’s 
Agent within 14 days from the date that the Agreement made in terms of the Form of 
Offer and Acceptance comes into effect. 

Clause 4.3.4: 

Add the following new clause: 
 
Contractor’s liability as mandatory  
 
Notwithstanding any actions which the Employer may take, the Contractor accepts 
sole liability for due compliance with the relevant duties, obligations, prohibitions, 
arrangements and procedures imposed by the Occupational Health and Safety Act, 
1993 (Act 85 of 1993), and all its regulations, including the Construction Regulations, 
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2003, for which he is liable as mandatory. By entering into this Contract, it shall be 
deemed that the parties have agreed in writing to the above provisions in terms of 
Section 37 (2) of the Act. 

 

Clause 4.3.5: 

 
Add the following new clause: 
 
Contractor to notify Employer 
 
The Employer retains an interest in all inquiries conducted under this Contract in 
terms of Section 31 and/or 32 of the Occupational Health and Safety Act, 1993 (Act 
85 of 1993) and its Regulations following any incident involving the Contractor and/or 
Sub-Contractor and/or their employees. The Contractor shall notify the Employer in 
writing of all investigations, complaints or criminal charges which may arise pursuant 
to work performed under this Contract in terms of the Occupational Health and Safety 
Act, 1993 (Act 85 of 1993) and Regulations. 

Clause 4.3.6: 

Add the following new clause: 
 
Contractor’s Designer 
 
The Contractor and his designer shall accept full responsibility and liability to comply 
with the Occupational Health and Safety Act, 1993 (Act 85 of 1993) and the 
Construction Regulations, 2003 for the design of the Temporary Works and those 
part of the Permanent Works which the Contractor is responsible to design in terms 
of the Contract. 

Clause 4.3.7: 

Add the following new clause: 
 
The Ministerial Determination 4, Expanded Public Works Programmes, issued in 
terms of the Basic Conditions of Employment Act of 1997 by the Minister of Labour 
as amended, shall apply to works described in the Scope of Work as being labour 
intensive and which are undertaken by unskilled or semi-skilled workers. 

Clause 4.10.3: 

Add the following new clause: 
 
The Contractor shall use local labour in accordance with the requirements contained 
within the Scope of Work. 

Clause 5.3.1: 

Add the following: 
 
The Contractor shall commence executing the Works within 28 days of the 
Commencement Date. 
 
The documents required before commencement with Works execution are: 
 

• Health and Safety Plan (Refer to Clause 4.3) 

• Initial Programme (Refer to Clause 5.6) 

• A detailed cash flow forecast (Refer to Clause 5.6.2.6) 

• Security (Refer to Clause 6.2) 

• Insurance (Refer to Clause 8.6) 

• Form C1.4 ‘Agreement in terms of Section 37(2) of the Occupational Health 
and Safety Act No. 85 of 1993’ to be signed by the Contractor and the 
Employer (refer to Clause 4.3 of the GCC 2015 and to paragraph 
E9. Contractor’s Responsibilities in Part E of C3.3 Particular Specifications in 
the project specifications). 

Clause 5.3.2: 

Add the following: 
 
The time to submit the documentation required (Refer to Clause 5.3.1) before 
commencement with Works execution is 14 days. 
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Clause 5.4.2: 
The access and possession of Site shall not be exclusive to the Contractor but as set 
out in the Scope or Works and/or Site information. 

Clause 5.6.1: 

Add the following to the clause: 
 
In this regard the Contractor shall have regard for the phases and sub-phases (if 
applicable) for the Development, which shall also be the order in which the 
Permanent Works shall be constructed, unless otherwise agreed between the parties 
and committed to writing. If phased construction is applicable, the phases and sub-
phases will be described in the Specifications and/or will be indicated on the Phasing 
Plan which forms part of the Drawings. 

Clause 5.7.1: 

Delete the last paragraph of the clause and replace with the following: 
 
No such instruction by the Employer’s Agent to expedite progress shall be the subject 
of additional compensation to the Contractor unless the instruction explicitly states 
that the Contractor is entitled to additional compensation, and cites the amount of 
such compensation or the basis upon which it is to be determined. 

Clause 5.8.1 

The non-working days are Sundays. 
 
The special non-working days are the construction industry year-end break and the 
following statutory public holidays as declared by National Government: 

New Year’s Day, Human Rights Day, Good Friday, Family Day, Freedom Day, 
Workers’ Day, Youth Day, National Women’s Day, Heritage Day, Day of 
Reconciliation, Christmas Day and the Day of Goodwill. 
 
The construction industry year-end break commences on the first working day after 
15 December and ends on the first working day after 5 January of the following year. 

Clause 5.12.3: 

Delete the contents of the clause and insert the following: 
 
If an extension of time is granted, other than an extension resulting from abnormal 
rainfall in terms of Clause 5.12.5, the Contractor shall be paid such additional time-
related General Items as are appropriate having regard to any other compensation 
which may already have been granted in respect of the circumstances concerned. 

Clause 5.13: 

Delete the contents of the clause and insert the following: 

5.13.1 If the Contractor fails by the Due Completion Date to complete the Works, or any 
specific portion thereof that is identified in the Scope of Works to the extent which 
entitles him in terms of Clause 5.14.2 to receive a Certificate of Practical Completion 
for the Works, then the Contractor shall be liable to the Employer for the sum(s) stated 
below as (a) penalty(ies) for every day which shall elapse between the Due Completion 
Date for the Works or the specific portion of the Works and the actual Date of Practical 
Completion of the Works or of the specific portion. 

The penalty for failing to complete the Works is 0,05% of the total Tender Sum per day, 
up to a maximum limit of twenty-five thousand rand per day.  

5.13.2 If before the issue of a Certificate of Practical Completion for the whole of the 
Works, or for any specific portion thereof that is identified in the Scope of Works, any 
further part of the Works has been:  

5.13.2.1 certified as complete in terms of a Certificate of Practical Completion; or  

5.13.2.2 occupied or used by the Employer, his agents, employees or other contractors 
(not being employed by the Contractor); 
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then the appropriate penalty for delay referred to in Clause 5.1.3.1 above shall be 
reduced by the amount which is determined by the Employer’s Agent to be appropriate 
under the circumstances. 

5.13.3 The imposition of penalties in terms of Clause 5.13.1 shall not relieve the 
Contractor from his obligation to complete the Works, nor from any of his obligations 
and liabilities under the Contract. 

5.13.4 All penalties for which the Contractor becomes liable in terms of Clause 5.13.1 
shall be accumulative. The Employer may, without prejudice to any other method of 
recovery, deduct the amounts of all such penalties from any monies in his possession 
that are or may become due to the Contractor. 

5.13.5 The imposition of any penalties in terms of Clause 5.13.1 shall not limit the right 
of the Employer’s Agent of the Employer to act in terms of Clause 9.2. 

Clause 5.13.4: 

Add the following new Clause: 
 
If the Contractor shall, without the prior written permission of the Employer’s Agent, 
in respect of any portions of the Works which are prescribed in the Scope of Work to 
be executed using labour intensive construction methods, or for which the maximum 
size and capacity of mechanical plant and equipment is restricted in terms of the 
Contract: 
 

• fail to execute such portions of the Works, or any parts thereof, utilising 
labour intensive construction methods strictly in accordance with the 
provisions of the Contract; or 

• utilise in the execution of such portions of the Works, or any parts thereof, 
mechanical plant or equipment which is in conflict with the terms of the 
Contract; or 

• utilise in the execution of such portions of the Work, workers drawn from 
sources other than those allowed in terms of the Contract. 

 
then the Contractor shall be liable to the Employer for the percentage stated below 
of the value of the Works so executed in conflict with the provisions of the relevant 
Scope of Work, as a penalty for non-compliance. 
 
The penalty for non-compliance is: 15% of the value of Works specified. 
 
The imposition of penalties in terms of this clause shall not relieve the Contractor 
from his obligation to complete the Works, nor from any of his obligations and 
liabilities under the Contract. 

Clause 5.16.3: 
The Latent defect period is 10 years after the issue of the Final Approval Certificate 
in terms of Clause 15.6.1 

Clause 6.1.1: 

Add the following to the clause: 
 
Payment for works identified in the Scope of Work as being labour-intensive shall 
only be made in accordance with the provisions of the Contract if the works are 
constructed strictly in accordance with the provisions of the Scope of Work. Any non-
payment for such works shall not relieve the Contractor in any way from his 
obligations either in contract or in delict. 

Clause 6.2.1: 

Add the following to this Clause: 
 
The amount of the Surety will be 10% of the Contract Price (including Value Added 
Tax) at the time that the Agreement comes into effect. The guarantee shall remain 
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valid until the issue of the Certificate or Certificates of Completion in respect of the 
whole of the Permanent Works. The Pro Forma Form of Guarantee bound into the 
General Conditions of Contract is replaced by the Form of Guarantee (Deed of Surety 
ship) which is included in Part C1.3 of this document. 
 
This approval or otherwise shall be based upon legal opinion to be provided by the 
Employer’s Agent. 

Clause 6.8.2: 

The value of the certificates issued shall be adjusted in accordance with the Contract 
Price Adjustment Schedule with the following values: 
 
The values of the coefficients for calculating the Contract Price Adjustment Factor are: 
 

• a = 0.20   

• b = 0.35   

• c = 0.35   

• d = 0.10  
 
The “Consumer Price Index” will be as for the province of North West for the area of 
Moretele Local Municipality. 
 
The base month is the month prior to the month in which the closing date for the tender 
falls. 

Clause 6.8.3: 
Price Adjustments for variations in the cost of special materials will be allowed. “The 
Contractor will be required to provide full details in Part 2 of the Contract Data”. 

Clause 6.8.4: In line 8 delete the words “between the Employer and the Contractor”. 

Clause 10.1.5: 
The percentage advance on materials not yet built into the Permanent Works is 80%. 
The percentage advance on plant not yet supplied to site is 0%. 

Clause 6.10.3: 

A retention of 10% shall be deducted from each and every payment certificate issued 
to the Contractor. Of the total amount retained, 5% shall be released upon 
achievement of Completion as certified by the Employer’s Agent, and the remaining 
5% shall be released upon the issuance of the Final Approval Certificate, subject to 
the Contractor having fulfilled all contractual obligations. A Retention Money 
Guarantee may be provided in lieu of cash retention, subject to the Employer’s 
approval and acceptance of the guarantee instrument from a recognised financial 
institution. 

Clause 6.10.4: In line 4 delete the word “said” and insert the word “correct”. 

Clause 6.10.9: 

Replace the first sentence of the clause with the following: 
 
Within 14 Days after the date stated in the Final Approval Certificate issued in terms 
of Clause 6.10, the Contractor shall submit to the Employer’s Agent a final statement 
of account reflecting all amounts claimed in respect of additional work instructed by 
the Employer’s Agent after the date of the Certificate of Completion, excluding any 
items that remain the subject of dispute in terms of Clause 10. The final statement 
shall also include the balance of retention money, subject to the provisions of Clause 
6.2. 

Clause 8.6.1.2: 
The value of materials supplied by the Employer to be included in the insurance 
sum is nil. Special Risks Insurance issued by SASRIA is required. 

Clause 8.6.1.3: 
The limit of indemnity for liability insurance is R5 000 000 per event, the number of 
events being unlimited. Liability insurance shall include a spread of fire risk. 

Clause 8.6.1.1.3: 
The amount to cover professional fees for repairing damage and loss to be included 
in the insurance sum is R100 000.00 (one hundred thousand Rands only). 

Clause 6.11.1.3: Delete “15 %” and replace it with “25%”. 

Clause 10.4.2, 
10.7.1: 

Failing Amicable Settlement, unresolved Disputes shall be referred to Arbitration. 
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E1003 
Refer to Part 
C3: Scope of 
Works, section 
C3.3 Particular 
Specifications, 
Part E: Small 
Contractor 
Development 

CONTRACT PARTICIAPATION 
 
Requirements in terms of the Reconstruction Development Programme. 
 
Target Values 
In this contract, the minimum target value shall be as follows: 
 

• Labour Maximisation: 10% 

• ABE Support: 25% 

• HID Supervisory staff: 10% 
 

The penalties for not reaching the required target values will be calculated at 20% 
of the difference between the set target values and the actual target values 
achieved by the contractor at the completion of the works. 
 
No bonuses for achieving the set target values are applicable. 
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C1.2.2:  CONTRACT DATA (Applicable to this contract) 
 
PART B:  DATA PROVIDED BY THE CONTRACTOR 
 
The following contract-specific data are applicable to this contract. 
 

REFERENCE CONTRACT SPECIFIC DATA PROVIDED BY THE CONTRACTOR 

1. GENERAL 
  
 
Clause 1.1.1.9: 

 
Name of the Contractor: …………………………………………………………………… 
 
………………………………………………………………………………………………….. 

  
Clause 1.2.1.2: The contractor’s address for receipt of communication is: 
 ………………………………………………………………………………………………….. 

 
………………………………………………………………………………………………….. 
 
………………………………………………………………………………………………….. 
 
Telephone: …………………………………………………………………………………… 
 
eMail: ……………………………………………………….………………………….……… 

Clause 37.2.2.3 
The percentage allowance to cover all charges for the contractor’s and subcontractor’s 
profits, timekeeping clerical work, insurance, establishment, superintendence and the 
use of hand tools is……………………….% 

Clause 6.5.1.2.3 
The percentage allowance on the net cost of materials actually used in the completed 
work is  …….…% 

6. PAYMENT AND RELATED MATTERS 
  
Clause 6.8.3: The Tenderer shall complete Table 1 below with respect to each of the special materials 

listed.  This information shall be used to calculate the variation in cost of the special 
materials. 
 
The rates and prices for the special materials shall be furnished by the Tenderer, 
which rates and prices shall not include VAT but shall include all other obligatory 
taxes and levies.  The quoted price to be provided by the Tenderer is the ruling price 
on the first of the month prior to the month in which the closing date for the Tender falls. 
 

Table 1 
 

SPECIAL MATERIALS UNIT* RATE OR PRICE FOR THE BASE MONTH 

Bitumen (Engen) 

Bitumen (Shell/BP) 

each 

each 

……………………………………………… 

………………………………………………. 

  

 * Indicate whether the material shall be delivered in bulk or in containers. 

When called upon to do so, the Contractor shall substantiate the above rates or prices with 

acceptable documentary evidence. 

 
 
Signed on behalf of Tenderer: ……………………………………………………. 
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Clause 6.2.1: 
 
 
The security to be 
provided by the 
Contractor shall 
be one of the 
following: 

 

Type of security 
Contractor's choice 

(Indicate 
"Yes" or "No") 

Cash deposit of 10 % of the Contract Sum.  

Fixed Performance Guarantee of 10 % of the Contract Sum.  

Retention of 10% of the value of the Works.  

Cash deposit of 5% of the Contract Sum plus the retention of 
5% of the value of the Works. 

 

Fixed Performance guarantee of 5% of the Contract Sum 
plus the retention of 5% of the value of the Works.  
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C1.3:  PERFORMANCE GUARANTEE 
 

PRO FORMA 
 
PERFORMANCE GUARANTEE 
 
For use with the General Conditions of Contract for Construction Works, Third Edition, 2015. 

GUARANTOR DETAILS AND DEFINITIONS 

“Guarantor” means:  ...........................................................................................................................................  

Physical address:  ..............................................................................................................................................  

“Employer” means:  ............................................................................................................................................  

“Contractor” means:  ..........................................................................................................................................  

“Engineer” means:  .............................................................................................................................................  

“Works” means:  .................................................................................................................................................  

“Site” means:  .....................................................................................................................................................  

“Contract” means:  The Agreement made in terms of the Form of Offer and Acceptance and such amendments 
or additions to the Contract as may be agreed in writing between the parties. 

“Contract Sum” means:  The accepted amount inclusive of tax of R ................................................................  

Amount in words:  ..............................................................................................................................................  

“Guaranteed Sum” means:  The maximum aggregate amount of R  ................................................................  

Amount in words:  ..............................................................................................................................................  

“Expiry Date” means:  ........................................................................................................................................  

CONTRACT DETAILS 

Engineer issues:  Interim Payment Certificates, Final Payment Certificate and the Certificate of Completion 
of the Works as defined in the Contract. 

PERFORMANCE GUARANTEE 

1. The Guarantor’s liability shall be limited to the amount of the Guaranteed Sum. 

2. The Guarantor’s period of liability shall be from and including the date of issue of this Performance 
Guarantee and up to and including the Expiry Date or the date of issue by the Engineer of the Certificate 
of Completion of the Works or the date of payment in full of the Guaranteed Sum, whichever occurs first.  
The Engineer and/or the Employer shall advise the Guarantor in writing of the date on which the 
Certificate of Completion of the Works has been issued. 

3. The Guarantor hereby acknowledges that: 

3.1 any reference in this Performance Guarantee to the Contract is made for the purpose of convenience 
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and shall not be construed as any intention whatsoever to create an accessory obligation or any 
intention whatsoever to create a suretyship; 

3.2 its obligation under this Performance Guarantee is restricted to the payment of money. 

4. Subject to the Guarantor’s maximum liability referred to in 1, the Guarantor hereby undertakes to pay 
the Employer the sum certified upon receipt of the documents identified in 4.1 to 4.3: 

4.1 A copy of a first written demand issued by the Employer to the Contractor stating that payment of a 
sum certified by the Engineer in an Interim or Final Payment Certificate has not been made in terms 
of the Contract and failing such payment within seven (7) calendar days, the Employer intends to call 
upon the Guarantor to make payment in terms of 4.2; 

4.2 A first written demand issued by the Employer to the Guarantor at the Guarantor’s physical address 
with a copy to the Contractor stating that a period of seven (7) days has elapsed since the first written 
demand in terms of 4.1 and the sum certified has still not been paid; 

4.3 A copy of the aforesaid payment certificate which entitles the Employer to receive payment in terms 
of the Contract of the sum certified in 4. 

5. Subject to the Guarantor’s maximum liability referred to in 1, the Guarantor undertakes to pay to the 
Employer the Guaranteed Sum or the full outstanding balance upon receipt of a first written demand from 
the Employer to the Guarantor at the Guarantor’s physical address calling up this Performance 
Guarantee, such demand stating that: 

5.1 the Contract has been terminated due to the Contractor’s default and that this Performance 
Guarantee is called up in terms of 5; or 

5.2 a provisional or final sequestration or liquidation court order has been granted against the Contractor 
and that the Performance Guarantee is called up in terms of 5; and 

5.3 the aforesaid written demand is accompanied by a copy of the notice of termination and/or the 
provisional/final sequestration and/or the provisional liquidation court order. 

6. It is recorded that the aggregate amount of payments required to be made by the Guarantor in terms of 4 
and 5 shall not exceed the Guarantor’s maximum liability in terms of 1. 

7. Where the Guarantor has made payment in terms of 5, the Employer shall upon the date of issue of the 
Final Payment Certificate submit an expense account to the Guarantor showing how all monies received 
in terms of this Performance Guarantee have been expended and shall refund to the Guarantor any 
resulting surplus.  All monies refunded to the Guarantor in terms of this Performance Guarantee shall 
bear interest at the prime overdraft rate of the Employer’s bank compounded monthly and calculated 
from the date payment was made by the Guarantor to the Employer until the date of refund. 

8. Payment by the Guarantor in terms of 4 or 5 shall be made within seven (7) calendar days upon receipt 
of the first written demand to the Guarantor. 

9. Payment by the Guarantor in terms of 5 will only be made against the return of the original Performance 
Guarantee by the Employer. 

10. The Employer shall have the absolute right to arrange his affairs with the Contractor in any manner which 
the Employer may deem fit and the Guarantor shall not have the right to claim his release from this 
Performance Guarantee on account of any conduct alleged to be prejudicial to the Guarantor. 

11. The Guarantor chooses the physical address as stated above for the service of all notices for all purposes 
in connection herewith. 



Moretele Local Municipality    
Tender No. MLM/W18/IR&SW/P1/2025-26 
Internal Roads and Stormwater in Ward 18  
(Lefatlheng) 
 

 

  
C23 

12. This Performance Guarantee is neither negotiable nor transferable and shall expire in terms of 2, where 
after no claims will be considered by the Guarantor.  The original of this Guarantee shall be returned to 
the Guarantor after it has expired. 

 

13. This Performance Guarantee, with the required demand notices in terms of 4 or 5, shall be regarded as 
a liquid document for the purposes of obtaining a court order. 

14. Where this Performance Guarantee is issued in the Republic of South Africa the Guarantor hereby 
consents in terms of Section 45 of the Magistrate’s Courts Act No 32 of 1944, as amended, to the 
jurisdiction of the Magistrate’s Court of any district having jurisdiction in terms of Section 28 of the said 
Act, notwithstanding that the amount of the claim may exceed the jurisdiction of the Magistrate’s Court. 

 

Signed at  ...........................................................................................................................................................  

Date  ...................................................................................................................................................................  

Guarantor’s signatory (1)  ..................................................................................................................................  

Capacity  ............................................................................................................................................................  

Guarantor’s signatory (2)  ..................................................................................................................................  

Capacity  ............................................................................................................................................................  

Witness signatory (1)  ........................................................................................................................................  

Witness signatory (2)  ........................................................................................................................................  
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C1.4:  AGREEMENT IN TERMS OF SECTION 37(2) OF THE OCCUPATIONAL 
HEALTH AND SAFETY ACT No 85 OF 1993  
 
 

THIS AGREEMENT is made between MORETELE LOCAL MUNICIPALITY represented by The Municipal 
Manager 
 
(hereinafter called the EMPLOYER) of the one part, herein represented by:  

 .............................  .....................................................................................................................................  

in his capacity as:   .....................................................................................................................................  

AND:   ...................  .....................................................................................................................................  

(hereinafter called the CONTRACTOR) of the other part, herein represented by .....................................  

 .............................  .....................................................................................................................................  

in his capacity as:   .....................................................................................................................................  

duly authorised to sign on behalf of the Contractor. 

 

 

WHEREAS the CONTRACTOR is the Mandatary of the EMPLOYER in consequence of an agreement 

between the CONTRACTOR and the EMPLOYER in respect of: 
 
Tender No. MLM/W18/IR&SW/P1/2025-26: IMPLEMENTATION OF INTERNAL ROADS AND 
STORMWATER IN WARD 18 (LEFATLHENG)  
 
for the construction, completion and maintenance of the works; 
 
AND WHEREAS the EMPLOYER and the CONTRACTOR have agreed to enter into an agreement in terms 
of the provisions of Section 37(2) of the Occupational Health and Safety Act No 85 of 1993, as amended by 
OHSA Amendment Act No 181/1993 (hereinafter referred to as the ACT); 
 
 
NOW THEREFORE the parties agree as follows: 

1. The CONTRACTOR undertakes to acquaint the appropriate officials and employees of the 
CONTRACTOR with all relevant provisions of the ACT and the regulations promulgated in terms 
thereof. 

 
2. The CONTRACTOR undertakes to fully comply with all relevant duties, obligations and prohibitions 

imposed in terms of the ACT and Regulations: Provided that should the EMPLOYER have prescribed 
certain arrangements and procedures that same shall be observed and adhered to by the 
CONTRACTOR, his officials and employees.  The CONTRACTOR shall bear the onus of acquainting 
himself/herself/itself with such arrangements and procedures. 

 
3. The CONTRACTOR hereby accepts sole liability for such due compliance with the relevant duties, 

obligations, prohibitions, arrangements and procedures, if any, imposed by the ACT and Regulations, 
and the CONTRACTOR expressly absolves the EMPLOYER and the EMPLOYER’S AGENT from 
being obliged to comply with any of the aforesaid duties, obligations, prohibitions, arrangements and 
procedures in respect of the work included in the contract. 

 
4. The CONTRACTOR agrees that any duly authorised officials of the EMPLOYER shall be entitled, 

although not obliged, to take such steps as may be necessary to ensure that the CONTRACTOR has 
complied with his undertakings as more fully set out in paragraphs 1 and 2 above, which steps may 
include, but shall not be limited to, the right to inspect any appropriate site or premises occupied by 
the CONTRACTOR, or to take such steps the EMPLOYER may deem necessary to remedy the 
default of the CONTRACTOR at the cost of the CONTRACTOR. 
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5. The CONTRACTOR shall be obliged to report forthwith to the EMPLOYER any investigation, 
complaint or criminal charge which may arise as a consequence of the provisions of the ACT and 
Regulations, pursuant to work performed in terms of this agreement, and shall, on written demand, 
provide full details in writing of such investigation, complaint or criminal charge. 

 
 
 
Thus signed at ..………..………..……………………....…….. for and on behalf of the CONTRACTOR  
 
on this the ……………… day of ……......………..……… 20……… 
 
SIGNATURE: ..................................................................................................................................................  
 
NAME AND SURNAME:  ................................................................................................................................  
 
CAPACITY:  ....................................................................................................................................................  
 
WITNESSES:    1.   .......................................................... 
 
   2.   ........................................................... 
 
 
 
Thus signed at ……………………………………………. for and on behalf of the EMPLOYER on this 
 
the …………………………... day of ……………..……… 20……… 
 
SIGNATURE: ..................................................................................................................................................  
 
NAME AND SURNAME:  ................................................................................................................................  
 
CAPACITY:  ....................................................................................................................................................  
 
WITNESSES:    1.   .......................................................... 
 
   2.   ........................................................... 
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C1.5:  RETENTION MONEY GUARANTEE 
 

PRO FORMA 
 
RETENTION MONEY GUARANTEE 
 
The Municipal Manager 
Moretele Local Municipality 
Private Bag X 367 
Makapanstad  
0404 
 
Tender No. _______________ FOR ____________________________________________________ 
 
ISSUED TO:  the Moretele Local Municipality, represented by The Municipal Manager (Hereinafter 
referred to as “the Employer”) 
 
ON BEHALF OF:  …………………………………………….…….. (Hereinafter referred to as “the Contractor”) 
 
In connection with 
 
Tender No. ……………………………………………….... (Hereinafter referred to as “the Contract”) 
 
WHEREAS the Employer and the Contractor have agreed that the Contractor may provide a guarantee in lieu 
of the whole or portion of the retention monies provided for under the Contract; 
 
NOW THEREFORE we, the undersigned, undertake, in accordance with the following provisions, to pay the 
Employer such amounts as the Employer may, from time to time, demand from us. 
 
1. Each demand by the Employer shall be in writing signed by the Employer and delivered to us at  
 
       
………………………………………………………………………………………………………………………… 

or such other address as we shall in writing notify to the Employer and shall be accompanied by a 
certificate complying with Clause 2, signed by the Engineer in office as such in terms of the Contract. 
 

2. The Engineer’s certificate referred to in Clause 1 shall certify 
 
(a) that he is the Engineer in office as such in terms of the Contract, 
(b) that the Contractor is in breach of his obligations under the Contract, and 
(c) that the amount demanded, which amount the certificate shall specify, 
 

(i) does not exceed the amount of retention monies which, but for this guarantee, would have been 
retained by the Employer in terms of the Contract at the date of the certificate, less the aggregate 
of the amounts of retention money actually retained by the Employer and the amounts previously 
paid by us to the Employer in terms hereof, and 

 
(ii) does not exceed a genuine estimate of the cost to the Employer of having the breach referred to 

in paragraph (b) remedied less the aggregate of any amounts withheld by the Employer from 
payments due the Contractor in terms of the Contract by reason of the breach referred to, and 
any amount in retention money actually held by the Employer save to the extent that the same 
had been deducted from any previous demand in terms hereof. 

 
3. We shall within 28 days after our receipt of a demand complying with the provisions of Clauses 1 and 2 

make payment to the Employer of the amount demanded at 172 Burger Street, Pietermaritzburg or at 
such other address as the Employer shall in writing notify us. 
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4. Subject to compliance with the provisions thereof, our liability to make the payments herein referred to 
shall be unconditional and shall not be affected nor diminished by any disputes, claims or counterclaims 
between the Employer and the Contractor. 

5. Our aggregate liability under this guarantee is limited to R …………… .......................... ………………. 
 
6. This guarantee shall expire on the date on which the last of the retention monies, which but for this 

guarantee would have been retained by the Employer, becomes payable to the Contractor.  
 
7. This guarantee is not transferable and must be produced for endorsement if any part payment is made 

and must be returned to us against final payment of our aggregate liability or on the date of the expiry of 
the guarantee in terms of Clause 6, whichever is the earlier. 

 
Signed in the presence of the subscribing witnesses: 
 
At ……………………..…………………… for and on behalf of …………………………………………… 
 
on this  ……………………………… day of …………………………………………………….…………… 
 
Signature: ...................................................................................................................................................... 
 
Capacity:  ...................................................................................................................................................... 
 
Address: ........................................................................................................................................................ 
 
As Witnesses: 
 

1. ………………………………………….. Name in Block Letters … .................................................... 
 

2. ............................................................ Name in Block Letters ........................................................ 
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C1.6:  TRANSFER OF RIGHTS 
 
TRANSFER OF RIGHTS AND INDEMNITY 
 
(To be completed during construction by successful Tenderer only) 

 
Claim for materials on site, Payment Certificate No. ……………… Date: ………………..…………….. 
 
Tender No: …………………………………. For (contract title) …………….……………………………… 
 
……………………………………………………………………………………….………………..……………… 
 
I, the undersigned (name of signatory) ………………….……………………………...… in my capacity as 
 
………………………………………………. of (name of Contractor) ………………………………………… 
 
duly authorised hereto on behalf of the Contractor hereby transfer, cede and assign all the Contractor’s rights, 
title and interest in and to the materials and goods, for which evidence of bona fide ownership is attached 
hereto, unto and in favour of (name of Employer) ……………………………………………….. 
 
Insofar as the Contractor retains actual control of the materials and goods, the right of ownership thereof 
passes to the Employer by constitutum possessorium. 
 
I herewith indemnify the Employer against any claim to and in respect of said materials by reason of the 
Contractor’s sequestration or liquidation or of any defect in the Contractor’s title to the materials and agree 
that no payment for materials on site will be made by the Employer until such time as I have submitted 
documentary proof of bona fide ownership of the said materials and goods. 
 
This transfer shall become effective upon conclusion of the Contractor receiving payment from the Employer 
or from any other person on behalf of the Employer for the materials and goods as Materials on Site, payment 
of retention money thereon excluded. 
 
I further confirm that I am fully responsible for all materials and goods listed under this Transfer of Rights and 
that they have been insured adequately against all risks and will remain insured until they are built into or 
used in the permanent works and taken over by the Employer. 
 
This certificate of Transfer of Rights applies only to the materials and goods as listed in the following 
table. 
 

 
 
Signed by: …………………………………………………………………………Date: ………..……..……… 
for and on behalf of the Contractor. 
 
Witnessed by: ……………………………………………………………………. Date: ……………………… 
 
NOTE: This form, together with the documentary proof of ownership or proof of payment by the Contractor 

DESCRIPTION OF ITEM UNIT QUANTITY RATE AMOUNT SUPPLIER 

      

      

      

      

      

 
TOTAL VALUE OF MATERIALS AND GOODS 
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to the supplier, shall accompany the Contractor’s claim for payment for materials on site in terms of 
Clause 6.10.1.5 of the General Conditions of Contract 2015. 
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C2: PRICING DATA 
 

C2.1 PRICING INSTRUCTIONS 
 

1. GENERAL 
 

The Schedule of Quantities forms part of the Contract Documents and must be read and priced in 
conjunction with all the other documents comprising the Contract Documents, which include the 
Conditions of Tender, Conditions of Contract, the Specifications (including the Project Specifications) 
and the Drawings. 

 
2. DESCRIPTION OF ITEMS IN THE SCHEDULE 
 

The Schedule of Quantities has been drawn up generally in accordance with the relevant provisions of 
the COLTO Standard Specifications for Road and Bridge Works for State Road Authorities (1998 
edition) published by the South African Institution of Civil Engineering (SAICE). 

 
The short descriptions of the items in the Schedule of Quantities are for identification purposes only 
and the measurement and payment clause of the COLTO Standard Specifications (1998 edition) and 
the Particular Specifications, read together with the relevant clauses of the amendments and additions 
contained in the Project Specifications and directives on the drawings, set out what ancillary or 
associated work and activities are included in the rates for the operations specified. 

 
The item numbers appearing in the Schedule of Quantities refer to the corresponding item numbers in 
the COLTO Standard Specifications (1998 edition).  Item numbers prefixed by the letter B refer to items 
of payment described in Part B Amendments to the Standard Specifications.  
 
For the purposes of this Schedule of Quantities, the following words shall have the meanings hereby 
assigned to them: 
 
Unit:  The unit of measurement for each item of work as defined in the specifications. 

 
Quantity: The number of units of work for each item. 

 
Rate: The payment per unit of measurement at which the Tenderer tenders to do the work. 

 
Amount: The product of the quantity and the rate tendered for an item. 

 
Lump Sum: An amount tendered for an item, the extent of which is described in the Schedule of 

Quantities, the specifications or elsewhere but the quantity of work of which is not 
measured in any units.  

 
3. QUANTITIES REFLECTED IN THE SCHEDULE  
 

The quantities given in the Schedule of Quantities are estimates only, and are subject to re-measure 
during the execution of the work.  The quantities finally accepted and certified for payment, and not the 
quantities given in the Schedule of Quantities, shall be used to determine payments to the Contractor.  
The Contractor shall obtain the Engineer's detailed instructions for all work before ordering any 
materials or executing work or making arrangements for it.  The quantities of material or work stated in 
the Schedule of Quantities shall not be regarded as authorisation for the Contractor to order material 
or to execute work. 
 
The Works as finally completed in accordance with the Contract shall be measured and paid for as 
specified in the Schedule of Quantities and in accordance with the General and Special Conditions of 
Contract, the COLTO Standard Specifications subclause 1209(a), the Project Specifications and the 
Drawings.  Unless otherwise stated, items are measured net in accordance with the Drawings, and no 
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allowance has been made for waste.  The validity of the contract will in no way be affected by 
differences between the quantities in the Schedule of Quantities and the quantities finally certified for 
payment. 
 

4. PROVISIONAL SUMS 
 

Where Provisional sums or Prime Cost sums are provided for items in the Schedule of Quantities, 
payment for the work done under such items will be made in accordance with Clause 6.6 of the General 
Conditions of Contract 2015. The Employer reserves the right, during the execution of the works, to 
adjust the stated amounts upwards or downwards according to the work actually done under the item, 
or the item may be omitted altogether, without affecting the validity of the Contract. 
 
The Tenderer shall not under any circumstances whatsoever delete or amend any of the sums inserted 
by the Employer in the "Amount" column of the Schedule of Quantities and in the Summary of the 
Schedule of Quantities unless ordered or authorised in writing by the Employer before closure of 
tenders.  Any unauthorised changes made by the Tenderer to provisional items in the schedule, or to 
the provisional percentages and sums in the Summary of the Schedule of Quantities, will be treated as 
arithmetical errors. 

 
5. PRICING OF THE SCHEDULE OF QUANTITIES 
 

The prices and rates to be inserted by the Tenderer in the Schedule of Quantities shall be the full 
inclusive prices to be paid by the Employer for the work described under the several items, and shall 
include full compensation for all costs and expenses that may be required in and for the completion 
and maintenance during the defects liability period of all the work described and as shown on the 
drawings as well as all overheads, profits, incidentals and the cost of all general risks, liabilities and 
obligations set forth or implied in the documents on which the Tender is based.  The rates and lump 
sums shall be comprehensive in accordance with subclause 1209(b) of the COLTO Standard 
Specifications for Road and Bridge Works for State Road Authorities (1998 edition). 
 
Each item shall be priced and extended to the "Amount" column by the Tenderer, with the exception of 
the items for which only rates are required, or items which already have Prime Cost or Provisional 
Sums affixed thereto.  If the Tenderer omits to price any items in the Schedule of Quantities, then these 
items will be considered to have a nil rate or price. 
 
All items for which terminology such as "inclusive" or "not applicable" have been added by the Tenderer 
will be regarded as having a nil rate which shall be valid irrespective of any change in quantities during 
the execution of the Contract. 
 
Should the Tenderer group a number of items together and tender one lump sum for such group of items, 
this single lump sum shall apply to that group of items and not to each individual item. 
 
The tendered lump sums and rates shall be valid irrespective of any change in the quantities during the 
execution of the contract. 

 
The Tenderer shall fill in rates for all items where the words "rate only" appear in the "Amount" column.  
The provisions of subclause 1209(f) of the COLTO Standard Specifications shall apply in rate only 
items.  "Rate Only" items have been included where: 

 
(a) an alternative item or material is contemplated; 
(b) variations of specified components in the make-up of a pay item may be expected; and 
(c) no work under the item is foreseen at tender stage but the possibility that such work may be 

required is not excluded.  
 

For “Rate Only” items, no quantities are given in the "Quantity" column but the quoted rate shall apply 
in the event of work under this item being required.  The Tenderer shall, however, note that in terms of 
the Tender Data the Tenderer may be asked to reconsider any such rates which the Employer may 
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regard as unbalanced. 
 
Reasonable compensation will be received where no payment item appears in respect of work required 
in terms of the Contract which is not covered in any other pay item. 
 
All rates and amounts quoted in the Schedule of Quantities shall be in Rands and cents and shall 
include all levies and taxes (other than VAT).  VAT will be added in the summary of the Schedule of 
Quantities.  Note that fractions of a cent in all rates shall be discounted. 
 

6. CORRECTION OF ENTRIES 
 

Incorrect entries shall not be erased or obliterated with correction fluid but must be crossed out neatly. 
The correct figures must be entered above or adjacent to the deleted entry, and the alteration must be 
initialled by the Tenderer. 

 
7. INTERIM PAYMENTS 
 

Unless otherwise specified, progress payments in Interim Certificates, referred to in Clause 6.10 of the 
General Conditions of Contract 2015, in respect of "sum" items in the Schedule of Quantities shall be 
by means of interim progress instalments assessed by the Engineer and based on the measure in 
which the work actually carried out relates to the extent of the work to be done by the Contractor. 
 
Notwithstanding any custom to the contrary, the work as executed will be measured for payment in 
accordance with the methods described in the contract documents under the various items of payment. 
 
Attention is directed to the provisions of Clause 1220 of the Standard Specifications regarding the 
measurement of quantities for payment.  Except where specified otherwise than in Clause 1220, the nett 
measurements or mass of the finished work in place shall be taken for payment, but any quantity of work 
in excess of that prescribed shall be excluded. 

 
8. UNITS OF MEASUREMENT 
 

The units of measurement described in the Schedule of Quantities are metric units.  The following 
abbreviations are used in the Schedule of Quantities: 

 

mm =  millimetre 

m =  metre 

km =  kilometre 

km-pass =  kilometre-pass 

m2 =  square metre 

m2-pass =  square metre-pass 

ha =  hectare 

m3 =  cubic metre 

kW =  kilowatt 

m3-km =  cubic metre-kilometre 

l =  litre 

kl =  kilolitre  

kg =  kilogram 

t =  ton (1 000 kg) 

No =  number 

% =  percent 

PC sum =  prime cost sum 

MN-m =  meganewton-metre 

Prov sum =  provisional sum 

kPa =  kilopascal 

MPa =  megapascal 

MN =  meganewton 

t-km =  ton-kilometre 

h =  hour 

dia =  diameter 

Sum =  lump sum 

 
9. CONSISTENCY OF RATES 

 
In order to ensure that payments certified by the Engineer are reasonably consistent with the market value 
of the work done, and that variations in quantities do not distort the contract valuation, the rates, prices 
and amounts tendered in the Schedule of Quantities are required to be in balance. 

 
 A tender will be considered out of balance if: 
 
 (i) the combined, extended total tendered for the item: 
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  B13.01 The contractor's general obligations: 
 
  (a) Fixed obligations 
  (b) Value-related obligations 
  (c) Time-related obligations 
 
 

exceeds a maximum of 15% of the Tender Offer (excluding contingencies, escalation and VAT). 
 

(ii) the rates, prices or amounts tendered for any other items differ by more than 20 (twenty) percent 
from either the next highest or next lowest rates, prices or amounts tendered, or else from the 
latest departmental estimates. 

 
Any such unbalanced tender may be rejected if, after fourteen (14) days of having been given written 
notice by the Employer to adjust those rates or lump sums which are unreasonable or out of balance, the 
Tenderer fails to make the necessary satisfactory adjustments.  These adjustments in rectification will be 
such that increases are balanced by decreases, leaving the tender offer unchanged. 
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C2.2. SCHEDULE OF QUANTITIES 
 

TABLE OF CONTENTS          Page 

 

SCHEDULE OF QUANTITIES ....................................................................  C35 

 

TENDER SUMMARY ...................................................................................  C61 
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MORETELE LOCAL MUNICIPALITY 

 
Tender No.  MLM/W18/IR&SW/P1/2025-26: IMPLEMENTATION OF INTERNAL ROADS AND 

STORMWATER IN WARD 18 (LEFATLHENG)  

SECTION 1200 

ITEM DESCRIPTION UNIT LIC QTY RATE 
AMOUNT 

R c 

12.00 GENERAL REQUIREMENTS AND PROVISIONS       
        
B12.01 Excavation       
        
 Excavating material within the following depth 

ranges below ground level for the exposing of/or 
searching for services       

        
 a) 0m to 2m       
        
    (i) Sorf material m³  100    
        
    (ii) Hard material m³  50    
        
 b) Extra over item B12.01(a) for 

excavation by means of hand tools 
such as picks, crowbars and pneumatic 
tools or mechanical breakers in close 
vicinity of services where no machine 
excavation is permitted       

        
    (i) Sorf material m³  100    
    (ii) Hard material m³  50    
        
B12.02 Backfilling of excavations made for locating, 

protecting, adjusting or shifting existing services.   
 

   
        
 a) Using the excavated materials m³  200    
        
 b) Using imported selected materials m³  100    
        
 c) Extra over items B12.02 (a), and (b) for 

stabilizing with 3% Ordinary Portland 
Cement. m³  50    

        
B12.03 Overhaul of excavated and backfilled materials 

hauled in excess of the 1,0km freehaul distance 
applicable to items B12.01 and B12.02 (excluding 
Portland Cement in the case of Stabilized backfill) m³-km  200    

        
B12.04 a) Relocating of existing services by 

others Nominated by the Engineer Prov. Sum   100 000 100 000 00 
        
 b) Handling costs and profit in respect of 

sub-item B12.04 (a) above %  100 000    

 Total Carried to Next Page   
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SECTION 1200 

ITEM DESCRIPTION UNIT LIC QTY RATE 
AMOUNT 

R c 

B12.05 Community Liaison Officer and PSC allowance Prov. Sum  1 51 000 51 000 00 
  

Handling cost and profit in respect of B12.05 %  
51 000 

   
        
B12.06/ 
64,01 

Concrete backfill for encasing services crossing 
the roads (exposed or unexposed)   

 
   

        
 a) Class 30/19 m³  12    
        
B12.07/ Steel reinforcement for:       
63,01        
 (ii)High-tensile steel bars t  0.5    
        
 (iii) Welded steel fabric t  0.5    
        
      (1) Ref. 245 kg  50    
        

B12.08/  Formwork to provide surface finish m²  30    
62,01        
        
B12.09 Maintenance of cell phone for the Engineer and 

on-site sundries PC Sum  
1 

30 000.00 30 000 00 
        
B12.10 Handling cost and profit in respect of B12.09 %  30 000    
        
B12.11 Supply and erect the construction name board       
 (Refer to relevant drawing) No  1    
        
B12.12 Protection, Installation and relocation of existing 

services   
 

   
        
 (a) Installation of electric cables       
        
 (i) 0-100mm Cable Ducts irrespective of Voltage m  20    
        
 (b) Protection of services       
        
 (i) Electric poles No  5    
        
B12.13 Water Pipeline       
        
 Supply, Excavate, Lay, Bed, Test and Backfill 

water pipelines to 1.2m depth (all fittings included)   
 

   
        
 (a) uPVC Pipe up to class 9       
        
 (i) 200mm dia. m  50    
 
 
 

 

  
 

   

Total Carried to Next Page   
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SECTION 1200 

ITEM DESCRIPTION UNIT LIC QTY RATE 
AMOUNT 

R c 

   (ii) 160mm dia. m  50    
        
   (iii) 75mm dia. m  50    
        
   (iv) 20-25mm dia. m  50    
        
 (b) HDPE up to Class PE 100, PN 16       
        
   (ii) 50mm dia. m  0    
        
   (iii) 25 - 32mm dia. m  0    
        
   (iv) 20mm dia. m  0    
        
B12.14 Repair of existing leaking standpipes No  3    
        
B12.15 Relocation of existing fencing       
 (Height less than 2.6m)       
        
 (i) Diamond wire mesh m  250    
        
 (ii) Brick wall m  40    
        
 (iii) Stone wall m    Rate Only  
        
 (iv) Palisade fencing (steel) m  250    
        
B12.16 Relocation of contractual benchmarks No  5    
        
B12.17 Training       
        
 (a) Engineering and OSH Act Skills Prov. Sum  1 100 000 100 000 00 
        
 (b) EPWP Skills training Prov. Sum  1 30 000 30 000 00 
        
 (c) Entrepreneurial Skills Prov. Sum  1 15 000 15 000 00 
        
 (d) Training venue Prov. Sum  1 10 000 10 000 00 
        
 (e) Remuneration of workers undergoing training Prov. Sum  1 20 000 20 000 00 
        
B12.18 Handling cost and profit in respect of B12.170,00 %  175 000    
        
        
 
 
 
 
 
 
 

 

      

Total Carried to Next Page   
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 SECTION 1200 

ITEM DESCRIPTION UNIT LIC QTY RATE 
AMOUNT 

R c 

B12.19 Penalties for non-attendance of any project 
meeting (site meeting, monthly progress meeting, 
etc.) 

No 
  

-20 000 Rate Only  

B12.20 Penalties for non-compliance with OHS standards. Hr   -15 000 Rate Only  
B12.21 Penalties for non-submission of any documentation Day   -20 000 Rate Only  
B12.22 Penalties for delays in carrying out site instructions Day   -30 000 Rate Only  
B12.23 Penalties for non-payment of municipal charges Day   -5000 Rate Only  
B12.24 Penalties for non-payment of labour(s) Day   -40 000 Rate Only  
B12.25 Penalties for non payment of any sub contractors Day   -40 000 Rate Only  
B12.26 Penalties for non-compliance with regard to item 

B13.01 (e) 
Day 

  
-15 000 Rate Only 

 
B12.27 Penalties for non-compliance with regard to any 

item under Section 14:00 
Day 

  
-10 000 Rate Only 

 
B12.28 Penalties for non-compliance with regard to B12.09 Day   -10 000 Rate Only  
B12.29 Penalty for serious environmental violations:       
 (a) Hazardous chemical/oil spill and/or dumping in 

non- approved sites. 
No 

  
-10 000 Rate Only 

 
 (b) General damages to sensitive environments No   -5000 Rate Only  
 (c) Damage to cultural and historical sites No   -5000 Rate Only  
 (d) Pollution of water sources No   -10 000 Rate Only  
 (e) Unauthorized blasting activities No   -5 000 Rate Only  
 (f) Uncontrolled/unmanaged erosion (depending on 

environmental impacts, plus rehabilitation at 
contractor's costs) 

No 
  

-1 000 Rate Only 

 
 g) Damage to sensitive vegetation within "no-go" 

areas (depending on vegetation damaged, plus 
rehabilitation thereof at contractor's costs) 

No 
  

-5 000 Rate Only 

 
 (h) Failure to rehabilitate the borrow pit upon 

completion of the works. 
No 

  
-5 000 Rate Only 

 
        
B12.31 Penalty for less serious environmental violations:       
 (a) Littering on site No   -2 000 Rate Only  
 (b) Lighting of illegal fires on site No   -2 000 Rate Only  
 (c) Persistent or unrepaired fuel and oil leaks No   -3 000 Rate Only  
 (d) Any person related to the Contractor's 

operations found within the designated "no-go" 
areas 

No 
  

-2 000 Rate Only 

 
 (e) Any vehicles or equipment related to the 

contractor's operations found within the designated 
no-go areas. 

No 
  

-4 000 Rate Only 

 
 (f) Excess dust or excess noise emanating from 

site 
No 

  
-3 000 Rate Only 

 
 g) Dumping of milled material in side drains or on 

grassed areas. 
No 

  
-4 000 Rate Only 

 
 (h) Possession or use of intoxicating substances on 

site. 
No 

  
-2 000 Rate Only 

 
 (i) Any vehicles being driven in excess of 

designated speed limits 
No 

  
-800 Rate Only 

 
 (j) Removal and/or damage to flora or cultural or 

heritage objects on site, and/or killing of wildlife. (k) 
Illegal hunting 

No 
  

-5 000 Rate Only 
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SECTION 1300 

ITEM DESCRIPTION UNIT LIC QTY RATE 
AMOUNT 

R c 

13,00 CONTRACTOR'S ESTABLISHMENT       
 ON-SITE AND GENERAL OBLIGATIONS       
        
B13.01 Contractor's general obligations       
        
 (a) Fixed obligations Lump   1    
        
 (b) Value-related obligations Lump   1    
        
 (c) Time-related obligations month  6    
        
 (d) Compliance with OHS Act Regulations month  6    
      [COVID-19 Included]       
        
 (e.) Health and Safety Audits Conducted by 

Independent OHS Consultant nominated by the 
Engineer 

Prov. Sum  1 340 000 340 000 00 

        
 Handling cost and profit in respect of B13.01 (e) %  340 000    
        

 
N.B. The combined total tendered for items B13.01 
(a), (b) and (c) shall not exceed 15% of the total for 
the tendered sum, excluding VAT 
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SECTION 1400 

ITEM DESCRIPTION UNIT LIC QTY RATE 
AMOUNT 

R c 

14,00 HOUSING, OFFICES AND LABORATORY FOR 
THE ENGINEER’S SITE PERSONNEL   

 
   

        
14,01 Office and laboratory fittings, installation and 

equipment. Refer to drawing Number 
CE.CCE.EC.01 

No  1   
 

        
 (a) Offices (interior floor space only)       
        
 (e) Ablution units (interior floor space only)       
        
 (f) Stores       
        
14,02 Offices and laboratory furniture       
        
 (a) Chairs       
 (b) Draughtsman's stools       
 (c) High chairs for laboratory       
 (d) Desks, complete with drawers and locks       
 (e) Drawing table       
 (f) Conference tables       
        
B14.03 Office and laboratory fittings, installation and 

equipment.    
 

   
        
 (a) Items measured by number:       
        
 (i) 220/250 volt 3-phase power points       
 (ii) 400/231 volt 3-phase power point       
 (iii) Double 80-watt fluorescent-light fittings 

complete with ballast and tubes       
        
 (iv) Double 55-watt fluorescent-light fittings 

complete with ballast and tubes       
        
 (v) Single incandescent-light fittings complete with 

100-watt globes       
        
 (vi) Wash-hand basins complete with taps and 

drains 
 

 
 

   
  

(viii) Extractor fans installed complete with own 
power connection 

     
 

  
(x) Fire extinguishers, 9.0 kg, all-purpose dry 
powder type, complete, mounted on wall with 
brackets       

        
 
 

(xi) Air Conditioning units with 2,2 kW minimum 
capacity, mounted with own power connection 
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SECTION 1400 

ITEM DESCRIPTION UNIT LIC QTY RATE 
AMOUNT 

R c 

 (xii) Heater, space-heating type, minimum capacity 
1,5 kW       

        
 (xiv) General-purpose steel cupboards with 

shelves   
 

   
        
 (xv) Steel filing cabinets with drawers       
  

(xvi) Refrigerators   
 

 
 

 
        
 (xvi) Supply Survey Equipment Prov. Sum  1 10 000 10 000 00 
  

(xvii) Handling costs and profit in respect of sub 
item B14.03 (xvii) %  10 000    

        
 (xix) Onsite drawing hangers and stands Prov. Sum  1 10 000 10 000 00 
  

(xx) Handling costs and profit in respect of sub item 
B14.03 (xix) %  10 000    

        
 (b) Prime-cost items       
    Items paid for in a lump sum:       
        
 (v) The provision of a fax and printing apparatus as 

specified or directed by the Engineer Prov. Sum  
 

1 10 000 10 000 00 
        
 (vi) Handling cost and profit in respect of sub item 

14.03(b)(v) above %  10 000    
        
 (vii) The provision of 400/231-volt 3-phase 

electrical power installation, including all wiring, 
switchboard mains connections, etc. 

Lump Sum  1 20 000 20 000 00 

        
14,07 Rented, hotel and other accommodation       
 (a) Provisional sum for providing rented housing, 

hotel or other accommodation as described in 
subclause 14.03 (c) (ii) 

Prov. Sum  1 10 000 10 000 00 

        
 (b) Handling cost and profit in respect of sub-item 

14.07(a) above %  10 000 
   

        
14,08 Services:       
 (a) Services at offices and laboratories:       
        
      (i) Fixed costs L. Sum  1 10 000 10 000 00 
      (ii) Running costs month  6    
        
14,10 Provision of Photostat facilities month  6    
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SECTION 1500 

ITEM DESCRIPTION UNIT LIC QTY RATE 
AMOUNT 

R c 

15,00 ACCOMMODATION OF TRAFFIC       
15,01 Accommodating Traffic and       
 Maintaining Temporary Deviations km  1.2    
15,02 Earthworks for Temporary Deviations       
 (a) Shaping of Temporary Deviations km  1.2    
 (a) Cut and Borrow to Fill m³  100    
 (a) Cut to Spoil m³  50    
        
B15,03 Temporary traffic-control       
        
 (a) Flagmen man-day    Rate Only  
 (b) Portable STOP and GO-RY signs No.    Rate Only  
 (c) Temporary traffic-control signal as specified  No.    Rate Only  
 (d) Amber flicker lights No.  2    
 (e) Road signs, R- and TR-series       
     (i) 900mm diameter No.  10    
        
 (g) Road signs, STW-, DTG-,TGS- and TG- series m²  10    
  (Excluding delineators and barricades)       
 (h) Delineators (TWW 401 and TW 402)       
        
      (i) Single (800mm x 200mm) No  10    
      (ii) Mountable back to back (800mm    x 

200mm) 
No 

 
10 

   
 (i) Movable barricades/road sign combination No.  10    
 (j) Traffic-cones No.  20    
 (k) Single guardrails attached to posts m      
 (I) Movable barriers       
        
      (a) Amcor plastic type  m      
      (m) Two-way communication devices No.      
        
15,06 Watering of temporary deviations kℓ  1 000    
        
15/22.13 
 
 
 
 
15/22.30/ 
22,05 
 
 
 
 
 
 
 
 
 
 

Removing and re-laying existing pipes On class A 
Bedding 
 
(i) up to 1200dia 100D 
 
Dewatering and keeping dry of culvert excavations 

 
 
 

m 
 

m 
 

 

 
 
 

20 
 

20 
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SECTION 1700 

ITEM DESCRIPTION UNIT LIC QTY RATE 
AMOUNT 

R c 

17,00 CLEARING AND GRUBBING       
B17.01 Clearing and grubbing of       
 (a) Normal areas       
        
      (i) Within the road reserve ha  1    
      (ii) Outside the road reserve ha  0.5    
 (b) Existing fill embankments with Slopes steeper 

that 1:4 
ha 

 
0.5 

   
        

17,02 
Removal and grubbing of large trees an tree 
stumps   

 
   

 (a) Girth exceeding 1m up to and including 2m No  2    
 (b) Girth exceeding 2m up to including 3m No  2    
 (c) Girth larger than 3m up to and including 4m No  1    
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SECTION 1800 

ITEM DESCRIPTION UNIT LIC QTY RATE 
AMOUNT 

R c 

 Brought Forward   

18,00 DAYWORKS       
18,01 Personnel during normal working hours       
 (a) Unskilled labour hour  10    
 (b) Semi-skilled labour hour  10    
 (c) Skilled Labour hour  10    
 (d) Foreman - Section Leader hour  10    
 (e) Flagman  hour  10    
 (f) Operator hour  10    
        
B18.02 Personnel outside normal working hours        
 (a) Outside normal working hours and Saturdays:       
 (i) Unskilled labour hour  10    
 (ii) Semi-skilled labour hour  10    
 (iii) Skilled Labour hour  10    
 (iv) Foreman - Section Leader hour  10    
 (v) Flagman  hour  10    
 (vi) Operator hour  10    
        
 (b) Sunday and Public holidays:       
        
 (i) Unskilled labour hour  10    
 (ii) Semi-skilled labour hour  10    
 (iii) Skilled Labour hour  10    
 (iv) Foreman - Section Leader hour  10    
 (v) Flagman  hour  10    
 (vi) Operator hour  10    
        
B18.03 Plant:       
 (a) Tipper Trucks       
      (i) 6m3 capacity hour  10    
      (ii) 10m3 capacity hour  10    
        
 (c) TLB hour  10    
 (e) Pneumatic Roller (10 to 25 tons) hour  10    
 (f) Front End Loader hour  10    
 (g) Air Compressors and equipment hour  10    
 (h) Tractor and attached mower hour  10    
 (k) Pedestrian roller (bomag 120 or similar) hour  10    
        
B18.04 Materials:       
 (a) Procurement of materials Prov. Sum  1 50 000 50 000 00 
 (b) Contractor's handling costs, profit and all other 

charges in respect of sub item B18.04 (a) 
% 

 
 

50 000   
        
B18.05 Transport:       
 (a) LDV km  300    
 (b) Flatbed truck km  300    
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SECTION 2100 

ITEM DESCRIPTION UNIT LIC QTY RATE 
AMOUNT 

R c 

21,00 DRAINS       
21,01 Excavation for open drains:       
 (a) Excavation soft material situated within the 

following depth ranges below the surface level:   
 

   
        
      (i) 0m up to 1,5m m³  140    
      (ii) Exceeding 1,5m and up to 3,0m m³  20    
        

21,01 
(b) Extra over sub item 21.01 (a) for excavation in 
hard material irrespective of depth 

m³ 
 

20 
   

21,03 Excavation for subsoil drainage systems:       
 (a) Excavation soft material situated within the 

following depth ranges below the surface level:   
 

   
        
      (i) 0m up to 1,5m m³    Rate Only  
      (ii) Exceeding 1,5m and up to 3,0m m³    Rate Only  
        

21,06 
Natural permeable material in subsoil drainage 
systems (crushed stone)    

 
   

 (b) Crushed stone obtained from commercial 
sources.   

 
   

        
 (i) Coarse-Grade 19,0 mm nominal m³    Rate Only  
        
21,08 Pipes in subsoil drainage systems       
        
 (c High-density type polyethylene pressure pipes 

and fittings complete with couplings 160mm   
 

   
 dia perforated 

 
m 

  
 

 
Rate Only 

   
21,10 Synthetic-fibre filter fabric       
 (a) Grade-2, non-woven : Bidim A4 or equivalent m²      
21,17 Test flusing of pipe subsoil drains No    Rate Only   
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SECTION 2200 

ITEM DESCRIPTION UNIT LIC QTY RATE 
AMOUNT 

R c 

22,00 PREFABRICATED CULVERTS       
22,01 Excavation       
 (i) 0m up to 1,5m m³      
 (ii) Exceeding 1,5m and up to 3,0m m³      
 (b) Extra over sub item 21.01 (a) for excavation in 

hard material irrespective   
 

   
 of depth m³      
22,02 Backfilling       
 (a) Using the excavated material m³      
 (b) Using imported selected material m³      
 (c) Extra over subitems 22.02(a) and (b) for soil in 

hard material  irrespective of depth 
m³ 

 
 

   
22,1 Steel reinforcement       
 (a) Mild steel bars t  0.5    
 (b) High-tensile steel bars t  0.5    
 (c) Welded steel fabric (Ref 395) kg  100    
 (d) Welded steel fabric (Ref 193) kg  2500    
22,12 Removing existing concrete       
 (a) Plain concrete m³  3    
 (b) Reinforced concrete m³  3    
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ITEM DESCRIPTION UNIT LIC QTY RATE 
AMOUNT 

R c 

B23.08 Concrete lining for open drain       
23,00 CONCRETE KERBING, CONCRETE 

CHANNELLING, CHUTES AND DOWNPIPES, 
AND CONCRETE LININS FOR OPEN DRAINS   

 
   

23,02 Concrete kerbing - channelling combination 
(30 Mpa for in-situ concrete)   

 
   

 (a) Precast kerbing to SABS 927:2006       
        
   (i) Figure 8c (1000mm) m  1400    
   (ii) Figure 8b (1000mm) m    Rate Only  
   (iii) Figure 8c (300mm)  m  340    
   (iv) Transitions to Concrete Kerbing (1000mm) m  30    
   (v) Figure 11 (1000mm) M  800    
   (vi) Concrete Edgebeam (200mm x 150mm) m  500    
        
23,07 Trimming of excavations for concrete-lined 

open drains   
 

   
 (a) In soft material m²  1300    
        
 (b) In hard material m²  130    
        
        
B23.08 Concrete lining for open drain       
 (a) Cast in situ concrete lining Class 30/19 for open 

drain   
 

   
        
      (i) Side drain (up to 3.5m wide) m³  100    
        
 (b) Class U2 surface finish to cast in situ concrete 

for standard open drain 
 

 
 

   
        
      (i) Side drain (up to3.5m wide) m²  1300    
        
23,09 Formwork to cast in situ concrete lining for 

open drains (class F 2 surface finish) 
 

 
 

   
 (b) To sides with formwork on both internal and 

external faces 
m² 

 
160 
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SECTION 3100 

ITEM DESCRIPTION UNIT LIC QTY RATE 
AMOUNT 

R c 

31,00 BORROW MATERIALS       
B31.01 Excess overburden       
 (a) Depth up to and including 0,5m m³  500    
 (b) Depth exceeding 0,5m and up to 1,0m m³  500    
31,03 Finishing-off borrow areas in:       
 (a) Hard material ha  0.50    
 (b) Intermediate material ha  0.50    
 (c) Soft material ha  1    
B31.04 Borrow material:       
 (a) The procurement of borrow pits and borrow 

material 
PC 

 
1 
 

50 000 
 

50 000 00 

 (b) Handling costs pond profit in respect of sub 
item B31.04(a) %   50 000   

        
B31/ 55,02 Supply and install Zinc-coated barbed wire (SABS 

675) around the borrow-pit   
 

   
 (i) High-tensile-grade, single-strand 3,15mm x 

2,50mm oval-shaped wire. Galvanised, Class 
km 

 
2 
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SECTION 3200 

ITEM DESCRIPTION UNIT LIC QTY RATE 
AMOUNT 

R c 

32,00 SELECTION, STOCKPILING AND BREAKING 
DOWN THE MATERIAL FROM BORROW PITS 
AND CUTTINGS, AND PLACING AND 
COMPACTING THE GRAVEL LAYERS 
   

 

   
32,04 Removal of oversize pavement material m³  500    
32,06 Stockpiling of material m³  1260    
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SECTION 3300 

ITEM DESCRIPTION UNIT LIC QTY RATE 
AMOUNT 

R c 

33,00 MASS EARTHWORKS       
B33.01 Cut and borrow to fill, including free-haul up to 

1,0km   
 

   
 (a) Gravel material in compacted layer thickness of 

200mm and less:   
 

   
        
  (ii) Compacted to 93% of modified AASHTO 

density 
m³ 

 
4320 

 
 
  

 (c) Rockfill (as specified in subclause 32.05) m³    Rate Only  
33,03 Extra over item B33.01 for excavating and 

breaking down material in:   
 

   
 (a) Intermediate excavation m³  0    
B33.04 Cut to spoil, including free-haul up to 1.0 km for 

materials obtained from:   
 

   
 (a) Soft excavation m³  1440    
 (b) Intermediate excavation  m³  720    
 (c ) Hard excavation m³  288    
 (d) Boulders excavation class  (classes A + B) m³  200    
33,09 Material bladed to widow m³  2520    
33,10 Roadbed preparation and compaction of material:       
 (i)  Compacted to 90% of modified AASHTO 

density 
m³ 

 
 

 
Rate Only 

  
 (ii) Compacted to 93% of modified AASHTO 

density 
m³ 

 
1440 

   
33,11 Three-roller-passes compaction       
 (a) Vibratory roller m²    Rate Only  
 (b) Grid roller m²    Rate Only  
 (e) Impact roller m²    Rate Only  
33,12 In situ treatment of roadbed:       
 (a) In situ treatment by ripping m³  1260    
 (b) In situ treatment by blasting m³    Rate Only  
B33/ 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Stockpiling of material m³ 

 

1248 
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SECTION 3400 

ITEM DESCRIPTION UNIT LIC QTY RATE 
AMOUNT 

R c 

34,00 PAVEMENT LAYERS OF GRAVEL MATERIAL       
B34,01 Pavement layers constructed from gravel taken 

from cut or borrow, including free haul up to 1,0km    
 

   
 (a) Gravel selected layer compacted to:       
        
   (ii) 93% of modified AASHTO density m³  1440    
 (c) Gravel subbase (Unstabilized Material) 

compacted to:   
 

   
        
    (ii) 95% of modified AASHTO density       
        
 (1) Constructed from type G6 Material obtained 

from approved Borrow Pit 
m³ 

 
144 

   
 (2) Constructed from type G6 Material obtained 

from Commercial Sources 
m³  960    

  
(f) Gravel base (Chemically Stabilized Material) 
compacted to:   

 
   

        
    (ii) 97% of modified AASHTO density          for a 

compacted layer thickness of 150mm   
 

   
        
 (1) Constructed from type G6 Material obtained 

from approved Borrow Pit 
m³ 

 
114 

   
 (2) Constructed from type G6 Material obtained 

from Commercial Sources 
m³ 

 
960 

   
 (g) Gravel shoulder compacted to:       
        
    (i) 93% of modified AASHTO density (150mm 

thick) 
m³ 

 
540 

   
34,02 Extra over item 34.01 for excavation of material in:       
 (a) Intermediate excavation m³      
 (b) Hard material m³      
        
 OVERHAUL       
        
34/16.02 
 
 
 
 
 
 
 
 
 
34/32 
 

Overhaul on material hauled in excess of 1,0km 
(ordinary overhaul) 
 
 
SELECTION, STOCKPILING AND BREAKING 
DOWN THE MATERIAL FROM BORROW PITS, 
CUTTING AND EXISTING PAVEMENT LAYERS, 
AND PLACING AND COMPACTING THE 
GRAVEL LAYERS 
 
Removal of oversize pavement material 
 
 
 
 

m³-km 
 
 
 
 
 
 
 
 
 

m³ 

 

0 
 
 
 
 
 
 
 
 
 

720 
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SECTION 3500 

ITEM DESCRIPTION UNIT LIC QTY RATE 
AMOUNT 

R c 

 STABILIZATION       
        
35,01 Chemical stabilization extra over unstabilized 

compacted layers: 
   

 
   

 Base: 150mm thickness m³  1440    
 Subbase: 150mm thickness m³    Rate Only  
35,02 Chemical stabilizing agent:       
 (a) Cement (Cem II A-M 32,5) t  60    
35,04 Provision and application of water for curing kℓ  1000    
35,05 Curing by covering with the subsequent layer       
 (a) Base: 150mm thickness m²  1000    
35,13 Extra over items 35.01 for the trial section m³  100    
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SECTION 5100 

ITEM DESCRIPTION UNIT LIC QTY RATE 
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R c 

51,00 PITCHING, STONEWORK AND PROTECTION 
AGAINST EROSION       

51,01 Stone pitching       
 (a) Plain pitching:       
        
      (i) Method 1 m²      
 (b) Grounted stone pitching m²  20    
51,03 Stone masonry walls       
 (b) Cemented-mortared stone walls 200mm thick 

rectangular 
m³ 

 
10 

   
51,05 Concrete edge beams       
 (a) Class 30/19 m³  6    
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SECTION 5200 

ITEM DESCRIPTION UNIT LIC QTY RATE 
AMOUNT 

R c 

52,00 GABIONS       
52,01 Foundation trench excavation and backfilling:       
 (b) In all other classes of materials m³    Rate Only  
52,02 Surface preparation of bedding the gabions m²    Rate Only  
52,03 Gabions       
 (a) Galvanized gabion boxes, 1,0m wide    by 0,3m 

deep by 1,0 long (mesh 80 x 100)  
m³ 

 
 

 Rate Only  
 (c) Galvanized gabion mattresses 0,5m diaphragm 

spacing, 6,0m long by 2,0m wide by 1.0m deep 
(mesh 80 x 100) 

 
m³ 

 
 

 
Rate Only 

  
52,05 Filtre fabric       
 (a) Grade 2, non-woven: Bidim A4 or equivalent m²    Rate Only  
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SECTION 5600 

ITEM DESCRIPTION UNIT LIC QTY RATE 
AMOUNT 

R c 

56,00 ROAD SIGNS       
56,01 Road signs board with painted or colouted semi-

matt background. Symbols, lettering and borders 
in semi-matt black or in Class 1 retro-effective 
material, where the sign board is constructed.   

 

   
 (c) Prepainted galvanized steel plare (chromadek 

1,6 mm thick or approved equivalent):   
 

   
        
   (i) Area not exceeding 2m² m²  15    
   (ii) Area exceeding 2m² but not 10m² m²  5    
   (iii) Area exceeding 10m² m²    Rate Only  
56,02 Extra over item 56.01 for using:       
 (b) Lottering, symbols, number, arrows, emblems 

and borders or retro-reflective material of Class 1 
Engineering grade m²  5    

        
56,03 Road sign supports (overhead road sign structures 

excluded):    
 

   
 (a) Steel tubing, fully galvanised       
        
   (iii) 100mm dia. D-Section 4mm thick t  1.5    
56,05 Excavation and backfilling for road sing supports m³  5    
56,06 Extra over item 56.05 for cement-treated soil 

backfill 
m³ 

 
5 

   
        
        
        
        
        
        
        
        
        
        
        
        
        
        
        
        
        
 
 
 
 
 
 
 
 
 
 

 

      

 Total Carried Forward to Summary   
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SECTION 5700 

ITEM DESCRIPTION UNIT LIC QTY RATE 
AMOUNT 

R c 

57,00 ROAD MARKINGS       
57,02 Retro-reflective road marking paint:       
        
 (a) White lines (broken or unbroken):       
        
      (i) 100 mm wide km  1.2    
      (ii) 150mm wide km    Rate Only  
      (iii) 200mm wide km  0.2    
 (b) Yellow lines (broken or unbroken)       
        
      (i) 100 mm wide km  2.2    
      (ii) 150mm wide km    Rate Only  
      (iii) 200mm wide km    Rate Only  
 (d) White lettering and symbols m²  60    
 (e) Yellow lettering and symbols m²    Rate Only  
 (f) Transverse lines, painted island and arrestor 

bed markings (any colour) m²  50    
        
        
57,06 Setting out and premarking the lines (Excluding 

traffic-island markings, lettering and symbols) 
km 

 
2.1 

   
        
        
        
        
        
        
        
        
        
        
        
        
        
        
        
        
        
        
        
        
        
        
        
 
 
 
 
 

 

      
        

 Total Carried Forward to Summary   
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SECTION 5900 

ITEM DESCRIPTION UNIT LIC QTY RATE 
AMOUNT 

R c 

59,00 FINISHING THE ROAD AND ROAD RESERVE 
AND TREATING OLD ROADS        

        
59,01 Finishing the road and road reserve:       
 (a) Single carriage road km  1.2    
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SECTION 7300 

ITEM DESCRIPTION UNIT LIC QTY RATE 
AMOUNT 

R c 

73,00 CONCRETE BLOCK PAVING FOR ROADS       
        
73,01 Concrete block paving:       
 (a) Supply and laying of 80mm thick concrete 

interlocking paving blocks of 25MPa crushing 
strength including 25mm thick sand bedding and 
fitting the joints with jointing sand m²  6500    

        
73,02 Cast insitu concrete edge and intermediate 

beams. Concrete to be Class 30/19  
 

m³ 

 

15 

   
B73,03 Speed Humps No.  4    
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SECTION 8100 

ITEM DESCRIPTION UNIT LIC QTY RATE 
AMOUNT 

R c 

81.00 TESTING MATERIALS AND WORKMANSHIP       
        
 81,02  Other special tests requested by the engineer       
 (a) Special  test requested by the Engineer       
        
      (i) Testing by method TMH1-A15d Prov. Sum  1 20 000 20 000 00 
        
      (ii) Handling cost and profit in respect of 81.02  

 
 

% 
 

 20 000    

 (b) Other special test requested by the Engineer Prov. Sum  1 50 000 50 000 00 
        
 © Handling cost and profit in respect of 81.02 (b) %  50 000    
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MORETELE LOCAL MUNICIPALITY 

 
Tender No.  MLM/W18/IR&SW/P1/2025-26: IMPLEMENTATION OF INTERNAL ROADS AND 

STORMWATER IN WARD 18 (LEFATLHENG)  

 

SUMMARY OF SECTIONS  

SECTION DESCRIPTION AMOUNT 

1200 GENERAL REQUIREMENTS AND PROVISIONS R  

1300 CONTRACTOR'S ESTABLISHMENT ON SITE AND GENERAL R  

1400 HOUSING, OFFICES AND LABORATORY FOR THE ENGINEER'S  R  

1500 ACCOMMODATION OF TRAFFIC R  

1700 CLEARING AND GRUBBING R  

1800 DAYWORKS R  

2100 DRAINS R  

2200 PREFABRICATED CULVERTS R  

2300 CONCRETE KERBING, CONCRETE CHANNELLING, CHUTES AND R 

3200 DOWNPIPES, AND CONCRETE LININS FOR OPEN DRAINS R 

3100 BORROW MATERIALS R 

3200 
SELECTION, STOCKPILING AND BREAKING-DOWN THE 
MATERIAL FROM BORROW PITS AND 

R 

3500 
CUTTINGS, AND PLACING AND COMPACTING THE GRAVEL 
LAYERS 

R 

3300 MASS EARTHWORKS R 

3400 PAVEMENT LAYERS OF GRAVEL MATERIAL R 

3500 STABILIZATION R 

5100 PITCHING, STONEWORK AND PROTECTION AGAINST EROSION R 

5200 GABIONS R 

5600 ROAD SIGNS R 

5700 ROAD MARKINGS R 

5900 
FINISHING THE ROAD AND ROAD RESERVE AND TREATING OLD 
ROADS 

R 

7300 CONCRETE BLOCK PAVING FOR ROADS R 

8100 TESTING MATERIALS AND WORKMANSHIP R 

 TOTAL CARRIED FORWARD TO TENDER SUMMARY  R  
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MORETELE LOCAL MUNICIPALITY 

 
Tender No.  MLM/W18/IR&SW/P1/2025-26: IMPLEMENTATION OF INTERNAL ROADS AND 

STORMWATER IN WARD 18 (LEFATLHENG)  
 

 

TENDER SUMMARY 

 

DESCRIPTION AMOUNT 

NET TOTAL OF TENDER  
(TOTAL CARRIED FROM PAGE C59) 

R 

ADD CONTINGENCIES 5% OF NET TOTAL R 

TENDER AMOUNT (EXCLUSIVE) R 

CONTRACT PRICE ADJUSTMENT PROVISION R                                                  0.00 

SUBTOTAL R 

ALLOWANCE FOR VAT AT 15% R R 

TOTAL CARRIED FORWARD TO FORM OF OFFER (C1.1) R R 

 
 
Signed on behalf of the Tenderer: ……………………………………………………. (Signature) 
 
 
Date: ………………………………………………….. 
 
 
Tenderer’s Name: ………………………………………………………………. (Company Name) 
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C3: SCOPE OF WORK 
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C3.3 PARTICULAR SPECIFICATIONS 
 

 PART C: ENVIRONMENTAL MANAGEMENT SPECIFICATION ...................   C120 

 PART D: OHSA 1993 HEALTH AND SAFETY SPECIFICATION ..................   C124 

 PART E: SMALL CONTRACTOR DEVELOPMENT .......................................  C130 
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C3.1: STANDARD SPECIFICATIONS 
 
The Standard Specifications on which this contract is based are the COLTO Standard Specifications for 
Road and Bridge Works for State Road Authorities 1998 edition.  
 

C3.2: PROJECT SPECIFICATIONS 

 
The Project Specifications, consisting of two parts, form an integral part of the Contract and supplement the 
Standard Specifications. 
 
Part A contains a general description of the Works, the Site and the requirements to be met. 
 
Part B contains variations, amendments and additions to the Standard Specifications and, if applicable, the 
Particular Specifications. 
 
In the event of any discrepancy between a part or parts of the Standard or Particular Specifications and the 
Project Specifications, the Project Specifications shall take precedence. In the event of a discrepancy between 
the Specifications (including the Project Specifications) and the drawings and / or the Schedule of Quantities, 
the discrepancy shall be resolved by the Engineer before the execution of the work under the relevant item. 
 
The Standard Specifications, which form part of this contract, have been written to cover all phases of work 
normally required for road contracts, and they may therefore cover items not applicable to this particular 
contract. 
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C3.2: PROJECT SPECIFICATIONS 
 

PART A: GENERAL 
 

1. DESCRIPTION OF THE WORKS 
 

1.1 Location of the Works 
 

The project is located as shown on the locality plan bound into this document in Section C4.1 of the Site 
Information on page.  
 

1.3  Overview of the works 

 

The project entails the implementation of roads and stormwater in Ward 18 (Lefatlheng ). The leading activities 
to be undertaken by the contractor will include, the construction of earthworks, layer works, drainage 
structures and concrete block paving base. 
 
The existing roads are gravel roads. The contractor is expected to provide the prices (rates) as provided in 
the Schedule of Quantities provided. All costs of the test shall be deemed to have been incorporated in the 
rates provided. The contractor shall at all provide test results to the Engineer for approval of the work done. 
All works must be approved before the following activity can commence.  All payment certificates must be 
accompanied by measurements and test results.  
 
This project is hence to properly construct road layer works for the road including the provision of 80mm 
paving block as per the SANS. 
 
In an endeavor to empower the community, the works will be executed by employing labour-intensive methods 
of construction wherever possible, using local labour as well as local subcontractors all sub-contractors must 
be approved by the client. 
 

1.4 Extent of the Works 
 

1.4.1 The extent of construction will include: 
 

a. Establishment of Contractors Site Camp. 
b. Proving, exposing and relocation of various electricity, fence lines, water and sewer services. 
c. Setting of delineators to separate and protect the travelling public from the construction activities. 
d. Accommodation of traffic. 
e. Clearing and grubbing of the road prism. 
f. Undertake earthworks, layerwork and concrete paving block work. 
g. Construction of road layer works (approx. 1.0 km long) and 6.0m wide. 
h. Road Surfaced using 80mm Interlocking Paving Blocks class 25 with an average compressive 

strength of 25mpa (comply with sans 1058-1985). 
i. Installation of precast concrete kerbs fig 8C. (approx. 1km long) (Comply with sans 927:2007 

standards). 
j. Construction of 1.5m Wide x 100mm Thick Concrete Class 30/19, Lined New Stormwater Channels, 

with mesh Ref 193 
k. Construction Of 3.0m Wide x 100mm Thick Concrete Class 30/19, Drift at Intersections, with mesh 

Ref 395 
l. Installation of traffic calming measures (road signs and speed humps) 
m. Material and layer testing. 
n. Finishing of road reserve on completion of the project. 
o. Clearing of the site on completion. 
p. Finishing the roadway to facilitate “limited maintenance” such as cutting-back existing vegetation for 

the improvement of sight-distances and treatment to the shoulder edges for the prevention of silt 
build-up and improved run-off conditions. 

 
 



Moretele Local Municipality    
Tender No. MLM/W18/IR&SW/P1/2025-26 
Internal Roads and Stormwater in Ward 18  
(Lefatlheng) 
 

 

  
C66 

1.5 Detailed Description of the Works 
 

The following description is a broad outline of the works and does not limit the work to be executed by the 
Contractor in terms of the contract. The quantities of some of the major items indicated in this section are 
indicative, not absolute, and are provided to define in general terms the overall scope of the project.  
 
Approximate quantities of each type of work to be carried out in accordance with the contract documents are 
listed in the Schedule of Quantities in Section C2.2 
 
1.5.1 Access to the Site 

Access to the site can be obtained from Makapanstad road.  
   
1.5.2 Road Works 
 
The Road works will consist of: 
 

• 80mm S-A Grey interlocking paving blocks 
 

• 150mm C4 Cemented natural gravel subbase compacted to 97% modified AASHTO density. 
 

• 150mm G7 Natural gravel selected layer compacted to 95% of modified AASHTO 
   density.  CBR>15 @ 93% modified AASHTO density. 
 

• 150mm G9 Natural gravel selected layer compacted to 93% of modified AASHTO  
  density.  CBR>7 @ 93% modified AASHTO density. 
 

• 300mm G10 Natural gravel compacted to 90% modified AASHTO density.  
   CBR>3 @ 90%  modified AASHTO density. 
 
1.5.3 Quantities (Refer to Bill of Materials)  
 
The leading quantities of the permanent works to be constructed are approximately as follows: 

 
Earthworks (Cut  to fill)     
Earthworks (Cut  to spoil)  
Natural Gravel Selected Layer (G9)   
Natural Gravel Selected Layer (G7)                                                      
Cemented Natural Gravel Subbase (C4) 
Concrete Block Pave Base (S-A) 

 

 
1.5.4 Material sources, spoil and stockpile areas 
 
G6 material shall be obtained from commercial sources. G7 and G9 will be available from the borrow pit and 
existing road prism. Spoil areas and areas for the temporary stockpiling of construction materials shall be 
determined and agreed on site in conjunction with the Engineer. The Contractor shall be permitted to use only 
these agreed spoil and stockpile areas, which shall be landscaped and vegetated on completion of the work. 
 
Spoil areas and areas for the temporary stockpiling of construction materials shall be determined and agreed 
on site in conjunction with the Engineer, the PLC (where applicable) and the local communities (where 
applicable).  The Contractor shall be permitted to use only these agreed spoil and stockpile areas, which shall 
be landscaped and vegetated on completion of the work. 
 
1.5.5 Accommodation of traffic 
 
The accommodation of traffic forms an integral part of the Contract.  Traffic will be accommodated within the 
road reserve during construction using minor detours and Stop/Go facilities working in half widths. 
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1.5.6 Accommodation of other contractors 
 

In order to ensure the smooth running of all contracts, the Contractor shall be required to liaise with, cooperate 
with and accommodate all other contractors working on the site, particularly when such other contractors are 
working in the same area simultaneously. 
 
1.5.7 Ancillary works 

 
Local Emerging Contractors will be responsible for the construction of concrete works and ancillary works 
including but not restricted to: headwalls, wingwalls, apron slabs, manholes, catchpits, road signs, 
landscaping and planting plants and guardrails. The management of the Emerging Contractors are the 
Established Contractor’s responsibility. No extension of time, standing time or claims for the non-performance 
of the nominated sub-contractors will be permitted. Therefore, the Established Contractor shall make all 
reasonable provision in the construction programme and its implementation to accommodate the Local 
Emerging Contractors. 
 
1.5.8 Existing services 
 
The Contractor shall make himself acquainted with the position of all existing services before any excavation 
or other work likely to affect the existing services has commenced.  
 
It is also expected that unknown domestic services crossings requiring relocation or protection may be 
encountered along the route as the work proceeds.  The Contractor shall make every effort to establish the 
location of these services in any area prior to excavations commencing in that area.  Such efforts shall include 
diligent enquiry and discussions with adjacent landowners, visual surface inspection and exploratory 
trenching investigation as necessary. 
 
The following major services are expected to be encountered during the construction of the Works: 
▪ Electrical and Telephone Poles 
▪ Water Mains 
▪ Fence Lines 
▪ Water and sanitation services 
 
The Contractor will be held responsible for any damage to known existing services caused by or arising out 
of his operations and any damage shall be made good at his own expense. Damage to unknown services 
shall be repaired as soon as possible and liability shall be determined on site when such damage should 
occur. 
 
1.5.10 Environment 
 
The Contractor’s attention is called to clause B1233 of Part B of these Project Specifications and to the 
requirements of Part C: Environmental Management Specification contained in section C3.3 Particular 
Specifications. 
 
1.5.11 Labour 
 
A Project Liaison Committee will be established and will be a vital means of communication between all parties 
involved with the project. The composition of the PLC comprises representatives of the Employer, the 
Engineer and formal structures within the community. 
 
The Contractor shall make use of these communication channels, and shall appoint from amongst his site 
personnel a responsible person to participate in the affairs of the PLC, and this representative will be also 
required to attend the monthly PLC meetings. 
 
It is mandatory that the Contractor shall interact with the community via proactive project liaison and project 
participation by its leaders and constituted organisations and forums, as well as through the employment of 
its people, and these activities shall constitute essential facets of the project. 
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Local labour is to be used and the employment of such labour is to be done in conjunction with the PLC.  The 
PLC has formed a Labour Committee who shall assist the Contractor with the recruitment of local labourers 
to ensure an equal distribution of people employed between the various Amakosi or ward Cllrs in the area. 
 
1.5.12 Labour-intensive construction methods 
 
Labour-intensive construction shall mean the economically efficient employment of as great a portion of labour 
as is technically feasible to produce a standard of construction as demanded by the specifications with 
completion by the Due Completion Date, thus bringing about the effective substitution of labour for plant and 
equipment. 
 
Appropriate portions of the Works included in the Contract shall be executed using labour-intensive 
construction methods. 
 
Except where the use of plant is essential in order, in the opinion of the Engineer, to meet the specified 
requirements by the Due Completion Date, or where the use of plant is essential as a result of occupational 
health and safety considerations, the Contractor shall use only hand tools and equipment in the construction 
of those portions of the Works that are required in terms of these Project Specifications to be constructed 
using labour-intensive construction methods. 
 
These portions of the Works shall be constructed utilizing only locally employed labour and/or the labour of 
local subcontractors, supplemented by the Contractor’s key personnel to the extent necessary and 
unavoidable, unless otherwise instructed by the Engineer and in accordance with the further provisions of the 
relevant sections of Portion B of the Project Specifications. The contractor is required to pay minimum wages 
for all locally employed labour and/or the labour of local subcontractors as specified by the Civil Engineering 
Sector for the whole of North West. 
 
Subject to considerations of occupational health and safety, the portions of the Works to be executed using 
labour-intensive construction methods are: 
 
▪ Clearing and grubbing of the Site; 
▪ Excavation for structures up to 1,5 m deep; 
▪ Bedding, selected fill, backfilling and compaction of all pipe trenches irrespective of depth, but assisted 

by mechanical compaction equipment in order to achieve the specified densities; 
▪ Transportation and spoiling of all trench materials, where the disposal site is located within 20 metres of 

the source; 
▪ Mixing and placing of concrete; 
▪ Construction of all brickwork required for structures; and 
▪ Cleaning and tidying up of the Site. 
 
In respect of those portions of the Works which are not listed above, the construction methods adopted and 
the plant utilized shall be at the discretion of the Contractor, provided always that the construction methods 
adopted and the plant utilized by the Contractor are appropriate in respect of the nature of the Works to be 
executed and the standards to be achieved in terms of the Contract. 
 
1.6 Temporary Works 
 
Vertical, horizontal and inclined falsework and formwork will be used during the construction of the culvert 
structures. Provisions of temporary propping will also be required. Temporary shoring will be utilised on 
unstable excavations.  
 
The Temporary Works required under this Contract shall include the traffic accommodation measures 
implemented, the provision of drainage control, falsework and formwork during the construction of the minor 
drainage structures, and the provision of any scaffolding or temporary propping used during the erection of 
the road signs. All temporary works shall be removed from the Site on completion of the Contract. 
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1.7 Maintenance of the Works during the construction period 
 
The Contractor shall take note of the various requirements of the General Conditions of Contract 2015 and 
the standard specifications with respect to the care and protection of the Works. 
 
The handing-over of the road reserve for this contract is described in clause B1224 of these Project 
Specifications.  The Contractor shall be responsible for maintaining this portion of the road from the date of 
hand-over until the issue of the Certificate of Practical Completion. 
 
1.8 Testing of materials 
 

A provisional sum has been allowed in section 8100 of the Schedule of Quantities for all acceptance control 
testing laboratory work to be carried out by the Engineer using commercial laboratory facilities.   
 
Process control 

The Contractor shall arrange for all tests required for process control to be done by a laboratory acceptable 
to and approved by the Engineer. The Contractor may establish his own laboratory on site or he may employ 
the services of an independent commercial laboratory. Whatever method is used, the Contractor must submit 
the results of tests carried out on materials and workmanship when submitting work for acceptance by the 
Engineer. The costs for these tests shall be deemed to be included in the relevant rates and no additional 
payment will be made for testing as required. 

 

Acceptance control 

The process control test results submitted by the Contractor for approval of materials and workmanship may 
be used by the Engineer for acceptance control. However, before accepting any work, the Engineer may have 
further control tests carried out by a laboratory of his choice.  

The cost of such additional tests will be covered by a provisional sum provided in the schedule of quantities, 
but tests that failed to confirm compliance with the specifications, will be for the account of the Contractor.  
 
1.9 Power supply and other services 
 
The Contractor shall make his own arrangements concerning the supply of electrical power and all other 
services. No direct payment shall be made for the provision of electrical and other services. The cost thereof 
shall be deemed to be included in the rates and amounts tendered for the various items of work for which 
these services are required. 
 
1.10 Construction in confined areas 
 
It may be necessary for the Contractor to work within confined areas.  Except where provided for in the 
specifications, no additional payment shall be made for work done in restricted areas. In certain places the 
width of the fill material and pavement layers may decrease to zero and the working space may be confined. 
The method of construction in these confined areas largely depends on the Contractor’s constructional plant.   
 
However, the Contractor shall note that, unless otherwise provided for in terms of the scheduled payment 
items in the COLTO Standard Specifications or these project specifications, measurement and payment shall 
be in accordance with the specified cross sections and dimensions only, irrespective of the method used for 
achieving these cross sections and dimensions, and that the tendered rates and amounts shall include full 
compensation for all special equipment and construction methods and for all difficulties encountered when 
working in confined areas and narrow widths, and at or around obstructions, and that no extra payment shall 
be made nor shall any claim for additional payment be considered in such cases. 
 
1.11 Contractor’s campsite 
 
Possible locations for a campsite shall be pointed out at the clarification meeting. 
 
The Contractor shall make his own arrangements for the provision of his campsite and housing for 
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construction personnel but the chosen site shall be subject to the approval of the Engineer, the local 
authorities and, where applicable, the Project Liaison Committee (PLC) associated with the project. 
 
The standard of the Contractor's camp, offices, accommodation, ablution, and other facilities must comply with 
the requirements of all local authority, environmental and industrial regulations concerned. In establishing and 
maintaining his campsite, due cognisance is to be taken of the requirements of clause B1233 of these Project 
Specifications. 
 
The Contractor is to fully familiarise himself with all local by-laws and Government regulations for the 
employment, transport and accommodation of labour on site. 
 
The Contractor shall particularly note that there is a high risk of theft, vandalism and damage to property in 
this area and strict security will be required for all plant, establishment, temporary works and partially 
completed works. The Contractor shall be responsible for providing security for all plant, establishment, 
temporary works and partially completed works. No separate payment shall be made for the provision of such 
security since full compensation for these costs shall be deemed to be included in the amount tendered for 
item B13.01(c) (The contractor’s general obligations: Time-related obligations). 
 
1.12 Additional requirements for construction activities 
 
The travelling public shall have the right of way on public roads, and the Contractor shall make use of 
approved methods to control the movement of his equipment and vehicles so as not to constitute a hazard 
on the road. 
 
The Contractor’s tendered rates shall include full compensation for all costs which may arise from the 
construction and maintenance of deviations and construction under traffic.  No claim for additional costs which 
may arise from these methods of traffic accommodation and no additional payment owing to inconvenience 
as a result of the Contractor’s method of working shall be considered. The Contractor shall be required to 
attend meetings of the local Project Liaison Committee (PLC). 
 
1.13 Construction programme 
 
In addition to any other restrictions accommodated by the Contractor in compiling the construction 
programme, the following constraints shall be taken into account in the preparation thereof: 
 
(1) The whole of the Works (and the portions of the Works if completion in portions is required) shall be 

completed within the time period(s) stated (refer to the Contract Data in section C1.2.2). 
 
(2) Working days lost due to abnormal rainfall shall be treated as set out in clause B1215. 
 
(3) Allowance shall be made for non-working days and special non-working days (refer to the Contract 

Data in section C1.2.2). 
 
(4) Construction activities must comply with all the specified environmental requirements including clause 

B1233 and the requirements of Part C: Environmental Management Specification contained in section 
C3.3 Particular Specifications. 

 
(5) Construction activities must comply with all the specified health and safety obligations including the 

requirements of Part E: OHSA 1993 Health and Safety Specification contained in section C3.3 
Particular Specifications. 

 

(6) Strict control of access to and from local public roads shall be required when construction vehicles, 
plant or equipment leave or enter the site. 

 
(7) Throughout the contract period traffic must be accommodated through the site and all other 

contractors engaged on the construction of District Road 457 must be accommodated. 
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(8) The Contractor’s programme of work shall take due cognisance of risks by limiting the duration of the 
exposure of the various construction elements to natural phenomena. 

 

For the guidance of Tenderers, a provisional preliminary construction programme is included below.  This 
programme is given in good faith and no claims shall be entertained due to inaccuracies, discrepancies or 
omissions contained in the programme. 
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PRELIMINARY CONSTRUCTION PROGRAMME 
 

ACTIVITY 
Duration 

Month 1 Month 2 Month 3 Month 4 Month 5 Month 6 Month 7 Month 8 Month 9 Month 10 Month 11 Month 12 

(Weeks)  

1 Site Establishment 
                                                                          

2 Relocation of Services 
                                                                          

3 Traffic Accommodation 
                                                                          

4 Clear and Grub 
                                                                          

5 Earthworks 
                                                                          

6 Drainage 
                                                                          

7 Subsoil 
                                                                          

8 Kerb and Channel 
                                                                          

9 
Selected Subgrade 
(Lower) 

                                                                          

10 
Selected Subgrade 
(Upper)                                                                           

EXPECTED CASH FLOWS 
(in 

Rands) 
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2. DRAWINGS 
 

The drawings listed in the table below were prepared and issued by the Employer for tendering purposes.  
They are issued separately to this document and must be regarded as provisional and preliminary for 
Tenderers to generally assess the scope of work.  The characters in the “Rev. No.” column below indicate the 
revision status of these drawings. 
 
At commencement of the contract, the Employer’s Agent shall deliver to the Contractor three complete sets 
of A1 and A0 paper print drawings copies for construction purposes and any instructions required for the 
commencement of the works. These A1 and A0 paper prints are issued free of charge and the Contractor 
shall make any additional prints he may require at his own cost. Further drawings detailing road marking, road 
signs and accesses will be issued after Contract Commencement.  From time to time thereafter during the 
progress of the works, the Employer’s Agent will issue further drawings as may be necessary for adequate 
construction, completion and defects correction of the works.  The work shall be carried out in accordance 
with the latest revision. 
 
Any information in the possession of the Contractor which the Engineer requires to complete the as-built 
drawings shall be supplied to the Engineer before a certificate of completion shall be issued. Only figured 
dimensions shall be used and drawings shall not be scaled unless so instructed by the Engineer.  The 
Engineer shall supply all figures / dimensions omitted from the drawings. 
 

The levels given on the drawings are subject to confirmation on site, and the Contractor shall submit all levels 
to the Engineer for confirmation before he commences any structural construction work.  The Contractor shall 
also check all clearances given on the drawings and shall inform the Engineer of any discrepancies. 
 

DWG 
No. 

REV 
No. 

DESCRIPTION 

01 0 Plan and Service Layout Drawing 

02 0 Road Longitudinal Section 

03 0 Road Cross Sections 

04 0 Setting out Details 

05 0 Kerb and Channel Drains 

06 0 Contract Name Board 

07 0 Engineer's Camp Floor Plans 

10 0 Engineer's Camp Photos 
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3. PROCUREMENT 
 
3.1 Preferential procurement procedures 
 
Preferential points shall be allocated and tenders awarded in accordance with T1.2 "TENDER DATA"  
 
4. CONSTRUCTION 
 
4.1 Applicable SANS 2001 standards for construction work 
 
All construction work must conform with the relevant SABS or SANS specifications referred to in the ‘Standard 
Specifications for Road and Bridge Works for State Road Authorities’ 1998 Edition, or in Section C3.2: Project 
Specifications, Part B: Amendments to the Standard Specifications, of this document. 
 

4.2 Applicable national and international standards 
 
All construction work must be undertaken in accordance with the ‘Standard Specifications for Road and Bridge 
Works for State Road Authorities’, 1998 Edition, as published by the South African Committee of Land 
Transport Officials (COLTO) and as amended in Section C3.2: Project Specifications, Part B: Amendments 
to the Standard Specifications, of this document. 
 
4.3 Particular / generic specifications 
 
As well as the ‘Amendments to the Standard Specifications’ contained in Part B of Section C3.2: Project 
Specifications, of this document, the following Particular Specifications as contained in Section C3.3, are 
applicable to this Contract: 
 

Part C: Environmental Management Specification 

Part D: OHSA 1993 Health and Safety Specification 

Part E: Small Contractor Development 

 

The ‘Standard Specifications for Road and Bridge Works for State Road Authorities’ is applicable to this 
Contract but contains references to the ‘General Conditions of Contract for Road and Bridge Works for State 
Road Authorities’ which is not applicable to this Contract.  Table B1115 in Section C3.2: Project Specifications, 
amends these references to the 2015 3rd edition of the General Conditions of Contract for Construction Works 
published by the South African Institution of Civil Engineering which is applicable to this Contract. 
 
4.4 Certification by recognized bodies 
 
No certification of items included in the works is required. 
 
4.5 Plant and materials provided by the Employer 
 
No plant and materials are to be provided by the Employer. 
 
5. MANAGEMENT 
 
5.1 Applicable SANS 1921 standards 
 
The following parts of SANS 1921 and associated specification data are applicable: 
 

SANS 1921-1: 2004: Part 1:  General engineering and construction works 
SANS 1921-6: 2004: Part 6:  HIV/AIDS awareness 
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Specification data associated with SANS 1921-1 

Clause 
No. 

Essential data 

4.1.7 
There are no requirements for drawings, information and calculations for which the 
Contractor is responsible. 

4.2.1 The responsibility strategy assigned to the Contractor for the works is ‘A’. 

4.3.1 
The programme must conform to clause 1204 ‘Programme of Work’ of the ‘Standard 
Specifications’ and clause 5.6 ‘Programme’ of the ‘General Conditions of Contract 2015’. 

4.3.3 The Contractor must give 24 hours’ notice for inspection of work that is to be covered up. 

4.7.3 
Where applicable, the Contractor is afforded the opportunity of pricing an item to cover 
costs of unavoidable overbreak. 

4.12.2 

The samples of materials, workmanship and finishes that the Contractor is to provide and 
deliver to the Employer are to be as described in clause 1205 ‘Workmanship and Quality 
Control’ of the ‘Standard Specifications’ and clause 7 ‘Quality and Related Matters’ of the 
‘General Conditions of Contract 2015’. 

4.12.2 The fabrication drawings that the Contractor is to provide to the Employer are: none. 

4.14.5 
The Contractor is to provide latrine and ablution facilities as described in Part C 
‘Environmental Management Plan’ in Section C3.3: Particular Specifications of these 
Project Specifications. 

4.14.6 

The requirements for the provision and erection of sign boards are as described in clause 
1207 ‘Notices, Signs and Advertisements’ of the ‘Standard Specifications’, and as detailed 
in the ‘Example of Contract Signboard Details’ in Section C4: Site Information of these 
Project Specifications. 

4.17.1 
The requirements for the termination, diversion or maintenance of existing services are 
described in clause B1202 of Part B of Section C3.2: Project Specifications. 

4.17.3 
Services that are known to exist on the site are described in clause B1202 of Part B of 
Section C3.2: Project Specifications. 

4.17.4 The requirements for detection apparatus for locating underground services are:  none. 

4.18 
The additional health and safety requirements are described in Part E ‘OHSA 1993 Health 
and Safety Specification’ in Section C3.3: Particular Specifications of these Project 
Specifications. 

 
5.1.1 Additional clauses 
 
5.1.1.1 Site meetings and procedures 
 
Site meetings shall be convened as described in clause 1227 ‘Monthly Site Meetings’ of the ‘Standard 
Specifications’.  The Contractor shall keep on site a set of minutes of all site meetings, daily records of 
resources (people and equipment employed), a site memoranda book, a complete set of contract working 
drawings and a copy of the procurement document, and shall make these available at all reasonable times to 
all persons concerned with the contract. 
 
5.1.1.2 Water and electricity 
 
The Contractor is to provide water and electricity as described in clauses 1219 ‘Water’ and 1404 ‘Services’ of 
the ‘Standard Specifications’. 
 

Specification data associated with SANS 1921-6 

Clause No. Essential data 

4.2.1(a) 

A qualified service provider is one that is an accredited or provisionally accredited training 
service provider in the HIV/AIDS field.  A list of accredited service providers can be 
obtained from the Construction SETA (CETA) (tel. 011 265 5900), Health and Welfare 
SETA (HWSETA) (011 622 6852) or on the Health and Welfare SETA website: 
www.hwseta.org.za. 

4.2.1(a) 
The HIV/AIDS awareness programme is to be repeated at four monthly intervals 
throughout the duration of the contract. 
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5.1.2 Additional clauses 
 
The duration of each workshop shall not be less than 2½ hours. 
5.2 Recording of weather 
 
The Contractor shall erect a rain gauge and record the rainfall as described in clause 1215 of the ‘Standard 
Specifications’.  This information together with other details of the prevailing weather conditions shall be 
recorded in the daily site diary. 
 
5.3 Unauthorised persons 
 
The Contractor shall keep unauthorised persons away from the Works at all times.  Under no circumstances 
may the Contractor’s personnel be accommodated on the site. 
 
5.4 Management meetings 
 
Management meetings are to be held weekly at a time convenient to all concerned, to discuss planning and 
health and safety amongst other things.  Attendance by the Contractor’s and the Engineer’s representatives 
on site is mandatory, and attendance by other interested parties will be by invitation. 
 
5.5 Forms for contract administration 
 
The Engineer’s representative will provide standard forms for ‘Site Diary’, ‘Site Memoranda’, ‘Requests for 
Inspection’ and any others deemed to be necessary during the contract. 
 
5.6 Electronic payments 
 
Payments of approved payment claims will be made electronically upon submission of the Contractor’s 
banking details. 
 
5.7 Daily records 
 
A site diary is to be compiled jointly by the Contractor’s and the Engineer’s representatives on site and is  to 
be agreed and signed by both parties.  The original signed copy is to be retained by the Engineer’s  
representative. 
 
The Contractor is to keep daily records of people and equipment on site in a format to be agreed by the 
Engineer’s representative, and is to provide copies to the Engineer’s representative when requested. 
 
5.8 Payment certificates 
 
Details of measurements, proof of payment for items contained in provisional sums, proof of ownership of 
materials on site and documentation pertaining to contract price adjustment and special materials, are 
required as substantiation of claims for payment. 
 
5.9 Permits 
 
No security/entrance permits are required by the Contractor’s personnel to enter the site. 
 
5.10 Proof of compliance with the law 
 
There are no requirements for the Contractor to verify compliance with any legislation. 
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C3.2: PROJECT SPECIFICATIONS 

 
PART B: AMENDMENTS TO THE STANDARD SPECIFICATIONS 
 
PROJECT SPECIFICATIONS RELATING TO THE STANDARD SPECIFICATIONS AND OTHER 
ADDITIONAL SPECIFICATIONS 
 
In certain clauses in the COLTO Standard Specifications, allowance is made for a choice to be specified in 
the Project Specifications between alternative materials or methods of construction, and for additional 
requirements to be specified to suit a particular contract.  Details of such alternatives or additional 
requirements applicable to this Contract are contained in this part of the Project Specifications.  It also contains 
the necessary additional specifications required for this Contract. 
 
The clauses and payment items dealt with in this part of the Project Specifications are numbered ‘B’ with a 
number corresponding to the relevant clause or item number in the COLTO Standard Specifications. 
 
New clauses and payment items not covered by clauses or items in the COLTO Standard Specifications have 
been included here and have also been designated with the prefix ‘B’. Such clauses and items have been 
given a new number following upon the last number used in the particular section referred to in the COLTO 
Standard Specifications. 
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SECTION 1100: DEFINITIONS AND TERMS 
 
B1115 GENERAL CONDITIONS OF CONTRACT 

Replace clause 1115 with the following: 

“The General Conditions of Contract for Construction Works 3rd edition 2015 (abbreviated elsewhere in C3.2 
Project Specifications and C3.3 Particular Specifications as “GCC 2015” or as “General Conditions of Contract 
2015”) published by the South African Institution of Civil Engineering (SAICE), together with the Special 
Conditions of Contract form part of the contract. 

All references in the COLTO Standard Specifications for Road and Bridge Works are to the COLTO General 
Conditions of Contract for Road and Bridge Works for State Road Authorities.  Consequently all references 
in the COLTO Standard Specifications have to be amended accordingly to reflect the appropriate General 
Conditions of Contract relevant to the Contract.  The COLTO Standard Specifications have been scrutinized 
and the clauses, which refer to the COLTO General Conditions of Contract, identified.  Each COLTO clause 
reference is tabulated in Table B1115 below (context of reference is also given) together with the relevant 
equivalent clause in the SAICE General Conditions of Contract for Construction Works 3rd edition 2015 
applicable for this contract. 

Whereas every effort has been made to include all of the affected clauses in the table, there may be some 
omissions.  In every case, however, the SAICE General Conditions of Contract for Construction Works 
3rd edition 2015 reference, as amended by the Special Conditions of Contract in the Contract Data, shall apply 
and the contractor shall be responsible for interpretation of the equivalent clause. 

TABLE B1115:  REFERENCES IN COLTO STANDARD SPECIFICATIONS TO THE COLTO GENERAL 
CONDITIONS OF CONTRACT AND RELEVANT SAICE GENERAL CONDITIONS OF CONTRACT FOR 
CONSTRUCTION WORKS 3rd EDITION 2015  

COLTO 
Standard 

Specification 

COLTO 
General Conditions of Contract 1998 

SAICE 
General Conditions of Contract for 

Construction Works 
3rd edition 2015 

Clause 
No 

Page 
No 

Clause 
No 

Description or Reference 
Clause 

No 
Description or Reference 

1202 1200-2 15 Programme 5.6 Programme 
1209(e) 1200-5 52: 

 
52(1)(e) 
 
 
 
52(2) 

 
 
Monthly payments 
(documentary evidence of 
ownership of materials) 
 
Valuation of material 
brought onto Site 

6.9 & 
6.10: 
 
6.9 
 
 
6.10.2 

 
 
 
Vesting of plant and 
materials 
 
Valuation of material brought 
onto Site 

1210 1200-5 54: 
 
54(1) 
54(2) 
54(3) 

 
 
Certificate of practical 
completion 

5.14: 
 
5.14.1 
5.14.2 
5.14.3  

 
 
Certificate of Practical 
Completion 

1212(l) 1200-7 49: 
 
49(2) 

 
 
Contract Price Adjustment 
Factor 

6.8: 
 
6.8.2 

 
 
Contract Price Adjustment 
Factor 

1215 1200-9 45 Extension of time for 
completion 

5.12 Extension of time for 
practical completion 

1217 1200-10 35 Care of the Works 8.2 Care of the Works 
1303 1300-1 49 & 53:  6.8 &  
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COLTO 
Standard 

Specification 

COLTO 
General Conditions of Contract 1998 

SAICE 
General Conditions of Contract for 

Construction Works 
3rd edition 2015 

Clause 
No 

Page 
No 

Clause 
No 

Description or Reference 
Clause 

No 
Description or Reference 

and 
1300-2 

 
49(2) 
and 
49(3) 
 
53 

 
Contract Price Adjustment 
Factor and 
special materials 
 
Variations exceeding 20% 

6.11: 
6.8.2 
and  
6.8.3 
 
6.11 

 
Contract Price Adjustment 
Factor and 
special materials 
 
Variations exceeding 15% 

1303 1300-2 12 &45: 
 
 
12 
 
 
45 

 
 
 
Commencement of Works 
and Commencement Date 
 
Extension of time for 
completion 

5.3 & 
5.12: 
 
5.3 
 
 
5.12 

 
 
 
Commencement of the 
Works 
 
Extension of time for 
practical completion 

1403 
(c)(ii) 

1400-4 40(1) Valuation of variations 6.4.1 Value of variations 

1505 1500-3 40: 
 
40(1) 

 
 
Valuation of variations 

6.4: 
 
6.4.1 

 
 
Value of variations 

1507 
Items: 
15.08 
15.09 
15.11 

1500-8 48: 
 
48.1 

 
 
Provisional Sums 

6.6: 
 
6.6.1 

 
 
Provisional Sums 

3108 
Note (2) 

3100-4 40: 
 
40(1) 

 
 
Valuation of variations 

6.4: 
 
6.4.1 

 
 
Value of variations 

3204 
(b)(iii) 

3200-2 40: 
 
40(1) 

 
 
Valuation of variations 

6.4: 
 
6.4.1 

 
 
Value of variations 

3303(b) 3300-2 2 Engineer and Engineer’s 
Representative 

3 Engineer 

5803(c) 5800-3 40: 
 
40(1) 

 
 
Valuation of variations 

6.4: 
 
6.4.1 

 
 
Value of variations 

5805(d) 5800-4 40: 
 
40(1) 

 
 
Valuation of variations 

6.4: 
 
6.4.1 

 
 
Value of variations 

5809 
Item 
58.10 

5800-10 48: 
 
48.1 

 
 
Provisional Sums 

6.6: 
 
6.6.1 

 
 
Provisional Sums 

8103(c) 8100-1 40: 
 
40(1) 

 
 
Valuation of variations 

6.4: 
 
6.4.1 

 
 
Value of variations 

8117 
Item 
81.03 

8100-26 22 Clearance of site on 
completion 

5.15 Clearance of site 
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SECTION 1200: GENERAL REQUIREMENTS AND PROVISIONS 
 
B1202 SERVICES 
 
Add the following at the end of clause 1202: 
 
“A provisional sum is included in the Schedule of Quantities to cover the costs of relocating the known 
services.  This provisional sum shall be used to effect payments for the services relocation work carried out 
by the subcontractor selected by the contractor in consultation with the employer for this purpose.” 
 
B1205 WORKMANSHIP AND QUALITY CONTROL 
 
Add the following paragraph to the end of clause 1205: 
 
"Testing for quality control shall be conducted in accordance with the requirements of Section 8200 for Quality 
Control (Scheme 1)." Judgement plan B. 
 
B1206 THE SETTING-OUT OF WORK AND PROTECTION OF BEACONS  
 
Delete the first paragraph of clause 1206 in its entirety and replace it with the following: 
 
“The contractor shall comply with all legal provisions in regard to surveying and setting out work.” 
 
Add the following paragraph to the end of clause 1206: 
 
"It may become necessary to construct, level and coordinate new survey beacons during the course of the 
contract, or to protect existing survey beacons. A provisional sum is included in the Schedule of Quantities to 
cover the costs of such work." 
 
B1209 PAYMENT 
 
(a) Contract rates 
 
Replace the following in subclause (e): 
 
“Clause 52” with “Clauses 6.9 and 6.10.2” 
 
B1210  CERTIFICATE OF PRACTICAL COMPLETION 
 
Replace the following: 
 
“Clause 54” with “Clause 5.14” 
 
B1212 ALTERNATIVE DESIGNS AND OFFERS 
 
Replace the following in subclause (l) 

 

“Clause 49” with “Clause 6.8” 

 
Add the following to the end of subclause 1212(m): 
 
"The provision for contract price adjustment in the original Tender Summary must not under any circumstances 
be altered in an alternative offer." 
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B1215 EXTENSION OF TIME RESULTING FROM ABNORMAL RAINFALL 

 

Extension of time resulting from abnormal rainfall shall be calculated according to the requirements of Method 

(ii) (Critical-path method). 

Method (ii) (Critical-path method) 

 

Delete the words "(based on a five-day working week)" in the fifth and sixth lines of the second paragraph of 

Method (ii). 

 

Add the following to the end of Method (ii): 

 

"The value of “n” working days expected delay caused by normal rainy weather as referred to in Method (ii) 

shall be as given in Table B1215 below for each respective calendar month of any year: 

 

Table B1215 
 

 
Month 

 
Expected delay of "n" 

working days due to normal 
rainy weather 

 
Month 

 
Expected delay of "n" 

working days due to normal 
rainy weather  

 
January*** 
February 
March 
April 
May 
June 

 
 

5 
4 
4 
3 
2 
1 

 
 
July 
August 
September 
October 
November 
December*** 

 
 

1 
1 
2 
3 
4 
5 

 
  *** Includes the whole month of December / January. 
 
Each "n"-value in Table B1215 applies only to the calendar month immediately to the left of the number, and 
the "n"-values as specified shall not be taken as being carried forward so as to accumulate over the contract 
period.  If no abnormal rainfall occurs during a particular calendar month in a particular year, then no extension 
of time for abnormal rainfall shall be granted with respect to that calendar month for that year, and no further 
consideration shall be given to that "n"-value in respect of that year. 
 
Similarly, if the "n" working days expected delay caused by normal rainy weather during a particular calendar 
month in a particular year (for which the contractor shall have made provision in his programme of work in 
accordance with Method (ii)) are not taken up (either in whole or in part) by standing time due to normal rainy 
weather during that month of that year, then no further consideration shall be given to those "n" working days 
(or portion thereof), which effectively have been gained, when any subsequent extension of time claims which 
may arise later during the contract period are assessed by the employer." 
 
B1219 WATER 
 
Add the following paragraph to the end of clause 1219: 
 

“The contractor shall arrange for chemical tests to be carried out to confirm the suitability of his proposed 
water sources for use as drinking water and for use in the concrete construction. The contractor shall ensure 
that these tests also include testing for salinity and sugar content levels. 
 

The contractor shall note that the necessary permission must be obtained from the Department of Water 
Affairs for the abstraction of water from streams and rivers.” 
B1224 THE HANDING-OVER OF THE ROAD RESERVE 
 



Moretele Local Municipality    
Tender No. MLM/W18/IR&SW/P1/2025-26 
Internal Roads and Stormwater in Ward 18  
(Lefatlheng) 
 

 

  
C82 

Add the following paragraph to the end of clause 1224: 
 

"The handing-over of the road reserve for this project shall be subject to the following restrictions: 
 

(a) The full extent of road reserve will be handed over to the Contractor at the beginning of the contract. 
He shall be responsible for the maintenance along this portion of the road until completion of the 
contract. 
 

(b) The contractor shall be required to accommodate public traffic as well as the employer’s other 
contractors working on various projects in the area related to the construction of District Road 457. 

(c) The contractor shall be required to accommodate service owners and other contractors working on 
the services relocation and maintenance in the execution of their duties.” 

 
B1229 SABS CEMENT SPECIFICATIONS 
 
Add the following paragraphs to the end of clause 1229: 
 
“All cement used on this contract shall comply with SANS 50197-1: Cement Part 1: Composition, 
specifications and conformity criteria for common cements. 
 
Where reference is made in these Project Specifications or in the COLTO Standard Specifications to the 
former SABS cement specifications (e.g., SABS 471, SABS 626, SABS 831, SABS 1491), such reference 
shall be replaced with the new specification: 
 

• SANS 50197-1: Cement Part 1: Composition, specifications and conformity criteria for common 
cements. 

 
The blending of cements on site shall not be permitted.” 
 
Add the following new clauses at the end of Section 1200: 
 
B1230 DEVELOPMENT PROGRAMME 
 
A Project Liaison Committee (PLC) is a vital means of communication between all parties involved with the 
project. The PLC comprises representatives of the employer, the engineer and formal structures within the 
Community. The contractor shall make use of these communication channels, and shall appoint from amongst 
his site personnel a responsible person to participate in the affairs of the PLC, and this representative shall 
also attend the monthly PLC meetings when so requested. 
 
B1231 COMPENSATION FOR OCCUPATIONAL INJURIES AND DISEASES ACT, 1993 
 
All labour employed on the site shall be covered by the Compensation for Occupational Injuries and Diseases 
Act, 1993, as amended.  The contractor shall pay in full, including the payment of the necessary levies, such 
amounts as are due in terms of the Act.  The manner in which compensation in terms of this Act shall be 
handled shall be resolved by the contractor at the commencement of the contract. 
 
B1232 COMPLIANCE WITH THE ROAD TRAFFIC ACT 
 
When a service necessitates vehicles or plant travelling or working on a public road, the following shall apply: 
 

• The vehicles and plant shall be licensed in terms of the National Road Traffic Act 1996 (Act No. 93 of 
1996) as amended. 

 

• Every driver and operator of a vehicle or an item of plant shall be in possession of a valid permit in 
respect of the class of vehicle or item of plant he / she is driving or operating. 

 
The contractor shall provide, erect and maintain sufficient road signs, barricades, fencing and guarding as 
may be necessary or required by the engineer or by any act, regulation or statutory authority in order to 
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minimise the danger and inconvenience caused to vehicle and pedestrian traffic.  The contractor by accepting 
this contract shall be deemed to have indemnified the employer and the engineer against any claims, 
damages and / or costs that may arise in this regard. 
 
B1233 ENVIRONMENTAL IMPACT CONTROL 
 
In addition to aspects of the design which are intended to avoid or reduce environmental impact, and in 
addition to normal good construction practice expected of the contractor, the following requirements shall also 
be observed: 
 
(a) The contractor shall comply with the requirements of Part C: Environmental Management 

Specification contained in section C3.3 Particular Specifications.  
 

(b) Clearing shall be limited to the road prism and, where applicable, to detours, which shall be sited in 
consultation with the engineer and the local communities. 

 

(c) No littering by construction workers shall be allowed. A refuse control system shall be established for 
the collection and removal of refuse to the satisfaction of the engineer. 

 

(d) Adequate provision shall be made for temporary toilet requirements in construction areas. Use of the 
veld for this purpose shall not be allowed under any circumstances. 

 
(e) Streams, rivers and dams shall be protected from direct or indirect spillage of pollutants, such as 

refuse, garbage, cement, concrete, sewage, chemicals, fuels, oils, aggregate tailings, wash water, 
organic materials and bituminous products.  In the event of spillage, prompt action shall be taken to 
clear the affected area.  Emergency measures in the event of spillage shall be set out and the 
responsible person shall be made aware of the required action. The construction of temporary and/or 
permanent dams shall be done with the necessary approvals from the Department of Water Affairs 
and Forestry and the Department of Environmental Affairs and Tourism. 

 

(f) Bituminous and / or other hazardous products shall not be spoiled on site and shall only be disposed 
of at licensed authorised disposal facilities. 

 

(g) Provision shall be made to prevent excessive erosion and siltation throughout the contract and in 
particular on adjacent land.  Should excessive erosion and / or siltation take place outside the road 
reserve as a direct result of the contractor’s construction activities, the contractor shall be responsible 
for making good the erosion / siltation to the satisfaction of the landowner and the engineer. 

 

(h) Invader species of plants shall be controlled. 
 
(i) Dust and noise pollution shall be restricted to acceptable levels. 
 

No separate payment shall be made for observing these requirements as such payment shall be deemed to 
be included in the amount tendered for item B13.01(c) (The contractor's general obligations: Time-related 
obligations). Any avoidable non-compliance with these requirements shall be considered sufficient grounds 
for withholding payment of part or all of the amounts to be paid for the above item in order to pay for the 
repairs to any damages. 
 

B1234  SITE DIARY 
 
 The Contractor must keep a triplicate site diary on site, which must record the daily site activities, 

plant, site supervision, rainfall, site visitors, etc. This diary must be filled in daily and signed by 
the Contractor’s Representative. 

 

B1235  SUB-CONTRACTORS 
 

 Contractors are encouraged to employ and train emerging subcontractors to undertake labour 
intensive work such as minor patching, cleaning and other related work. 

 
 



Moretele Local Municipality    
Tender No. MLM/W18/IR&SW/P1/2025-26 
Internal Roads and Stormwater in Ward 18  
(Lefatlheng) 
 

 

  
C84 

B1236 SANS BITUMEN SPECIFICATION 
 

 Where reference is made in this specification or the standard specifications to SABS bitumen 
specifications, the latest published national standard shall be applicable. 

 
B1237 PAYMENT 
 
  Add the following new payment items 
 
ITEM  UNIT 
   
B12.01 Services 

 
 

 (a) Provisional sum for existing services to be relocated and/or protected 
 during construction 

 
Prov Sum 

   

 (b)  Handling costs and profit in respect of subitem B12.01(a) above % 
   
Expenditure under this item shall be made in accordance with clause 6.6 of the General Conditions 
of Contract 2015.  
 
The tendered percentage is a percentage of the amount of expenditure approved by the Engineer 
under subitem B12.01(a), and shall include full compensation for the handling costs of the 
Contractor and the profit in connection with the relocation and / or protection of the relevant 
services. 

 
ITEM  UNIT 
   
B12.02 The setting-out of work and protection of beacons 

 
 

 (a)  Provisional sum for existing beacons to be relocated and/or protected during 
construction. 

 
Prov Sum 

   

 (b)  Handling costs and profit in respect of subitem B12.02(a) above. % 
   

Expenditure under this item shall be made in accordance with clause 6.6 of the General Conditions 
of Contract 2015.  

 

The tendered percentage is a percentage of the amount of expenditure approved by the Engineer 
under subitem B12.02(a), and shall include full compensation for the handling costs of the 
Contractor and the profit in connection with the relocation and / or protection of the relevant 
beacons. 
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SECTION 1300: CONTRACTOR'S ESTABLISHMENT ON SITE AND GENERAL OBLIGATIONS 
B1302 GENERAL REQUIREMENTS 
 
(c) Legal and contractual requirements and responsibility to the public 
 
Add the following new paragraphs to the end of subclause 1302(c): 
 
 “Legislation imposes mutual obligations on the employer and contractor in the performance of their duties to 
society and to the built and natural environment. To assist the contractor in understanding and assessing his 
obligations, and thus to make allowances for the cost of compliance with this legislation, Parts C, D and E are 
included in section C3.3 Particular Specifications in the project specifications. 
 
The Contractor's general obligations shall also include the training of temporary labour, the management of 
labour enhanced work, the application of the Compensation for Occupational Injuries and Diseases Act, 1993, 
and compliance with the requirements of Part C: Environmental Management Specification and Part D: OHSA 
1993 Safety Specification contained in section C3.3 Particular Specifications and Part E: Small Contractor 
Development contained in section C3.3 Particular Specifications." 
 
Part C: Environmental Management Specification contains the environmental management specification for 
this project.  Its provisions regulate the contractor’s construction methods so as to ensure responsible conduct 
with respect to the environment and responsible treatment of the environment relevant to the project.  No 
separate payment mechanism has been made available for the contractor to allow for his compliance with the 
environmental management specification.  The contractor shall therefore include for such costs in the existing 
pay item B13.01 in section 1300. 
 
Part E: OHSA 1993 Health and Safety Specification contains the specifications that regulate the contractor’s 
construction methods so as to ensure the health and safety of his employees and the public.  A new pay item 
B13.02 is included in section 1300 to allow the contractor to make separate provision for the cost of health 
and safety obligations during the construction process. 
 
Part E: Small Contractor development contains provisions that regulate the contractor’s construction 
processes for compliance with Government’s iniatives towards broad-based black economic empowerment. 
No separate payment mechanism has been made available for the contractor to allow for his compliance with 
relevant broad-based black economic empowerment legislation. The contractor shall therefore include for 
such costs in the existing pay item B13.01 in Section 1300. The contractor shall note, however, that 
compliance with the provisions of Part E may lead to the imposition of penalties as described in clause D1003 
(d).” 
 
Add the following new sub-clause: 
 
(d) Emerging Contractors 
 
It is the intention of the client to maximise emerging contractor opportunities on this contract. As such the use 
of emerging contractors satisfying the requirements of MORETELE LOCAL MUNICIPALITY Registration 
Process will be used for the Construction of Concrete and Ancillary Works.  
 
The Contractor will put out quotations for the work to be undertaken following the Department’s Bid Proposal 
for Emerging Contractors. The Established Contractor will be responsible for providing all plant and material 
for the Grade 1 Contractors. A Provisional Sum has been allowed in Section D of the Bill of Quantities under 
Item D3 for Dayworks Materials. 
 
This contractor will be treated as a Nominated Sub Contractor and therefore attention is drawn to clause 4.4 
(4.4.2, 4.4.3 and 4.4.4) (General Conditions of Contract 2015). The nominated sub-contractor will be paid on 
a monthly basis by the main contractor unless otherwise agreed between the Engineer/subcontractor and 
main contractor. A detailed record of expenditure, materials, labour and plant shall be required together into 
supporting documentation. Payment shall only be authorised subsequent to the verification and approval of 
the quantities and supporting documentation. 
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B1303 PAYMENT 
 
Add the following at the start of clause 1303: 
 
“All references in clause 1303 to the final value of the work increasing or decreasing by “twenty (20) per cent” 
in terms of the COLTO general conditions of contract shall be read as increasing or decreasing by “fifteen 
(15) per cent” in terms of the General Conditions of Contract 2015. 
 
Separate provision has been made in the Schedule of Quantities for the pricing of the contractor’s general 
obligations with regard to Health and Safety.”  
 
Refer to the second sentence of the fourth last paragraph of clause 1303, page 1300-2 of the COLTO 
Standard Specifications and delete the words “from the date on which the contractor has received the letter 
of acceptance in terms of clause 12 of the general conditions of contract,” and replace these words with the 
following: 
 
“from the Commencement Date in terms of clause 5.2.1 of the General Conditions of Contract 2015,”. 
 
Add the following at the end of clause 1303: 
 
"The amount payable to the contractor for time-related obligations arising from extensions of time granted by 
the employer, where the contractor is fairly entitled to such compensation in terms of clause 5.12 of the 
General Conditions of Contract 2015, shall be calculated as follows: 
 
(i) The contractor shall apply for the extension of time in terms of the number of working days delay 

incurred. 
 
(ii) The number of working days extension of time finally granted shall then be added to the contract by 

the employer, commencing on the first working day after the day of the original completion date.  Non-
working days and special non-working days as defined in the contract data shall not be counted as 
working days in calculating the extended completion date. 

 
(iii) The number of calendar days extension of time granted from the original completion date to the 

extended completion date as calculated in (ii) above shall then be calculated, commencing on the 
first calendar day after the day of the original completion date. 

 
 The following formula shall then be used to calculate the number of months extension of time granted: 
 
 No. of months extension of time granted 
 
 = [(No. of calendar days extension of time granted / 365)] x 12 
 
(iv) The number of months extension of time granted calculated as in (iii) above shall be the number of 

additional months measured for payment for time-related obligations under item B13.01(c) as a result 
of the extensions of time granted. 

 
Note: The number of months extension of time granted calculated as in (iii) above shall also be included in 

the measurement of any other items scheduled under Sections 1300, 1400, 1500 or elsewhere in the 
Schedule of Quantities that involve the unit of measurement "month" and that were provided on site 
for the full duration of the extended period.  Where such items were provided for a portion of the 
extended period only, a pro rata payment shall be made, based on the number of calendar days the 
item was provided on site after the original completion date divided by the number of calendar days 
as calculated in (iii) above for the extension of time granted." 
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B1303  MEASUREMENT AND PAYMENT 
 

Amend the following payment items as follows: 
 

 

ITEM  UNIT 
   
B13.01 The contractor’s general obligations:  
   
 (a) Fixed obligations Lump sum 
   
 (c) Time-related obligations month 
   
Payment of the lump sums tendered under subitems (a) and (b), and the rate per month for subitem 
(c) shall, for the six subitems together, include full compensation for all the contractors charges in 
respect of the following items, collectively termed the “contractors” general obligations. 

   
After the end of subsubclause (iii) in the fourth paragraph of item 13.01, add the following new 
subsubclauses which further define the contractor’s general obligations: 
   
“(iv) (iv) Complying with the requirements and conditions of the additional 

specifications in Part C: Environment Management Specification. 
 

   
   
(vi)  (vi) Complying with the requirements and conditions of the additional 

specification in Part E: Small Contractors development relating to the 
Government’s Broad based economic empowerment initiatives.” 

 

 
Add the following new payment items at the end of clause 1303: 
 
ITEM UNIT 
  
B13.02 Health and Safety (H&S) 

 
 (a)  Fixed obligation for preparation of risk assessment, H&S file.                                  Lump Sum 
  
 (b)  Fixed obligation for checking H&S file.                                                                      Lump Sum 
  
 (c) Time related obligation for updating risk assessment, safe  

work procedures.                                                                                                              month 
 

Payment of the lump sums tendered under subitems B13.02(a) and (b) and the rate per month for 
subitem B13.02(c) shall, for the three subitems together, include full compensation for all the 
contractor’s costs in respect of compliance with the OHS Act and Construction Regulations.  

 

Payment of each of the lump sums tendered under subitems B13.02(a) and (b) shall be made in three 
instalments as specified in the COLTO standard specifications for the payment of the lump sum 
tendered under subitem 13.01(a). 

 

The tendered rate for subitem B13.02(c) shall be paid as specified in the COLTO standard 
specifications. 
 
ITEM                UNIT 
   
B13.03 (a) Contract sign boards                No 
   
 (b) Information boards                No 
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The tendered rate shall include full compensation for providing and erecting each contract and 
information signboard complete (refer to the typical contract signboard face detail shown in Section 
C4.2 including timber poles and fixings, excavation and backfill, and for dismantling and removing 
the signboard structures and reinstating the signboard area on completion. 

 

 

SECTION 1500: ACCOMMODATION OF TRAFFIC 
 
B1501 SCOPE 
 

 Add to Clause 1501 the following: 
 
 The scope of this section shall also include the preparation and submission to the Engineer for approval of 

traffic management plans. The traffic management plans shall demonstrate how the Contractor intends 
accommodating and controlling traffic through the site. The plans must incorporate all the requirements of the 
specifications in respect of the accommodation of traffic, including the traffic control devices and the personnel 
involved. A traffic safety officer shall be specifically named in the Plan together with 24 hour contact details. 
Copies of the plans shall be made available to the Engineer, the Employer, Local Authorities, the Police and 
Emergency Services. 

 
 The accommodation of traffic shall generally be undertaken in the following manner: 
 
 (a)  Via gravel diversions, where practical in terms of space and the terrain. 
 (b)  By dealing with traffic under construction where no diversions are possible. 

(c)  By diverting traffic along the existing road where the route is being realigned 
 
Add the following to the end of clause 1501: 
 
“Throughout the course of the contract the contractor shall ensure that the works do not prevent service 
owners or the employer’s other contractors from gaining access through the site. 
 
The contractor shall be required to accommodate traffic in the vicinity of the points at which he accesses the 
site from the existing road network.  All movements of the contractor’s plant to and from the existing access 
road at these intersections shall be strictly controlled by means of appropriate signage, delineators, stop / go 
facilities and flagmen.” 
 
 

B1502 GENERAL REQUIREMENTS 
 
(a) Safety 

 
 Add to Sub-clause 1502(a) the following: 
 

 Information in respect of intersections, accesses, bus stops, traffic volumes, pedestrians etc is given in Part 
B of these Project Specifications. 

 

 (b) Providing Temporary Deviations 
 
 Add to Sub-clause 1502(b) the following: 
 The contractor shall keep the provincial traffic police, the municipal traffic departments and the engineer fully 

informed with regard to any changes in the normal traffic flow and obtain their approval for these changes. 
 
 During the non-working hours, all unnecessary obstructions to the traffic shall be removed and all signs no 

longer applicable to the situation shall be removed or effectively covered. 
 
 It is a condition of this contract that not more than 10 km of deviation should be open to public traffic at any 

one time, and that not more than three separate deviations should be open at any one time.  No additional 
payments will be made where situations arise that the contractor has deviations cross over the roadway under 
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construction. 
 

 (i) Traffic Safety Officer 
 
 Add to Sub-clause 1502(i) the following: 
 
 The Contractor shall submit a CV of the candidate to the Engineer for approval before the Traffic Safety 

Officer is appointed.  The Traffic Safety Officer shall be made available to discuss road safety and traffic 
accommodation matters whenever required by the Engineer. 
Delete Sub-clause 1502(i), sub-sub-clauses (ii) and (iii) and replace with the following: 
 
(ii) Record on neat and dimensioned sketches and submit to the Engineer the position and sign reference 

number where applicable of each sign, barricade, delineator, cone, amber flicker light, guardrail and 
permanent or temporary painted road marking feature.   

 
 The position of each unit shall be adequately referenced to identifiable permanent features located along 

the site of the works. 
 
 These records shall also show the date and time at which the recorded traffic accommodation features 

are certified correct by the Traffic Safety Officer, and shall be signed by the Traffic Safety Officer before 
being submitted to the Engineer. 

 
 The records shall be amended whenever changes are made in the field and the revised detailed sketches 

shall be submitted to the Engineer.  This shall include the recording of the position of flagmen and stop/go 
control men and their associated traffic accommodation equipment wherever they are used.” 

 
(iii) Personally inspect the position and condition of each traffic accommodation feature on the whole site of 

works twice each day by 9:30 and by 16:30, to record all irregularities discovered and the remedial action 
taken, and to sign off as correct and submit to the Engineer such record sheets by 10:00 and by 17:00 
each day. The traffic Safety Officer shall keep a duplicate book for this specific purpose. 

 
 The Traffic Safety Officer shall also submit to the Engineer by 10:00 each morning, a record of all matters 

pertinent to site safety and traffic accommodation throughout the site of works the previous day.  He shall 
also record the daily labour returns of flagmen, stop/go and traffic signal control men employed. 

 
 The traffic safety officer shall be equipped with a cellular telephone and shall have a vehicle and 2 

labourers at his disposal 24 hours a day, including public holidays and the shutdown period as instructed 
by the engineer. He shall also be directly answerable to the Contractor’s Site Agent. The Traffic Safety 
vehicle shall be a truck with a capacity of 1 ton and shall be equipped with a high visibility rear panel. 
The traffic Safety Officer shall have a direct line of communication at all times with the police and traffic 
officers responsible for the area within limits of the Contract.   

 
Add to Sub-clause 1502(i) the following new sub-sub-clauses: 
(ix)  Ensure that all obstructions, soil and gravel heaps, related to the Contractors activities be removed before 

nightfall where applicable and as instructed by the Engineer and that the roads are safe for night traffic. 
  

(x) The Traffic Safety Officer shall, in addition to the duties listed in Clause 1502 (i), also be responsible for 
removal of broken down vehicles off the roadway and implementing actions requested by the traffic 
authorities with regard to the work to be carried out, and shall be responsible for the erection and 
maintenance of all traffic signs necessary for the accommodation of traffic.” 

 
Add the following new Sub-clauses to Clause 1502: 
 

 (j) Public traffic 
 

  The contractor must plan and conduct his activities so as to bring about the least possible disruption to 
the traffic on the road.  All halting of traffic will require the prior approval of the engineer and must be pre-
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arranged with the appropriate traffic authorities. In all dealings with the public the Contractor shall bear 
in mind the public's right to enjoy the use of the road, and the Employer's desire to interfere as little as 
possible with this right. At all points of contact with the public, the Contractor shall deal with deliberate 
courtesy and understanding in any discussions or disputes. 
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(a) Failure to comply with provisions 
 

  The failure or refusal of the Contractor to provide barricades or traffic signs at the proper time, or to take 
the necessary precautions for the safety and convenience of public traffic as specified or instructed by 
the Engineer, shall be sufficient cause for the suspension of all work under this Contract without any 
additional compensation to the Contractor until the required accommodation of traffic has been 
completed to the satisfaction of the Engineer.  The above shall be sufficient cause for the Engineer to 
deduct penalties as follows: 

 
➢ A fixed penalty of R5 000,00 per occurrence shall be deducted for each and every 

occurrence of non-compliance with any of the requirements of Section 1500 of the 
standard specifications and section B1500 of the Project Specifications. 

 
➢ In addition a time-related penalty of R500,00 per hour over and above the fixed penalty 

shall be deducted for non-compliance to rectify any defects in the accommodation of 
traffic within the allowable time after an instruction to this effect has been given by 
the Engineer.  The Engineer’s instruction shall state the allowable time, which shall 
be the time in hours for reinstatement of the defects.  Should the Contractor fail to 
adhere to this instruction, the time-related penalty shall be applied from the time the 
instruction was given. 
 

➢ Furthermore, failure to comply with the provisions of clause B1502(i) will also result 
in a pro-rata penalty to be deducted from payment item B15.14 by the engineer. 

 
The penalties shall be deducted from the payment certificate for the month in which the non-compliance 
occurs. 

 
(b) Access to work area 
 

Construction traffic will only be permitted to enter or leave the work area at points approved by the 
Engineer and as clearly indicated on the traffic management plans.  When any access point is in use, 
flagmen shall be provided for each such point.  At least two flagmen shall be stationed at the access 
point to control the movement of construction traffic, and to warn public traffic on both lanes of the existing 
road.  It is not the purpose of these flagmen to stop public traffic flow. 

 
(c) Extension of time for completion 
 

Accommodation of public traffic on the works or any delays caused thereby, as well as any suspensions 
due to failure by the Contractor to comply with the provisions for the accommodation of traffic, will not be 
regarded as special circumstances for an extension of time. 

 
B1503 TEMPORARY TRAFFIC-CONTROL FACILITIES 
 
Replace the first sentence of the first paragraph of clause 1503 with the following: 
 

“The contractor shall provide, erect and maintain the necessary traffic-control devices, road signs, 
channelisation devices, barricades, warning devices and road markings (hereinafter referred to as traffic-
control facilities) in accordance with these project specifications and as shown on the drawings and in 
the South African Road Traffic Signs Manual in conjunction with the latest edition of Road Signs Note 
No.13 - Roadworks, and shall remove them when no longer required. 

 

The contractor shall replace at his own cost any traffic-control facilities that have been damaged, lost or 
stolen.  The contractor shall also remove all bituminous or other foreign material from the traffic-control 
facilities in order to keep them clean and visible at all times.  Traffic-control facilities that can no longer 
be cleaned effectively shall be replaced with new ones at the cost of the contractor.” 

 

Replace the first sentence of the third paragraph of clause 1503 with the following: 
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“The type of construction, spacing and placement of traffic-control facilities shall be in accordance with 
the latest edition of Road Signs Note No.13 - Roadworks, these project specifications, the drawings and 
the South African Road Traffic Signs Manual.  
The details shown for spacing and placement of traffic-control facilities may, however, be revised at the 
discretion of the engineer where deemed necessary to accommodate local site geometry and traffic 
conditions.” 

 
(a) Traffic-control devices 
 
Add the following new paragraph after the end of the second paragraph of subclause 1503(a): 
 

“The reduction of the road width to a single lane carrying one-way traffic and controlled by “Stop / Go” 
boards shall be allowed only during daylight hours in clear weather conditions when work is actively 
taking place on the road, and such reduction of the road width shall always be accompanied by sufficient 
on-going watering to keep the dust down at all times on any trafficked gravel surfaces in order to maintain 
good visibility along the deviation.  At least two lanes carrying two-way traffic shall be provided at all 
other times." 

 
(b) Road signs and barricades 
 
Add the following to the end of subclause 1503(b): 
 

“The contractor shall be responsible for the protection and maintenance of all signs, and shall at his own 
cost replace any that have been damaged, lost or stolen. 
 
The temporary road signs required for this contract shall generally be mounted on poles installed in the 
ground.  Where temporary signs such as delineators are mounted on portable supports, the only 
permitted method of ballasting such sign supports shall consist of durable sandbags filled with sand of 
adequate mass to prevent the signs from being blown over by wind.  The cost of the sandbags shall be 
included in the tendered rates for the applicable types of temporary road signs. 
 
The traffic-control devices, temporary signs and devices required in the contract are those designated in 
Road Signs Note No.13 - Roadworks. 
 
The covering of permanent road signs, if applicable, shall be carried out by utilising a hessian bag which 
shall be pulled over the sign in the form of a hood and fastened to the sign posts using wire ties.  Plastic 
bags or other materials, and fastening by means of adhesive tape, shall not be permitted for this purpose.  
The cost of covering permanent road signs shall be deemed to be covered by the tendered rates for 
items B15.01. 

 
No work may proceed on any section where accommodation of traffic is required until such time as the 
relevant requirements with regard to signposting are met and the written approval of the engineer has 
been obtained.  The contractor shall keep sufficient surplus signs, delineators and barricades on the site 
to allow for the replacement of damaged or missing items immediately upon discovery, or within three 
hours of instructions to such effect having been given by the engineer.  Delineators shall be of the flexible 
plastic / rubber reversible variety and not of the rigid metal variety.” 

 
(c) Channelization devices and barricades 
 
Add the following paragraphs at the end of subclause 1503(c): 
 

"Delineators shall be manufactured from plastic / rubber materials and shall be adequately ballasted with 
sand bags to prevent the signs from being blown over by wind or wind turbulence from moving traffic. 

 
Traffic cones shall be manufactured from fluorescent orange or red plastic material, and shall be used 
only at short term lane deviations during daylight hours.  All traffic cones used on deviations shall be 
750mm high.  Lane closures which continue into the night time shall be demarcated by delineators only. 
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The use of steel drums as channelization devices shall not be allowed on this Contract.  Channelization 
shall be effected by the use of delineators or cones as detailed in Road Signs Note No. 13 - Roadworks.” 

 
(e) Warning devices 
 

Add the following to subclause 1503(e): 
 

“All construction vehicles and plant used on the works shall be equipped with 200mm diameter rotating 
amber flashing lights and with "Construction Vehicle" warning signs.  All vehicles and plant shall obtain 
a clearance permit from the engineer before being allowed onto the site. 
Rotating lights shall have an amber lens of minimum height of 200mm and shall be mounted to ensure 
clear visibility from all directions.  The lights on construction vehicles shall be switched on as the vehicles 
decelerate to enter a construction area, while construction vehicles are operating within the 
accommodation of traffic area, and as the vehicles accelerate to the general speed when entering the 
road from a construction area.  Lights on plant shall operate continuously while the plant is working 
alongside sections of road open to public traffic. 

 

All LDVs and cars operating on site shall also be equipped with rotating amber flashing lights which shall 
be placed so as to be clearly visible and shall be operated continuously while the vehicles are 
manoeuvring in or out of traffic or while the vehicles are travelling alongside or parked alongside roads 
open to public traffic. 
 

Rotating lights and the "Construction Vehicle" warning signs on the contractor's vehicles and plant shall 
not be paid for separately but shall be included in the rates covering the use of the vehicles. 
 
The contractor shall apply and maintain to the approval of the engineer such rotating amber lights and 
warning signs, together with any temporary mounting brackets.  Vehicles and plant that do not comply 
with these requirements shall be removed from the site.” 

 

Add the following new subclauses to clause 1503: 
 

(g) Other signs and facilities 
 

The engineer may instruct the contractor to provide any other road sign, reflective tape, etc. not 
measured in the standard pay items.  Such other road signs, reflective tape, etc. shall conform to the 
requirements of the South African Road Traffic Signs Manual and any other specification provided by 
the engineer. 
 

The Contractor shall inform the general public of the intended road works, construction period and 
accommodation of traffic proposal through press releases in local and provincial newspapers. Cones 
shall be manufactured and positioned in accordance with the details specified on the drawings. All traffic 
cones and road signs shall be kept clean and visible at all times. All bituminous or other foreign material 
shall be removed by the Contractor, or the dirty traffic cones and road signs shall be replaced with new 
ones at the cost of the Contractor, as directed by and to the satisfaction of the Engineer. 

 

(h) High visibility safety vests 
 

The contractor shall ensure that all his own personnel, excluding those who are permanently office 
bound, all other construction workers on the site, staff of the engineer and visitors are equipped with high 
visibility reflective safety vests.  High visibility reflective safety vests shall be worn at all times when 
working on or near to the travelled way. High visibility reflective safety vests shall be kept in good 
condition and any such safety vests that are, in the opinion of the engineer, ineffective shall be replaced 
immediately by the contractor. 

 
 

B1505 TEMPORARY DRAINAGE WORKS 
 

Replace the following: 
 

“Clauses 40 and 53” with “Clause 6.4 and 6.5” 
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B1511  MAINTENANCE OF GRAVEL TEMPORARY DEVIATIONS AND EXISTING GRAVEL ROADS 
USED AS TEMPORARY DEVIATIONS 

 

Add to Clause 1511 the following: 
 

Where applicable, all references to gravel roads and/or diversions shall also include gravel shoulders 
used as diversions. 
 

B1517 MEASUREMENT AND PAYMENT 
 
 Amend the following payment item: 
ITEM 
 

 UNIT 

B15.01 Accommodating traffic and maintaining temporary deviations 
 

km 

 Add the following to Payment item 15.01 as follows: 
 
The Engineer will advise the Contractor in writing where control traffic is inadequate. Failure to 
rectify this within 2 hours will result in a penalty being applied and in payment being reduced. A 
proportion of the tendered monthly rate will be deducted for each day in any calendar month that 
traffic control does not meet the requirements of the specification. 
 

 
  Delete the third paragraph and replace with: 

 
The tendered rate shall also include for the preparation of traffic management plans and their 
submission to the Engineer for approval before the commencement of any construction works. The 
tendered rate shall also include for all costs associated with constructing the road under traffic and 
for complying with the restricted working. 
 
 Amend the following payment item: 
ITEM        UNIT 

B15.03 Temporary traffic-control facilities:  

 (a) Flagmen                                                                                                                    man-day 

 Add the following: 

 1) Competent staff must be used for controlling traffic, as their actions can affect the 
 the safety of both the road users and road workers. 

 

2) Local labour shall be trained during traffic accommodation workshops prior to works 
being carried out.  
 
Add the following new payment item:  

   
ITEM  UNIT 
   
B15.14 Penalties:  
   
 (a) (i) Fixed penalty for non compliance of traffic safety 

requirements per occurrence 
No 

 (a)   (ii) Time related penalty for B15.15 (a)(i) above Hour 
A fixed penalty deduction of R 5000,00 per occurrence shall be applied in terms of subitem B15.15 
(a)(i) for every occurrence of non-compliance with any of the requirements of Section 1500 of the 
standard specifications and section B1500 of the project specifications. 
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In addition to the fixed penalty deduction in item B15.15 (a)(i), a time related penalty deduction of 
R 500,00 per hour shall be applied in terms of subitem B15.15 (a)(ii) for non-compliance in 
rectifying any defects in the accommodation of traffic within the allowable time after an instruction 
to this effect was given by the engineer. The engineer’s instruction shall state the allowable time, 
which shall be the time in hours for reinstatement of the defects. Should the contractor fail to 
comply with this instruction within the allowable time, the time-related penalty shall be applied 
from the time the instruction was given. 
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SECTION 1600: OVERHAUL 

B1602 DEFINITIONS 

(a) Overhaul material 

Add the following to the end of subclause 1602(a): 

“Overhaul shall not be measured separately for payment for materials obtained from commercial sources, 
and the rates tendered for such materials shall be fully inclusive of all haul required.” 

(b) Overhaul 

Delete the first two paragraphs of subclause 1602(b) and replace them with the following: 

"Restricted overhaul shall not apply to fill material from cut and borrow and to spoil material from excavations 
when hauled in excess of a free-haul distance of 0,5 km in respect of haul up to and including 1,0 km, and no 
measurement and payment for restricted overhaul shall be made under any item in respect of material hauled 
between or over these distances. 

Ordinary overhaul only shall apply in respect of haul in excess of 1,0 km." 

Delete the final paragraph of subclause 1602(b) since restricted overhaul shall not apply to the work required 
under this contract. 

(d) Free-haul distance 

Delete the second sentence of subclause 1602(d) and replace it with the following: 

“This distance shall be 1,0 km in the case of all overhaul materials.” 

B1603 MEASUREMENT AND PAYMENT 
 
Delete item 16.01 since restricted overhaul shall not apply to the work required under this contract. 
 
Refer to the Note immediately below the description of the unit of measurement for item 16.02.  Delete 
the first paragraph of this note since restricted overhaul shall not apply to the work required under this 
contract. 
 
ITEM  UNIT 
   
B16.02  Overhaul on material hauled in excess of 1,0 km (ordinary overhaul) m³.km 
   
                     Delete the first paragraph of the first set of notes. 
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SECTION 1700:      CLEARING AND GRUBBING 
 
B1704    MEASUREMENT AND PAYMENT 

 
Add to Payment Item 17.01 the following 
 

ITEM  UNIT 
   
B17.01 Clearing and grubbing  ha 
   
The tendered rate shall also include full compensation for removal of existing fences, existing 
concrete side drains, existing edge beams, pipe culvert inlet and outlet structures and kilometre 
marker posts as instructed by the engineer. Clearing and grubbing for the construction of camp 
sites shall not be measured separately. Payment shall be regarded as included in the rates 
tendered for the applicable items for the above-mentioned work. 

 
Within the road reserves clearing and grubbing will only be measured and paid for where required 
for road works.  All topsoil removed in this process must be stockpiled in heaps not exceeding 1 m 
height for later use during rehabilitation and landscaping. 
 
A portion of this work shall include for labour intensive construction. The tenderer shall make 
allowance for the employment of local labour and/or the labour of local subcontractors, 
supplemented by the contractor’s key personnel for the use of labour intensive construction. 
 
Labour intensive construction specific to these activities shall be carried out subsequent to the 
training of local labour. Local labour shall be trained during workshops prior to works being carried 
out.  
 
The labour intensive activities shall comprise of the following: 

 1)  Bush clearing: Medium to Dense Bush. 

 2)  Grass clearing: Removal of vegetation to ground surface. 

 3)  De-stumping: Removal of stumps and major roots. 

 4)  Grubbing: Root removal to 250 mm depth in soft loamy soil. 
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SECTION 2100:      DRAINS 
 

 
B2107 MEASUREMENT AND PAYMENT 

 
Add the following new Clause after the last paragraph of item 21.02: 
 

 

ITEM        
 
B21.02 Cleaning and shaping existing open drains 

UNIT 
 
m³ 
 

 

A portion of this work shall include for labour intensive construction. The tenderer shall make 
allowance for the employment of local labour and/or the labour of local subcontractors, 
supplemented by the contractor’s key personnel for the use of labour intensive construction. 
 

Labour intensive construction specific to these activities shall be carried out subsequent to 
the training of local labour. Local labour shall be trained during workshops prior to works 
being carried out.  
 

The labour intensive activities shall comprise of the following: 
 

a) Excavating the material; 
b) Protecting the existing drainage structures; 
c) Trimming the floors and sides of the open drains and 
d) Disposing of material  

  

ITEM        
 
B21.19 Selected backfill material under concrete lined side drains compacted 
             to 93% of modified AASTHO density 

UNIT 
 
 
m³ 
 

A portion of this work shall include for labour intensive construction. The tenderer shall 
make allowance for the employment of local labour and/or the labour of local 
subcontractors, supplemented by the contractor’s key personnel for the use of labour 
intensive construction. 
 
Labour intensive construction specific to these activities shall be carried out subsequent to 
the training of local labour. Local labour shall be trained during workshops prior to works 
being carried out.  
 
The labour intensive activities shall comprise of the following: 
 

(a) Breaking down, placing and compacting the material to 150mm layers 
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SECTION 2200:      PREFABRICATED CULVERTS 
 
B2204  CONSTRUCTION METHODS 
 
 Add to Clause 2204 the following: 
 
 Generally, prefabricated stormwater drainage pipes and rectangular culverts will be installed 

using the 'trench method’. 
 
B2210  LAYING AND BEDDING OF PREFABRICATED CULVERTS 
 
 (f) General 
 
 Add to Sub-clause 2210(f) the following: 
 
 Pipe culverts have been designed to the positions, lengths and elevations shown on the 

drawings.  However, site conditions may dictate that changes are necessary. Any such changes 
will be agreed with the Engineer and recorded in writing. 

 
B2211  BACKFILLING OF PREFABRICATED CULVERTS 
 
 Add to the fourth paragraph of Clause 2211 the following: 
 
 Where backfilling is done in the upper layers of the road formation, the quality and strength of 

the backfill material shall at least match that of the surrounding layers. 
 
B2218 MEASUREMENT AND PAYMENT 
 
 Add the following new Clause after the last paragraph of item 22.02: 
 

ITEM        
 

B22.02 Backfilling: 
 

(a) Using the excavated material  

UNIT 
 
 
 

m³ 

 

A portion of this work shall include for labour intensive construction. The tenderer shall make 
allowance for the employment of local labour and/or the labour of local subcontractors, 
supplemented by the contractor’s key personnel for the use of labour intensive construction. 
 

Labour intensive construction specific to these activities shall be carried out subsequent to 
the training of local labour. Local labour shall be trained during workshops prior to works 
being carried out.  
 

The labour intensive activities shall comprise of the following: 
 

a) Backfilling under, alongside and covering of the conduits; 
b) Watering and 
c) Compacting the backfilling materials to the specified density 

 

Add the following new Clause after the last paragraph of item 22.07:  

 

ITEM        
 
B22.07 Cast in situ concrete and formwork: 
 

(c)  In inlet and outlet structures, skewed ends, catchpits, manholes,  
              thrust and anchor blocks, excluding formwork but including 
              class U2 surface finish (Class 20/19)      

UNIT 
 
 
 
 
 
m³ 
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        (d) Formwork of concrete under subitem 22.07(c) above (Vertical 
             formwork for F1 surface finish)                                                                               

 
 
m2 

  

A portion of this work shall include for labour intensive construction. The tenderer shall make 
allowance for the employment of local labour and/or the labour of local subcontractors, 
supplemented by the contractor’s key personnel for the use of labour intensive construction. 
 

Labour intensive construction specific to these activities shall be carried out subsequent to 
the training of local labour. Local labour shall be trained during workshops prior to works 
being carried out.  
 

The labour intensive activities shall comprise of the following: 
 

a) Erecting and removing the formwork; 
b) Constructing the forms; and 
c) Mixing, transporting, placing and compacting concrete 

 Add the following new Clause after the last paragraph of item 22.10: 

ITEM        
 
B22.10 Steel reinforcement: 
 

(c)  Welded steel fabric   

UNIT 
 
 
 

kg 

 

A portion of this work shall include for labour intensive construction. The tenderer shall make 
allowance for the employment of local labour and/or the labour of local subcontractors, 
supplemented by the contractor’s key personnel for the use of labour intensive construction. 
 

Labour intensive construction specific to these activities shall be carried out subsequent to 
the training of local labour. Local labour shall be trained during workshops prior to works 
being carried out.  
 

The labour intensive activities shall comprise of the following: 
 

a) Cutting, bending; 
b) Welding and 
c) Placing and fixing the steel reinforcement  

  

Add the following new Clause after the last paragraph of item 22.12:  

ITEM        
 
B22.12 Removing existing concrete: 
 

(a) Plain concrete  
(b) Reinforced concrete   

UNIT 
 
 
 

m³ 
m³ 
 

 

A portion of this work shall include for labour intensive construction. The tenderer shall make 
allowance for the employment of local labour and/or the labour of local subcontractors, 
supplemented by the contractor’s key personnel for the use of labour intensive construction. 
 

Labour intensive construction specific to these activities shall be carried out subsequent to 
the training of local labour. Local labour shall be trained during workshops prior to works 
being carried out.  
 

The labour intensive activities shall comprise of the following: 
 

a) Demolition and loading and 
b) Transporting and disposing of the products of the demolition 

 Add the following new Clause after the last paragraph of item 22.12: 
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A portion of this work shall include for labour intensive construction. The tenderer shall make 
allowance for the employment of local labour and/or the labour of local subcontractors, 
supplemented by the contractor’s key personnel for the use of labour intensive construction. 
Labour intensive construction specific to these activities shall be carried out subsequent to 
the training of local labour. Local labour shall be trained during workshops prior to works 
being carried out.  
 
 

The labour intensive activities shall comprise of the following: 
 

a) Cutting straight grooves 
 

Add the following new Clause after the last paragraph of item 22.17: 
  

ITEM        
 

B22.17 Manholes, catchpits, precast inlet and outlet structures complete: 
 

                          (a) Drop inlets as indicated on drawing SD 0702/A 
 

(i)  0,0 m to 1,0 m deep 
 

        (ii)  1,0 m to 2,0 m deep 
 

            
      (b) Catchpits as indicated on drawing SD 0703/A 

 

(i)  0,0 m to 1,0 m deep 
 

(ii)  1,0 m to 2,0 m deep 
  

UNIT 
 
 

 
 
 
 

 
 

No 
 

No 
 

 
 
 
No 
 

No 
 

 
 

A portion of this work shall include for labour intensive construction. The tenderer shall make 
allowance for the employment of local labour and/or the labour of local subcontractors, 
supplemented by the contractor’s key personnel for the use of labour intensive construction. 
 

Labour intensive construction specific to these activities shall be carried out subsequent to 
the training of local labour. Local labour shall be trained during workshops prior to works 
being carried out.  
 

The labour intensive activities shall comprise of the following: 
 

a) Laying of brickwork and  
b) Plastering and benching  

 

Add the following new Clause after the last paragraph of item 22.18: 
  

 

ITEM      
   
 

B22.18 Brickwork: 
 

(b) 230 mm thick  

UNIT 
 
 

 

m2 

 

A portion of this work shall include for labour intensive construction. The tenderer shall make 
allowance for the employment of local labour and/or the labour of local subcontractors, 
supplemented by the contractor’s key personnel for the use of labour intensive construction. 
 
Labour intensive construction specific to these activities shall be carried out subsequent to 
the training of local labour. Local labour shall be trained during workshops prior to works 
being carried out.  
 

The labour intensive activities shall comprise of the following: 
 

a) Laying of brickwork for headwalls 
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ITEM        
 
 

B22.21 Accessories: 
 

                          (a) Manhole covers including frames 
 

(i)  Type S1 
 

        (ii)  Type D1 
 

            
 

 

UNIT 
 
 

 
 
 
 

 
 

No 
 

No 
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SECTION 2300:      CONCRETE KERBING, CONCRETE CHANNELLING, CHUTES AND DOWNPIPES AND 
CONCRETE LININGS FOR OPEN DRAINS 

 
B2304 CONSTRUCTION 

 
 (b) Prefabricated concrete kerbing and channelling 
 
 Add to Sub-clause 2304(b) the following: 
 
 Kerbing of radius 1m and less shall be cast in situ in accordance with sub-clause 2304(e) and 

as shown on the drawings. 
 
 All precast kerbs shall be provided with continuous in-situ concrete backing (haunching), the 

cost of which shall be included in the tendered rate.   
 Dimensions of the triangular-shaped (in cross-section) haunching shall be calculated as follows: 
 
 If the difference in levels between the top of the kerb and the sub-base on which the kerb is laid 

is (h), then the height of the haunch is 2/3h and the width of the haunch is h. 
 

 Add the following new Sub-clauses to Clause 2304: 
 
 (l) Shrinkage joints for cast in-situ concrete work. 
 
 Unless shown otherwise on the drawings, cast in situ channels shall be provided with shrinkage 

joints spaced a maximum of 2m apart.  Shrinkage joints shall be constructed so that shrinkage 
cracks are generated at the joints.  Sections of channel which have cracked between shrinkage 
joints shall be removed and replaced by the contractor at his own cost. 

 
 (m) Formwork and finish 
 
 All visible edges of cast in-situ channels shall be rounded with a rounding tool. 
 

B2307 MEASUREMENT AND PAYMENT 
 

 Add the following new Clause after the last paragraph of item 23.07: 

 

ITEM        
 

B23.07 Trimming of excavations for concrete-lined open drains: 
 

(a) In soft material 
 

UNIT 
 
 
 

m2 

 A portion of this work shall include for labour intensive construction. The tenderer shall 
make allowance for the employment of local labour and/or the labour of local 
subcontractors, supplemented by the contractor’s key personnel for the use of labour 
intensive construction. 
 

Labour intensive construction specific to these activities shall be carried out subsequent to 
the training of local labour. Local labour shall be trained during workshops prior to works 
being carried out.  
 

The labour intensive activities shall comprise of the following: 
 

a) Preparing the areas for placing concrete 
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 Add the following new Clause after the last paragraph of item 23.08: 

 

ITEM        
 

B23.08 Concrete lining for open drains: 
 

(a) Cast in situ concrete lining (Class 20/19 for open drains)                                     
 

(b) Class U2 surface finish to cast in situ concrete (Open Drains)                              

UNIT 
 
 
 

m³ 
 

m2 

 

 
A portion of this work shall include for labour intensive construction. The tenderer shall 
make allowance for the employment of local labour and/or the labour of local 
subcontractors, supplemented by the contractor’s key personnel for the use of labour 
intensive construction. 
 
Labour intensive construction specific to these activities shall be carried out subsequent to 
the training of local labour. Local labour shall be trained during workshops prior to works 
being carried out.  
 
The labour intensive activities shall comprise of the following: 
 

a) Mixing, transporting, placing and compacting concrete 

  
Add the following new Clause after the last paragraph of item 23.09:  

 

ITEM        
 

B23.09 Formwork to cast in situ concrete lining for open drains (class F2 surface finish): 
 

(a) To sides with formwork on the internal face only 
 

(c) To ends of slabs      
 

UNIT 
 
 
 

m2 

 

m2 

 

A portion of this work shall include for labour intensive construction. The tenderer shall 
make allowance for the employment of local labour and/or the labour of local 
subcontractors, supplemented by the contractor’s key personnel for the use of labour 
intensive construction. 
 

Labour intensive construction specific to these activities shall be carried out subsequent to 
the training of local labour. Local labour shall be trained during workshops prior to works 
being carried out.  
 
 

The labour intensive activities shall comprise of the following: 
 

a) Erecting and removing the formwork; 
b) Constructing the forms; and 
c) Mixing, transporting, placing and compacting concrete 

 Add the following new Clause after the last paragraph of item 23.10: 

 

ITEM        
 

B23.10 Sealed joints in concrete linings of open drains(Polysulphide sealant)                              

UNIT 
 
m 

 

 

A portion of this work shall include for labour intensive construction. The tenderer shall 
make allowance for the employment of local labour and/or the labour of local 
subcontractors, supplemented by the contractor’s key personnel for the use of labour 
intensive construction. 
 

Labour intensive construction specific to these activities shall be carried out subsequent to 
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the training of local labour. Local labour shall be trained during workshops prior to works 
being carried out.  
 

The labour intensive activities shall comprise of the following: 
 

a) Sealing the joints 

 Add the following new Clause after the last paragraph of item 23.12: 

 

ITEM        
 

B23.12 Steel reinforcement: 
 

(c) Welded steel fabric 
 

UNIT 
 

 
 

kg 

 

A portion of this work shall include for labour intensive construction. The tenderer shall 
make allowance for the employment of local labour and/or the labour of local 
subcontractors, supplemented by the contractor’s key personnel for the use of labour 
intensive construction. 
 

Labour intensive construction specific to these activities shall be carried out subsequent to 
the training of local labour. Local labour shall be trained during workshops prior to works 
being carried out.  
 

The labour intensive activities shall comprise of the following: 
 

a) Cutting, bending; 
b) Welding and 
c) Placing and fixing the steel reinforcement 
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SECTION 3200:   SELECTION, STOCKPILING AND BREAKING DOWN THE MATERIAL FROM 
BORROW PITS, CUTTING AND EXISTING PAVEMENT LAYERS, AND PLACING 
AND COMPACTING THE GRAVEL LAYERS 

 
B3204       BREAKING DOWN THE MATERIAL 
 
  Replace the following in subclause (b) (iii): 
 
 “Clauses 40 and 53” with Clause 6.4”. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



Moretele Local Municipality    
Tender No. MLM/W18/IR&SW/P1/2025-26 
Internal Roads and Stormwater in Ward 18  
(Lefatlheng) 
 

 

  
C107 

SECTION 3300:      MASS EARTHWORKS 
 
B3301  SCOPE 
 

 Add to Clause 3301 the following: 
 

 The Contractor shall note the restricted nature of the earthworks in general, and where the 
widening of existing cuts and fills are required in particular.  No extra over rates for widening of 
cuts, widening of fills or for working in restricted areas shall be applicable to this Contract. 

 

B3303  CLASSIFICATION OF CUT AND BORROW 
 

 (a) Classes of excavation 
 

 Add to Sub-clause 3303(a) the following: 
 

 Cut material for fills will, apart from natural in-situ material, also consist of existing fill and 
pavement layers from the existing road.  Excavation from existing fill and pavement layers varies 
in depth, but no distinction is made between this excavation and excavation in other materials, 
except for classification as soft, intermediate and hard materials.   

 

 Payment items 33.14 and 33.15 will not apply on this Contract. 
 

B3306  CUT AND BORROW 
 

 (a) Dimensions of Cuts 
 
 Delete the third paragraph from Clause 3306(a), apart from the first sentence thereof. 
 

 Add the following: 
 

 Cut and borrow to fill will be measured under Item 33.01.  The Contractor shall take note of the 
nature of the earthworks alongside the existing road.  No extra over payments will be made in 
respect of the nature of the site or due to the dimensions of a particular cutting. 

 

B3312  MEASUREMENT AND PAYMENT 
 

 General directions 
 

Delete Note (3) Work in Restricted Areas and replace with the following: 
 

On this Contract, no extra over payment will be made due to the nature of the site or the size of the 
work area available.  All costs associated with carrying out the works are deemed to be included 
in the tendered rates for the items in the Schedule of Quantities. 
 

Amend the payment items under Clause 3312 as follows: 
 

B33.01 In the description of Item 33.01, delete "free-haul up to 0.5 km" and replace with "free-haul up to 
1.0 km." 
 

In the fifth paragraph, referring to the tendered rates, delete the words "free-haul distance of 0.5 
km" and replace with "free-haul distance of 1.0 km." 

 
Also in the fifth paragraph, after the words "the cutting of benches" insert the words "including 
benches in existing fill slopes to be widened." 
 

B33.04 In the description of Item 33.04, delete "free-haul up to 0.5 km" and replace with "free-haul up to 
1.0 km." 

 

  In the fourth paragraph delete "free-haul distance of 0.5 km" and replace with "free-haul  
  distance of 1.0 km." 



Moretele Local Municipality    
Tender No. MLM/W18/IR&SW/P1/2025-26 
Internal Roads and Stormwater in Ward 18  
(Lefatlheng) 
 

 

  
C108 

 

B33.07 Ditto above.
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SECTION 3400:      PAVEMENT LAYERS OF GRAVEL MATERIAL 
 

B3402  MATERIALS 
 

 (a) General 
 

Add to Clause 3402(a) the following: 
 

The pavement for the road shall consist of:  
Subbase 150mm G6 material (Stabilised to C4), from commercial 
Upper selected 150mm G7 material, from borrow pit 
Lower selected 150mm G9 material, from road prism /stockpile 

 
All layers shall comply with the requirements of Tables 3402/1, 3402/2, 3402/4 and 3402/5 of the 
Standard Specification.  The requirements of Section 3500: Stabilization shall also apply to the 
relevant layers.  

 

 (b) Compaction Requirements 
 

Add to Clause 3402(b) the following: 
 

The compaction requirements of the pavement layers shall be:  
Subbase 97% of modified AASHTO density 

  Upper selected  95% of modified AASHTO density 
Lower selected  93% of modified AASHTO density 

 

B3406  QUALITY OF MATERIALS AND WORKMANSHIP 
 

Add to Clause 3406 the following: 
 

Test results and re-measurements shall be assessed in accordance with the provisions of Section 
8200: Quality Control (Scheme 1), Judgement Plan B of the Standard Specifications, as amended 
in these project specifications. 

 

B3407  MEASUREMENT AND PAYMENT 
 

Delete the note at the start of the measurement and payment clause dealing with work in restricted 
areas.  On this Contract, no extra over payment will be made due to the nature of the site or the 
size of the work area available.  All costs associated with carrying out the works are deemed to be 
included in the tendered rates for the items in the Schedule of Quantities. 
 

Add the following new payment item: 
ITEM  UNIT 
   
B34.14 Pavement layers constructed from gravel obtained from commercial sources  
   
 (b) Gravel subbase (chemically stabilized material) compacted to:  
   
 (i) 97% of modified AASHTO density (150mm G5) m³ 

 
The tendered rate shall include full compensation for procuring, breaking down, placing and 
compacting the material, including transporting the material and its removal, disposal and 
transporting for a distance of 1km and up to 5% of volume of oversize material and the 
protection and maintenance of the layer and the conducting of tests, all as specified. Overhaul 
shall not be measured separately for payment of materials obtained from commercial sources, 
and the rates tendered for such materials shall be fully inclusive of all haul required. Special 
reference is made to clause B1156 “Commercial Source”. 
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SECTION 3500:      STABILIZATION 
 
B3502 MATERIALS 

 
 (a) Chemical stabilizing agents 
 

 Delete sub-clauses (ii) Ordinary Portland cement and (iii) Portland blast-furnace cement and 
replace with the following: 

 
 "Cement shall comply with the relevant requirements of SANS 50197-1:2000. The use of 

strength classes greater than 32,5 shall not be permitted.” 
 

B3503 CHEMICAL STABILIZATION 
 

 (i) Construction limitations 
 

Add to Sub-clause 3503(i) the following: 
 
Cement stabilization shall not be carried out during falling temperatures when the ambient air 
temperature falls below 7°C or during rising temperatures when the ambient temperature is below 
3°C. 
 
The surface temperature of a compacted stabilized layer shall not be allowed to fall below 1°C 
during the first three (3) days after stabilization.  The Contractor shall be responsible for taking all 
measures necessary in this regard and shall especially refrain from stabilizing when such night 
temperatures are probable.  
 
All stabilized layers which have been damaged by frost or by the formation of ice in the layer shall 
be removed and replaced by the Contractor at his expense unless agreed otherwise by the 
Engineer.  The Contractor shall make due allowance for these requirements in his construction 
programme, and no claims in this regard will be considered. 

 
B3509 QUALITY OF MATERIALS AND WORKMANSHIP 

 
Add to Clause 3509 the following: 
 
Test results and re-measurements shall be assessed in accordance with the provisions of Section 
8200: Quality Control (Scheme 1), Judgement Plan B of the standard specifications, as amended 
in these project specifications. 
 
The Contractor shall advise the Engineer at least 24 hours in advance of any stabilization work to 
enable him to organise and conduct his own control tests. 

 
Where the stabilising agent is to be spread by hand, the pockets of stabilising agent shall be placed 
on the layer at regular intervals.  However, spreading shall not be carried out before the engineer 
is satisfied that the correct quantity of stabilising agent can be spread. 
 
Stabilised layers shall be covered for curing within 24 hours, as specified.  If the stabilised layer is 
found to have failed, the cover material shall be removed and the layer rectified if instructed by the 
engineer.  No additional payment shall be made for such removal and remedial work. 

 
B3510 MEASUREMENT AND PAYMENT 
 
 Delete the note at the start of the measurement and payment clause dealing with work in restricted 

areas.  On this Contract, no extra over payment will be made due to the nature of the site or the 
size of the work area available.  All costs associated with carrying out the works are deemed to be 
included in the tendered rates for the items in the Bill of Quantities. 
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Add the following note to this payment item: 

 
ITEM  UNIT 
   
B35.02 Chemical stabilizing agent: 

 
(a) Ordinary Portland Cement (SANS 50197-1:2000) 

 
 
t 

   
The notation used for Portland cement and Portland blast-furnace cement corresponds with the notation 
specified in SANS 50197-1:2000. 

 
Add the following new Clause after the last paragraph of item 35.02: 
 

A portion of this work shall include for labour intensive construction. The tenderer shall make allowance 
for the employment of local labour and/or the labour of local subcontractors, supplemented by the 
contractor’s key personnel for the use of labour intensive construction. 
 
Labour intensive construction specific to these activities shall be carried out subsequent to the training 
of local labour. Local labour shall be trained during workshops prior to works being carried out.  

 
The labour intensive activities shall comprise of the following: 

 
a) Placing pockets of the stabilising agent at regular intervals; and 
b) Spreading by hand, under supervision.   
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SECTION 5400:      GUARDRAILS 
 
B5402          MATERIALS 
 

(a)     Guardrails 
 
                      Add to Sub-clause 5402 (a) the following: 

 
All holes in guardrail sections shall be drilled prior to galvanising.  The Contractor shall submit 
SABS test certificates certifying the galvanising complies with the specification. 

 
End treatment will involve the dipping of the last 3 sections of guardrails into the ground as detailed 
on the drawings. 

 
                     (b)     Guardrail posts 
 
                      Add to Sub-clause 5402 (b) the following: 
 

(i) Timber posts 
 
B5404          REQUIREMENTS 
 

After the first paragraph at the start of Clause 5404, add the following: 
 
The vertical tolerance to which the completed guardrail shall comply shall be 3 mm.  On straights 
and on curves the completed guard-rail shall not be out of line by more than 10 mm and 15 mm 
respectively. 
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SECTION 5700:      ROAD MARKING 
 
B5702 MATERIALS 

 
(a) Paint 

 
(ii)  Retro-reflective road-marking paint 

 
  Add to Sub-clause 5702(a)(ii) the following: 
 

During actual painting the Contractor shall supply sealed samples of the paint to be used to the 
Engineer together with details of the paint batch numbers and testing carried out on these 
particular batches by the paint manufacturer to prove compliance with this specification.  These 
samples shall be kept until the end of the defects liability period. 

 
B5704  MECHANICAL EQUIPMENT FOR PAINTING 
 
 Add to Clause 5704 the following: 
 

The machine shall always operate in the direction of the traffic when applying lane markings. 
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SECTION 5800:      LANDSCAPING AND PLANTING PLANTS 
 

B5801   SCOPE AND DEFINITION 
 

(a) Scope 
 

Add to sub-clause 5801(a) the following: 
 

The Contractor shall also note the requirements of the Environmental Management Procedures 
in Part C of these Project Specifications, with particular reference to the protection of existing 
trees and shrubs.  Due to the nature of the project site, and the erosion which occurs when trees 
and grasses are removed, existing vegetation shall be disturbed as little as possible. 
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SECTION 7400:  PATENTED EARTH RETAINING SYSTEMS 
 
7405 MEASUREMENT AND PAYMENT 
 

Add the following payment items:  
 
ITEM  UNIT 
   
B74.04 Backfill to excavations utilizing: 

 
 

 (a) Gravel material obtained from commercial sources compacted to 95%  
of modified AASHTO density (150mm layer thickness – G7) 

 
m³ 

  

The unit of measurement shall be the cubic metre of backfill material measured in the 

excavation. The quantity measured shall be calculated from within the neat outlines defined 

for the excavation and the height to which the backfilling is constructed. 

 

The tendered rate shall include full compensation for furnishing and placing all materials within 

the entire excavation, transporting the material, preparing, processing, shaping, watering, 

mixing and compacting the material to the specified densities. 

 
ITEM  UNIT 
   
B74.05 Chemical stabilization (150mm layer thickness) extra over item B74.04  

for unstabilized compacted layer (G7) to achieve 3Mpa UCS 
 

m³ 
  

The unit of measurement shall be the cubic metre of stabilized material. 

 

The tendered rate for chemical stabilization shall be paid as extra over the rates tendered 

for constructing the unstabilized layers. The tendered rate shall therefore include full 

compensation for spreading and mixing the stabilized agent, curing the stabilized sections, 

any extra water required, and all materials, supervision, labour, plant, equipment, tools and 

incidentals necessary for completing the specified work, but excluding the costs of supplying 

the stabilizing agent. 

 
ITEM  UNIT 
   
B74.06 Fill within restricted area extra over item B74.04 m³ 
  

The unit of measurement shall be the cubic metre and the quantity shall be taken as the total 

volume of material within the restricted area. 

 

The tendered rates shall include full compensation for all additional work necessitated by 

working in the restricted area and the increased density required in the restricted area. 
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SECTION 8100:    TESTING MATERIALS AND WORKMANSHIP 
 
B8105 TESTING THE AGGREGATES 
 

Add the following subclause: 
 
(g)  Determination of Ethylene Glycol Durability Index 
 
The Ethylene Glycol Durability Index shall be determined as follows: 
 
(i)  Apparatus 
 
Suitable pans or basins 
Ethylene Glycol Solution 
Stirring rod 
 
(ii) Method 
 
Obtain three or more representative samples from the source to be evaluated. 

 
If not already crushed, crush the material in order to obtain sufficient minus 19mm plus 13mm sized 
aggregate in order to totally cover the bottom of the basin or pan with a single layer of stone.  Add 
sufficient ethylene glycol to each basin ensuring that every aggregate particle is completely 
submerged. 
 
After soaking for 24 hours, gently stir the aggregate, allow to settle and observe and record the 
response of the aggregate to the ethylene glycol according to the criteria listed in (iii) below.  
Continue the above cycle at intervals of 24 hours for a further 4 days, in each case recording the 
observed response.  After 5 days allow the samples to remain submerged in the solution and 
observe and record the disintegration response after a total period of 15, 30 and 60 days have 
elapsed. 

 
(iii) Classification of response 

 
After each cycle, classify and record the response of the aggregate as follows: 

 
DISINTEGRATION CLASS 
 

                     Class 1 : No obvious effects, or only very minor spalling of sand sized particles or very 
small flakes. 

 
                     Class 2 :      Splitting of rock, accompanied by any other disintegrative effects. 

 
                     Class 3           : Fracturing (spheroidal and/or internal) without extensive spalling or distortion. 

 
Class 4 : Fracturing (spheroidal and/or internal) with extensive spalling or distortion. 
 
Class 5 :      Complete disintegration. 

 
The time factor in the above disintegrative process is classified according to the time taken for the 
most serious effect of the expansive stresses to occur i.e. 
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TIME CLASS 
 
Class 4 : 0 - 5 days 
 
Class 3 : 6 0 15 days 
 
Class 2 : 16 - 30 days 
 
Class 1 : 31 - 60 days 
 
Class 0 : Over 60 days 

 
(iv) Determination of Glycol Durability Index 

 
The Ethylene Durability Index is determined by adding the class number as assigned for the 
specific disintegrative response observed to the class number as assigned for the period for this 
response to occur.  A durability index ranging from 1 (no response) to 9 (rapid and complete 
disintegration) is thus determined.” 
 

B8110 TESTS RELATING TO CHEMICAL STABILIZATION 
 
Add the following subclause: 
 
(d)  The Wet-Dry Durability Test for cement-treated materials using the hand brush   

method  
 

(i) Scope 
 

This method covers the procedure for determining the soil-cement losses obtained by repeated 
wetting, drying and hand brushing of hardened soil-cement specimens (see (v)(3). 

 
(ii) (ii) Apparatus 
 

(1)  A moisture curing room capable of maintaining a relative humidity of 95 to 100 percent and 
a temperature of 22 to 25°C, or suitable plastic bags capable of holding specimens and 
carriers in an air tight condition in a water bath as described in (2) below. 

 
(2)  A suitable water bath with thermostatic control capable of maintaining a temperature of 22 

to 25°C. 
 
(3) A balance to weigh up to 10 kg, accurate to 0.5 g. 
 
(4) A drying oven capable of maintaining temperatures of 71 ± 3°C and 110 ± 5°C. 
 
(5)  A wire scratch brush made of 50 mm by 1.6 mm flat 26 gauge wire bristles assembled in 50 

groups of 10 bristles and mounted to form five longitudinal rows and 10 transverse rows on 
a 200 by 65 mm wooden block. 

 
(iii)  Method 
 
(1) Preparation of specimens 
 
Prepare specimens in accordance with the procedure described in the Appendix to method A19 in 
the TMH 1 with the following exceptions: 
 
Use the material passing the 37.5 mm sieve and discard the material remaining on the sieve. Use 
the apparatus and compaction method as described in TMH 1 method A7 (modified AASHTO). 
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(2)      Curing of specimens 
 
Rapid cure the specimens (see (v)(5)).  Alternatively, the specimens may be cured for seven days 
at a relative humidity of 95% to 100% and a temperature of 22°C to 25°C in a suitable curing room 
or in plastic bags and a suitable water bath. 
 
(3) Wetting, drying and brushing 
 
After curing, remove the specimens from the curing room or plastic bags, allow to cool if necessary, 
and submerge them in water at room temperature for a period of five hours. 
 
Remove the specimens from the water and place them in an oven at 71°C for 42 hours. 
 
Remove the specimens from the oven.  Give each specimen two firm strokes on all areas with the 
wire scratch brush.  The brush must be held parallel to the long axis of the specimen or parallel to 
the ends as required to cover all areas of the specimen.  Apply these strokes to the full height and 
width of each specimen with a firm stroke corresponding to approximately 13.5 kN force (see note 
(v)(2)). 
 
(4) Determination of soil-cement losses 
 
After 12 cycles, dry the specimens to constant mass at 100°C and determine the oven dry mass 
of the specimens.  The data collected will permit the calculation of the soil-cement losses of the 
specimens after the prescribed 12 cycle test. 

 
(ii) Calculations 

 
(1)  Calculate the soil-cement loss of the specimens as a percentage of the original oven-dry 

mass of the specimens as follows: 
 
 L = W - M *100 
         W 
 
 Where 
 
 L = soil-cement loss (%) 
 

 W  = original calculated oven-dry mass (g) (calculated according to paragraph 3.5  
 in the Appendix to method A19 in the TMH 1). 

 
 M = final oven-dry mass (g). 
 

 (2)  The percentage loss shall be calculated and reported to the nearest 0.1 percent.  The results 
are normally required for designing a mix and are reported graphically against relevant 
cement contents. 

 
(v) Notes 

 
(1)  Mass determination of the specimens before and after brushing are usually made at the end 

of each cycle during research or special investigations. 
 
(2)  If it not possible to run the cycle continuously because of Sundays or holidays or for any 

other reason, the specimens should be held in the oven during the lay-over period. 
 
(3)  The test was originally developed to determine wet-dry durability of cement-treated material.  
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It can, however, be used with equal success on material tested with other chemical 
stabilizers, for example lime, or mixes of lime and milled blast furnace slag, or cement and 
milled blast furnace slag. 

 
 
(4)  The pressure is measured as follows: 
 
Clamp a specimen in a vertical position on the edge of a platform scale and zero the scale.  Apply 
vertical brushing strokes to the specimen and note the force necessary to register approximately 
1.36 kg. 

 
(5) Rapid curing: 
 

Seal each specimen air tight in a suitable container or plastic bag.  Carefully place the briquettes 
on suitable holders or in pans and place in the oven at the relevant temperature and period given 
below: 
 

Stabilizing agent Temp (° C) Time (Hours) 
   

CEM 11 B-S 70 - 75 24 ± 0.5 
CEM 11 1A 70 - 75 24 ± 0.5 
Lime 60 ± 2 45 ± 1 
Lime/FA 60 ± 2 45 ± 1 
Lime/MBFS 60 ± 2 45 ± 1” 

 

B8117 MEASUREMENT AND PAYMENT 
 

Replace item 81.02 with the following sub-items B81.02(a) and (b) which shall be used to cover 
payments to the commercial laboratories and specialised testing firms carrying out acceptance 
control testing as directed by the Engineer. 
 

ITEM  UNIT 
   
B81.02 
 
 

Acceptance control testing as requested by the engineer 
 

(a) Cost of Testing 
 

 
 

Prov Sum 

 (b) Contractor's handling costs, profit and all other charges in respect of 
 sub item B81.02 (a) 
 

% 
 
 

The provisional sum provided to cover the cost of special tests as requested by the Engineer 
in terms of clause 8115 shall be expended in accordance with clause 6.6 of the General 
Conditions of Contract 2015. 
 
The tendered percentage is a percentage of the amount of expenditure approved by the 
Engineer under the Provisional Sum B81.02(a), and shall include full compensation for the 
handling costs of the Contractor, and the profit in connection with providing the specified 
testing service.” 
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SECTION 8200:  QUALITY CONTROL (SCHEME 1) 
 
B8201 SCOPE 
 

Add the following to the end of clause 8201: 
 
“Quality Control Scheme 1, Judgement Plan B shall be applicable to this contract.” 

 
B8206 JUDGEMENT PLAN B 

 
Notes (Table 8206/3) 
 
(1) Asphalt base or surfacing: Specifications limits for: 
 
(c) Voids 
 
Delete and replace with the following: 
 
“Ls = specified values -1.0% points 
L’s = specified values + 1.0% points” 
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C3.3: PARTICULAR SPECIFICATIONS 
 
In addition to the Standard Specifications and the Project Specifications, the following Particular 
Specifications shall apply to this contract and are bound in hereafter: 
 
PART C: ENVIRONMENTAL MANAGEMENT SPECIFICATION  .................................................  C121 

PART D: OHSA 1993 HEALTH AND SAFETY SPECIFICATION ..................................................  C135 

PART E: SMALL CONTRACTOR DEVELOPMENT .......................................................................  C130 

 

 
 
 
 

  



Moretele Local Municipality    
Tender No. MLM/W18/IR&SW/P1/2025-26 
Internal Roads and Stormwater in Ward 18  
(Lefatlheng) 
 

 

  
C122 

C3.3 PARTICULAR SPECIFICATIONS 
 

PART C: ENVIRONMENTAL MANAGEMENT SPECIFICATION 
 

C.1 General 
 

 In order to ensure that the construction work is carried out in an environmentally sensitive manner, 
strict compliance with the Environmental Management Plan (EMP) guidelines is required.  The 
purpose of the EMP is to: 

 
▪ Encourage good management practices through planning and commitment to 

environmental issues, 
▪ Provide rational and practical environmental guidelines to: 

i. Minimise disturbance of the natural environment, 
ii. Prevent pollution of land, air and water, 
iii. Prevent soil erosion and facilitate re-vegetation. 

▪ Adopt the best practicable means available to prevent or minimise adverse environmental 
impact, 

▪ Develop waste management practices based on prevention, minimisation, recycling, 
treatment or disposal of wastes, 

▪ Train employees and contractors with regard to environmental obligations. 
 

C.2 Training and Induction of Employees 
 

▪ The Contractor has a responsibility to ensure that all those people involved in the project 
are aware of and familiar with the environmental requirements for the project (this includes 
subcontractors, casual labour, etc.).  The EMP shall be part of the terms of reference for all 
contractors, subcontractors and suppliers. 

 
C.3 Complaints Register and Environmental Incident Book 
 

Any complaints received by the project team from the public will be recorded.  The complaint should 
be brought to the attention of the site manager, who will respond.  

 
The following information must be recorded: 

▪ Time, date and nature of the complaint, 
▪ Type of communication (telephone, letter, etc), 
▪ Name, contact address and telephone number of the complainant, 
▪ Response and investigation undertaken and 
▪ Actions taken and by whom. 

 
All complaints received will be investigated and a response given to the complainant within 14 days. 
 
All environmental incidents occurring on the site will be recorded.  The following information will be 
provided: 

▪ Time, date, location and nature of the incident, 
▪ Actions taken and by whom. 
 

C.4 Site Cleanliness and Neatness 
 

▪ Location of a construction camp is to be approved by the Engineer and is to be restored 
to its previous condition after completion of construction. 

▪ The construction camp should preferably be fenced with a 1.8m bonnox fence or similar 
approved. 

▪ All materials, equipment, plant and vehicles must be stored within the construction camp. 
▪ A dedicated area must be made available for construction staff to change and store their 

personal belongings. 
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C.5 Access 
 

▪ Access to existing roads, schools, buildings, shops and residential properties must not be 
impeded during construction. 

▪ Access roads utilised by the Contractor must be maintained in good condition. 

 
C.6 Borrow Pits 
 

▪ Mining authorisations (permits) for borrow pits must be obtained from the Department of 
Minerals and Energy (DME) in consultation with the Department of Water Affairs and 
Forestry (DWAF). 

▪ Spoil dumps resulting from borrow pits must not interfere with any natural surface drainage. 
▪ Borrow pits must be rehabilitated after use in accordance with the requirements of DME 

and DWAF. 
 

C.7 Dust Control / Air Quality 
 

▪ Dust suppression measures must be implemented during construction by ensuring that all 
surfaces prone to dust generation are kept damp (e.g. use of water tanker). 

▪ Ensure that vehicles and equipment are in good working condition and that emissions are 
not excessive. 

▪ Special care must be taken in areas where the route passes close to schools and residential 
areas. 

▪ The speed of construction vehicles must be reduced. 
 

C.8 Fauna 

 

▪ Contractor staff may not chase, catch or kill animals encountered during construction. 
 

C.9 Fire Prevention and Control 
 

▪ Smoking is prohibited in the vicinity of flammable substances. 
▪ The contractor must ensure that fire-fighting equipment is available on site, particularly 

where flammable substances are being stored or used, and that construction staff are 
aware of where it is kept and how it is operated. 

▪ Fires started for comfort (warmth) are prohibited, due to the risk of veld fires and risk to 
adjacent property owners’ lands. 

 

C.10 Grave Sites 
 

▪ Gravesites in close proximity to the road must not be disturbed during construction.  
 

C.11 Materials Handling and Spills Management 
 

▪ Any hazardous materials to be used during construction (e.g. lime, fuel, paint, etc) are to 
be stored in a designated area at the campsite. 

▪ The storage containers/facilities (including any diesel/petrol tanks) must be placed on an 
impermeable surface and surrounded by a bund wall, in order to ensure that accidental 
spillage does not pollute the environment. 

▪ Workers must at all times be made aware of the health and safety risks associated with any 
hazardous substances used (e.g. smoking near fuel tanks), and must be provided with 
appropriate protective clothing/equipment in case of spillages or accidents. 

▪ Ensure all staff and contractors undergo relevant training in the maintenance of equipment 
to prevent the accidental discharge or spill of fuel, oil, lubricants and other chemicals. 

▪ Any spill of potentially hazardous materials must be cleaned up immediately (Potentially 
hazardous materials on site include paint, oil, grease, fuel, turpentine, etc). 

▪ The area of contaminated soil or spill must be deposited into the hazardous waste 
container(s). 

▪ The contractor should keep Peat Sorb or a similar absorbent on site to clean up any spills. 
The absorbent must be stored in a designated area and be available for inspection. 
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▪ All spills are to be recorded in the environmental incident book. 
C.12 Noise  
 

▪ Noise generating activities must be restricted to between 07h00 and 17h00 Monday to 
Friday, unless otherwise approved by the appropriate competent person in consultation with 
adjacent landowners/affected persons. 

▪ All equipment, vehicles and machinery must be in good working condition and be equipped 
with sound mufflers if necessary. 

▪ Construction staff must be trained and made aware of not creating unnecessary noise such 
as hooting and shouting. 

 

C.13 Pollution Control 
 

▪ Soil and water pollution through usage of fuel, oil, paint, bitumen or other hazardous 
substances must be avoided. 

▪ All construction vehicles are to be maintained in good working order so as to prevent soil or 
water pollution from oil, fuel or other leaks, and to reduce noise pollution. 

 

C.14 Rivers and Streams 
 

▪ During construction of bridge structures, there must be no obstruction of the water flow of 
rivers and streams. 

▪ Excavated material must not be stockpiled on or near riverbanks, in order to prevent 
sedimentation occurring. 

▪ Erosion control measures must be employed both during and after construction.   
▪ No impediments to natural surface water flow, other than approved erosion control 

measures, must occur. 
 

C.15 Safety 
 

▪ Safety measures, such as detour signs, must be implemented during construction to ensure 
the safety of workers, pedestrians and drivers/passengers in vehicles in the vicinity of 
construction work. 

▪ Special care must be taken in the vicinity of schools to ensure the safety of children wishing 
to cross the road under construction.   

▪ The relevant signage (e.g. speed control signs) must be erected alongside the road during 
the operation phase in order to control traffic. 

▪ Accommodation must be made for pedestrian pathways alongside the road during the 
construction and operation phases.  

 

C.16 Soil Management 
 

▪ Stormwater drainage pipes must be installed alongside the road in all areas susceptible to 
soil erosion. 

▪ Erosion should be minimised by the construction of meadow drains and the planting of 
indigenous vegetation on the side slopes and drains to reduce flow velocity of stormwater. 

▪ Spoil from cuts may be used in existing erosion gullies. 
▪ Stone pitching and gabions should be constructed at pipe culvert outlets. 
▪ Accidental spills of contaminants onto the ground e.g. oil, concrete, fuel and chemicals 

should be removed together with the contaminated soil. 
▪ If necessary an absorbent such as Peat Sorb should be used to aid in cleaning up the spill.  

The contaminated soil should be disposed of in an appropriate container, depending on its 
classification. 

▪ Servicing and refuelling of vehicles must only be carried out at the construction camp. 
 

C.17 Worker Conduct 
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Code of Conduct for Construction Personnel: 
 
▪ Do not leave the construction site untidy and strewn with rubbish which will attract animal 

pests. 
▪ Do not set fires.  
▪ Do not cause any unnecessary, disturbing noise at the construction camp/site or at any 

designated worker collection/drop off points. 
▪ Do not drive a construction-related vehicle under the influence of alcohol. 
▪ Do not exceed the national speed limits on public roads or exceed the recommended speed 

limits on the site. 
▪ Do not drive a vehicle which is generating excessive noise or gaseous pollution (noisy 

vehicles must be reported and repaired as soon as possible). 
▪ Do not litter along the roadsides, including both the public and private roads. 
▪ Do not pollute any water bodies (whether flowing or not). 
▪ No member of the construction team is allowed to enter the areas outside the construction 

site. 
 

C.18 Traffic Disturbances and Diversions 
 

▪ Any traffic diversions must be undertaken with the approval of all relevant authorities and in 
accordance with all relevant legislation. 

▪ Wherever possible, traffic diversion must only take place on existing disturbed areas and 
remain within the existing road reserve. 

▪ Traffic diversion routes must be rehabilitated after use. 
 

C.19 Vegetation 
 

▪ Only vegetation falling directly on the route must be removed where necessary. 
▪ Alien vegetation within the road reserve must be eradicated, and management measures 

must be implemented for future control of these species. 
▪ Vegetation that has been removed from large areas (e.g. on traffic diversion routes) during 

construction must be replaced with indigenous vegetation after construction has been 
completed. 

 

C.20 Waste Management 
 

▪ All general, non-hazardous waste must be placed in a skip container and disposed of at a 
registered waste disposal site.  

▪ The contractor is to ensure that the portable toilet facilities at the campsite are properly 
maintained and in working order.   

▪ No disposal, or leakage, of sewage must occur on or near the site. 
▪ All hazardous waste (e.g. oil, paint, empty lime bags, contaminated wash water, etc) must 

be stored in leakproof containers and disposed of at a registered hazardous waste disposal 
site.   

▪ The contents of waste storage containers must, under no circumstances, be emptied to the 
surrounding area.  In general, littering, discarding or burying of any materials is not allowed 
on site or along the route. 

▪ Adequate waste receptacles must be available at strategic points around the construction 
camp and site for all domestic refuse and to minimise the occurrence of littering. 

▪ Concrete rubble must be collected and disposed of as directed by the Project Manager. 
▪ Each working area must be cleared of litter and building waste (e.g. rubble, wood, concrete 

packets, etc) on completion of the day’s work. 
▪ Any spill around the container(s) should be treated as per Section C.11 and C.16. 
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C3.3 PARTICULAR SPECIFICATIONS 
 

PART D:  OHSA 1993 HEALTH AND SAFETY SPECIFICATION 
 

D1. SCOPE 
 

This specification covers the health and safety requirements to be met by the Contractor to ensure 
a continued safe and healthy working environment for all employees, subcontractors, the 
Employer, the Engineer, inspectors and all other persons entering the site of works. 
 

This specification shall be read in conjunction with the Occupational Health and Safety Act (Act 
No 85 and amendment Act No 181) 1993 and the corresponding Construction Regulations 2014, 
and all other safety codes and specifications referred to in the said Act and Construction 
Regulations. 
 

In terms of the OHSA Agreement in Section C1.4 of the Contract document, the status of the 
Contractor as mandatary to the Employer (client) is that of an employer in his own right, 
responsible for compliance with all provisions of OHSA 1993 and the Construction 
Regulations 2014. 
 

This specification and the Contractor’s own Health and Safety Plan as well as the Construction 
Regulations 2014, shall be displayed on site or made available for inspection by inspectors, the 
Employer, the Engineer, subcontractors, employees, representative trade unions and any other 
persons entering the site of works. 
 

D1.1 Information based on the Employer’s baseline risk assessment 
 

The information presented in this subclause D1.1 is based on the Employer’s baseline risk 
assessment prepared specifically for this contract. 
 

This information describes the type of work required in terms of this contract that will be 
accompanied by dangers, hazards and risks which the Contractor shall be required to identify, 
analyse, manage, monitor and review in terms of the Health and Safety Plan and risk 
assessments. 
 

This information is neither prescriptive nor exhaustive, and is provided as a guideline to Tenderers 
in preparing their tender submissions, and to the successful Contractor as a basis for the 
preparation of the site specific risk assessments to be performed by the Contractor in terms of 
Construction Regulation 9. 
 

Tenderers shall make their own assessment of the dangers, hazards and risks that can be 
expected during the course of this contract, which may include dangers, hazards and risks not 
identified in the baseline risk assessment, including those that may arise from specific methods of 
construction employed by the Contractor, and shall make due allowance in their tendered rates 
and prices for all costs related to complying with the provisions of the Act and Construction 
Regulations. 
 

This information is given in good faith for the guidance of Tenderers, and no additional payment 
shall be made as a result of any inaccuracies, discrepancies or omissions contained therein. 

 

The following aspects of this project carry the risk of possible injuries: 
 

▪ Operation and maintenance on the site of heavy civil engineering plant such as excavators, 
bulldozers, front end loaders, tippers, TLBs, compaction equipment, rock breaking plant, 
water pumps, concrete mixers, ready mixed concrete trucks, batch plants, cranes, concrete 
pumps, compressors, pneumatic tools, generators, etc. 

▪ Use on the site of power tools and hand tools. 
▪ Handling of materials such as scaffolding, formwork, timber planks, steel wire, reinforcement, 

cement bags, concrete materials and hand stone. 
▪ Storage and handling of flammable materials such as fuels, oils, adhesives, and painting and 

cleaning products including bituminous paint. 
▪ Storage and handling of herbicides and ant poisons. 
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▪ Presence of open excavations for the box culvert, manholes and stormwater pipe trenches. 
▪ Risks related to general safety and security on site. 
 
Additional risks may arise from specific methods of construction selected by the Contractor which 
are not necessarily covered in the above. 

 

D2. DEFINITIONS 
 

For the purpose of this contract the following shall apply: 
 
(a) Employer” where used in the contract documents and in this specification, means the 

Employer as defined in the General Conditions of Contract 2015 and it shall have the exact 
same meaning as “client” as defined in the Construction Regulations 2014.  “Employer” and 
“client” are therefore interchangeable and shall be read in the context of the relevant 
document. 

 
(b) “Contractor” wherever used in the contract documents and in this specification, shall have 

the same meaning as “Contractor” as defined in the General Conditions of Contract 2015. 
 

In this specification the terms “principal contractor” and “contractor” are replaced with 
“Contractor” and “subcontractor” respectively. 

 
For the purpose of this contract the Contractor will, in terms of OHSA 1993, be the 
mandatary, without derogating from his status as an employer in his own right. 

 
(c) “Engineer” where used in this specification, means the Engineer as defined in the General 

Conditions of Contract 2015.  In terms of the Construction Regulations the Engineer may act 
as agent on behalf of the Employer (the client as defined in the Construction Regulations). 

 
D3. TENDERS 
 

This Health and Safety Specification forms an integral part of the Contract and Tenderers are 
required to use it during the tender phase for pricing the preparation of a project specific Health 
and Safety Plan prior to commencing any work and for pricing the costs of ensuring compliance 
thereto during construction.  Tenderers must forward a copy of this Specification to all other 
persons or organisations that may be submitting prices to the Tenderer during the tender stage to 
enable them to include the cost of preparing their own Health and Safety Plan, relevant to their 
particular operation, and for compliance with the health and safety requirements during 
construction.  Payment items are included in the Schedule of Quantities for compliance with the 
Occupational Health and Safety Act and Construction Regulations and with this Specification. 
 
Tenderers are required to complete Form J ‘Contractor’s Health and Safety Declaration’ in section 
T2.2 ‘Returnable Schedules’. 
 
Failure to submit the foregoing with his tender and/or to provide realistic rates for relevant payment 
items will lead to the conclusion that the Contractor will not be able to carry out the work under the 
contract safely and in accordance with the Act and Construction Regulations. 

 
D4. NOTIFICATION OF COMMENCEMENT OF CONSTRUCTION WORK 
 

Where the contract meets the requirements of Construction Regulation 4, the Contractor shall, 
before commencement of the work and in accordance with the requirements of Regulation 4, notify 
the Provincial Director of the Department of Labour of the intention to carry out the construction 
work, using the pro forma form included as Annexure 2 to this Health and Safety Specification. 
 
A copy of the notification form must be kept on site, available for inspection by inspectors, the 
Employer, the Engineer, subcontractors, employees, representative trade unions and any other 
persons on the site.  A copy of the notification form shall also be kept on the health and safety file, 
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and a further copy shall be forwarded to the Employer for his records. 
 
D5. HEALTH AND SAFETY PLAN 
 

Before commencement of any construction work, the Contractor shall prepare a project specific 
Health and Safety Plan complying with the requirements of Construction Regulation 7(1)(a) and 
this Health and Safety Specification. 
 
The Health and Safety Plan must include a risk assessment performed and recorded in writing by 
a competent person as required in terms of Construction Regulation 9.  The risk assessment shall 
identify and evaluate the risks and hazards that may be expected during the execution of the work 
under the contract, and it shall include a documented plan and applicable safe work procedures 
to mitigate, reduce or control the risks and hazards identified. 
 
The Health and Safety Plan shall be available on site for inspection by inspectors, the Employer, 
the Engineer, subcontractors, employees, representative trade unions, and health and safety 
representatives and committee members, and must be monitored and reviewed periodically by the 
Contractor. 

 
D6. APPOINTMENT OF EMPLOYEES AND SUBCONTRACTORS 
 

D6.1 Appointments 
 
The Contractor shall appoint in writing all employees. 
 
The Contractor shall appoint in writing all subcontractors, and such appointments shall be in 
compliance with the requirements of Construction Regulation 7. 
 
D6.2 Health and safety induction training 
 
No person shall be allowed or permitted to enter the site of the works unless such person has 
undergone health and safety induction training pertaining to the hazards prevalent on the site. 
 
The Contractor shall ensure that all employees under his control, including subcontractors and 
their employees, undergo health and safety induction training by a competent person before 
commencement of construction work in compliance with Construction Regulations 7(5) and 9(3) 
and (4). 
 
The Contractor shall ensure that all visitors to the construction site undergo health and safety 
induction and are provided with the necessary personal protective equipment in compliance with 
Construction Regulation 7(6). 
 
D6.3 Medical certificate of fitness 
 
The Contractor shall ensure that every employee, including subcontractors and their employees, 
has a valid medical certificate of fitness issued in compliance with Construction Regulation 7(1)(g) 
or 7(8) as applicable. 

 
D7. APPOINTMENT OF SAFETY PERSONNEL 
 

D7.1 Construction manager 
 
Refer to Construction Regulation 8(1), (2), (3) and (4). 
 
The Contractor shall appoint a full-time construction manager with the duty of managing all the 
construction work on the site, including the duty of ensuring occupational health and safety 
compliance. 
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The Contractor may also have to appoint one or more assistant construction managers to assist 
the construction manager where justified by the scope and complexity of the works. 
 
 
D7.2 Construction health and safety officer 
 

Refer to Construction Regulation 8(5) and (6). 
 

Taking into consideration the size of the project and the dangers, hazards or risks that can be 
expected, the Contractor shall appoint in writing a full-time or part-time construction health and 
safety officer to assist in the control of all health and safety related aspects on the site.  The 
construction health and safety officer shall be registered as required by the Chief Inspector of the 
Department of Labour and shall have the necessary competence and resources to perform his/her 
duties diligently. 
 

D7.3 Construction supervisor 
 

Refer to Construction Regulation 8(7), (8), (9) and (10). 
 

The Contractor shall appoint a construction supervisor responsible for construction activities 
and ensuring occupational health and safety compliance on the construction site. 
 
The Contractor may also have to appoint one or more competent employees to assist the 
construction supervisor where justified by the scope and complexity of the works. 
 
D7.4 Health and safety representatives 
 
In terms of Sections 17 and 18 of the Act (OHSA 1993) the Contractor, being the Employer in 
terms of the Act for the execution of the contract, shall appoint a health and safety representative 
whenever he has more than 20 employees in his employment on the site of the works.  The health 
and safety representative must be selected from employees who are employed in a full-time 
capacity at a specific workplace. 
 
The number of health and safety representatives for a workplace shall be at least one for every 50 
employees. 
 
The function of health and safety representative(s) will be to review the effectiveness of health and 
safety measures, to identify potential hazards and major incidents, to examine causes of incidents 
(in collaboration with his employer, the Contractor), to investigate complaints by employees 
relating to health and safety at work, to make representations to the employer (Contractor) or 
inspector on general matters affecting the health and safety of employees, to inspect the 
workplace, plant, machinery, etc. on a regular basis, to participate in consultations with inspectors 
and to attend meetings of the health and safety committee. 
 
D7.5 Health and safety committee 
 
In terms of Section 19 of the Act (OHSA 1993), the Contractor (as employer) shall establish one 
or more health and safety committee(s) where there are two or more health and safety 
representatives at a workplace.  The persons selected by the Contractor to serve on the committee 
shall be designated in writing. 
 
The function of the health and safety committee shall be to hold meetings at regular intervals but 
at least once every three months, to review the health and safety measures on the contract, to 
discuss incidents related to health and safety with the Contractor and the inspector, to make 
recommendations regarding health and safety to the Contractor and to keep record of 
recommendations and reports made by the committee. 
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D7.6 Competent persons 
 

The Contractor shall appoint in writing designated competent employees and/or other competent 
persons as required by the Act and Regulations.  Such appointments shall be in accordance with 
the relevant applicable sections of the Act and Regulations as determined by the requirements of 
the contract. 
 

A competent person may be appointed for more than one part of the construction work with the 
understanding that the person must be suitably qualified and able to supervise at the same time 
the construction work in all the work situations for which he has been appointed. 
The appointment of competent persons to supervise parts of the construction work does not relieve 
the Contractor from any of his responsibilities for compliance with all requirements of the 
Construction Regulations. 

 

D8. RECORDS AND REGISTERS 
 

The Contractor is bound to keep records and registers related to health and safety on site as 
required by the relevant applicable sections of the Act and Regulations as determined by the 
requirements of the contract.  Such records and registers shall be available for periodic inspection 
by inspectors, the Employer, the Engineer, subcontractors, employees and representative trade 
unions. 

 

D9. CONTRACTOR’S RESPONSIBILITIES 
 

For this contract the Contractor will be the mandatary of the Employer (Client), as defined in the 
Act (OHSA 1993), which means that the Contractor has the status of employer in his own right in 
respect of the contract.  The Contractor is therefore responsible for all the duties and obligations 
of an employer as set out in the Act (OHSA 1993) and the Construction Regulations 2014. 
 

Before commencement of work under the contract, the Contractor shall enter into an agreement 
with the Employer (Client) in terms of C1.4 ‘Agreement in terms of Section 37(2) of the 
Occupational Health and Safety Act No. 85 of 1993’, to confirm his status as mandatary (employer) 
for the contract under consideration. 
 

The Contractor is advised in his own interest to make a careful study of the Act and the 
Construction Regulations as ignorance of the Act and the Regulations will not be accepted 
in any proceedings related to non-conformance to the Act and the Regulations. 

 

D10. MEASUREMENT AND PAYMENT 
 

It is a condition of this contract that contractors who submit tenders for this contract shall make 
provision in their various tendered rates and prices for all costs related to the health and safety 
measures required in terms of the Act and Regulations during the construction process. 
 

(a) Safety appointments 
 

No separate additional payment will be made to cover the costs related to persons appointed as 
required in terms of the Act and Regulations to fulfil the various health and safety functions.  Such 
persons include the construction manager, any assistant construction managers, the construction 
health and safety officer, the construction supervisor, any assistant construction supervisors, 
health and safety representatives, health and safety committee members and competent persons, 
all as referred to in subclauses D7.1 to D7.6 above.   
The Contractor shall therefore make provision in the various tendered rates and prices for all costs 
related to such persons. 
 
 

(b) Records and registers 
 
The keeping of records and registers related to health and safety on site as described in clause E8 
above shall be regarded as a normal duty of the Contractor for which payment shall be deemed 
to be included in the Contractor’s various tendered rates and prices, and for which no separate 
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additional payment will be made except to the extent provided in item B13.02 of the Schedule of 
Quantities. 
 
(c) Medical certificates 
 
No separate additional payment will be made to cover the costs related to obtaining the medical 
certificates of fitness required for every employee, including subcontractors and their employees, 
issued in compliance with Construction Regulation 7(1)(g) or 7(8) as applicable.  The Contractor 
shall therefore make provision in the various tendered rates and prices for all costs related to such 
medical certificates. 
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C3.3 PARTICULAR SPECIFICATIONS 
 

PART E: SMALL CONTRACTOR DEVELOPMENT 
 

E1001 SCOPE 
 
This section covers construction aspects relating to the processes by which the construction industry develops 
emerging small contractors. 
 
E1002 DEFINITIONS AND APPLICABLE LEGISLATION 
 
(a) Definitions 
 
Unless inconsistent with the context, in these specifications the following terms, words or expressions shall 
have the meanings hereby assigned to them: 
 
Contract Participation 
 
Contract Participation in terms of this contract is a process by which the Employer implements Government’s 
objectives by setting a target relating to small contractor development which the Contractor shall achieve as 
a minimum. 
 
Contract Participation Goal (CPG) 
 
Contract Participation Goal is the monetary value of the target set by the Employer in the Contract 
Participation process. 
 
Contract Participation Performance (CPP) 
 
Contract Participation Performance is the measure of the contractor’s progress in achieving CPG. 
 
Targeted Enterprise 
 
A Targeted Enterprise is any company engaged by the Contractor as a subcontractor and which is registered 
with the Construction Industry Development Board (CIDB) in a grading ranging from 1CE to 3CE and which 
is registered by the CIDB as a Potentially Emerging (PE). 
 
(b) Applicable Legislation 
 
The following Acts, as amended from time to time, are predominant amongst those which apply to the 
construction industry and are listed here for reference purposes only: 
 

- The Constitution of South Africa; 
- Public Finance Management Act No.1 of 1999; 
- Preferential Procurement Policy Framework Act No. 5 of 2000; 
- Construction Industry Development Board Act No. 38 of 2000; 
- Broad-Based Black Economic Empowerment Act No.5 of 2003. 

 
E1002 CONTRACT PARTICIPATION 
 
(a) Objective 

 
Governments objective for this contract in terms of broad-based black economic empowerment initiatives is 
to develop emerging small contractors that qualify as Targeted Enterprises as defined above. 
 
(b) Contract Participation Targets 
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Contract participation is the process by which the Employer implements Government’s objectives. 
 
 
The Employer sets a target for construction by specified entities, the rand value of which is based on the 
services and work undertaken by the specified entities and measured as a percentage of the Contractor’s 
final certified value of work completed (excluding VAT) measured at the date of issue of the Certificate of 
completion. The contractor is obliged to commit to or exceed the target stated in section C1.2.2 Contract data, 
Part A: Data provided by the Employer.  
 
(c) Contract Participation Goal (CPG) 
 
The CPG is the monetary value of the target set by the Employer and will be calculated as follows: 
 
CPG = final contract value (excluding VAT) x (target % set by the Employer for Targeted Enterprises). 
 
The final contract value is the total value of certified work measured at the date of issue of the Certificate of 
Completion. 
 
(d) Contract Participation Performance (CPP) 
 
The CPP is the monetary value of the Contractor’s actual progress toward achievement of the CPG calculated 
as follows: 
 
CPP = total value (excluding VAT) of contribution by Targeted Enterprises 
 
The Contractor’s Contract Participation Performance will be measured monthly in order to monitor the extent 
to which he is striving to reach the CPG. The basis of monitoring shall be the levels of the individual 
contributions for Targeted Enterprises. Monthly returns, in a format approved by the Employer, are required 
from the Contractor and shall be submitted with each interim payment certificate. 
 
To assist in the measurement of CPP, the Contractor shall include in his contract programme details of how 
he will achieve CPG. The detail shall be provided not later than one month after the Engineer has accepted 
the original construction programme and shall be updated with every subsequent revision of the programme. 
 
In the event that the Contractor fails to achieve the Contract Participation Goal (CPG) and fails to provide 
reasons which may be acceptable to the Employer, the Contractor shall be liable for a penalty as prescribed 
in classes SCC 4.1.1 of section C1.2.1.2 Special Conditions of Contract. The penalty shall be calculated as 
follows: 
 
Penalty = 10% of the monetary value by which the achieved monetary value (CPP) falls short of the target                    

monetary value (CPG) 
 
 =  10% of (CPG – CPP) 
 

The penalty shall be applied on a pro rata basis according to a monthly evaluation of achievements against 
the programmed utilisation. 
 
(e) Accredited Registration 
 
CPP for Targeted Enterprises shall only be accepted if the respective Targeted Enterprises for which services 
or work is being claimed as having been performed are registered with the CIDB in one of the defined 
categories. In addition, documentary evidence that such Targeted Enterprise are registered with the South 
African Revenue Services (SARS) shall be lodged with the Engineer before the work or service may be 
considered as having been performed by a Target Enterprise. The responsibility for producing evidence of 
such registration documentation shall rest with the Contractor. 
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(f) Record Keeping 

 
The Contractor shall assume responsibility for the compilation and maintenance of comprehensive records 
detailing each Targeted Enterprise’s progress during construction, starting from the award of a subcontract 
to a Target Enterprise until the successful completion of the subcontract work or termination of the 
subcontract. 
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C4:   SITE INFORMATION 
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C4.1 LOCALITY PLAN 
 
The route in question is located under Moretele Municipality which falls within the jurisdiction of Bojanala 
Platinum District Municipality, in the North West Province. The locality plan of the Township is illustrated in 
the Figure below. For reference purposes, the Townships will be referred to as Ward 18 – Lefatlheng. 
 

 
Lefatlheng is a village situated in the Moretele Local Municipality within the Bojanala Platinum District of South 
Africa's North West Province, near Hammanskraal. Although specific population data for Lefatlheng is not 
available, the broader Moretele Local Municipality had a population of 186,947 as per the 2011 Census. The 
village lies close to Mathibestad, with approximate coordinates of 25.0833° S latitude and 28.2833° E 
longitude. 
 
 
C4.1.1 Material site investigation 

Materials site investigations have been carried out for the existing road and borrow pit areas and all 
the information will be available during Compulsory site Inspection. 

C4.1.2 Pavement and layer works design 
The Pavement and layerworks design are based on COLTO TRH 4, and is as specified in the 
Construction drawing and project specifications. 

C4.1.3 Structures – Bridges and Major Culverts 
 Foundation design – as per construction drawings and project specifications. 
 Details of structures – as per construction drawings. 
C4.1.4 Services 

Visible services were identified during the topographic survey and are shown on plans. The contractor 
will be instructed to expose any services identified during construction. 

 The contractor will be responsible for the relocation of services affected by the project works. 
C4.1.5 Traffic counts 
 No Traffic counts in the project area were carried. 
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C4.2 EXAMPLE OF CONTRACT SIGNBOARD DETAILS 
 

A project notice board, constructed in accordance with the details provided, is to be provided by the Contractor 
as part of the contract and erected in the position indicated by the Employer’s Agent on site. The wording 
shall be approved prior to signwriting. The board shall remain in place until the end of the defects liability 
period at which time it shall be removed by the Contractor. 
 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 


