

Complete this pages **without delay**, scan and email for the attention of Mr. Anesh Mangray at anesh@diveng.co.za to confirm receipt hereof.



**REFURBISHMENT AND UPGRADE OF MARGATE STORM-DAMAGED
INFRASTRUCTURE, WASTEWATER TREATMENT WORKS AND EFFLUENT
MAIN (PHASE 2)**

ADDENDUM TO TENDERERS No 01:

Tender and Contract Data Revision

Tender No	:	UGU-07-1734-2026
Client	:	Ugu District Municipality

Addendum to Tenderers

The additional information with this document "Addendum to Tenderers No. 1" forms part of the tender document.

Please initial against each item and sign at the end of the document as an acknowledgement of having received, read, understood the requirements and financial implication of each item.

Attach this document to the rest of the tender document as part of your tender submission. The amended pages are included as part of this transmission.

A. Volume 2: Contract Document

Replace the attached pages which include the amended items shown below: -

- 1. The following amendment will apply to SECTION 1: SCHEDULE 1: GENERAL page C.21**

Replace:

ITEM	LI	PAYEMENT	DESCRIPTION	UNIT	QTY	RATE	AMOUNT
1.36		8.4.2.2 (h)	Access (Sub-clause 5.8)	Month	18		
1.37		PS A 8.4.3	Supervision for the Duration of Construction	Month	18		
1.38		PS A 8.4.4	Company and Head Office Overhead Costs for Duration of Contract	Month	18		
1.39		8.4.5	Other Time-related Obligations	Month	18		
		PS A 8.4.6.1 & PS A B.8.3.5.3	OHS Act Obligations				
1.40			i) General Safety obligations	Month	18		
1.41			ii) Health and Safety plan/file	Month	18		
1.42			iii) Safety Officer	Month	18		
1.43		PSA 8.4.6.2	Security Services	Month	18		
1.44		PSA 8.4.6.3	EMP Obligations	Month	18		

ADDENDUM TO TENDERERS №. 1: 22 September 2026

With:

ITEM	LI	PAYEMENT	DESCRIPTION	UNIT	QTY	RATE	AMOUNT
1.36		8.4.2.2 (h)	Access (Sub-clause 5.8)	Month	24		
1.37		PS A 8.4.3	Supervision for the Duration of Construction	Month	24		
1.38		PS A 8.4.4	Company and Head Office Overhead Costs for Duration of Contract	Month	24		
1.39		8.4.5	Other Time-related Obligations	Month	24		
		PS A 8.4.6.1 & PS A B.8.3.5.3	OHS Act Obligations				
1.40			i) General Safety obligations	Month	24		
1.41			ii) Health and Safety plan/file	Month	24		
1.42			iii) Safety Officer	Month	24		
1.43		PSA 8.4.6.2	Security Services	Month	24		
1.44		PSA 8.4.6.3	EMP Obligations	Month	24		



**REFURBISHMENT AND UPGRADE OF MARGATE STORM-DAMAGED
INFRASTRUCTURE, WASTEWATER TREATMENT WORKS AND EFFLUENT
MAIN (PHASE 2)**

ADDENDUM TO TENDERERS № 01:

Tender and Contract Data Revision

Contract № : **UGU-07-1734-2026**

PLEASE ACKNOWLEDGE RECEIPT OF THIS ADDENDUM AS FOLLOWS:

Initial and sign pages and scan, **without delay**, and email for the attention of Mr. Anesh Mangray with e-mail to anesh@dlveng.co.za to confirm receipt hereof, and copy Mrs. N. Mabaso at Ntabiso.Mzotho@ugu.gov.za

1. Complete the acknowledgement of receipt below and **submit the completed form with your tender.**

Failure to acknowledge receipt of this Addendum may prejudice your tender.

.....
N. Mabaso
for Ugu District Municipality

.....
A. Mangray
for DLV

ACKNOWLEDGEMENT OF RECEIPT

I/We herewith acknowledge receipt of
ADDENDUM TO TENDERERS № 01:
TENDER AND CONTRACT DATA REVISION
for Contract №
UGU-07-1734-2026

SIGNATURE: DATE:

ON BEHALF OF:

CONTRACT TITLE: REFURBISHMENT AND UPGRADE OF MARGATE STORM-DAMAGED INFRASTRUCTURE, WASTEWATER TREATMENT WORKS AND EFFLUENT MAIN (PHASE 2)
 CONTRACT NUMBER: UGU-07-1734-2026
 SECTION: SCHEDULE 1: GENERAL

TOTAL BROUGHT FORWARD							
1.36		8.4.2.2 (h)	Access (Sub-clause 5.8)	Month	24		
1.37		PS A 8.4.3	Supervision for the Duration of Construction	Month	24		
1.38		PS A 8.4.4	Company and Head Office Overhead Costs for Duration of Contract	Month	24		
1.39		8.4.5	Other Time-related Obligations	Month	24		
		PS A 8.4.6.1 & PS A 8.4.3.5.3	OHS Act Obligations				
1.40			i) General Safety obligations	Month	24		
1.41			ii) Health and Safety plan/file	Month	24		
1.42			iii) Safety Officer	Month	24		
1.43		PSA 8.4.6.2	Security Services	Month	24		
1.44		PSA 8.4.6.3	EMP Obligations	Month	24		
TOTAL CARRIED FORWARD TO SUMMARY							