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C1.1 Form of Offer & Acceptance 
 

Offer 
 
The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract for the 
procurement of: 
 

Dredging of High-Level and Low-Level Ash Water Return Dams on an ‘As and When’ 
Required Basis for a Period of 36 Months at Arnot Power Station. 

  
The tenderer, identified in the Offer signature block, has examined the documents listed in the Tender Data 
and addenda thereto and by submitting this Offer has accepted the Conditions of Tender. 
  
By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form of Offer and 
Acceptance the tenderer offers to perform all of the obligations and liabilities of the Contractor under the 
contract including compliance with all its terms and conditions according to their true intent and meaning for 
an amount to be determined in accordance with the conditions of contract identified in the Contract Data.  
 

Options A  The offered total of the Prices exclusive of VAT is  R [●] 

 Sub total R [●] 

 Value Added Tax @ 15% is R [●] 

 The offered total of the amount due inclusive of VAT is1 R [●] 

 (in words)  

 
This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and 
Acceptance and returning one copy of this document including the Schedule of Deviations (if any) to the 
tenderer before the end of the period of validity stated in the Tender Data, or other period as agreed, 
whereupon the tenderer becomes the party named as the Contractor in the conditions of contract identified in 
the Contract Data. 
 

Signature(s) 
 

 

Name(s) 
 

 

Capacity 
 

 

For the 
tenderer: 
 

 

 
Name & 
signature of 
witness 

 
 

 
 
Date 

 

Tenderer’s CIDB registration number:   

 

 
1 This total is required by the Employer for budgeting purposes only.  Actual amounts due will be assessed in 
terms of the conditions of contract. 
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Acceptance 
 
By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the tenderer’s 
Offer.  In consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the 
conditions of contract identified in the Contract Data.  Acceptance of the tenderer’s Offer shall form an 
agreement between the Employer and the tenderer upon the terms and conditions contained in this agreement 
and in the contract that is the subject of this agreement. 
 
The terms of the contract, are contained in:  
 

Part C1  Agreements and Contract Data, (which includes this Form of Offer and Acceptance) 
 
Part C2  Pricing Data 
 
Part C3  Scope of Work: Service Information 
 

and drawings and documents (or parts thereof), which may be incorporated by reference into the above listed 
Parts. 
 
Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed 
in the Returnable Schedules as well as any changes to the terms of the Offer agreed by the tenderer and the 
Employer during this process of offer and acceptance, are contained in the Schedule of Deviations attached 
to and forming part of this Form of Offer and Acceptance.  No amendments to or deviations from said 
documents are valid unless contained in this Schedule. 
 
The tenderer shall within two weeks of receiving a completed copy of this agreement, including the Schedule 
of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) to arrange 
the delivery of any securities, bonds, guarantees, proof of insurance and any other documentation to be 
provided in terms of the conditions of contract identified in the Contract Data at, or just after, the date this 
agreement comes into effect.  Failure to fulfil any of these obligations in accordance with those terms shall 
constitute a repudiation of this agreement. 
 
Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer 
receives one fully completed and signed original copy of this document, including the Schedule of Deviations 
(if any).   
 
 

Signature(s) 
 

 

Name(s)  
 

Capacity 
 

General Manager - Arnot Power Station 

for the 
Employer 
 

Eskom Holdings Soc Ltd 
Arnot Power Station  
Private Bag X2 
RIETKUIL 
1097 

 
Name & 
signature of 
witness 

  
 
Date 

 

 
Note: If a tenderer wishes to submit alternative tenders, use another copy of this Form of Offer and 
Acceptance. 
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Schedule of Deviations to be completed by the Employer prior to contract award 
Note: 

1.  This part of the Offer & Acceptance would not be required if the contract has been developed by negotiation between the 
Parties and is not the result of a process of competitive tendering. 

2. The extent of deviations from the tender documents issued by the Employer prior to the tender closing date is limited to those 
permitted in terms of the Conditions of Tender. 

3. A tenderer’s covering letter must not be included in the final contract document.  Should any matter in such letter, which 
constitutes a deviation as aforesaid be the subject of agreement reached during the process of Offer and Acceptance, the 
outcome of such agreement shall be recorded here, and the final draft of the contract documents shall be revised to incorporate 
the effect of it. 

 

No. Subject Details 

1   

 
 
By the duly authorised representatives signing this Schedule of Deviations below, the Employer and the 
tenderer agree to and accept this Schedule of Deviations as the only deviations from and amendments to the 
documents listed in the Tender Data and any addenda thereto listed in the Tender Schedules, as well as any 
confirmation, clarification or changes to the terms of the Offer agreed by the tenderer and the Employer during 
this process of Offer and Acceptance.   
 
It is expressly agreed that no other matter whether in writing, oral communication or implied during the period 
between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of 
this Form shall have any meaning or effect in the contract between the parties arising from this Agreement.  
 
 

 For the tenderer: 
 

For the Employer 
 

Signature 
 

  

Name   

Capacity 
 

 General Manager - Arnot Power Station 

On behalf 
of 

 Eskom Holdings Soc Ltd 
 
Arnot Power Station  
Private Bag X2 
RIETKUIL 
1097 

Name & 
signature 
of witness 

  

 
Date 

  

 



ESKOM HOLDINGS SOC Ltd 
  CONTRACT NUMBER _________ 
 
CONTRACT TITLE: DREDGING OF HIGH-LEVEL AND LOW-LEVEL ASH WATER RETURN DAMS AT ARNOT POWER STATION 
ON AN AS-AND-WHEN-REQUIRED BASIS FOR 36 MONTHS 
____________________________________________________________________________________________________________ 
   

 
PART C1: AGREEMENTS AND CONTRACT DATA PAGE 1 C1.2A TSC3 CONTRACT DATA PART 1 

 

C1.2 TSC3 Contract Data 
 

Part one - Data provided by the Employer 
 
Completion of this data in full, according to the Options chosen, is essential to create a complete contract. 
 

Clause Statement Data 

1 General  

 The conditions of contract are the core 
clauses and the clauses for main Option:  

 

  A:  Priced contract with price list 

   

 dispute resolution Option W1: Dispute resolution procedure 

 and secondary Options  

  X1:  Price adjustment for inflation 

  X2  Changes in the law 

  X17: Low service damages 

  X18: Limitation of liability 

  X19:     Task Order 

  Z:  Additional conditions of contract 

 of the NEC3 Term Service Contract April 
20131 (TSC3) 

 

10.1 The Employer is (name): Eskom Holdings SOC Ltd (reg no: 
2002/015527/30), a state-owned company 
incorporated in terms of the company laws of 
the Republic of South Africa 

 Address Registered office at Megawatt Park, Maxwell 
Drive, Sandton, Johannesburg 

 Tel No. 0118008111 

 Fax No. Not Applicable 

10.1 The Service Manager is (name):  TBA 

 Address Eskom Holdings Soc Ltd 
Arnot Power Station  
Private Bag X2 
RIETKUIL 
1097 

 
1 Available from Engineering Contract Strategies Tel 011 803 3008 Fax 086 539 1902 www.ecs.co.za  
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 Tel TBA 

 Fax Not Applicable 

 e-mail TBA 

11.2(2) The Affected Property is Arnot Power Station  

11.2(13) The service is  Dredging of High-Level and Low-Level Ash 
Water Return Dams on an ‘As and When’ 
Required Basis 

11.2(14) The following matters will be included in 
the Risk Register 

 All matters notified on Early warnings, 

 The Risk Register includes the following 
known constraints stated in the Service 
Information: operational sequencing and 
station discharge constraints; 
environmental, waste classification and 
ZLED compliance constraints; access, 
permitting, ORHVS and safety constraints; 
sludge-characteristic, submerged 
obstruction and ash dam condition 
constraints; and weather and site-access 
constraints. The Contractor is deemed to 
have allowed for these known constraints in 
the Prices, programme, method statements 
and Task Order programme. These matters 
do not constitute compensation events 
unless they arise from a Service Manager’s 
instruction changing the Service 
Information, a breach by the Employer, or 
another compensation event expressly 
stated in this contract. 

11.2(15) The Service Information is in  Part 3: Scope of Work and all documents and 
drawings to which it makes reference. 

12.2 The law of the contract is the law of  the Republic of South Africa 

13.1 The language of this contract is  English 

13.3 The period for reply is 24 hours for emergencies, and other period 
agreed between the parties and specified in the 
task order 

2 The Contractor’s main 
responsibilities 

Data required by this section of the core 
clauses is also provided by the Contractor in 
Part 2 and terms in italics used in this section 
are identified elsewhere in this Contract Data 

21.1 The Contractor submits a first plan for 
acceptance within 

3 days of the Contract Date 

3 Time  

30.1 The starting date is TBC 

30.1 The service period is Three (3) Years 
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4 Testing and defects If a test or inspection shows that any work has 
a defect, the Service provider corrects the 
defect, and the test or inspection is repeated 

42.1 Notifying and correction of defects The Contractor corrects a Defect whether or not 
the Service Manager notifies him of it. 

42.2 Defects correction period is Defect date is 52 weeks after completion of 
each task order. The defect correction period is 
2 weeks, or any other period agreed between 
the parties. 

5 Payment  

50.1 The assessment interval is  between the 25th day of each successive month 
or as per the task order issued. 

51.1 The currency of this contract is the  ZAR (South African Rand) 

51.2 The period within which payments are 
made is 

30 days after the receipt of correct and 
undisputed tax invoice 

51.4 The interest rate is  
 

the publicly quoted prime rate of interest 
(calculated on a 365-day year) charged by from 
time to time by the Standard Bank of South 
Africa Limited (as certified, in the event of any 
dispute, by any manager of such bank, whose 
appointment it shall not be necessary to prove) 
for amounts due in Rands and  

6 Compensation events All Compensation Events are to be managed as 
per core clause 6 of the NEC3 TSC 

7 Use of Equipment Plant and 
Materials 

To be managed ss per core clause 7 of the 
NEC3 TSC 

8 Risks and insurance  

80.1 These are additional Employer's risks   1. Natural disaster 
2. Industrial action 
3. Community Unrest 

80.2 The Employer provides these  
insurances from the Insurance Table 

The Employer provides the insurances stated in 
the Insurance Table B 

80.3 The Contractor will be liable for the 
applicable deductible if any 

The Contractor provides the insurances stated 
in the Insurance Table A 

9 Termination To be managed as per core clause 9 of the 
NEC3 TSC 

10 Data for main Option clause  

A Priced contract with price list  

20.5 The Contractor prepares forecasts of the 
final total of the Prices for the whole of the 
service at intervals no longer than  

Monthly (30 days) or as stated on the Task 
Order 

11 Data for Option W1  
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W1.1 The Adjudicator  The person selected from the ICE-SA Division 
(or its successor body) of the South African 
Institution of Civil Engineering Panel of 
Adjudicators by the Party intending to refer a 
dispute to him.  (see www.ice-sa.org.za). If the 
Parties do not agree on an Adjudicator the 
Adjudicator will be appointed by the 
Arbitration Foundation of Southern Africa 
(AFSA). 

 Address SAICE House, Thornhill Office Park, Bekker 
Road, Vorna Valley Midrand, 1685, South Africa 

 Tel No. TBA 

 Fax No. TBA 

 e-mail TBA 

W1.2(3) The Adjudicator nominating body is:  The Chairman of ICE-SA a joint Division of the 
South African Institution of Civil Engineering 
and the Institution of Civil Engineers (London) 
(see www.ice-sa.org.za ) or its successor body. 

W1.4(2) The tribunal is:  Arbitration 

W1.4(5) The arbitration procedure is  The latest edition of Rules for the Conduct of 
Arbitrations published by The Association of 
Arbitrators (Southern Africa) or its successor 
body. 

 The place where arbitration is to be held is South Africa 

 The person or organisation who will 
choose an arbitrator  
- if the Parties cannot agree a choice or 
- if the arbitration procedure does not 

state who selects an arbitrator, is 

 
The Chairman for the time being or his nominee 
of the Association of Arbitrators (Southern 
Africa) or its successor body. 

12 Data for secondary Option 
clauses 

 

X1 Price adjustment for inflation  

X1.1 The base date for indices is   

 The proportions used to calculate the 
Price Adjustment Factor are: 

Proport
ion 

linked to index 
for 

Index prepared by 

  15% Fixed (non-
adjustable) 

Fixed Portion 

  45% Labour  SEIFSA Table C-3 

  30% Material  SEIFSA Table G-1 

  5% Transport SEIFSA Table L-1B 

  5% CPI SEIFSA Table D-4 
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  100%   

X2 Changes in the law Becomes a Compensation Event only if the 
changes in the Law of the Republic of South 
Africa took place after the Contract Date. 

X17 Low service damages  

X17.1 The service level table is in As per task order 
  

Service Level Table 

Description Penalty 

Poor workmanship Contractor to carry 
corrective cost 

Compliance to SOW 
schedule 

Cost incurred due to 
the no-compliance to 
the scope of work will 
be carried out by the 
contractor. 

 

X18 Limitation of Liability  

X18.1 The Contractor’s liability to the Employer 
for indirect or consequential loss is limited 
to 

Nil - Neither Party is liable to the other for any 
consequential or indirect loss, including but not 
limited to loss of profit, loss of income or loss 
of revenue 

X18.2 For any one event, the Contractor’s 
liability to the Employer for loss of or 
damage to the Employer’s property is 
limited to 

The amount of the deductibles relevant to the 
event described in the “Format A” insurance 
policy available on request from Eskom Group 
Insurance. 

X18.3 The Contractor’s liability for Defects due to 
his design of an item of Equipment is 
limited to 

The greater of  
 

 the total of the Prices at the Contract Date 
and  
• the amounts excluded and unrecoverable 
from the Employer’s insurance (other than the 
resulting physical damage to the Employer’s 
property which is not excluded) plus the 
applicable deductibles in the Employer’s assets 
and works/maintenance policies. 

X18.4 The Contractor’s total liability to the 
Employer, for all matters arising under or 
in connection with this contract, other than 
the excluded matters, is limited to 

the total of the Prices other than for the 
additional excluded matters. 
 
The Contractor’s total liability for the additional 
excluded matters is not limited.  
 
The additional excluded matters are amounts 
for which the Contractor is liable under this 
contract for 
 

 Defects due to his design, plan and 
specification, 

 Defects due to manufacture and fabrication 
outside the Affected Property,  

 loss of or damage to property (other than 
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the Employer’s property, Plant and 
Materials), 

 death of or injury to a person and 
infringement of an intellectual property right. 

X18.5 The end of liability date is 3 Months after the end of the service period. 

X19 Task Order  

X19.3 Delay Damages are Five percent (1%) of the Task Order Value per 
day from the day of delayed completion until 
the actual completion of the services, to be 
capped at the maximum of Ten percent (5%) of 
the Total Task Order Value 

X19.5 The Contractor submits a Task Order 
programme to the Service Manager within 

within 3 working days after receipt of the Task 
Order or draft Task Order, and before 
commencement of the Task Order, for 
acceptance by the Service Manager. 

Z The additional conditions of contract 
are 

 
Z1 to Z15 always apply. 

Z1 Cession delegation and assignment 

Z1.1 The Contractor does not cede, delegate or assign any of its rights or obligations to any person 
without the written consent of the Employer. 

Z1.2 Notwithstanding the above, the Employer may on written notice to the Contractor cede and 
delegate its rights and obligations under this contract to any of its subsidiaries or any of its 
present divisions or operations which may be converted into separate legal entities because of 
the restructuring of the Electricity Supply Industry.  

Z2 Joint ventures 

Z2.1 If the Contractor constitutes a joint venture, consortium or other unincorporated grouping of two 
or more persons or organisations then these persons or organisations are deemed to be jointly 
and severally liable to the Employer for the performance of this contract. 

Z2.2 Unless already notified to the Employer, the persons or organisations notify the Service 
Manager within two weeks of the Contract Date of the key person who has the authority to bind 
the Contractor on their behalf. 

Z2.3 The Contractor does not alter the composition of the joint venture, consortium or other 
unincorporated grouping of two or more persons without the consent of the Employer having 
been given to the Contractor in writing. 

Z3 Change of Broad Based Black Economic Empowerment (B-BBEE) status 

Z3.1 Where a change in the Contractor’s legal status, ownership or any other change to his business 
composition or business dealings results in a change to the Contractor’s B-BBEE status, the 
Contractor notifies the Employer within seven days of the change. 

Z3.2 The Contractor is required to submit an updated verification certificate and necessary 
supporting documentation confirming the change in his B-BBEE status to the Service Manager 
within thirty days of the notification or as otherwise instructed by the Service Manager. 

Z3.3 Where, as a result, the Contractor’s B-BBEE status has decreased since the Contract Date the 
Employer may either re-negotiate this contract or alternatively, terminate the Contractor’s 
obligation to Provide the Service. 
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Z3.4 Failure by the Contractor to notify the Employer of a change in its B-BBEE status may 
constitute a reason for termination. If the Employer terminates in terms of this clause, the 
procedures on termination are P1, P2 and P4 as stated in clause 92, and the amount due is A1 
and A3 as stated in clause 93. 

Z4 Confidentiality 

Z4.1 The Contractor does not disclose or make any information arising from or in connection with 
this contract available to Others. This undertaking does not, however, apply to information 
which at the time of disclosure or thereafter, without default on the part of the Contractor, enters 
the public domain or to information which was already in the possession of the Contractor at the 
time of disclosure (evidenced by written records in existence at that time).  Should the 
Contractor disclose information to Others in terms of clause 25.1, the Contractor ensures that 
the provisions of this clause are complied with by the recipient. 

Z4.2 If the Contractor is uncertain about whether any such information is confidential, it is to be 
regarded as such until notified otherwise by the Service Manager. 

Z4.3 If the Contractor is, at any time, required by law to disclose any such information which is 
required to be kept confidential, the Contractor, to the extent permitted by law prior to 
disclosure, notifies the Employer so that an appropriate protection order and/or any other action 
can be taken, if possible, prior to any disclosure.  If such protective order is not, or cannot, be 
obtained, then the Contractor may disclose that portion of the information which it is required to 
be disclosed by law and uses reasonable efforts to obtain assurances that confidential 
treatment will be afforded to the information so disclosed. 

Z4.4 The taking of images (whether photographs, video footage or otherwise) of the Affected 
Property or any portion thereof, while Providing the Service and after the end of the service 
period, requires the prior written consent of the Service Manager.  All rights in and to all such 
images vests exclusively in the Employer.   

Z4.5 The Contractor ensures that all his subcontractors abide by the undertakings in this clause. 

Z5 Waiver and estoppel: Add to core clause 12.3: 

Z5.1 Any extension, concession, waiver or relaxation of any action stated in this contract by the 
Parties, the Service Manager or the Adjudicator does not constitute a waiver of rights and does 
not give rise to an estoppel unless the Parties agree otherwise and confirm such agreement in 
writing. 

Z6 Health, safety and the environment:  Add to core clause 27.4 

Z6.1 The Contractor undertakes to take all reasonable precautions to maintain the health and safety 
of persons in and about the execution of the service. Without limitation the Contractor: 

 accepts that the Employer may appoint him as the “Principal Contractor” (as defined and 
provided for under the Construction Regulations 2014 (promulgated under the Occupational 
Health & Safety Act 85 of 1993) (“the Construction Regulations”) for the Affected Property. 

 warrants that the total of the Prices as at the Contract Date includes enough for proper 
compliance with the Construction Regulations, all applicable health & safety laws and 
regulations and the health and safety rules, guidelines and procedures provided for in this 
contract and generally for the proper maintenance of health & safety in and about the 
execution of the service; and 

 undertakes, in and about the execution of the service, to comply with the Construction 
Regulations and with all applicable health & safety laws and regulations and rules, 
guidelines and procedures otherwise provided for under this contract and ensures that his 
Subcontractors, employees and others under the Contractor’s direction and control, 
likewise observe and comply with the foregoing. 

Z6.2 The Contractor, in and about the execution of the service, complies with all applicable 
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environmental laws and regulations and rules, guidelines and procedures otherwise provided 
for under this contract and ensures that his Subcontractors, employees and others under the 
Contractor’s direction and control, likewise observe and comply with the foregoing. 

Z7 Provision of a Tax Invoice and interest.  Add to core clause 51 

Z7.1 Within one week of receiving a payment certificate from the Service Manager in terms of core 
clause 51.1, the Contractor provides the Employer with a tax invoice in accordance with the 
Employer's procedures stated in the Service Information, showing the amount due for payment 
equal to that stated in the payment certificate. 

Z7.2 If the Contractor does not provide a tax invoice in the form and by the time required by this 
contract, the time by when the Employer is to make a payment is extended by a period equal in 
time to the delayed submission of the correct tax invoice.  Interest due by the Employer in terms 
of core clause 51.2 is then calculated from the delayed date by when payment is to be made. 

Z7.3 The Contractor (if registered in South Africa in terms of the companies Act) is required to 
comply with the requirements of the Value Added Tax Act, no 89 of 1991 (as amended) and to 
include the Employer’s VAT number 4740101508 on each invoice he submits for payment. 

Z8 Notifying compensation events 

Z8.1 Delete the last paragraph of core clause 61.3 and replace with: 
 
If the Contractor does not notify a compensation event within eight weeks of becoming aware of 
the event, he is not entitled to a change in the Prices. 

Z9 Employer’s limitation of liability 

Z9.1 The Employer’s liability to the Contractor for the Contractor’s indirect or consequential loss is 
limited to R0.00 (zero Rand) 

Z9.2 The Contractor’s entitlement under the indemnity in 82.1 is provided for in 60.1(12) and the 
Employer’s liability under the indemnity is limited to compensation as provided for in core 
clause 63 and X19.11 if Option X19 Task Order applies to this contract.  

Z10 
Termination: Add to core clause 91.1, at the second main bullet point, fourth sub-bullet 
point, after the words "against it":   

Z10.1    or had a business rescue order granted against it. 

Z11 Ethics 

For the purposes of this Z-clause, the following definitions apply: 

Affected Party means, as the context requires, any party, irrespective of whether it is the Contractor or a 
third party, such party’s employees, agents, or Subcontractors or Subcontractor’s 
employees, or any one or more of all these parties’ relatives or friends, 

Coercive 
Action 

means to harm or threaten to harm, directly or indirectly, an Affected Party or the 
property of an Affected Party, or to otherwise influence or attempt to influence an 
Affected Party to act unlawfully or illegally, 

Collusive 
Action 

means where two or more parties co-operate to achieve an unlawful or illegal purpose, 
including to influence an Affected Party to act unlawfully or illegally, 

Committing 
Party 

means, as the context requires, the Contractor, or any member thereof in the case of a 
joint venture, or its employees, agents, or Subcontractors or the Subcontractor’s 
employees, 

Corrupt Action means the offering, giving, taking, or soliciting, directly or indirectly, of a good or service 
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to unlawfully or illegally influence the actions of an Affected Party, 

Fraudulent 
Action 

means any unlawfully or illegally intentional act or omission that misleads, or attempts to 
mislead, an Affected Party, to obtain a financial or other benefit or to avoid an obligation 
or incurring an obligation, 

Obstructive 
Action 

means a Committing Party unlawfully or illegally destroying, falsifying, altering or 
concealing information or making false statements to materially impede an investigation 
into allegations of Prohibited Action, and 

Prohibited 
Action 

means any one or more of a Coercive Action, Collusive Action Corrupt Action, Fraudulent 
Action or Obstructive Action. 

Z11.1 A Committing Party may not take any Prohibited Action during the procurement of this contract 
or in execution thereof. 

Z11.2 The Employer may terminate the Contractor’s obligation to Provide the Services if a Committing 
Party has taken such Prohibited Action and the Contractor did not take timely and appropriate 
action to prevent or remedy the situation, without limiting any other rights or remedies the 
Employer has. It is not required that the Committing Party had to have been found guilty, in 
court or in any other similar process, of such Prohibited Action before the Employer can 
terminate the Contractor’s obligation to Provide the Services for this reason. 

Z11.3 If the Employer terminates the Contractor’s obligation to Provide the Services for this reason, 
the amounts due on termination are those intended in core clauses 92.1 and 92.2. 

Z11.4 A Committing Party co-operates fully with any investigation pursuant to alleged Prohibited 
Action. Where the Employer does not have a contractual bond with the Committing Party, the 
Contractor ensures that the Committing Party co-operates fully with an investigation. 

 
Z12  Insurance 
 
Z _12_.1 Replace core clause 83 with the following: 

Insurance cover 83  

 83.1 When requested by a Party, the other Party provides certificates from his insurer 
or broker stating that the insurances required by this contract are in force. 

 

 83.2 The Contractor provides the insurances stated in the Insurance Table A from the 
starting date until the earlier of Completion and the date of the termination 
certificate.  

 

INSURANCE TABLE A 

Insurance against Minimum amount of cover or minimum limit of 
indemnity 

Loss of or damage caused by 
the Contractor to the 
Employer’s property 

The replacement cost where not covered by the 
Employer’s insurance. 

 

The Employer’s policy deductible as at Contract 
Date, where covered by the Employer’s insurance. 

Loss of or damage to Plant and 
Materials 

The replacement cost where not covered by the 
Employer’s insurance. 

 

The Employer’s policy deductible as at Contract 
Date, where covered by the Employer’s insurance. 
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Loss of or damage to 
Equipment 

The replacement cost where not covered by the 
Employer’s insurance. 

 

The Employer’s policy deductible as at Contract 
Date, where covered by the Employer’s insurance. 

The Contractor’s liability for 
loss of or damage to property 
(except the Employer’s 
property, Plant and Materials 
and Equipment) and liability for 
bodily injury to or death of a 
person (not an employee of the 
Contractor) arising from or in 
connection with the 
Contractor’s Providing the 
Service 

Loss of or damage to property 

The replacement cost 

 

Bodily injury to or death of a person 

The amount required by the applicable law. 

Liability for death of or bodily 
injury to employees of the 
Contractor arising out of and in 
the course of their employment 
in connection with this contract 

The amount required by the applicable law 

  

 

Z __12.2 Replace core clause 86 with the following: 

Insurance 

by the 

Employer 

86  

 

 86.1 The Employer provides the insurances stated in the Insurance Table B 

   

  INSURANCE TABLE B 

 

Insurance against or name 

of policy 

Minimum amount of cover or minimum limit 

of indemnity 

Assets All Risk Per the insurance policy document 

Contract Works insurance Per the insurance policy document 

Environmental Liability Per the insurance policy document 

General and Public Liability Per the insurance policy document 

Transportation (Marine) Per the insurance policy document 

Motor Fleet and Mobile Plant Per the insurance policy document 

Terrorism Per the insurance policy document 

Cyber Liability Per the insurance policy document 

Nuclear Material Damage and 

Business Interruption 

Per the insurance policy document 

Nuclear Material Damage 

Terrorism 

Per the insurance policy document 
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Z13 Nuclear Liability 

Z13.1 The Employer is the operator of the Koeberg Nuclear Power Station (KNPS), a nuclear installation, 
as designated by the National Nuclear Regulator of the Republic of South Africa and is the holder 
of a nuclear licence in respect of the KNPS. 

Z13.2 The Employer is solely responsible for and indemnifies the Contractor or any other person against 
any and all liabilities which the Contractor or any person may incur arising out of or resulting from 
nuclear damage, as defined in Act 47 of 1999, save to the extent that any liabilities are incurred 
due to the unlawful intent of the Contractor or any other person or the presence of the Contractor 
or that person or any property of the Contractor or such person at or in the KNPS or on the KNPS 
site, without the permission of the Employer or of a person acting on behalf of the Employer. 

Z13.3 Subject to clause Z13.4 below, the Employer waives all rights of recourse, arising from the 
aforesaid, save to the extent that any claims arise or liability is incurred due or attributable to the 
unlawful intent of the Contractor or any other person, or the presence of the Contractor or that 
person or any property of the Contractor or such person at or in the KNPS or on the KNPS site, 
without the permission of the Employer or of a person acting on behalf of the Employer. 

Z13.4 The Employer does not waive its rights provided for in section 30 (7) of Act 47 of 1999, or any 
replacement section dealing with the same subject matter. 

Z13.5 The protection afforded by the provisions hereof shall be in effect until the KNPS is 
decommissioned. 

Z14 Asbestos 

For the purposes of this Z-clause, the following definitions apply: 

AAIA means approved asbestos inspection authority. 

ACM means asbestos containing materials. 

AL means action level, i.e. a level of 50% of the OEL, i.e. 0.1 regulated asbestos fibres 
per ml of air measured over a 4-hour period. The value at which proactive actions is 
required to control asbestos exposure to prevent exceeding the OEL. 

Ambient Air means breathable air in area of work with specific reference to breathing zone, which 
is defined to be a virtual area within a radius of approximately 30cm from the nose 
inlet. 

Compliance 
Monitoring 

means compliance sampling used to assess whether the personal exposure of 
workers to regulated asbestos fibres follows the Standard’s requirements for safe 
processing, handling, storing, disposal and phase-out of asbestos and asbestos 
containing material, equipment and articles. 

OEL means occupational exposure limit. 

Parallel 
Measurements 

means measurements performed in parallel, yet separately, to existing measurements 
to verify validity of results. 

Safe Levels means  airborne asbestos exposure levels conforming to the Standard’s requirements 
for safe processing, handling, storing, disposal and phase-out of asbestos and 
asbestos containing material, equipment and articles. 

Standard means the Employer’s Asbestos Standard 32-303: Requirements for Safe Processing, 
Handling, Storing, Disposal and Phase-out of Asbestos and Asbestos Containing 
Material, Equipment and Articles. 
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SANAS means the South African National Accreditation System. 

TWA means the average exposure, within a given workplace, to airborne asbestos fibres, 
normalised to the baseline of a 4-hour continuous period, also applicable to short term 
exposures, i.e. 10-minute TWA. 

Z14.1 The Employer ensures that the Ambient Air in the area where the Contractor will Provide the 
Services conforms to the acceptable prescribed South African standard for asbestos, as per the 
regulations published in GNR 155 of 10 February 2002, under the Occupational Health and Safety 
Act, 1993 (Act 85 of 1993) (“Asbestos Regulations”). The OEL for asbestos is 0.2 regulated 
asbestos fibres per millilitre of air as a 4-hour TWA, averaged over any continuous period of four 
hours, and the short-term exposure limit of 0.6 regulated asbestos fibres per millilitre of air as a 
10-minute TWA, averaged over any 10 minutes, measured in accordance with HSG248 and 
monitored according to HSG173 and OESSM. 

Z14.2 Upon written request by the Contractor, the Employer certifies that these conditions prevail. All 
measurements and reporting are affected by an independent, competent, and certified 
occupational hygiene inspection body, i.e. a SANAS accredited, and Department of Employment 
and Labour approved AAIA. The Contractor may perform Parallel Measurements and related 
control measures at the Contractor’s expense. For the purposes of compliance, the results 
generated from Parallel Measurements are evaluated only against South African statutory limits as 
detailed in clause Z14.1. Control measures conform to the requirements stipulated in the AAIA-
approved asbestos work plan. 

Z14.3 The Employer manages asbestos and ACM according to the Standard. 

Z14.4 If any asbestos is identified while Providing the Services, a risk assessment is conducted and if so 
required, with reference to possible exposure to an airborne concentration of above the AL for 
asbestos, immediate control measures are implemented and relevant air monitoring conducted to 
declare the area safe. 

Z14.5 The Contractor’s personnel are entitled to stop working and leave the contaminated area forthwith 
until such time that the area of concern is declared safe by either Compliance Monitoring or an 
AAIA approved control measure intervention, for example, per the emergency asbestos work plan, 
if applicable. 

Z14.6 The Contractor continues to Provide the Services, without additional control measures presented, 
on presentation of Safe Levels. The contractually agreed dates to Provide the Services, including 
the Completion Date, are adjusted accordingly. The contractually agreed dates are extended by 
the notification periods required by regulations 3 and 21 of the Asbestos Regulations, 2001. 

Z14.7 Any removal and disposal of asbestos, asbestos containing materials and waste, is done by a 
registered asbestos Contractor, instructed by the Employer at the Employer’s expense, and 
conducted in line with South African legislation. 

Z15 The Employer’s rights to Terminate the obligations to provide the Services due to Power 
Station Shutdown. 

Z15.1 The Employer is the operator of the Arnot Power Station, a coal fired plant installation, as 
designated by the National Electricity Regulator of South Africa (NERSA) and is the holder of the 
electricity generation licence in respect of the Arnot PS which is one of the stations selected for 
repurposing. Therefore, the contract usage may from time to time reduce during the ramping down 
of the units and the usage of services will be on an “as and when required” basis. 

Z15.2 Subject to the provisions of sub-clause Z15.1 above, the Employer may after giving the Contractor 
a written notice of not less than 60 days (Sixty days) Terminate the Contractor’s obligations to 
Provide the Services if the Employer’s business cease to operate at Arnot Power Station prior to 
the end of the service period in this contract.   
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Z15.3 If the Contractor’s obligation to Provide the Services is terminated for this reason sated in sub-
clause Z15.1 above, this shall constitute a reason for termination by the Employer as 
contemplated under NEC3, and the procedures shall be those on termination table P1 and P4 as 
stated in clause 92 and the amount due on termination shall be A1 and A2 and stated in clause 
93. 
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C1.2 Contract Data 
 

Part two - Data provided by the Contractor 
 
[Instructions to the contract compiler:  (delete this notes before issue to tenderers with an enquiry) 
Whenever a cell is shaded in the left hand column it denotes this data is optional and would be required in 
relation to the option selected.  In the event that the option is not required select and delete the whole row.] 
 
Notes to a tendering contractor: 
 

1. Please read both the both the NEC3 Term Service Contract April 2013 and the relevant parts of its 
Guidance Notes (TSC3-GN)1 in order to understand the implications of this Data which the tenderer 
is required to complete. 

2. The number of the clause which requires the data is shown in the left hand column for each 
statement however other clauses may also use the same data. 

3. Where a form field like this [     ] appears, data is required to be inserted relevant to the option 
selected. Click on the form field once and type in the data.  Otherwise complete by hand and in ink. 

 
Completion of the data in full, according to Options chosen, is essential to create a complete contract. 
 

Clause Statement Data 

10.1 The Contractor is (Name):       

 Address       

 Tel No.       

 Fax No.       

11.2(8) The direct fee percentage is      % 

 The subcontracted fee percentage is      % 

11.2(14) The following matters will be included in 
the Risk Register 

 
      

11.2(15) The Service Information for the 
Contractor’s plan is in: 

 
      

21.1 The plan identified in the Contract Data is 
contained in: 

 
      

24.1 The key people are:  

 1  Name:       

   Job:       

   Responsibilities:       

   Qualifications:       

   Experience:       

 2  Name:       

 
1 Available from Engineering Contract Strategies Tel 011 803 3008 Fax 086 5391902 or www.ecs.co.za  
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   Job       

   Responsibilities:       

   Qualifications:       

   Experience:       

        

  CV's (and further key person's data including 
CVs) are in      . 

A Priced contract with price list  

11.2(12) The price list is in       

11.2(19) The tendered total of the Prices is R      

C Target contract with price list  

11.2(12) The price list is in       

11.2(20) The tendered total of the Prices is R      

E Cost reimbursable contract  

11.2(12) The price list is in       
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PART 2: PRICING DATA 
TSC3 Option A 
 
 
 

Document 
reference 

Title No of 
pages 

 This cover page 1 

C2.1 Pricing Assumptions 2 

C2.2 The Price Schedule  3 

   

   

   

   

   

   

   

 Total number of pages 6 
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C2.1 Pricing assumptions: Option A 
 

1. How work is priced and assessed for payment 

Clause 11 in NEC3 Term Service Contract (TSC3) core clauses and Option A states: 
 

Identified and 
defined terms 

11 
11.2 

 
(12) The Price List is the price list unless later changed in accordance with this 
contract. 
 

  (17) The Price for Services Provided to Date is the total of  
 

• the Price for each lump sum item in the Price List which the Contractor has 
completed and 

• where a quantity is stated for an item in the Price List, an amount 
calculated by multiplying the quantity which the Contractor has completed 
by the rate. 

 

  (19) The Prices are the amounts stated in the Price column of the Price List. 
Where a quantity is stated for an item in the Price List, the Price is calculated 
by multiplying the quantity by the rate. 
 

 
This confirms that Option A is a priced contract where the Prices are derived from a list of items of service 
which can be priced as lump sums or as expected quantities of service multiplied by a rate or a mix of both. 

2. Function of the Price List 

Clause 54.1 in Option A states: “Information in the Price List is not Service Information”.  This confirms that 
instructions to do work or how it is to be done are not included in the Price List but in the Service Information.  
This is further confirmed by Clause 20.1 which states, “The Contractor Provides the Service in accordance 
with the Service Information”. Hence the Contractor does not Provide the Service in accordance with the 
Price List.   The Price List is only a pricing document.   

3. Link to the Contractor’s plan 

Clause 21.4 states “The Contractor provides information which shows how each item description on the 
Price List relates to the operations on each plan which he submits for acceptance”.  Hence when compiling 
the price list, the tendering contractor needs to develop his first clause 21.2 plan in such a way that 
operations shown on it can be priced in the price list and result in a satisfactory cash flow in terms of clause 
11.2(17).  

4. Preparing the price list 

Before preparing the price list, both the Employer and tendering contractors should read the TSC3 
Guidance Notes pages 14 and 15.  In an Option A contract, either Party may have entered items into the 
price list either as a process of offer and acceptance (tendering) or by negotiation depending on the nature 
of the service to be provided.  Alternatively, the Employer, in his Instructions to Tenderers or in a Tender 
Schedule, may have listed some items that he requires the Contractor to include in the price list to be 
prepared and priced by him.  
It is assumed that in preparing or finalising the price list the Contractor: 
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• Has taken account of the guidance given in the TSC3 Guidance Notes relevant to Option A; 

• Understands the function of the Price List and how work is priced and paid for; 

• Is aware of the need to link operations shown in his plan to items shown in the Price List; 

• Has listed and priced items in the price list which are inclusive of everything necessary and 
incidental to Providing the Service in accordance with the Service Information, as it was at the 
time of tender, as well as correct any Defects not caused by an Employer’s risk; 

• Has priced work he decides not to show as a separate item within the Prices or rates of other 
listed items in order to fulfil the obligation to complete the service for the tendered total of the 
Prices.  

• Understands there is no adjustment to items priced as lump sums if the amount, or quantity, of 
work within that item later turns out to be different to that which the Contractor estimated at time of 
tender. The only basis for a change to the (lump sum) Prices is as a result of a compensation 
event.  

 

4.1. Format of the price list 

(From the example given in an Appendix within the TSC3 Guidance Notes) 
 

Entries in the first four columns in the price list in section C2.2 are made either by the Employer or the 
tendering contractor.  
 
If the Contractor is to be paid an amount for the item which is not adjusted if the quantity of work in the 
item changes, the tendering contractor enters the amount in the Price column only, the Unit, Expected 
Quantity and Rate columns being left blank. 
 
If the Contractor is to be paid an amount for an item of work which is the rate for the work multiplied by 
the quantity completed, the tendering contractor enters the rate which is then multiplied by the Expected 
Quantity to produce the Price, which is also entered. 
 
If the Contractor is to be paid a Price for an item proportional to the length of time for which a service is 
provided, a unit of time is stated in the Unit column and the expected length of time (as a quantity of the 
stated units of time) is stated in the Expected Quantity column. 
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C2.2 the price list 
 
 

Item 
No 

Description 
 

Unit  Qty  Rate Total Price 

1 PART 1- Preliminaries & Generals 

 Fixed-Charge and Value Related Items  

      

1.1 Site Establishment     

      

1.1.1 
Transport of all plant and equipment to site > 30 tons 
(HLAWRs)  

Sum 2 
  

1.1.2 Transport of all plant and equipment < 30 tons (HLAWRS)  Sum 2   

1.1.3 
Transport of all plant and equipment > 30 tons (Suction 
Dams, Seepage and LLAWR)  

Sum  3 
  

1.1.4 
Transport of all plant and equipment < 30 tons (Suction 
Dams, Seepage and LLAWR)  

Sum 3 
  

      

1.1.5 
Pre/Post dredge bathymetric survey - all three dams (xyz, 
DTM, PDF plots, interpretative report) 

Sum 3 
  

1.1.6 Dewatering pad construction Sum 1   
      
1.1.7 Safety File for Year 1 (Fixed) Sum 1   

      

1.2 Site De-establishment     

1.2.1 
Transport of all plant and equipment off site > 30 tons 
(HLAWRs)  

Sum 2 
  

1.2.2 Transport of all plant and equipment < 30 tons (HLAWRS)  Sum 2   

1.2.3 
Transport of all plant and equipment > 30 tons (Suction 
Dams, Seepage and LLAWR)  

Sum  3 
  

1.2.4 
Transport of all plant and equipment < 30 tons (Suction 
Dams, Seepage and LLAWR)  

Sum 3 
  

      

1.2.5 
Site rehabilitation - reinstatement of all disturbed areas  Once 

Off 
1 

  

1.2.6 
Dewatering pad HDPE liner removal and area rehabilitation Once 

Off 
1 

  

      

1.3 Occupational Health & Safety Requirements     

 

Items listed are indicative minimums only. Final PPE selection must be confirmed through a site-specific 
OHS Risk Assessment as required by the OHS Act No. 85 of 1993 and Section 3.1.2 of Eskom PPE 
Standard 240-44175132. 

1.3.1 Hard hat (industrial), white, SANS 1397, adjustable chin 
strap, webbing harness, emergency numbers sticker 

No 22 
  

1.3.2 Safety goggles, impact/splash/dust/mist resistant, anti-fog, 
ANSI Z87.1 & CE-EN 166 

No 198 
  

1.3.3 Disposable foam earplugs, corded, 32 NRR / 37 SNR, 
SANS 1451-2 (contingency/backup) 

No 198 
  

1.3.4 Wader suit, PVC waterproof with attached boots, olive 
green (for in-water work) 

No 66 
  

1.3.5 Gumboots, solid rubber/PU, black, acid & oil resistant, non-
slip, waterproof, SANS 20345 

No 66 
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1.3.6 General safety boots, steel/carbon fibre toe, full grain 
leather, dark brown, oil/slip/heat resistant, SABS SANS 
20345 

No 66 
  

1.3.7 Anti-bacterial, anti-static socks, 72-75% cotton/poly/silver 
fibre blend 

No 66 
  

1.3.8 Two-piece boiler suit, navy blue (Pantone 19_3920), pre-
shrunk 100% cotton D59, flame retardant SANS 1423-1 
class C cat 1, reflective strips, SANS 434 

No 66 
  

1.3.9 Rain suit (jacket & pants), navy blue, 180 g/m² polyester 
face/PVC lining, reflective strips, SANS 1822 zip, attached 
hood 

No 66 
  

1.3.10 General purpose gloves, EN 388-4131, full nitrile coating, 
black/grey 

No 198 
  

1.3.11 Chemical gloves, butyl rubber, acid/alkali/solvent resistant, 
cuff 150mm, EN 374:2003 (if chemically contaminated 
water — risk assessment dependent) 

No 198 
  

      

1.4 Time Related Costs - Contractual Requirements     
 Establishment of site offices, ablutions, secure storage, and utility connections 

1.4.1 Safety File (Year 2 to 3) Annually 2   
1.4.2 Medicals - 22 people Annually 3   
1.4.3 Police Clearance - 22 people  Annually 3   
1.4.4 Ablutions and storage - monthly rental/maintenance Monthly  16   
1.4.5 Site offices, inclusive of storage and signage Monthly  16   
1.4.6 Temporary utility connections (cables, junction box to point 

of supply)  
Sum 1 

  

1.4.7 Mobile diesel generator supply and commissioning (no grid 
power at dam areas) - dry rate  

Sum 1 
  

      
2 PART 2 - DREDGING OPERATIONS 

 
This section covers the actual extraction of sediment and sludge from three distinct dam structures. Rates 
include fuel, labour, wear and tear on dredging equipment, and positioning. 

2.1 HLAWR 4 Dam 

2.1.1 

Dredging/excavation of ash and soil sludge to design 
depth; minimum 95% sediment removal; temporary 
stockpile at area approved by Employer near dam; 
operations not to modify basin profile or dam slopes.  

m³ 3000 

  

      

2.2 HLAWR 1 Dam     

2.2.1 

Dredging/excavation of ash and soil sludge to design 
depth; minimum 95% sediment removal; temporary 
stockpile at area approved by Employer near dam; 
operations not to modify basin profile or dam slopes.  

m³ 7000 

  

      

2.3 HLAWR 2 Dam     

2.3.1 

Dredging/excavation of ash and soil sludge to design 
depth; minimum 95% sediment removal; temporary 
stockpile at area approved by Employer near dam; 
operations not to modify basin profile or dam slopes.  

m³ 9000 

  

      

2.4 HLAWR 3 Dam     

2.4.1 

Dredging/excavation of ash and soil sludge to design 
depth; minimum 95% sediment removal; temporary 
stockpile at area approved by Employer near dam; 
operations not to modify basin profile or dam slopes.  

m³ 7000 
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2.5 LLAWR 2A & 2B Dam     

2.5.1 

Dredging/excavation of ash and soil sludge to design 
depth; minimum 95% sediment removal; temporary 
stockpile at area approved by Employer near dam; 
operations not to modify basin profile or dam slopes. 

m³ 2000 

  

      

2.6 LLAWR 1 Dam     

2.6.1 

Dredging/excavation of ash and soil sludge to design 
depth; minimum 95% sediment removal; temporary 
stockpile at area approved by Employer near dam; 
operations not to modify basin profile or dam slopes.  

m³ 5000 

  

      

2.7 Seepage Dam     

2.7.1 

Dredging/excavation of ash and soil sludge to design 
depth; minimum 95% sediment removal; temporary 
stockpile at area approved by Employer near dam; 
operations not to modify basin profile or dam slopes. 

m³ 5000 

  

      
 
 

 

The total of the Prices excluding VAT                                 
 
 
NB: The quantities on the contract are based on an “Estimate”, they may be less or more. 
Therefore, the contract value is not binding, only the rates apply. 
 
All rates tendered on and / or pricing in these bills of quantities to be in the South African Rands Currency (ZAR) 
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 This cover page 1 

C3.1 Employer’s Service Information 9 
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1 Description of the service 

1.1 Executive overview  

This Service Information describes the as-and-when-required dredging, cleaning, sludge removal, vegetation 

removal, transportation, disposal and associated support services for the High-Level and Low-Level Ash 

Water Return Dams at Arnot Power Station.  

The service is required to support Arnot Power Station’s Zero Liquid Effluent Discharge requirements, 

maintain dam storage and recovery capacity, prevent uncontrolled release of ash water or slurry, and ensure 

that all works are executed safely, environmentally responsibly and without compromising the integrity of the 

dam embankments, penstocks, culverts, solution trenches, pipelines, roads or associated infrastructure. 

 

The purpose of this document is to give a clear scope of work with regards to the dredging, cleaning, sludge 

removal, vegetation removal, transportation, disposal and associated support services for the High-Level and 

Low-Level Ash Water Return Dams. 

 

The purposes of this Works Information document are to ensure that the dredging, cleaning, sludge removal, 

vegetation removal, transportation, disposal and associated support services for the High-Level and Low-

Level Ash Water Return Dams are carried out according to technical specifications. 

 

1.2 Employer’s requirements for the service 

The Contractor shall provide all labour, supervision, plant, equipment, materials, transport, consumables and 

services required for dredging and cleaning of the following facilities: 

 HLAWR 1, HLAWR 2, HLAWR 3 and HLAWR 4. 

 LLAWR 1, also referred to as Penstock 5. 

 LLAWR 2A and LLAWR 2B. 

 Seepage Dams forming part of the Ash Water Return system. 

 

The scope includes, but is not limited to, the following activities: 

 Pre-dredging and post-dredging bathymetric surveys to determine sludge quantities, profiles, 

dredging extents and achieved dredging performance. 

 Desludging, dredging, pumping, agitation, dewatering, conditioning, loading, transportation and 

disposal of sludge or ash slurry. 

 Removal, handling, dewatering and disposal of vegetation, reeds and other organic growth within the 

basin areas. 

 Jet-rodding and cleaning of inlet and outlet pipes, culverts, penstocks and associated appurtenant 

structures where required. 

 Spreading and compaction of disposed sludge or ash at the disposal area approved by the Service 

Manager. 

 Rehabilitation and reinstatement of areas disturbed by the Contractor’s activities. 
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Dredging shall be undertaken to the approved design depth of the dam or to achieve a minimum of 95% 

sludge removal, whichever is attainable and accepted by the Service Manager. Dredging shall not exceed 

the approved design elevation or disturb the in-situ basin material in a manner that compromises the integrity 

of the dams. 

 The Contractor shall maintain dredging depth records, quantity records, daily diaries, equipment 

utilisation records, disposal records and before-and-after photographs. 

 Any damage to dam embankments, slopes, linings, penstocks, culverts, pipelines, channels, roads 

or associated infrastructure caused by the Contractor shall be repaired at the Contractor’s cost to the 

satisfaction of the Service Manager. 

 The Contractor shall immediately stop work and notify the Service Manager if seepage, piping, 

instability, submerged obstructions, hardened ash lenses, buried debris or abandoned pipework are 

encountered. 

 

1.2.1 Bathymetric surveys, measurement records and indicative sludge quantities 

Indicative sludge quantities from the June 2025 bathymetric survey and operational experience are provided 

for information, planning and methodology purposes only and do not constitute guaranteed quantities or 

fixed payment quantities. 

 HLAWR 1: dam capacity 22 730 m³; estimated sludge quantity 6 910.27 m³. 

 HLAWR 2: dam capacity 22 730 m³; estimated sludge quantity 9 945.92 m³. 

 HLAWR 3: dam capacity 29 100 m³; estimated sludge quantity 4 629.65 m³. 

 HLAWR 4: dam capacity 160 000 m³; estimated sludge quantity to be confirmed by survey. 

 LLAWR 2A and 2B: dam capacity 23 040.613 m³; estimated sludge quantity 4 608.123 m³. 

 LLAWR 1 / Penstock 5: dam capacity 62 973.721 m³; estimated sludge quantity 50 378.977 m³. 

 Seepage Dams: dam capacity 4 000 m³; estimated sludge quantity 4 000 m³. 

 

For dredging activities, the accepted Price List / Price Schedule shall be the contractual reference for the 

applicable priced items, rates, measurement basis and quantities to be dredged for payment purposes.  

 

The expected sludge quantities stated in this Service Information, including the indicative quantities derived 

from bathymetric surveys or operational experience, are provided for information, planning, methodology and 

tendering purposes only.  

 

Such quantities shall not be regarded as guaranteed quantities, fixed quantities, minimum quantities or 

payment quantities unless expressly stated in the accepted Price List / Price Schedule and certified by the 

Service Manager 

 

 The Contractor shall submit all survey reports to the Service Manager for acceptance. 

 The Contractor shall keep daily records of dredging depth, quantity removed, equipment used, 

disposal location, date, time, dam cleaned and environmental observations. 

 Indicative quantities shall not be used by the Contractor to justify a rate adjustment, additional 

payment or compensation event solely because actual quantities differ from the estimates. 
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1.3 Interpretation and terminology 

The following interpretations are used in this Service Information 

 

Definition Interpretations 

Amphibious 

Excavator 

A specialized excavation machine capable of operating on both land and in shallow 

water/soft terrain, equipped with pontoon-type undercarriages or similar flotation 

devices. 

Cement Channel Refers to the concrete-lined channels or structures associated with the penstock or 

dam infrastructure, which require protection during the cleaning operations. 

Debris Any unwanted material, including but not limited to, branches, leaves, plastic, general 

waste, and other foreign objects found within the seepage dams or penstock 

Penstock A conduit or pipe that conveys water under pressure from a dam or reservoir to a 

turbine or other water-powered machinery. 

Silt Fine particulate sediment, typically composed of clay and sand, accumulated at the 

bottom of the seepage dams and penstock 

Silt Lining The impermeable or semi-permeable material (e.g., geotextile fabric, HDPE liner) laid 

out to prevent contamination of the ground by the removed silt and to facilitate its 

drying 

Vegetation Plant growth, including but not limited to, reeds, grasses, weeds, and aquatic plants, 

found within the seepage dams or penstock. 

 

 

The following abbreviations are used in this Service Information: 

 

Abbreviation Meaning given to the abbreviation 

PTW Permit To Work 

QCP Quality Control Plan 

SOW  Scope of Work  

OHSA  Occupational Health and Safety Act  

ISO  International Organization for Standardization  

QCP  Quality Control Plan  

PPE  Personal Protective Equipment  

OBL Outside battery limits 

EMP  Environmental Management Plan. 

TBA  To Be Advised  

QC  Quality Control  

QM  Quality Management  

TSC Term Service Contract 

NEC3 New Engineering Contract 3 
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2 Management strategy and start up. 

2.1 The Contractor’s plan for the service 

 
The Contractor's plan for the service shall be a comprehensive document demonstrating their understanding 

of the Service Information and their proposed approach to delivering the works safely, efficiently, and to the 

required quality standards. The plan shall include, but not be limited to, the following: 

 

 Detailed Work Methodology: A step-by-step description of how each aspect of the cleaning service 

will be carried out for both seepage dams and the penstock, including: 

 Specific techniques for silt, vegetation, and debris removal. 

 Procedures for operating the amphibious excavator in various conditions (e.g., shallow 

water, soft ground). 

 Detailed plan for silt extraction, transport, and placement on the designated lining, including 

measures to prevent contamination and promote drying. 

 Specific measures and sequence for protecting cement channels during penstock cleaning. 

 Dewatering procedures for the penstock, if applicable. 

 

 Resource Allocation: A breakdown of the plant, equipment (including detailed specifications of the 

amphibious excavator and any specialized attachments), labor, and materials to be utilized for each 

task, along with their availability and deployment schedule. 

 Programme of Works: A detailed and realistic program, including critical path activities, 

dependencies, and milestones, demonstrating how the work will be completed within the specified 

timeframe. 

 Quality Plan: A comprehensive plan outlining the quality control measures, inspection regimes, and 

acceptance criteria for all aspects of the service. 

 Environmental Management Plan: A detailed plan addressing all environmental considerations, 

including waste management, pollution prevention, and specific measures for managing silt and 

protecting the surrounding ecosystem. 

 Health and Safety Plan: A robust plan detailing all health and safety procedures, risk assessments, 

emergency response protocols, and site-specific safety measures, particularly for working with the 

amphibious excavator and in confined spaces (if applicable). 

 Site Layout and Logistics Plan: Drawings or diagrams illustrating the proposed site layout, including 

access routes, temporary facilities, material storage areas (especially for silt), and traffic 

management plans. 

 Communication and Reporting Plan: A clear outline of how communication will be managed between 

the Contractor, Service Manager, and other stakeholders, including reporting frequencies and 

formats. 

 Contingency Plans: Strategies for addressing potential delays, unforeseen ground conditions, 

equipment breakdowns, or other disruptions. 

 Permit and Approval Schedule: A list of all required permits and approvals, along with the 

Contractor's plan for obtaining and maintaining them. 

 
 
The Contractor shall provide a site manager or a Service Manager to supervise, monitor control and co-

ordinate all activities during the execution of the contract. 
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2.2 Management meetings 

Meeting will be held as and when required by the Service Manager  or the Contractor. 

 

Title and purpose Approximate time 

& interval 

Location Attendance by: 

Regular Progress Meetings 

• Review progress against the 

accepted program 

07h15, Every 

Monday, 

Wednesday and 

Friday 

Operating 

Support 

Boardroom 

Service Manager, the 

Contractor's Project 

Manager, and any other 

personnel relevant to the 

specific early warning issue. 

Technical Meetings 

• Review HSE performance, 

discuss incidents (if any), review 

and update HSE plans, and ensure 

compliance with all relevant 

regulations 

As and when 

required 

Ms Teams or 

Operating 

Support 

Boardroom 

Service Manager, the 

Contractor's HSE Officer, 

and relevant site Supervisors 

Early Warning Meetings 

• Convened promptly by either the 

Service Manager or the Contractor 

upon identification of any matter 

that could affect the service, its 

cost, or its completion date 

Duration will vary 

depending on the 

complexity of the 

issue, but typically 

aims for a quick 

resolution 

Ms Teams or 

Operating 

Support 

Boardroom 

Service Manager, the 

Contractor's Project 

Manager, and any other 

personnel relevant to the 

specific early warning issue. 

Occupational Health, Safety, and 

Environmental (OHSE) Meetings: 

• Review HSE performance, 

discuss incidents (if any), review 

and update HSE plans, and ensure 

compliance with all relevant 

regulations 

Monthly Operating 

Support 

Boardroom 

Employer’s Service Manager 

Contractor’s SHE officer 

Contractor’s Supervisors 

Close-out Meeting: 

• Review overall performance, 

discuss lessons learned, and 

confirm the satisfactory completion 

of all contractual obligations 

Once Operating 

Support 

Boardroom 

Service Manager, the 

Contractor's Project 

Manager, and other key 

personnel involved in the 

project. 

 

Meetings of a specialist nature may be convened as specified elsewhere in this Service Information or if not 

so specified by persons and at times and locations to suit the Parties, the nature and the progress of the 

service.   

Records of these meetings shall be submitted to the Service Manager  by the person convening the meeting 

within five days of the meeting.   

 

All meetings shall be recorded using minutes or a register prepared and circulated by the person who 

convened the meeting.    

Such minutes or register shall not be used for the purpose of confirming actions or instructions under the 

contract as these shall be done separately by the person identified in the conditions of contract to carry out 

such actions or instructions.   
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2.3 Contractor’s management, supervision and key people 

Contractor is to ensure that all staff are closely supervised whilst working at Arnot Power Station. 

The Contractor appoints employees with sufficient knowledge in their area of expertise. 

 

The Contractor’s employees on site should be able to conduct pre-job brief and RA. The Employer will 

conduct the RA and pre-job briefs with Contractor’s Safety Officer. It will be required that the pre-job brief 

and RA be conducted daily. 

 

The Employer requires the Contractor to establish and maintain a robust organizational structure for the 

effective management and supervision of the service. This includes the following: 

 Organizational Chart (Organogram): The Contractor shall submit a detailed organizational chart 

(organogram) clearly depicting the lines of authority and responsibility for all personnel involved in 

the service, from senior management to site operatives. This chart shall identify all key roles, their 

reporting relationships, and lines of communication. If the Contractor is a Joint Venture, the 

organogram must clearly illustrate the structure and responsibilities within the joint venture, including 

how decisions are made and communicated between the joint venture partners and to the Service 

Manager. 

 

 Project Manager: The Contractor shall appoint a dedicated Project Manager who will be the primary 

point of contact for the Service Manager. The Project Manager shall have demonstrated experience 

in managing similar projects, possess strong leadership and communication skills, and be 

empowered to make decisions on behalf of the Contractor regarding the day-to-day execution of the 

service. Their CV and relevant qualifications shall be submitted for the Service Manager's approval. 

 

 Site Supervision: The Contractor shall provide adequate and competent site supervision at all times 

when work is being carried out. Site supervisors shall be responsible for the direct oversight of work 

activities, ensuring adherence to the Contractor's plan, quality standards, and health and safety 

procedures. They shall have the authority to implement immediate corrective actions as required. 

 

 Key Personnel Identification: In addition to the Project Manager, the Contractor shall identify other 

key personnel critical to the successful delivery of the service, such as: 

 Health, Safety, and Environmental (HSE) Officer: A qualified and experienced individual 

responsible for implementing and monitoring the HSE Plan, conducting site inspections, and 

ensuring compliance with all HSE regulations. 

 Amphibious Excavator Operator(s): Certified and experienced operators for the 

amphibious excavator, demonstrating proficiency in safe and efficient operation in the 

specified site conditions. Their certifications and experience records shall be provided. 

 Quality Control Lead: An individual responsible for overseeing the implementation of the 

Quality Plan, conducting quality inspections, and maintaining quality records. 

 

 Personnel Qualifications and Experience: The Contractor shall provide detailed CVs, 

qualifications, and evidence of relevant experience for all identified key personnel. The Service 

Manager reserves the right to approve or reject proposed key personnel based on their qualifications 

and experience. 

 

 Replacement of Key Personnel: In the event that any key personnel need to be replaced during 

the service period, the Contractor shall propose a replacement of equivalent or superior 

qualifications and experience for the Service Manager's approval prior to the replacement 

commencing work. 
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 Communication and Reporting Lines: The Contractor shall clearly define internal communication 

and reporting lines to ensure that information flows efficiently within their organization and to the 

Service Manager. 

 

 Availability of Key Personnel: Key personnel, particularly the Project Manager and Site 

Supervisors, shall be available on site or readily contactable during all working hours to ensure 

effective oversight and immediate response to any issues. 

 

 Language Proficiency: All key personnel and site supervisors shall be proficient in English to 

ensure clear and unambiguous communication with the Service Manager and other stakeholders. 

 

 Decision-Making Authority: The Contractor shall ensure that personnel assigned to key roles have 

the necessary authority to make decisions and take actions required for the efficient execution of the 

service and resolution of day-to-day issues without undue delay. 

 

The Employer can refuse any employee, Sub-Contractor or agent of the Contractor access to the Site if such 

person is found to commit any unlawful act or any unsafe working practice or is found to be not authorised or 

qualified in terms of the Act. 

 

The Employer can Issue the Contractor with a work stop order should he become aware of any unsafe 

working procedure or conditions of non-compliance with the Act, Regulations and Procedures by the 

Contractor. 

 

2.4 Provision of bonds and guarantees 

Not applicable  

 

2.5 Documentation control 

All formal Contractual communications shall be on a letterhead and bear as a minimum the date, subject, 

reference number, Identities of sender and receiver and signature of sender and shall be delivered as 

attachments in the case of emails and not as a message in the email itself.  

 

All formal communications to the Employer shall be addressed to the Employer's Agent.  

  

Correspondence on a day-to-day basis may be directed to other parties within the Employer's organisation 

but care must be taken not to violate Contract conditions and other provisions of the Contract. 

 

The Employer requires the Contractor to implement and maintain a robust documentation control system to 

ensure that all project-related documents are managed effectively throughout the service period. This system 

shall facilitate the accurate creation, review, approval, distribution, revision, and archiving of all relevant 

documentation.  

The documentation control system shall include, but not be limited to, the following: 

 Document Register: The Contractor shall maintain a comprehensive document register that lists all 

project documents, including their unique identification numbers, titles, revision numbers, dates of 

issue, and current status (e.g., draft, for review, approved, superseded). 

 

 Summary Document Identification: All documents shall be clearly identified with a unique 

document number, title, and revision number. 
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 Version Control: A clear system for managing document revisions shall be in place, ensuring that 

only the latest approved versions are in use. Previous versions shall be archived and retrievable. 

 

 Approval Process: A defined process for the review and approval of all key documents (e.g., plans, 

method statements, reports) by authorized personnel, including the Service Manager where 

specified. 

 

 Distribution and Access: A controlled system for distributing documents to relevant parties and 

ensuring that all personnel have access to the current and applicable documentation. Electronic 

distribution methods are encouraged. 

 

 Record Keeping: The Contractor shall maintain accurate and complete records of all 

communications, instructions, requests for information, early warning notices, compensation events, 

and other project correspondence. 

 

 Confidentiality: The Contractor shall ensure the confidentiality of all sensitive project documentation 

and information. 

 Handover Documentation: Upon completion of the service, the Contractor shall prepare and submit 

a complete set of handover documentation, including as-built records, maintenance manuals (if 

applicable), and all final reports, in a format agreed with the Service Manager. 

 

 Electronic Document Management: The Contractor is encouraged to utilize an electronic 

document management system (EDMS) to facilitate efficient control, storage, and retrieval of 

documents. Details of the proposed EDMS (if any) shall be provided. 

 

 Storage and Archiving: A plan for the secure storage and archiving of all project documents, both 

during and after the service period, in accordance with legal and contractual requirements. 

 

Data books completion and submissions as per Eskom standard and requirements please refer to QM 58 

SECTION 3.5.10.1 for contractor’s responsibilities with regards to data books. 

 

2.6 Invoicing and payment 

Within one week of receiving a payment certificate from the Service Manager  in terms of core clause 51.1, 

the Contractor provides the Employer with a tax invoice showing the amount due for payment equal to that 

stated in the Service Manager ’s payment certificate.   

 

The Contractor shall address the tax invoice to Finance Shared Service (FSS) Fss@eskom.co.za and 

include on each invoice the following information: 

 Name and address of the Contractor and the Service Manager. 

 The contract number and title. 

 Contractor’s VAT registration number. 

 The Employer’s VAT registration number 4740101508. 

 Description of service provided for each item invoiced based on the Price List. 

 Total amount invoiced excluding VAT, the VAT and the invoiced amount including VAT. 

 (add other as required) 

 

Payment basis and quantity precedence: For dredging activities, the accepted Price List / Price Schedule 

shall be the contractual reference for the applicable priced items, rates, measurement basis and quantities to 

be dredged and paid. Any sludge quantities, dam capacities, dimensions, estimates or expected volumes 
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stated in this Service Information, the Scope of Work, surveys, drawings or technical descriptions are 

indicative only and are provided for information, planning, methodology and tendering purposes. Such 

indicative quantities do not constitute guaranteed quantities, fixed quantities, minimum quantities, or 

quantities to be used for payment unless they are expressly included in the accepted Price List / Price 

Schedule and certified by the Service Manager. 

 

Where the Price List / Price Schedule provides for payment on a measurable quantity basis, payment shall 

be based only on quantities measured, verified, accepted, and certified by the Service Manager using the 

agreed measurement method, which may include approved pre- and post-cleaning surveys, disposal 

records, weighbridge tickets, completion records, or other documentary evidence required by the Service 

Manager. 

Where the Price List / Price Schedule provides for payment on an activity, task, dam-cleaning, or completion 

basis, payment shall be based on satisfactory completion of the relevant priced activity or task as accepted 

and certified by the Service Manager, and not on the actual volume, mass, or time taken unless expressly 

stated otherwise in the Price List / Price Schedule. 

 

For the avoidance of doubt, the expected sludge quantities stated in this Service Information are indicative 

only and shall not be used by the Contractor to justify additional payment, a rate adjustment, or a 

compensation event solely because the actual quantities differ from the indicative quantities, unless such 

entitlement is expressly provided for in the accepted Price List / Price Schedule and accepted by the Service 

Manager. 

 

2.7 Contract change management  

Any change of the Contractor’s company ownership should be communicated through to the Service 

Manager . Failing to do this may lead to contract termination with legal consequences.  

The correct processes and procedures will be communicated through to the Contractor by the Service 

Manager .  

If the Employer’s Service Manager  change, the Contractor will be notified by the Employer as soon as 

possible to ensure that the Contractor follow the correct communication channels 

 

Clause 6 Compensation events of the NEC3 Term Service Contract will apply to all changes in this contract. 

 

2.8 Records of Defined Cost to be kept by the Contractor 

To substantiate the Defined Cost of Compensation Events, the Employer may require the Contractor to keep 

records of amounts paid by him for people employed by the Contractor, Plant and Materials, work 

subcontracted by the Contractor and Equipment.  

 

The Contractor’s Site Manager will complete the site daily log, and this will be submitted to the Service 

Manager  for his signature before 16H00 of the following morning barring weekends. The Friday and 

weekend logs will be submitted before 16H00 Mondays. The log will include but not be limited to the 

following:  

 Date and day 

 Weather 

 Site Conditions 

 Work Done 

 People who are employed by the Contractor 

 Work sub-contracted by the Contractor and 

 Any incidents during that period 
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2.9 Insurance provided by the Employer 

Insurance issues will be dealt with as per contract conditions, Refer to Insurance Section on point Z12 of 

Contract. 

2.10 Training workshops and technology transfer 

Not applicable 

2.11 Design and supply of Equipment 

All tools and equipment provided by the Contractor to be SABS Compliant and to be checked daily as to 

whether they comply with the necessary Health and Safety requirements of Arnot Power Station. 

 

2.12 Things provided at the end of the service period for the Employer’s use 

2.12.1 Equipment 

Not applicable 

 

2.12.2 Information and other things 

Quality documents and data packs requested by the Employer will remain the property of the Employer at 

the end of contract. 

 

In accordance with NEC3 Term Service Contract (TSC) Core Clause 70.2, the Contractor is required to 

provide the following information and other things to the Employer at the end of the service period for the 

Employer’s use: 

 Final Report: A detailed final report summarizing the entire service, including but not limited to: 

 Executive summary of the works performed. 

 Methodologies employed and any deviations from the original plan. 

 Quantities of silt, vegetation, and debris removed. 

 Results of any quality control tests or inspections. 

 Environmental performance report, including waste disposal records and compliance with 

the EMP. 

 Health and safety performance report, including incident summaries (if any). 

 Lessons learned and recommendations for future maintenance or similar works. 

 Photographic records of the "before," "during," and "after" states of the cleaned areas. 

 Maintenance Recommendations: A document outlining recommended future maintenance 

procedures and frequencies for the cleaned seepage dams and penstock to ensure their continued 

optimal performance and longevity. This may include suggestions for monitoring silt accumulation or 

vegetation growth. 

 Permit and Approval Close-Out Documentation: Confirmation of the closure or transfer of all 

temporary permits and approvals obtained for the service, along with copies of final compliance 

certificates. 

 Warranty Information: Details of any warranties applicable to materials or workmanship, including 

contact information for manufacturers or suppliers. 

 Operational Manuals/Guidelines: If any new systems or operational procedures are introduced as 

part of the service that require ongoing management by the Employer, relevant operational manuals 

or guidelines shall be provided. 

 Digital Data: All relevant digital data collected or generated during the service, such as survey data, 

environmental monitoring data, and photographic records, in a format compatible with the 

Employer's systems (e.g., CAD files, GIS data, high-resolution images). 
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2.13 Management of work done by Task Order 

All work is to be performed in Accordance with Task Order provided. 

 

The Employer requires the Contractor to implement a clear and efficient process for the management of work 

issued via Task Orders, in accordance with the NEC3 Term Service Contract (TSC) conditions.  

This ensures that additional or specific works are properly authorized, executed, and compensated. 

 

The Service Manager may at any time instruct the Contractor orally, followed up in writing, to carry out work 

which is of an emergency nature. The Contractor shall issue a quote for the emergency work to the Service 

Manager for this work before the end of the next business day. The Service Manager will then create the 

order for the task and send the task order assessment. 

 

Within 14 days of Task Completion, the Contractor shall submit to the Service Manager a detailed technical 

report for every completed Task Order. This report shall include all technical information and data produced 

for the Task Order and a technical evaluation on findings from the work done with recommendations for 

future action by the Parties and other information the Service Manager may require. 

 

The prices for each item of work within the service shall be those on the Price List. Clause X19.3 requires 

that the items of work within the service which are not on the Price List are assessed as for compensation 

events. 

A Task Order includes:  

 A detailed description of the work in the Task  

 A priced list of items of work in the Task in which items taken from the Price List are identified.  

 The starting and completion dates for the Task. 

 Conditions of the service agreement is in accordance with the Task Order issued. 

 No Task Order is issued after the end of the service period.  

 

Early Warning and Compensation Events for Task Orders:  

Apply the Early Warning and Compensation Event procedures to any matters arising from work done under 

a Task Order that could affect its scope, cost, or completion. 

 

Emergency work 

When any emergencies do arise, it is required from the Contractor to adhere to the following terms. 

 The Contractor will be informed of emergencies when the Service Manager  first becomes aware of 

it.  

 Emergency Response time is within 4 hours from any communication when the Contractor 

acknowledges the emergency. 

 

3 Health and safety, the environment and quality assurance 

3.1 Health and safety risk management 

The Contractor undertakes to take all reasonable precautions to maintain the health and safety of persons in 

and about the execution of the service. Without limitation the Contractor: accepts that the Employer may 

appoint him as the “Contractor” (as defined and provided for under the Construction Regulations 2014 

(promulgated under the Occupational Health & Safety Act 85 of 1993 (OHSAct)) (“the Construction 

Regulations”) for the Affected Property; warrants that the total of the Prices as at the Contract Date includes 

a sufficient amount for proper compliance with the Occupational Health and Safety Act 85 of 1993;its 

regulation and Safety, Health and Environmental (SHE Spec) requirements for this contract.  
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All applicable health & safety laws; regulations; SHE Spec; health and safety standards, guidelines and 

Safety management systems(OHSAS 18001/ISO 45001) provided for in this contract and generally for the 

proper maintenance of health & safety in and about the execution of the service; and undertakes, in and 

about the execution of the service, to comply with the Construction Regulations, occupational Health and 

Safety Act ; Project specific SHE spec ; applicable regulations, best practices & guidelines, Guidelines in 

terms of safety management systems(OHSAS 18001/ISO45001) and procedures otherwise provided for 

under this contract and ensures that his Subcontractors, employees and others under the Contractor’s 

direction and control, likewise observe and comply with the foregoing.  

 

The Contractor, in and about the execution of the service, complies with all applicable environmental laws 

and regulations and rules, guidelines and procedures otherwise provided for under this contract and ensures 

that his Subcontractors, employees and others under the Contractor’s direction and control, likewise observe 

and comply with the foregoing.  

 

In addition to the requirements of laws governing health and safety, Eskom have some additional 

requirements particular to the service and affected property for this contract.  

 

Consideration must be given to following Eskom Life Saving Rules: 240-62196227: 

 

1. Open, Isolate, Test, Earth, Bond, and/or insulate before touch. 

 No person may work on any electrical network unless: 

 He/she is trained and authorised as competent for the task to be done. 

   

2. Hook up at height 

 Working at height s defined as any work performed above a stable work surface or where a person puts 

 himself/herself in a position where he/she exposes himself/herself to a fall from or into. 

 No person may work at height where there is a risk of falling unless: 

 
3. Buckle up 

 No person may drive any vehicle on Eskom business and/or on Eskom premises: 

  • Unless the driver and all passengers are wearing seat belts. 

 
4. Be sober 

 No person is allowed to work under the influence of drugs and alcohol. 

 "Under the influence" means the use of alcohol, drugs, and/or a controlled substance to the extent that: 

 This includes any level of an illegal substance in the body, irrespective of when the substance was used. 

 
5. Permit to Work 

 Where an authorisation limitation exists, no person shall work without the required Permit to Work (PTW), 

which is governed by the Plant Safety Regulations, Operating Regulations for High Voltage Systems 

(ORHVS) etc. 

 
NB: in the case of live work, a "live work declaration form" is to be completed by the authorised person who 

is the person responsible for the safe execution of work according to relevant standards and procedures. 

Please ensure that these rules are understood and communicated with the urgency that they deserve. If any 
of these rules are unclear or the consequences not understood, please do not hesitate to discuss it with 
Eskom. 
 

The Contractor shall comply with the health and safety requirements contained in Annexure ___________ to 

this Service Information. 
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3.2 Environmental constraints and management 

All service providers appointed to render any services within Eskom Arnot Power Station are required to 

comply with the station’s Environmental Management System requirements. 

  

NB: Before commencing with any work, the service providers are required to visit the station’s environmental 

section for evaluation. The station’s environmental practitioner will evaluate the services to be rendered by 

the service provider and therefore allocate relevant legal and other requirements documents, which the 

Contractor shall comply with during the works.  

The service provider shall then commence with the works but paying inordinate attention towards 

implementing the relevant legal and other requirements measures as agreed in the register. Failure to 

comply with this agreement may ultimately lead to the termination of this contract. This requirement shall 

also be clearly stipulated in the NEC contracts between Eskom Arnot Power Station and any service. 

 

It should always be noted that Arnot Power Station is ISO14001 certified and therefore promotes Integrated 

Environmental Management (IEM) philosophy, which aims to achieve a desirable balance between 

conservation and development. All activities taking place within Arnot Power Station must consider section 

28 of the National Environmental Management Act (107 of 1998) which makes provision for the duty of care 

approach. The Contractor’s team must commit to review and to continually improve environmental  

management, with the objective of improving overall environmental performance. The Contractor must 

consult with Arnot Environmental section on a regular basis for on-going assistance and advice.  

 

The EMS shall clearly cover the following areas as per ISO 14001: 

 • Environmental policy 

 • Environmental legal and other requirements 

 • Risk Assessments/Aspects & Impacts Register 

 • Provision of necessary resources (e.g. computers, adequate human resource) and allocation of roles 

and responsibility (through clear appointments) to achieve effective implementation of the EMS. 

Continuous commitment towards complying with operational controls such as work instructions, 

operational procedures, etc. (provided either by the Contractor or by Service Manager ) as well as 

emergency preparedness and response procedures/plans. 

 • The Contractor shall continually evaluate the compliance to legal requirements (e.g. sewage 

treatment plant permits and other applicable legislation); this should also be documented within the 

monthly environmental site inspections reports. 

 • Arnot Power Station’s procedure for non-conformity, corrective action and preventive actions shall be 

followed in case of the environmental incidents. 

 • Contingency plans - Environmental Management Programmes shall be established and maintained 

to ensure that objectives and targets are achieved. 

   

Audits  

Audits covering various Environmental aspects, Occupational health and safety, Operational, IBI and 

Maintenance Management at the plant shall be carried out within an acceptable interval to ensure 

compliance with statutory requirements and Eskom’s policies, Directives, procedures etc. 

 

The Contractor shall comply with the environmental criteria and constraints stated in Annexure ________  
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3.3 Quality assurance requirements 

The Contractor is also expected to be ISO 9001 certified and compliant. 

 

The Contractor shall be required to demonstrate by means of a Contract Quality Plan (CQP) that this 

organisation is so structured that all the requirements of the specification will be properly monitored and 

controlled. The Contract Quality Plan (CQP), which must include the Quality Control Plan (QCP), is to be 

drafted in accordance with QM-58 and the Supplier Contract Quality Requirement Specification (QM58).  

 

The Quality documents are to be submitted for approval to the Service Manager  within thirty (30) days after 

a contract has been awarded to the Contractor.  

 

No work may commence unless the Contract Quality Plan and Quality Control Plan documents have been 

approved in writing and a copy submitted to the Service Manager . The Contractor, in conjunction with the 

Service Manager  must sign off all Quality Control documents after completing all work as per the agreed 

scope. The Contractor to submit a copy of the final signed off documents/data packages to the Service 

Manager  within one (1) week after completion of work. 

 

The Contractor shall be required to read and fully understand the contents of the Supplier Contract Quality 

Requirement Specification (QM58) and a copy is to be kept in possession or on premises. 

  

The Contractor shall comply with all Employer’s requirements as set out in QM-58 (Supplier Contract Quality 

Specification).  

The Contractor further ensures that the subcontractor’s programmes comply with the requirements of the 

Service Information.  

The Contractor notifies the Service Manager  of any changes to the Quality System and obtains agreement 

prior to implementation on existing orders and contracts, or sub orders and subcontracts.  

 

The Supplier Contract Quality Requirement Specification (QM58) shall remain applicable in the event of the 

contract being extended or modified for reasons permitted.  

 

By signature and acceptance of this contract the Contractor acknowledges and agrees to comply with and 

adhere to Eskom’s policies and procedures (current and/or latest revisions) including the Supplier Contract 

Quality Requirement Specification (QM58).  

 

Contract Quality Management Plan Requirement 

The Contractor prepares a contract quality management plan that, where appropriate, indicates the 

following:  

 Indicates the interface with the Contractors quality system and applicable documents such as 

procedures and work instructions  

 Establishes communication channels between the Contractor and the Service Manager  in respect of 

quality and the integration of such with the prescribed contract communication channels  

 Indicates how specific subcontractors will be monitored 

 Identifies items or activities for which quality control plans will be prepared  

 Identifies the specifications, drawings and acceptance criteria for material for which quality control 

plans are not required  

 Identifies the areas or processes requiring special controls  

 Identifies the Contractor’s Management Representative and personnel responsible for the control of 

quality activities and their relationship to the Contractor’s management structure  

 Indicates the Contractor’s quality monitoring programme  
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The Contractor periodically updates the contract quality management plan to reflect changes in any of the 

above details. The frequency of such updates is determined by the Service Manager  but will not be greater 

than one year.  

 

Quality Control Plan  

 

The Contractor complies with the quality procedures and codes relevant for each Task Order. The Contractor 

also advises on the appropriate use of other applicable standard and codes of practice. 

 

The Contractor ensures that QCPs are ready a week prior to execution of the task. The QCP will have all the 

activities to ensure quality of the work to be undertaken. 

 

The Contractor ensures that the work is carried out in accordance with the quality control plans or any other 

specifications through written instructions from the Service Manager  . 

 

The Contractor ensures that all specifications and requirements are communicated to the relevant parties in 

organisation and should not deviate from it. 

 

The Contractor submits the complete QCP to Employer and QC to review the specific requirements and 

insertion of Intervention Points, e.g.  Hold and Witness Points.  

 

The Contractor ensures that all intervention points are attended and signed off progressively during 

maintenance task. 

 

All documentation has a clearly stated revision number and previously similar documentation is revoked. 

Quality-related problems/issues are reported and resolved during the daily technical meetings, which will be 

held at the Site. 

 

The Contractor submits data package to Employer not later than 7 days after the completion of the work. 

 

The Contractor ensures that Employer is granted access to contractor’s premises and facilities at reasonable 

times to conduct quality audits, surveillance or inspections to verify compliance with the contract/order. 

 

All Completed work is signed off in the quality control plan and alI the relevant signatures are on the 

documentation. A daily status report of completed work/activities is made available to the Service Manager  . 

 

The quality control plans are reviewed by the Service Manager  to allow for insertion of his specific 

requirements, including hold and witness points, prior to commencement of work. The Contractor does not 

commence work until the Service Manager accepts. 
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4 Procurement 

4.1 People 

4.1.1 Minimum requirements of people employed 

All Contractor's site personnel shall have training & certification to carry out the service. 

 

The Employer imposes the following constraints and requirements regarding the people employed by the 

Contractor to Provide the Service, beyond those related to health and safety: 

 

 Permits for Foreigners: The Contractor is solely responsible for obtaining and maintaining all 

necessary work permits, visas, and any other legal documentation for any foreign personnel 

employed to provide the service. All such personnel must comply with South African immigration 

laws and regulations. Copies of valid permits and documentation shall be provided to the Service 

Manager upon request. 

 

 Training (Other than Health & Safety): The Contractor shall ensure that all personnel, including 

Subcontractor employees, receive adequate and appropriate training relevant to their assigned tasks 

and the specific requirements of the service. This includes, but is not limited to, operational training 

for specialized equipment (e.g., amphibious excavator), environmental awareness training, and any 

site-specific procedural training. Records of such training and certifications shall be maintained and 

made available for inspection. 

 

 Use of Labour from Designated Areas: The Employer encourages and, where specified in the 

Contract Data or relevant legislation, requires the Contractor to prioritize the recruitment of labour 

from designated local areas or communities surrounding the site. The Contractor shall provide a plan 

outlining their approach to local labour engagement and report on the number of local individuals 

employed. 

 

 Industrial Relations: The Contractor shall establish and maintain sound industrial relations practices, 

ensuring compliance with all applicable South African labour laws, collective bargaining agreements, 

and fair employment practices. The Contractor shall be solely responsible for managing all industrial 

relations matters, including any disputes or grievances, and shall ensure that such matters do not 

disrupt the provision of the service. The Service Manager shall be informed of any significant 

industrial relations issues that may impact the service. 

 

4.1.2 BBBEE and preferencing scheme 

The Employer requires the Contractor to comply with all applicable Broad-Based Black Economic 
Empowerment (BBBEE) legislation and Eskom's specific Preferencing Scheme requirements throughout the 
duration of the service. 
 
This includes, but is not limited to, the following: 
 

 BBBEE Compliance: The Contractor shall maintain their current BBBEE status as submitted during 
the tender process. Any changes to the Contractor's BBBEE status must be promptly communicated 
to the Service Manager. The Employer reserves the right to verify the Contractor's BBBEE status at 
any time during the contract period. 
 

 Preferencing Scheme Adherence: The Contractor shall adhere to Eskom's Preferencing Scheme, 
which aims to promote local content, supplier development, and enterprise development. This may 
include specific targets or requirements for: 
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 Local Content: Maximizing the use of locally manufactured goods, materials, and services. 
The Contractor shall provide evidence of local content utilization as required. 

 Supplier Development: Engaging and developing small, medium, and micro-enterprises 
(SMMEs) and black-owned businesses within the supply chain. The Contractor shall identify 
and report on such engagements. 

 Enterprise Development: Contributing to the growth and sustainability of black-owned 
enterprises. 
 

 Reporting and Documentation: The Contractor shall provide regular reports and maintain 
comprehensive documentation demonstrating their compliance with BBBEE legislation and Eskom's 
Preferencing Scheme requirements. This may include: 

 BBBEE certificates. 
 Details of local content procurement. 
 Records of supplier and enterprise development initiatives, including expenditure and 

impact. 
 Any other information or reports as stipulated by Eskom's Preferencing Scheme guidelines. 

 

 Audits: The Contractor shall facilitate and cooperate with any audits conducted by the Employer or 
their appointed representatives to verify compliance with BBBEE and Preferencing Scheme 
requirements. 

 

4.1.3 Accelerated Shared Growth Initiative – South Africa (ASGI-SA)  

The Contractor complies with and fulfils the Contractor’s obligations in respect of the Accelerated and 

Shared Growth Initiative 

 

4.2 Subcontracting 

4.2.1 Preferred subcontractors 

The Employer may identify certain preferred subcontractors for specific elements of the service. While the 

Contractor remains fully responsible for the performance of all subcontracted work, the Employer's 

preference for certain subcontractors, if any, will be communicated by the Service Manager. The Contractor 

shall consider these preferences during their procurement process, provided that the preferred 

subcontractors meet the Contractor's and the Employer's quality, safety, and commercial requirements. The 

Contractor shall: 

 Consideration of Preferred Subcontractors: Where preferred subcontractors are identified, the 

Contractor shall engage with them to obtain quotations and assess their suitability for the relevant 

scope of work. 

 Justification for Non-Selection: If the Contractor chooses not to appoint a preferred subcontractor, 

they shall provide a clear and justifiable reason to the Service Manager for such a decision. This 

justification should be based on objective criteria such as non-compliance with quality standards, 

uncompetitive pricing, or inability to meet the program. 

 Compliance with Procurement Procedures: The selection of any subcontractor, whether preferred or 

not, must always comply with the Contractor's established procurement procedures as outlined in 

Section 4, including competitive tendering requirements where applicable. 

 Contractual Responsibility: The use of any preferred subcontractor does not relieve the Contractor of 

their full contractual responsibilities for the performance of the service, including quality, safety, 

program, and cost control. 

4.2.2 Subcontract documentation, and assessment of subcontract tenders 

The Employer requires the Contractor to implement rigorous procedures for the preparation of subcontract 

documentation and the assessment of subcontract tenders to ensure optimal value, quality, and compliance. 
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4.2.3 Limitations on subcontracting 

The Employer imposes the following limitations and requirements on the Contractor's ability to subcontract 

any part of the service: 

Prior Approval for Subcontracting: The Contractor shall not subcontract any portion of the service without the 

prior written approval of the Service Manager. This approval will be granted based on the Service Manager's 

assessment of the proposed subcontractor's capability, capacity, and compliance with all contractual and 

regulatory requirements. 

 

Key Service Elements: The Contractor shall not subcontract the core elements of the service, specifically the 

operation of the amphibious excavator for the primary cleaning of seepage dams and the penstock, unless 

explicitly agreed otherwise with the Service Manager due to exceptional circumstances. The Employer 

expects the Contractor to directly execute these critical activities. 

 

Responsibility for Subcontractors: Notwithstanding any approval to subcontract, the Contractor remains fully 

and solely responsible for the performance, acts, and omissions of all its subcontractors, their employees, 

and agents, as if they were the Contractor's own acts and omissions. 

 

Compliance with Contract: All subcontracted work must be performed in full compliance with the terms and 

conditions of this contract, including all aspects of the Service Information, quality requirements, health and 

safety standards, and environmental regulations. 

 

No Novation: Subcontracting does not imply any novation of the contract or direct contractual relationship 

between the Employer and the subcontractor. 

 

Reporting on Subcontracting: The Contractor shall regularly report to the Service Manager on all current and 

proposed subcontracts, including the scope of work, duration, and the identity of the subcontractor. 

 

4.2.4 Attendance on subcontractors 

The Employer requires the Contractor to provide necessary attendance on its subcontractors to ensure 

efficient coordination, safe execution of work, and compliance with all project requirements. This includes, 

but is not limited to: 

Site Access and Facilities: The Contractor shall provide all necessary site access, temporary facilities (e.g., 

power, water, sanitation, laydown areas), and logistical support to its subcontractors as required for them to 

perform their work efficiently and safely. 

 

Coordination and Integration: The Contractor is responsible for the overall coordination and integration of all 

subcontractor activities into the main service program. This includes scheduling, managing interfaces 

between different work packages, and resolving any conflicts that may arise. 

 

Health and Safety Oversight: The Contractor shall maintain rigorous health and safety oversight of all 

subcontractor activities, ensuring that subcontractors comply with the Contractor's Health and Safety Plan 

(Section 6) and all applicable regulations. This includes regular site inspections, safety briefings, and incident 

management. 

 

Quality Control Oversight: The Contractor shall implement and maintain quality control oversight of all 

subcontractor work to ensure that it meets the required standards and specifications. This includes reviewing 

subcontractor quality plans, conducting inspections, and managing non-conformances. 
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Communication and Reporting: The Contractor shall establish clear communication channels with its 

subcontractors and ensure that they receive all necessary information and instructions in a timely manner. 

The Contractor shall also ensure that subcontractors provide regular progress reports and any other required 

documentation. 

 

Supervision: The Contractor shall provide adequate supervision of all subcontractor activities to ensure that 

work is performed competently and in accordance with the agreed-upon scope and methodology. 

Resolution of Issues: The Contractor is responsible for promptly addressing and resolving any issues, 

disputes, or performance problems that may arise with its subcontractors, ensuring that such matters do not 

negatively impact the overall service delivery 

 

4.3 Plant and Materials 

4.3.1 Specifications 

The Contractor shall supply and deliver suitable dredging plant, pumps, pipelines, excavators, trucks, 

compactors, jet-rodding equipment, generators where required, and any ancillary equipment necessary to 

execute the service.  

 

Dredging plant shall have adequate reach and capacity to remove silt up to 8.0 m below the full supply level 

or dam crest where applicable. 

 

Equipment shall be suitable for safe operation around ash water return dams, embankments, penstocks, 

culverts, solution trenches, overhead power lines and wet or soft ground conditions. 

 

4.3.2 Correction of defects 

The Contractor shall promptly correct any defects in the Service or work performed that are identified by the 

Service Manager or otherwise become apparent during the contract period, at no additional cost to the 

Employer, unless such defects are caused by the Employer's actions or omissions. 

 

If the Contractor does not correct a defect within the time required by this contract, the Service Manager 

assesses the cost to the Employer of having the defect corrected by other people and the Contractor pays 

this amount. 

 

4.3.3 Contractor’s procurement of Plant and Materials 

The Contractor is solely responsible for the procurement, delivery, and proper storage of all Plant and 

Materials required for the provision of the Service.  

This includes ensuring that all procured items comply with relevant South African standards, specifications, 

and environmental regulations. 

 

The Contractor will supply all the necessary material required to execute the works. 

 

4.3.4 Tests and inspections before delivery 

The Contractor shall perform all necessary tests and inspections of Plant and Materials prior to their delivery 

to the Site to ensure they meet the specified quality, performance, and safety requirements.  

Records of all such tests and inspections shall be maintained and made available to the Service Manager 

upon request. 
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4.3.5 Plant & Materials provided “free issue” by the Employer 

Where the Employer provides Plant and/or Materials to the Contractor as "free issue," the Contractor shall be 

responsible for the safe receipt, storage, handling, protection, and incorporation of such Plant and Materials 

into the Service.  

The Contractor shall inspect free issue items upon receipt and notify the Service Manager of any defects or 

discrepancies without delay. 

 

The Employer does not guarantee continuity of supply of any off these items. 

 

4.3.6 Cataloguing requirements by the Contractor 

The Contractor shall implement and maintain a comprehensive cataloguing system for all Plant and 

Materials brought onto and removed from the Site, including free issue items.  

This system shall provide clear identification, quantity tracking, and location information, and be available for 

inspection by the Service Manager. 

 

5 Working on the Affected Property 

5.1 Employer’s site entry and security control, permits, and site regulations 

The Contractor must ensure that all his personnel attend a Health and Safety Induction presented by Arnot 

Power Station free of charge prior to commencement with the services.  

The induction is valid for the duration of one (1) year at the Power Station. 

 

All Site access is controlled through the designated access gate. 

 

The Contractor is informed of the access procedures through Site regulations and that such procedures may 

change depending on the prevailing security situation. 

The Contractor shall provide and install barricades and warning devices to ensure that equipment and 

persons are not exposed to danger or to prevent access to dangerous areas. 

 

All vehicles must be driven with due consideration for personnel and property. A maximum speed limit of 40 

kilometres per hour will be always adhered to on the premises. 

 

The Employer follows an accident prevention policy that includes the investigation of all accidents involving 

personnel and property. This is done with the intention of introducing control measures to prevent a 

recurrence of the same incidents.  

The Contractor is expected to 'co-operate fully to achieve this objective. 

 

The Service Manager must be informed within 24 hours of any injuries or damage to property or equipment. 

 

This report does not relieve the Contractor of his legal obligation to report certain incidents to the Department 

of Labour, or to keep records in terms of the Occupational Health and Safety Act, and Compensation for 

Occupational Injuries and Diseases Act. 
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5.2 People restrictions, hours of work, conduct and records 

The Contractor keeps records of his people working on the Affected Property. The Service Manager  shall 

have access to them at any time. 

 

Work shall generally be conducted during Arnot Power Station's stipulated operational hours, which will be 

communicated by the Service Manager. 

 

Any deviation from agreed operating hours, including work outside normal hours or on weekends/public 

holidays, must be requested in advance and receive explicit approval from the Service Manager. 

 

The attendance register needs to be signed daily at the Service Manager ’s office and the working hours on 

the Employer’s site is as follows: 

Monday to Thursday – 07h00 to 16h15 

Fridays – 07h00 to 12h00 

 

Deliveries can only be done during normal working hours unless the purchaser requests the goods 

immediately in cases of emergency. 

 

5.3 Health and safety facilities on the Affected Property 

Medical facilities are available on site for emergencies only. 

The Contractor shall comply with the health and safety requirements: 

 

A. Road Safety 

 Speed limit: 40km/h 

 By passing Speed humps not allowed 

 Transporting People at the back of the bakkie is not allowed 

 Buckle up always 

 Park only at demarcated areas 

 

B. Sanitation 

 Toilets for both genders are available at the plant 

 

C. Emergency 

 The emergency number for Arnot is 013 297 9184 Pax:5222 

 Emergency alarms are tested every Wednesday 10H00 

D. Access 

 Before access can be grated the following must be met: 

 Safety file checked and approved 

 

The Contractor shall comply with the latest version of Occupational Health and Safety Act No. 85 of 1993 

and Eskom Health and Safety policy, procedures, specifications and guidelines. 

 

5.4 Cooperating with and obtaining acceptance of Others 

The Contractor shall actively cooperate with other contractors, site personnel, and any other parties present 

on the Affected Property to ensure the smooth execution of the Service and avoid any conflicts or 

disruptions.  

This includes providing reasonable access, sharing information, and obtaining acceptance from relevant 

parties before undertaking activities that may impact their operations or property. 
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5.5 Records of Contractor’s Equipment 

The Contractor’s equipment will be verified at the security gate and recorded whether it is owned or hired 

Include any constraints, including removal from the Affected Property. 

 

The Contractor shall maintain comprehensive and up-to-date records of all its Plant and Equipment utilised 

on the Affected Property.  

These records shall include details such as equipment type, identification numbers, maintenance schedules, 

inspection reports, and any relevant certifications, and shall be made available to the Service Manager upon 

request. 

 

5.6 Equipment provided by the Employer 

Where the Employer provides any equipment for the Contractor's use on the Affected Property, the 

Contractor shall be responsible for its safe operation, routine maintenance, and security. Any defects or 

damage to such equipment shall be immediately reported to the Service Manager.  

 

The Contractor shall use Employer-provided equipment strictly for the purposes of the Service and in 

accordance with the Employer's instructions.  

 

 Should the Contractor require using any of the employer’s equipment it must be specified by the 

Contractor during the kick off meeting. The Employer does not guarantee continuity of any of items. 

 The Employer shall be entitled to withdraw use of the said equipment, should proper maintenance 

and cleanness not be ensured. In that event, the Contractor shall be obliged to provide the 

necessary equipment at his own cost. 

 The Contractor is responsible for the repair, replacement or correction as necessary of all pieces of 

tools and equipment supplied by the Employer which are damaged and or lost whilst in the 

contractor’s custody and control. 

 The Contractor site manager must ensure that any one of his employees or sub-contractors, 

operating hoist equipment belonging to the Employer is authorised by an accredited company and 

retraining is done annually.  

 

Arrangements for training courses can be made via Arnot Power Station Maintenance training, but the 

contractor will absorb costs. 

 

A copy of this accredited and valid training certificate must be given to the Employer’s supervisor who will 

then arrange access for usage. 

 

5.7 Site services and facilities 

 

5.7.1 Provided by the Employer 

The Employer will provide certain site services and facilities for the Contractor's use on the Affected 

Property, as specified in the Contract Data or as otherwise agreed. These may include, but are not limited to, 

access to: 

 

Potable water 

Potable water for construction purposes is also available free of charge. Any installation is for the 

Contractor's account. 
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Meals 

Meals on site for Contractor's personnel are not available 

 

Sanitary Facilities 

Sanitary facilities are provided by the Employer. 

The Contractor is to provide this facility should the existing facilities not be within reasonable distance from 

the working areas. 

 

General 

The Contractor is to comply with all Site regulations and instructions. The onus is on the Contractor to 

ensure his familiarity with the Employer's Site regulations and inspections. 

 

Fire Protection 

The Contractor is to comply with requirements of Eskom Standard NWS 1494 Revision 4 "Fire prevention 

and protection of Contractor's premises on Engineering Sites" and of Site Regulations pertaining fire 

protection. (NWS1494 Revision 4). 

 

Fire Precautions 

Any tampering with the Employer's fire equipment is strictly forbidden. All exit doors, fire escape routes, 

walkways, stairways and stair landings must be kept free of obstruction, and not to be used for work or 

storage at any time. Firefighting equipment must always remain accessible. 

 

Plant Safety Regulations 

The Employer shall on request from the Contractor isolate required plant from all sources of danger as 

described in the Plant Safety Regulations. The Contractor shall conform to all rules and regulations 

applicable to Plant Safety and shall complete the Workman's Declaration Book prior to working on the plant. 

 

Induction training to employees 

No person will be issued with an access permit without proof that the person did attend the local Arnot Power 

Station induction course. 

A one-day access permit will be issued for persons attending the induction course. It is the Contractor's 

responsibility to arrange with the Service Manager   one week in advance for a course booking. 

 

Supply of construction power 

Conditions of supply for Erection In order to comply with the Electrical Installation Regulations under the 

Occupational Health and Safety Act, 

no 85 of 1993 the following requirements are met before electricity is supplied it is expected that the 

Contractor is in possession of a valid certificate of compliance. Your electrical installation is inspected and 

tested by an accredited person to ensure that it complies with the requirements of the Occupational Health 

and Safety Act, 1993 and the code of Practice for wiring of premises, SABS 0142. After you have obtained 

the certificate of compliance, the Employer is to inspect your electrical installation and if satisfied, it is 

connected and supplied from the construction power supply. 

 

The Contractor provides at his own expense all temporary wiring and cabling to lead power from the 

Employer's supply points, to where it is required, maintain same and remove on completion. These points of 

supply are the points designated by the Service Manager . 

 

Warning: 

Phase rotation may change during power supply breaks. Contractors are responsible to check rotation of 

their Equipment before recommencing work. 
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Application for supply 

A standard 'Application for Power" form is completed and submitted to the Service Manager   at least two 

weeks before a power supply is required. The Employer guarantees the continuity of power supply for a 

minimum 26 out of 30 days. 

 

Cost of supply 

There is no charge for electricity used for construction purposes and no connection fee is levied for the point 

of supply. 

 

5.7.2 Provided by the Contractor 

The Contractor provides and supplies all the necessary tools and equipment that are needed for the entire 

contract period to executing the work and stores them as maybe required in the area designated by the 

Service Manager. 

 

The Contractor provides its employees with PPE and uniform that meets the requirements facility; this 

includes work wear for cold weather. PPE`s shall be company branded. 

 

All uniform and PPE are kept in a neat condition. Employees are provided with enough PPE and uniforms to 

ensure a clean set for each shift 

 

5.8 Control of noise, dust, water and waste  

Refuse Disposal 

The Contractor is responsible to keep the work area clean of any rubble. 

All waste introduced and/or produced on the Employer's premises by the Contractor for this contract, is 

handled in accordance with the minimum requirements for the Handling and Disposal of Hazardous Waste in 

terms of Government Legislation as proclaimed by the Department of Water Affairs and Forestry Act 1994 

Ref: ISBN0621 - 16296-5. 

 

The Employer provides colour coded bins for refuse disposal. 

The Employer empties these bins. 

Contractor keeps the work area clean of any rubble, and to places all refuse into the bins provided. 

The Contractor ensures that all workers under his control strictly adhere to the correct use of refuse bins. 

 

5.9 Hook ups to existing works 

Working at height is defined as any work performed above a stable work surface or where a person puts 

himself/herself in a position where he/she exposes himself/herself to a fall from or into. 

 

The Contractor shall be responsible for all temporary connections and "hook-ups" to existing power station 

infrastructure, including but not limited to, water lines, power supplies, and access roads, required for the 

execution of the Service.  

 

All such connections shall be made safely, in accordance with Eskom's procedures and standards, and with 

the prior written approval of the Service Manager.  

Upon Completion of the Service or as directed by the Service Manager, the Contractor shall safely 

disconnect and restore all affected existing works to their original condition. 

 

 



ESKOM HOLDINGS SOC Ltd 
  CONTRACT NUMBER _____________ 
 
CONTRACT TITLE: CONTRACT TITLE: DREDGING OF HIGH-LEVEL AND LOW-LEVEL ASH WATER RETURN DAMS ON AN ‘AS 
AND WHEN’ REQUIRED BASIS FOR A PERIOD OF 36 MONTHS AT ARNOT POWER STATION 
____________________________________________________________________________________________________________ 
   

 
PART C3: SCOPE OF WORK PAGE 28 C3.1 TSC3 EMPLOYER’S SERVICE INFORMATION 

5.10 Tests and inspections 

5.10.1 Description of tests and inspections 

The Service Manager  and the Contractor to conduct Performance Testing, Equipment Functionality Checks 

and Post-Dredging Surveys. 

 

5.10.2 Materials facilities and samples for tests and inspections  

QCP to be provided by the contractor, accepted by the Employer before work commences. 

Quality control check will be done again when the work is completed. 

6 List of drawings 

6.1 Drawings issued by the Employer 

This is the list of drawings issued by the Employer at or before the Contract Date and which apply to the 

contract 

 

 
Drawing  number 

 
Revision 

 
Title 

 
0.41/18149 

 
As issued 

 
High Level Dams 
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