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NEC 3:  PROFESSIONAL SERVICES CONTRACT (PSC) 

Between 

 

 

AIRPORTS COMPANY SOUTH AFRICA SOC LIMITED 

 

 Applicable at OR Tambo International Airport 

 

(Registration Number:  1993/004149/30) 

 

and 

 

 

[TENDERER TO INSERT CONSULTANT NAME]  

 

(Registration Number: ___________________) 

 

for 

 

 

the provision of professional engineering services for the design and 

implementation monitoring of a Monitoring System for Sewerage and 

Storm Water Sump Pump Stations, including a cloud and mobile 

monitoring platform (monitoring only), at O.R. Tambo International 

Airport for a period of thirty-six (36) months. 
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Part C1:  Agreements and Contract Data 

C1.1:  Form of Offer and Acceptance  

OFFER 

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract for the 

procurement of: the provision of professional engineering services for the design and implementation monitoring 

of a Monitoring System for Sewerage and Storm Water Sump Pump Stations, including a cloud and mobile 

monitoring platform (monitoring only), at O.R. Tambo International Airport for a period of thirty six (36) months. 

The tenderer, identified in the Offer signature block, has examined the documents listed in the Tender Data and 

addenda thereto as listed in the Returnable Schedules, and by submitting this Offer has accepted the Conditions 

of Tender. 

By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form of Offer and 

Acceptance the tenderer offers to perform all of the obligations and liabilities of the Consultant under the 

contract including compliance with all its terms and conditions according to their true intent and meaning for an 

amount to be determined in accordance with the conditions of contract identified in the Contract Data.  

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VAT IS:  

(in words)………………………………………………………………………………………….................................... 

Rands;  

 

(in figures) R………………………………………………. 

THE OFFERED PRICES ARE AS STATED IN THE ACTIVITY SCHEDULE IN PART C2. The tendered total of 

the Prices is fixed subject only to changes made in accordance with the contract. 
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This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and 

Acceptance and returning one copy of this document including the Schedule of Deviations (if any) to the 

tenderer before the end of the period of validity stated in the Tender Data, or other period as agreed, 

whereupon the tenderer becomes the party named as the Consultant in the conditions of contract identified in 

the Contract Data. 

 

 

 

Signature(s) 

 

   

Name(s) 

 

   

Capacity 

 

   

For the 

Bidder: 

 

 

 

 

 

 

Name & 

signature of 

witness 

(Insert name and address of 

organisation) 

  

 

Date 
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ACCEPTANCE  

By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the 

tenderer’s Offer.  In consideration thereof, the Employer shall pay the Consultant the amount due in 

accordance with the conditions of contract identified in the Contract Data.  Acceptance of the tenderer’s Offer 

shall form an agreement between the Employer and the tenderer upon the terms and conditions contained in 

this agreement and in the contract that is the subject of this agreement. 

The terms of the contract, are contained in: Z 

Part C1  Agreements and Contract Data, (which includes this Form of Offer and  

                          Acceptance) 

Part C2  Pricing Data 

Part C3  Scope of Work: Works Information 

Part C4  Site Information 

and drawings and documents (or parts thereof), which may be incorporated by reference into the above listed 

Parts. 

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed 

in the Returnable Schedules as well as any changes to the terms of the Offer agreed by the tenderer and the 

Employer during this process of offer and acceptance, are contained in the Schedule of Deviations attached 

to and forming part of this Form of Offer and Acceptance.  No amendments to or deviations from said 

documents are valid unless contained in this Schedule. 

The tenderer shall within two weeks of receiving a completed copy of this agreement, including the Schedule 

of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) to arrange 

the delivery of any securities, bonds, guarantees, proof of insurance and any other documentation to be 

provided in terms of the conditions of contract identified in the Contract Data. Failure to fulfil any of these 

obligations in accordance with those terms shall constitute a repudiation of this agreement. 

Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer 

receives one fully completed original copy of this document, including the Schedule of Deviations (if any).  

Unless the tenderer (now Consultant) within five (5) working days of the date of such receipt notifies the 

Employer in writing of any reason why he cannot accept the contents of this agreement, this agreement shall 

constitute a binding contract between the Parties. 
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Signature(s) 

 

   

Name(s)  

 

  

Capacity 

 

   

for the 

Employer 

 

 

 

 

 

Name & 

signature of 

witness 

(Insert name and address of 

organisation) 

  

 

Date 

 

 

Schedule of Deviations 

 

1 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

2 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

3 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
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By the duly authorised representatives signing this agreement, the Employer and the Tenderer agree to and 

accept the foregoing schedule of deviations as the only deviations from and amendments to the documents 

listed in the Tender Data and addenda thereto as listed in the returnable schedules, as well as any confirmation, 

clarification or changes to the terms of the offer agreed by the Tenderer and the Employer during this process 

of offer and acceptance. 

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period 

between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of this 

Agreement shall have any meaning or effect in the contract between the parties arising from this agreement. 

 For the Employer  For the Bidder 

Signature (s)    

Name (s)    

Capacity    

Name and 

Address 

Airports Company South Africa SOC 

Limited 

OR Tambo International Airport 

Private Bag X1, Kempton Park, 1627 

  

Name & 

Signature of 

witness 

(Insert name and address of 

organisation) 

 (Insert name and address of organisation) 

Date    
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Part C1:  Agreements and Contract Data 

Part C1.2a Contract Data 

Part one – Data provided by the Employer 

The Conditions of contract are selected from the NEC3 Professional Services Contract, April 2013. 

 

Each item of data given below is cross-referenced to the NEC3 Professional Services Contract which 

requires it. 

 

Clause Statement  Data 

1 General  

 The conditions of contract are the 

core clauses and the clauses for 

Main Option 

 

 Main Option 

Dispute resolution Option 

A: Priced contract with activity schedule 

W1: Dispute resolution procedure 

 Secondary Options (incorporating 

amendments) 

X7:   Delay damages 

X10: Employer’s Agent 

X11: Termination by the Employer 

X13: Performance bond 

X18: Limitation of liability 

Z:  Additional conditions of contract 

of the NEC3 Engineering and Construction Contract, April 

2013 
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10.1 The Employer is (Name) Airports Company South Africa SOC Limited, 

O.R. Tambo International Airport 

 Address 

 

 

 

 

 

Telephone 

Fax 

Airports Company South Africa SOC Limited 

 

O.R. Tambo International Airport 

Private Bag X1, Kempton Park 

1627 

 

+27 11 921 6911 

+27 11 390 1012 

11.2(9) The services are 
Design of Monitoring System for Sewerage and Storm Water 

Sump Pump Stations Including Cloud and Mobile Monitoring 

Platform (Monitoring Only) for a period of thirty six (36) months 

11.2(10)  
Design of Monitoring System for Sewerage and Storm Water 

Sump Pump Stations Including Cloud and Mobile Monitoring 

Platform (Monitoring Only) for a period of thirty six (36) months 

11.2(11) The Scope is in 
The following matters are included in the Risk Register: 

completeness and accuracy of existing information; access to 

operational pump stations and wet wells; confined-space and 

biological hazards; availability and condition of power, control 

panels, sensors and communications; stakeholder and ICT 

approvals; cybersecurity and data-protection requirements; 

interfaces with the future construction contractor and ACSA's 

IMCS maintenance contractor; procurement and construction 

programme dependencies; and continuity of airport operations. 

12.2 The law of the contract is the law of the Republic of South Africa 

13.1 The language of this contract is English 
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13.3 The period of reply is Three (3) working days 

13.6 The period of retention is five (5) years following Completion or earlier termination of the 

contract 

2 The Parties’ main responsibilities 

20.1 The Employer provides access to the following persons, places and things 

 

 Access to Access date 

1 Any Information Upon contract award 

2   

3   

   

 

3 Time  

30.1 
The starting date is Upon signing of contract by ACSA/ Employer 

30.2 The completion date is thirty-six (36) months after the starting date 

31.1 The Consultant submits a first 

(preliminary) programme with the 

tender by  

the tender closing date 

32.2 
The Consultant submits revised 

programmes at intervals no longer 

than 

Four (4) weeks 

4 Quality  

40.2 The quality policy statement and quality plan are provided within 4 weeks of the Contract Date. 

41.2 The defects date is 52 weeks after Completion of the whole of the services 

43.2 The defects correction period is Two (2) weeks 
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5 Payment  

50.1 The assessment interval is   Every four (4) weeks, on the 25th day of each successive 

month 

51.1 The period within which payment 

is made is 

Four to six (4-6) weeks after the receipt of the tax invoice 

51.2 The currency of this contract is 

the 

South African Rand 

51.4 The interest rate is The prime lending rate of the Nedbank Bank as determined 

from time to time 

6 Compensation events No data required for this section of the conditions of contract. 

7 Rights to material No data required for this section of the conditions of contract 

8 Indemnity, insurance, and liability 

81.1 The Consultant provides the 

insurance stated in  

The Insurance Clauses which is attached at the end of the 

Contract Data. The insurances are in the joint names of the 

Parties and provide cover for events which are at the 

Consultant risk from the starting date until the Defects 

Certificate or a termination certificate has been issued. 

 The minimum limit of indemnity 

for insurance in respect of death 

of or bodily injury to employees of 

the Consultant arising out of and 

in the course of their employment 

in connection with this contract for 

any one event is: 

As prescribed by the Compensation for Occupational Injuries 

and Diseases Act No. 130 of 1993 

9 Termination Refer to Secondary Clause X11 

10 Data for Main Option Clauses  
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A Priced contract with activity 

schedule 

Activity schedule is included Part C2 section of this contract 

11 Data for Dispute Resolution 

Option W1 

 

W1.1 The Adjudicator is The person appointed jointly by the parties from the list of 

adjudicators contained below 

W1.2 The Adjudicator nominating body 

is 

The current Chairman of Johannesburg Advocate’s Bar 

Council 

W1.4 The tribunal is Arbitration 

W1.4 
The activity schedule is included in 

Part C2 of this contract. 

The arbitration procedure is set out in The Rules for the 

Conduct of Arbitrations 2013 Edition, 7th Edition, published by 

The Association of Arbitrators, (Southern Africa)  

W1.4 The place where arbitration is to 

be held is 

Johannesburg, South Africa. 

W1.4 The person or organisation who 

will choose an arbitrator 

The Arbitrator is the person selected by the Parties as and 

when a dispute arises in terms of the relevant Z Clause, from 

the Panel of Arbitrators provided under the relevant Z clause if 

the arbitration procedure does not state who selects an 

arbitrator. The Arbitrator nominating body is the Chairman of 

the Johannesburg Advocates Bar Council. 

12 Data for Secondary Option 

Clauses 

 

X7 Delay Damages  

X7.1 Delay damages of the whole of 

the services are 

Amount per week is 1% up to a maximum of 10% total value 

of the Professional fees 

X10 The Employer’s Agent  
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X10.1 The Employer’s Agent is Name:  

 

Address: O.R. Tambo International Airport 

               Private Bag X1 

               Kempton Park 

               1627 

 

The authority of the Employer’s Agent is to act on behalf of 

the Employer with the authority set out in the Contract Data 

X11 Termination by Employer  

X11.1 The Employer may Terminate the Consultant’s obligation to Provide the services 

for a reason not stated in this contract by notifying the 

Consultant 

X13 Performance Bond  

X16.1 The performance bond 

percentage is 

2% of the total of the Prices. 

X18 Limitation of Liability  

X18.1 The Consultant’s liability to the 

Employer for indirect or 

consequential loss is limited to 

Nil - Neither Party is liable to the other for any consequential 

or indirect loss, including but not limited to loss of profit, loss 

of income or loss of revenue 

X18.2 For any one event, the 

Consultant’s liability to the 

Employer for loss of or damage to 

the Employer’s property is limited 

to 

The Total Liability Incurred and/or Damages Suffered to the 

Employer’s Property 
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X18.3 The Consultant’s total liability to 

the Employer for defects due to 

his design which are not listed on 

the Defects Certificate is limited to 

The Total Liability Incurred and/or Damages Suffered to the 

Employer’s Property 

X18.4 The Consultant’s total liability to 

the Employer for all matters 

arising under or in connection with 

this contract, other than excluded 

matters, is limited to 

The Consultant’s total direct liability to the Employer for all 

matters arising under or in connection with this contract, other 

than the excluded matters, is limited to The Total Liability 

Incurred and/or Damages Suffered to the Employer’s Property 

and applies in contract, tort or delict and otherwise to the 

extent allowed under the law of the contract. 

The excluded matters are amounts payable by the Consultant 

as stated in this contract for 

 

1. Loss of or damage to the Employer’s property, 

2. Delay damages, 

3. Defects liability, 

4. Insurance liability to the extent of the Consultant’s risks 

5. loss of or damage to property (other than the works, Plant 

and Materials), 

6. death of or injury to a person; 

7. damage to third party property; and  

8. infringement of an intellectual property right 

X18.5 The end of liability date is 52 weeks after Completion of the whole of the services 

Z ADDITIONAL CONDITIONS OF CONTRACT 

Z1 Estimation of fees  

It is specifically recorded that the fees charged by the consultant for services rendered in connection 

with and/or under this Contract shall be in terms of:   
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Z2 

 

 

 

 

 

 

 

 

 

 

 

Tax invoices  

 

The Consultant’s invoice. 

 

Delete the first sentence of core clause 50.2 and replace with:  

 

Invoices submitted by the Consultant to the Employer include  

1. the details stated in the Scope to show how the amount due has been assessed, and  

2. the details required by the Employer for a valid tax invoice. 

 

Delete the first sentence of core clause 51.1 and replace with: 

 

Each payment is made by the Employer within four (4) weeks of receiving the Consultant’s invoice 

showing the details which this contract requires or, if a different period is stated in the Contract Data, 

within the period stated. 

Z3 Communications and Notices 

 

Z3.1 Add to the end of the first sentence in core Clause 13.1: 

 

All notices, notifications, requests, demands or other communications shall be deemed to have 

reached the other Party – 

1. if delivered by hand, on the date of delivery; 

2. if posted by ordinary mail or registered post, on the 5th (fifth) calendar day following the date of 

such posting; 

if transmitted by facsimile or any other electronic medium acceptable to both Parties, on the first 

Business Day following the date of transmission / publication / delivery. 

Z4 Appointment of the 

Adjudicator 
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 An Adjudicator is appointed 

when a dispute arises, from 

the Panel of Adjudicators 

below. The referring party 

nominates an Adjudicator, 

which nomination is either 

accepted or rejected by the 

other party. In the instance of a 

rejection of the nominated 

Adjudicator, the referring Party 

refers the appointment 

deadlock to the Chairman of 

the Johannesburg Bar Council, 

who appoints an Adjudicator 

listed in the Panel of 

Adjudicators below 

 

The Parties appoint the 

Adjudicator under the NEC3 

Adjudicator’s Contract, April 

2013   

 

 

Panel of Adjudicators 

 

Name Location Contact details  

(phone & e mail) 

Adv. Ghandi 

Badela  

Gauteng +27 11 282 3700 

ghandi@badela.co.za 

Mr. Errol Tate Pr. 

Eng.  

Durban  +27 11 262 4001 

Errol.tate@mweb.co.za 

Adv. Saleem 

Ebrahim  

Gauteng +27 11 535 1800 

salimebrahim@mweb.co.za 

Mr. Sebe 

Msutwana Pr. 

Eng.  

Gauteng +27 11 442 8555 

sebe@civilprojects.co.za 

Mr.  Sam Amod  Gauteng  sam@samamod.com 

 

 Adv. Sias 

Ryneke SC 

Gauteng 083 653 2281 

reyneke@duma.nokwe.co.za 

Mr. Emeka 

Ogbugo 

(Quantity 

Surveyor) 

Pretoria  +27 12 349 2027 

emeka@gosiame.co.za 

 

 

Z4.1 Appointment of the 

Arbitrator 

 

mailto:ghandi@badela.co.za
mailto:Errol.tate@mweb.co.za
mailto:salimebrahim@mweb.co.za
mailto:sebe@civilprojects.co.za
mailto:sam@samamod.com
mailto:reyneke@duma.nokwe.co.za
mailto:emeka@gosiame.co.za
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 An Arbitrator is appointed 

when a dispute arises from the 

Panel of Arbitrators below. The 

referring    party nominates an 

Arbitrator, which nomination is 

either accepted or rejected by 

the other party. In the instance 

of a rejection of the nominated 

Arbitrator, the referring Party 

refers the appointment 

deadlock to the Chairman of 

the Johannesburg Bar Council, 

who appoints an Arbitrator 

listed in the Panel of 

Arbitrators below 

Panel of Arbitrators 

 

Name Location Contact details  

(phone & e mail) 

Adv. Ghandi 

Badela  

Gauteng +27 11 282 3700 

ghandi@badela.co.za 

Mr. Errol Tate Pr. 

Eng.  

Durban  +27 11 262 4001 

Errol.tate@mweb.co.za 

Adv. Saleem 

Ebrahim  

Gauteng +27 11 535 1800 

salimebrahim@mweb.co.za 

Mr. Sebe 

Msutwana Pr. 

Eng.  

Gauteng +27 11 442 8555 

sebe@civilprojects.co.za 

Mr.  Sam Amod  Gauteng  sam@samamod.com 

 

 Adv. Sias 

Ryneke SC 

Gauteng 083 653 2281 

reyneke@duma.nokwe.co.za 

Mr. Emeka 

Ogbugo 

(Quantity 

Surveyor) 

Pretoria  +27 12 349 2027 

emeka@gosiame.co.za 

 

 

Z5 Interpretation of the law 

 Add to core clause 12.3: Any extension, concession, waiver or relaxation of any action stated in 

this contract by the Parties, the Project Manager, the Supervisor, or the Adjudicator does not 

constitute a waiver of rights and does not give rise to an estoppel unless the Parties agree 

otherwise and confirm such agreement in writing. 

Z6 Providing the Works: Delete core clause 20.1 and replace with the following: 

mailto:ghandi@badela.co.za
mailto:Errol.tate@mweb.co.za
mailto:salimebrahim@mweb.co.za
mailto:sebe@civilprojects.co.za
mailto:sam@samamod.com
mailto:reyneke@duma.nokwe.co.za
mailto:emeka@gosiame.co.za


 

 

Confidential Confidential 

Confidential 

Confidential 

 The Consultant will supervise the works in accordance with the Works Information and warrants 

that the results of the Works done in accordance with the drawings and specifications, when 

complete, shall be fit for their intended purpose. 

Z7 Extending the defects date: add the following as a new core clause 46: 

Z7.1 If the Employer cannot use the works due to a Defect, which arises after Completion and before 

the defects date, the defects date is delayed by a period equal to that during which the Employer, 

due to a Defect, is unable to use the works. 

Z7.2 If part of the works is replaced due to a Defect arising after Completion and before the defects date, 

the defects date for the part of the works which is replaced is delayed by a period equal to that 

between Completion and the date by when the part has been replaced. 

Z7.3 The Project Manager notifies the Consultant of the change to a defect date when the delay occurs. 

The period between Completion and an extended defects date does not exceed twice the period 

between Completion and the defects date stated in the Contract Data. 

Z8 Termination 

Z8.1 Add the following to core clause 91.1, at the second main bullet, fifth sub-bullet point, after the 

words “assets or”: “business rescue proceedings are initiated, or steps are taken to initiate business 

rescue proceedings”. 

Z9 Cession, delegation and assignment  

Z9.1 The Consultant shall not cede, delegate or assign any of its rights or obligations to any person 

without the written consent of the Employer, which consent shall not be unreasonably withheld.  

Z9.2 The Employer may, on written notice to the Consultant, cede and delegate its rights and obligations 

under this contract to any person or entity. 

Z10 Ethics 

Z10.1 The Consultant undertakes: 
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Z10.1.1 not to give or cause any offer, payment, consideration, or benefit of any kind, which constitutes or 

could be construed as an illegal or corrupt practice, either directly or indirectly, as an inducement or 

reward for the award or in execution of this contract; 

Z10.1.2 to comply with all laws, regulations or policies relating to the prevention and combating of bribery, 

corruption and money laundering to which it or the Employer is subject, including but not limited to 

the Prevention and Combating of Corrupt Activities Act, 12 of 2004. 

Z10.2 The Consultant’s breach of this clause constitutes grounds for terminating the Consultant’s 

obligation to Provide the Works or taking any other action as appropriate against the Consultant 

(including civil or criminal action). However, lawful inducements and rewards shall not constitute 

grounds for termination. 

Z10.3 If the Consultant is found guilty by a competent court, administrative or regulatory body of 

participating in illegal or corrupt practices, including but not limited to the making of offers (directly 

or indirectly), payments, gifts, gratuity, commission or benefits of any kind, which are in any way 

whatsoever in connection with the contract with the Employer, the Employer shall be entitled to 

terminate the contract in accordance with the procedures stated in core clause 92.2. The amount 

due on termination is A1. 

Z11. Confidentiality 

Z11.1. All information obtained in terms of this contract or arising from the implementation of this contract 

shall be treated as confidential by the Consultant and shall not be used or divulged or published to 

any person not being a party to this contract, without the prior written consent of the Project Manager 

or the Employer, which consent shall not be unreasonably withheld. 

Z11.2 If the Consultant is uncertain about whether any such information is confidential, it is to be regarded 

as such until otherwise notified by the Project Manager. 

Z11.3 This undertaking shall not apply to –  

Z11.3.1 Information disclosed to the employees of the Consultant for the purposes of the implementation of 

this agreement. The Consultant undertakes to procure that its employees are aware of the 

confidential nature of the information so disclosed and that they comply with the provisions of this 

clause; 
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Z11.3.2 Information which the Consultant is required by law to disclose, provided that the Consultant notifies 

the Employer prior to disclosure so as to enable the Employer to take the appropriate action to 

protect such information. The Consultant may disclose such information only to the extent required 

by law and shall use reasonable efforts to obtain assurances that confidential treatment will be 

afforded to the information so disclosed; and 

Z11.3.3 Information which at the time of disclosure or thereafter, without default on the part of the Consultant, 

enters the public domain or to information which was already in the possession of the Consultant at 

the time of disclosure (evidenced by written records in existence at that time). 

Z11.4 The taking of images (whether photographs, video footage or otherwise) of the works or any portion 

thereof, in the course of Providing the Works and after Completion, requires the prior written consent 

of the Project Manager.  All rights in and to all such images vests exclusively in the Employer.   

Z11.5 The Consultant ensures that all his Sub-Consultants abide by the undertakings in this clause. 

Z12. Employer’s Step-in rights 

Z12.1 If the Consultant defaults by failing to comply with his obligations and fails to remedy such default  

within 2 weeks of the notification of the default by the Project Manager, the Employer, without 

prejudice to his other rights, powers and remedies under the contract, may remedy the default either 

himself or procure a third party (including any sub-Consultant or supplier of the Consultant) to do so 

on his behalf. The reasonable costs of such remedial works shall be borne by the Consultant. 

Z12.2 The Consultant co-operates with the Employer and facilitates and permits the use of all required 

information, materials and other matter (including but not limited to documents and all other 

drawings, CAD materials, data, software, models, plans, designs, programs, diagrams, evaluations, 

materials, specifications, schedules, reports, calculations, manuals or other documents or recorded 

information (electronic or otherwise) which have been or are at any time prepared by or on behalf 

of the Consultant under the contract or otherwise for and/or in connection with the works) and 

generally does all things required by the Project Manager to achieve this end. 

Z13 Intellectual Property 

Z13.1 Intellectual Property (“IP”) rights means all rights in and to any patent, design, copyright, trade mark, 

trade name, trade secret or other intellectual or industrial property right relating to the Works. 
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Z13.2 IP rights remain vested in the originator and shall not be used for any reason whatsoever other than 

carrying out the works. 

Z13.3 The Consultant gives the Employer an irrevocable, transferrable, non-exclusive, royalty free licence 

to use and copy all IP related to the works for the purposes of constructing, repairing, demolishing, 

operating and maintaining the works.  

Z13.4 The Consultant shall indemnify and hold the Employer harmless against and from any claim alleging 

an infringement of IP rights (“the claim”), which arises out of or in relation to:  

Z13.4.1 the Consultant’s design, manufacture, construction or execution of the Works; 

Z13.4.2 the use of the Consultant’s Equipment, or  

Z13.4.3 the proper use of the Works. 

Z13.5 The Employer shall, at the request and cost of the Consultant, assist in contesting the claim and the 

Consultant may (at its cost) conduct negotiations for the settlement of the claim, and any litigation 

or arbitration which may arise from it. 

Z14 Dispute resolution: The following amendments are made to Option W1: 

Z14.1 Under clause W1.3, in the fourth row of the first column of the adjudication table, the following 

words are added after the words “any other matter”: “excluding disputes relating to termination of 

the contract”. 

Z14.2 The following clauses are added at the end of clause W1.3:  

Z14.2.1 “The Adjudicator shall decide the dispute solely on the written submissions of the parties. No oral 

submissions shall be heard during adjudication.” 

Z14.2.2 “Disputes relating to or arising from termination of the Contract shall not be determined by an 

adjudicator. Any such dispute shall be referred directly to arbitration.” 

Z15 The Consultant shall be expected to annually present a compliant BEE Certificate. Failure to adhere 

to these requirements shall be considered a material breach of the conditions of this Contract, the 

sanction for which may be a cancellation of this Contract 
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Part C1:  Agreements and Contract Data 

Part C1.2b Contract Data 

Part two – Data provided by the Consultant 

The Conditions of contract are selected from the NEC3 Professional Services Contract, April 2013. 

 

Each item of data given below is cross-referenced to the NEC3 Professional Services Contract which 

requires it. 

Clause Statement  Data 

10.1 The Consultant is (Name):               

 

Address:   

 

 

Tel No.: 

Fax No.: 

Email:   
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22.1 The Consultant’s key person are: 

 

1.   Name: 

 

     Job: Civil Engineer 

 

     Responsibilities: 

 

     Qualifications: 

 

     Experience: 

 

2.   Name: 

 

     Job: Structural Engineer 

 

     Responsibilities: 

 

     Qualifications: 

 

     Experience: 

 

3.   Name: 

 

     Job: Electrical Engineer 

 

     Responsibilities: 
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     Qualifications: 

 

     Experience: 

 

4. Name: 

 

    Job: Mechanical Engineer 

 

     Responsibilities: 

 

     Qualifications: 

 

     Experience: 

 

5.   Name: 

 

     Job: Environmental Control Officer 

 

     Qualifications: 

 

     Responsibilities: 

 

     Experience: 

 

6. Name: 

 

    Job: Corrosion Specialist 
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     Responsibilities: 

 

     Qualifications: 

 

     Experience: 

 

11.2(3) The Consultant's key persons are: 

1. Project Manager / Lead Professional Engineer - overall coordination, programme, quality, risk and 

stakeholder management. 

2. Control and Instrumentation Engineer - monitoring philosophy, instrumentation, PLC/RTU, 

telemetry, I/O and IMCS interface design. 

3. Mechanical Engineer - pump-station assessment, operating-state definitions and mechanical 

interfaces. 

4. Electrical Engineer - power, MCC, protection-status, UPS, earthing and electrical interface design. 

5. Software / Cloud Engineer - cloud architecture, database, dashboards, API and mobile-platform 

specification. 

6. Cybersecurity Specialist - network segregation, access control, logging, encryption and IEC 

62443 / ISO 27001 alignment. 

For each person provide name, qualifications, professional registration where applicable, 

responsibilities and relevant experience. 

11.2(10) The following matters (if any) will be included in the Risk Register 

1. Availability of As-Built Information 

2. Access to Site 

3. Progress vs Programme 

4. Cash Flow Management 

11.2(13) The staff rates are as stated in the Pricing Data 
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25.2 Completeness of existing information; access to operational pump stations; ICT and cybersecurity 

approvals; construction procurement and programme dependencies; interfaces with the 

construction contractor and ACSA's IMCS maintenance contractor; and availability of key persons. 

  access to access date 

1 All As-built Information & existing services Upon award of the project(s) 

2 Relevant Engineering, Operational and 

Maintenance Personnel of ACSA 

Upon award of the project(s) 

   

 

A Priced contract with activity schedule 

11.2(14)  The activity schedule is in the Pricing Data 

11.2(18) The tendered total of the Prices is in the Form of Offer and Acceptance 

 Payment is made against completed and accepted activities in the activity schedule. No fixed 

percentage allocation applies unless stated by the tenderer and accepted by the Employer. 
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Project stage Percentage points 

for each stage 

Description % 

Stage 1: Project Initiation and Briefing 5% 

Stage 2: Concept and Feasibility  

                

20% 

Stage 3: Detail Development  20% 

Stage 4: Tender Documentation and Procurement  

 

10% 

Stage 5: Construction and Contract Administration  

 

40% 

Stage 6: Close-out Services 5% 
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PART C1:  AGREEMENTS AND CONTRACT DATA 

C1.3:  OCCUPATIONAL HEALTH AND SAFETY AGREEMENT  

OCCUPATIONAL HEALTH AND SAFETY AGREEMENT 

 

AGREEMENT IN TERMS OF SECTION 37(2) OF THE OCCUPATIONAL HEALTH & SAFETY ACT (ACT 85 Of 

1993) & CONSTRUCTION REGULATION 5.1(k) 

OBJECTIVES 

To assist Airport Company South Africa (ACSA) in order to comply with the requirements of: 

1. The Occupational Health & Safety (Act 85 of 1993) and its regulations and  

2. The Compensation for Occupational Injuries & Diseases Act (Act 130 of 1993) also known as the (COID 

Act).  

To this end an Agreement must be concluded before any consultant/ subcontracted work may commence 

The parties to this Agreement are: 

 

Name of Organisation: 

 

AIRPORTS COMPANY SOUTH AFRICA 

O.R. TAMBO INTERNATIONAL AIRPORT 

Physical Address: 

Airport Company South Africa 

O.R. Tambo International Airport 

Private Bag X1, Kempton Park 

1627 

Hereinafter referred to as “Client” 

 

Name of organisation: 
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Physical Address: 

 

 

 

 

Hereinafter referred to as “the Mandatary/ Principal Contractor” 

 

MANDATORY’S MAIN SCOPE OF WORK 

 

 

 

GENERAL INFORMATION FORMING PART OF THIS AGREEMENT 

 

1. The Occupational Health & Safety Act comprises of SECTION 1-50 and all unrepealed REGULATIONS 

promulgated in terms of the former Machinery and Occupational Safety Act No.6 of 1983 as amended as 

well as other REGULATIONS which may be promulgated in terms of the Act and other relevant Acts 

pertaining to the job in hand. 

2. “Mandatary” is defined as including as agent, a principal contractor or a contractor for work, but WITHOUT 

DEROGATING FROM HIS/HER STATUS IN HIS/HER RIGHT AS AN EMPLOYER or user of the plant 

3. Section 37 of the Occupational Health & Safety Act potentially punishes Employers (PRINCIPAL 

CONTRACTOR) for unlawful acts or omissions of Mandataries (CONTRACTORS) save where a Written 

Agreement between the parties has been concluded containing arrangements and procedures to ensure 

compliance with the said Act BY THE MANDATARY. 

4. All documents attached or refer to in the above Agreement form an integral part of the Agreement. 

5. To perform in terms of this agreement Mandataries must be familiar and conversant with the relevant 

provisions of the Occupational Health & Safety Act 85 of 1993 (OHS Act) and applicable Regulations. 

6. Mandatories who utilise the services of their own Mandatories (contractors) must conclude a similar 

Written Agreement with them. 

7. Be advised that this Agreement places the onus on the Mandatary to contact   the CLIENT in the event 
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of inability to perform as per this Agreement. 

8. This Agreement shall be binding for all work the Mandatary undertakes for the client. 

9. All documentation according to the Safety checklist including a copy of the written Construction Manager 

appointment in terms of construction regulation 8, must be submitted 7 days before work commences. 

 

THE UNDERTAKING 

The Mandatary undertakes to comply with: 

INSURANCE 

 

1. The Mandatary warrants that all their employees and/or their contractor’s employees if any are covered 

in terms of the COID Act, which shall remain in force whilst any such employees are present on the 

Client’s premises. A letter is required prior commencing any work on site confirming that the Principal 

contractor or contractor is in good standing with the Compensation Fund or Licensed Insurer. 

2. The Mandatary warrants that they are in possession of the following insurance cover, which cover shall 

remain in force whilst they and /or their employees are present on the Client’s premises, or which shall 

remain in force for that duration of their contractual relationship with the Client, whichever period is the 

longest. 

1. Public Liability Insurance Cover as required by the Subcontract Agreement. 

2. Any other Insurance cover that will adequately makes provision for any possible losses and/or 

claims arising from their and /or their Subcontractors and/or their respective employee’s acts 

and/or omissions on the Client’s premises. 

COMPLIANCE WITH THE OCCUPATIONAL HEALTH & SAFETY ACT 85 OF 1993 

The Mandatary undertakes to ensure that they and/or their subcontractors if any and/or their 

respective employees will at all times comply with the following conditions: 

 

1. All work performed by the Mandatary on the Client’s premises must be performed under the close 

supervision of the Mandatary’s employees who are to be trained to understand the hazards associated 

with any work that the Mandatary performs on the Client’s premises. 

2. The Mandatary shall be assigned the responsibility in terms of Section 16(1) of the OHS Act 85 of 1993, 

if the Mandatary assigns any duty in terms of Section 16(2), a copy of such written assignment shall 

immediately be forwarded to the Client. 
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3. The Mandatary shall ensure that he/she familiarise himself/herself with the requirements of the OHSAct 

85 of 1993 and that s/he and his/her employees and any of his subcontractors comply with the 

requirements. 

4. The Mandatary shall ensure that a baseline risk assessment is performed by a competent person before 

commencement of any work in the Client’s premises. A baseline risk assessment document will include 

identification of hazards and risk, analysis and evaluation of the risks and hazards identified, a 

documented plan and safe work procedures to mitigate, reduce or control the risks identified, and a 

monitoring and review plan of the risks and hazards.  

5. The Mandatary shall appoint competent persons who shall be trained on any Occupational Health & 

Safety aspect pertaining to them or to the work that is to be performed. 

6. The Mandatary shall ensure that discipline regarding Occupational Health & Safety shall be strictly 

enforced. 

7. Any personal protective equipment required shall be issued by the Mandatary to his/her employees and 

shall be worn at all times. 

8. Written safe working practices/procedures and precautionary measures shall be made available and 

enforced and all employees shall be made conversant with the contents of these practises. 

9. No unsafe equipment/machinery and/or articles shall be used by the Mandatary or contractor on the 

Client’s premises. 

10. All incidents/accidents referred to in OHSAct shall be reported by the Mandatary to the Provincial Director: 

Department of Labour as well as to the Client. 

11. No user shall be made by the Mandatary and/or their employees and or their subcontractors of any of the 

Client’s machinery/article/substance/plant/personal protective equipment without prior written approval. 

12. The Mandatary shall ensure that work for which the issuing of permit is required shall not be performed 

prior to the obtaining of a duty completed approved permit. 

13. The Mandatary shall ensure that no alcohol or any other intoxicating substance shall be allowed on the 

Client’s premises. Anyone suspected to be under the influence of alcohol or any other intoxicating 

substance shall not be allowed on the premises.  Anyone found on the premises suspected to be under 

the influence of alcohol or any other intoxicating substance shall be escorted off the said premises 

immediately. 

14. Full participation by the Mandatary shall be given to the employees of the Client if and when they inquire 

into Occupational Health & Safety. 

FURTHER UNDERTAKING 
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1. Only a duly authorised representative appointed in terms of Section 16.2 of the OHS Act is eligible to sign 

this agreement on behalf of the Mandatary. The signing power of this representative must be designated 

in writing by the Chief Executive Officer of the Mandatary. A copy of this letter must be made available to 

the Client. 

 

2. The Mandatary confirms that he has been informed that he must report to the Client’s management, in 

writing anything he/she deems to be unhealthy and /or unsafe.  He has versed his employees in this 

regard. 

3. The Mandatary warrants that he/she shall not endanger the health & safety of the Client’s employees and 

other persons in any way whilst performing work on the Client’s premises. 

4. The Mandatary understands that no work may commence on the Client’s premises until this procedure is 

duly completed, signed and received by the Client. 

5. Non-compliance with any of the above clauses may lead to an immediate cancellation of the contract. 

 

ACCEPTANCE BY MANDATARY 

 

In terms of section 37(2) of the Occupational Health & Safety Act 85 of 1993 and section 5.1(k) of the Construction 

Regulations 2014,  

 

I …………………………………a duly authorised 16.2 Appointee acting for and on behalf of  

 

…………………………………………….…(company name) undertake to ensure that the requirements and the 

provision of the OHSAct 85 of 1993 and  its regulations are complied with. 

 

   

Mandatary – WCA/ Federated Employers Mutual No……………………………………. 

 

Expiry date ……………………………………………………………………………………. 
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________________________________________  ________________ 

SIGNATURE ON BEHALF OF MANDATARY    DATE 

(Warrant his authority to sign) 

 

 

 

_________________________________________  ________________ 

SIGNATURE ON BEHALF OF THE CLIENT    DATE 

AIRPORT COMPANY SOUTH AFRICA 
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PART C1:  AGREEMENTS AND CONTRACT DATA 

C1.4:  ACSA INSURANCE CLAUSES  

INSURANCE CLAUSES FOR CAPEX PROJECTS 

The insurance clauses in this document should be extracted and attached to tender documents and to 

contracts. 

 

SECTION A: DEFINITIONS 

 

Landside refers to: 

1. Areas of the airport before the security points; and 

2. The restricted area beyond the security points but, within the perimeter of gatehouses, passenger 

terminals and cargo buildings. 

Airside refers to:  

1. The Apron / manoeuvring areas; and 

2. Area within the airside boundary/perimeter fence, excluding the internal areas of the passenger 

terminals, perimeter gatehouses and cargo buildings. 
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SECTION B: INSURANCE CLAUSES 

 

INSURANCE CLAUSES FOR LANDSIDE CONSTRUCTION CONTRACTS WHERE THE AWARDED CONTRACT 

VALUE DOES NOT EXCEED R150 MILLION, AND THE CONSTRUCTION PERIOD DOES NOT EXCEED 36 

MONTHS, AND THE DEFECTS LIABILITY PERIOD DOES NOT EXCEED 24 MONTHS 

Each Party shall be responsible for effecting and maintaining the relevant insurances as specified below and to the 

extent relevant to the Contract. 

1. Insurance Effected By The Employer (Principle Controlled Insurance (“PCI”)) 

1.1 Notwithstanding anything elsewhere contained in this Contract and without limiting the obligations, liabilities or 

responsibilities of the Contractor in anyway whatsoever (including but not limited to any requirement for the provision 

by the Contractor of any other insurances) the Employer shall effect and maintain for the duration of the construction 

and maintenance periods of the Contract - as appropriate in the joint names of the Employer, the Contractor and where 

relevant Sub-Contractors the following insurances which are subject to the terms, limits, exceptions and conditions of 

the Policy: 

a) Contract Works/Contractors Public Liability/ Removal Of Lateral Support Liability 

Section 1 Of The Policy – Contract Works 

Contract Works Insurance for the full value of the Works to provide cover against accidental physical loss of or damage 

to the Works, Temporary Works and materials intended for incorporation in the Works all being the subject matter of 

this Contract including to the extent provided for in the policy whilst in transit or temporarily stored at any premises en 

route to or from the Site (other than where this is a continuation of Marine Transit) within the territorial limits of the policy. 

This insurance may specifically exclude any cost necessary to replace or rectify any of the property insured, which is in 

a defective condition due to defect in design, plan specification, material or workmanship. 

This insurance contains the following limitations and warrantees; 

Open Trench Limitation 

In respect of loss or damage to open trenches and pipes, conduits or cables laid therein, caused directly or indirectly 

by rain, inundation or flood, Insurers liability shall be limited in respect of the aggregate length of open trenches at any 

one time to 2,500 meters. 

Exposed Layer Works (applicable to works involving paving, roadways, bulk earthworks and runways and taxiways) 
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In respect of loss or damage to Exposed Layer Works relating to paving, roadways and runways (including taxiways) 

caused directly or indirectly by rain, inundation or flood, Insurers liability shall be limited in respect of the aggregate 

length of Exposed Layer Works at any one time to 2,500 meters. 

Section II of the Policy – Contractors Public Liability 

Public Liability Insurance which provides indemnity against legal liability in the event of accidental death of or injury 

to persons and/or loss of or damage to property(other than the Works the subject matter of this Contract) arising from 

the execution of the Contract with a limit of indemnity of R100,000,000 in respect of any one occurrence or series of 

occurrences consequent on or attributable to one source or original cause. 

Section III of the Policy – Removal Of Lateral Support Liability 

Removal Of Lateral Support Liability which provides indemnity against legal liability in the event of accidental death 

of or injury to persons and/or loss of or damage to property (other than the Works the subject matter of this Contract) 

arising out of or in connection with shock or vibration or the removal or weakening of or interference with support to 

property in the vicinity of the Contract Site and arising out of or in connection with the Insured Contract (but not in 

respect of tunneling works) and occurring during the Period of Insurance. 

The Limit of Indemnity being limited to R50,000,000 attributable to one source or original cause 

b) Contract Works SASRIA – Providing physical loss of or damage to the Works, Temporary Works and materials 

intended for incorporation in the Works as covered by the underlying Contract Works policy as noted in (a) above due 

to perils as covered in terms of the SASRIA Contract Works wording as issued by SASRIA SOC. 

The Contract Works SASRIA cover excludes consequential or indirect loss or damage of any kind or description 

whatsoever. 

The SASRIA Contract Works policy is limited to R500,000,000 (Incl. VAT) in the aggregate during the policy period of 

insurance. 

The Contract Works SASRIA policy wording can be obtained from the SASRIA website http://www.sasria.co.za/ which 

notes the covers and policy exclusions. 

c) Design & Construct Professional Indemnity Insurance which provides indemnity against legal liability to pay 

compensation as a result of any actual or alleged negligent act, error or omission in the performance of the Professional 

Duties of the insured and arising from the execution of this project. The limit of indemnity under this insurance shall be 

*R25,000,000 in the aggregate during the annual policy period of insurance that ACSA effect such cover during 

the policy period from 1 April to 31 March during each policy period of insurance. 

http://www.sasria.co.za/
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*The limits of indemnity applies to all ACSA contracts as a whole and does not apply specifically to this contract. The 

aggregate limit could be exhausted by claims under other ACSA contracts and there is no guarantee that this insurance 

cover will provide sufficient cover to this specific contract should the aggregate limit be exhausted. 

The Policy only covers the rectification of the works and excludes all consequential losses. 

Professional Duties do not include: 

a) Labour and construction work which would normally be the responsibility of the building or engineering contractor. 

b) Supervision of the construction works usually undertaken by a building or engineering contractor. 

1.2 The Contractor shall familiarise itself fully with the details of such insurance effected by the Employer. The 

Contractor shall comply to all the terms and conditions of the Employer arranged policies and the Contractor shall be 

deemed to be fully aware of all the conditions, limits, limitations, exclusions/exceptions and deductibles that are 

contained in the Employer arranged policies. Copies of the Employer arranged policies are obtainable on request from 

the Employer and if the Contractor is of the opinion that additional insurance is required, such shall be for the Contractors 

account. 

1.3 The Employer shall pay the premium in connection with the insurances effected by the Employer. The Employer is 

entitled to all return premiums, dividends, discounts, or adjustments in connection with the insurances effected by the 

Employer. 

1.4 The Contractor shall not include any premium charges for this insurance except to the extent, which he may deem 

necessary in his own interests to effect supplementary insurance to the insurance effected by the Employer. The 

Employer reserves the right to call for full information regarding insurance costs included by the Contractor. 

In the event that the Contractor purchases any insurances in addition to those indicated above, the premium and taxes, 

duties, etc. shall be borne entirely by the contractor. 

1.5 Any further clarification of the scope of cover provided by the Policies arranged by the Employer should be obtained 

from the Employer. 

1.6 The Contractor and/or any other party who obtains indemnity under the policies effected under 1.1 shall become 

liable for the deductibles (first amount payable) which are applicable in respect of each and every occurrence or series 

of occurrences attributable to one source or cause giving rise to loss or damage or indemnifiable liability. The deductibles 

applicable to the policies effected under 1.1 are as follows: 

a) Contract Works/Contractors Public Liability/ Removal Of Lateral Support Liability 
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Unless stated otherwise in the Policy Extensions the Deductibles shall be as follows which will apply in respect of each 

and every occurrence or series of occurrences arising out of or in connection with any one event giving rise to loss or 

damage: 

Section 1 Of The Policy – Contract Works 

In respect of all loss or damage R150,000 but increased to R250,000 in respect of loss or damage arising out of or in 

connection with testing and commissioning. 

Section 2 Of The Policy – Contractors Public Liability 

R75,000 each and every claim in respect of Property Damage. 

Section 3 Of The Policy – Removal Of Lateral Support Liability 

R75,000 each and every claim. 

b) Contract Works SASRIA 

In respect of theft as a result of the SASRIA perils insured - R25,000 each and every occurrence. 

c) Design & Construct Professional Indemnity Insurance 

a) In respect of contracts under R50 million at award – R5,000,000. 

b) In respect of contracts over R50 million at award – R10,000,000. 

1.7 In the event of any occurrence which is likely to give rise to a claim under the insurance arranged by the Employer, 

the Contractor shall: 

a) In addition to any statutory requirement or other requirements contained in the Contract immediately notify the 

Employer and the Employer's Insurance Brokers by telephone, mobile phone or email giving the circumstances, nature 

and an estimate of the loss or damage or liability. The Contractor must also complete the Claim Advice Form (Appendix 

“A”). 

The following persons/insurers must be advised immediately on the occurrence of a claim on site or even a possibility 

of a claim arising due to an incident occurring on site: 

Airports Company South Africa: 

Nokulunga Masiza 
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Tel: +27 (0)11 723 1400 

M: +27 (0)79 512 0532 

Nokulunga.Masiza@airports.co.za 

 

Buhle Mnguni 

D: +27 (0)11 723 1400 

M: +27 (0)74 535 9075 

Buhle.Mnguni@airports.co.za 

b) Preserve damage and make it available for inspection by a representative of the Insurers. 

c) Wherever possible, photographs of damage should be taken. 

d) Inform the police authorities promptly in the event of loss or damage by theft, burglary or any malicious persons(s) 

for the purpose of recovering any property so lost, discovering the guilty person or persons, and having him, her or them 

duly prosecuted. 

e) Advise the Insurers of any other insurance(s) which may cover the same loss, damage or injury, or any part thereof. 

f) Give to the Insurers every assistance to enable the Insurers to settle or resist any claim against the Insured, or institute 

any proceedings; 

g) On completion the Claims Advice Form, the form must be sent to the Employers Insurance Brokers for further action 

(the original may be emailed to the Employers Insurance Broker). (Please do not remove the Claims Advice Form out 

of this document. Rather photocopy the form and send the copy to the Employers Insurance Brokers). 

h) The Employer and the employers Insurance brokers / Insurers or their appointed loss adjusters shall have the right 

to make all and any enquiry's on the Site of the Works or elsewhere as to the cause and results of any such occurrence 

and the Contractor shall co-operate in carrying out such enquiry's. 

i) The Contractor, Project Managers and Consultants must allow free access to Insurers’ assessors for the purpose of 

investigating and assessing the loss or damage. 

j) The Contractor must not proceed with the making good any off the loss without the prior authorisation of the 

Insurers. 

mailto:Nokulunga.Masiza@airports.co.za
mailto:Buhle.Mnguni@airports.co.za
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k) The Contractor must keep separate records of the costs involved in making good any loss or damage and these 

records should be available at all times for inspection by Insurers. Such records should include inter alia the entire cost 

of labour, materials, transport and equipment. 

l) Where required by the Employer, negotiate the settlement of claims with the Insurer or their appointed loss adjusters 

through the Employer's Insurance Brokers and shall obtain the Employer's approval of such settlement. 

m) Once the amount of a claim is agreed by the Insurers and the Contractor, an “Agreement of Loss” form must be 

signed by the Contractor and if required this shall be counter signed by the Employer or the Project Managers. 

n) The proceeds of such claim will, if required by the Employer, be paid net of any Deductible applicable under the policy 

by the Insurers to the Employer who on receipt thereof will arrange for payment to be made in terms of the Conditions 

of Contract. In the event that it is agreed by the Employer that such claims payment be made directly to the Contractor, 

the Contractor shall arrange for the Employer to endorse the “Agreement of Loss” to this effect. 

1. Insurance Effected by the Contractor. 

In addition to Clause 1.1 in respect of the insurances effected by the Employer the following Insurances to be 

effected by the Contractor: 

2.1 Without limiting the Contractor’s obligations, responsibilities and liabilities, the Contractor and Sub-contractor shall 

maintain at the Contractor's and Subcontractor’s expense and where applicable provide as a minimum the following 

insurances: 

a) Insurance of Construction Plant and Equipment (including tools offices and other temporary structures and 

contents) and other things (except those intended for incorporation into the Works) brought onto the site for a sum 

sufficient to provide for their replacement. 

The Employer shall be named as additional insured and a waiver of subrogation shall be provided to the Employer. 

b) Contractor’s Common Law Liability/ Worker’s Compensation Insurance 

The Contractor shall take out and maintain employer's liability insurance with a limit of indemnity of not less than 

R20,000,000 and/or workmen's compensation insurance covering personal injury to or death of the employees of the 

Contractor engaged in connection with the Works to the minimum value required by applicable law. 

The Contractor shall procure that its Subcontractors take out and maintain similar insurance in respect of its 

Subcontractor’s personnel performing the Works. 

In the event that a claim is made against the Employer in connection with such insurance, the Contractor shall indemnify 

and hold harmless the Employer against any such claim. 
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The Employer shall be named as additional insured and a waiver of subrogation shall be provided to the Employer. 

c) Motor Vehicle Liability Insurance comprising (as a minimum) "Balance of Third Party" Risks including Passenger 

Liability indemnity with a limit of indemnity of not less than R5 000 000 for all owned, non-owned, leased and hired 

vehicles. 

d) Insurance For Buy-Down Cover Of Employer’s Deductibles 

Should the Contractor believe that the Employer effected Contract Works, Public Liability and Design & Construct 

Professional Indemnity deductibles as noted in Clause 1.1(a) and (c) be considered to be unacceptable to the 

Contractor, then the Contractor must obtain Buy Down cover for these deductibles to a deductible considered by the 

Contractor as being acceptable in respect of the works being undertaken. 

e) Where the Contract involves manufacturing and/or fabrication of the Works or parts thereof at premises other than 

at the Contract Site the Contractor shall satisfy the Employer that all materials and equipment for incorporation in the 

Works are adequately insured during manufacture and/or fabrication. In the event of the Employer having an insurable 

interest in such Works during manufacture or fabrication then such interest shall be noted by endorsement to the 

relevant Policies of Insurance. 

Such insurance shall name Employer as an additional insured, and shall be primary to any insurance maintained by the 

Employer. 

f) Public Liability insurances in excess of the Employers Public Liability insurances as stated under clause 1.1(a). 

g) Contractor’s Professional Indemnity Insurance in excess of the Employers Design & Construct Professional 

Indemnity insurances as stated under clause 1.1(c) and if applicable to cover the deductible that applies to the Employer 

effected insurance. 

h) Marine Cargo Insurance (If Applicable) 

Cover: Imports of cargo, equipment, goods, plant, machinery and materials (“Insured Property”) to the site where the 

Permanent Works will be constructed. 

Sum Insured: Not less than the value of the largest single cargo shipment, conveyance or the value in storage, 

whichever is the greater (CIF plus 10%). 

Marine / Air Cargo Insurance covering the Insured Property against all risks of physical loss or damage while in transit 

by land, sea or air from country of origin anywhere in the world to the site where the Permanent Works will be constructed 

including loading, or vice versa, from the commencement of the time the insured items are loaded prior leaving the 

warehouse or factory for shipment to the said site. 
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The insured parties are the Employer, the Contractor and its Subcontractors, and all their personnel involved in the 

execution of any Works on the construction site. 

j) Miscellaneous Insurance 

Other insurance as is customary, desirable or necessary to comply with applicable Laws in the Country. 

2.2 The insurances to be provided by the Contractor and his Sub-contractor shall be effected with Insurers and on terms 

approved by the Employer (which approval shall not be unreasonably withheld) and shall be maintained in force for the 

duration required (including any period of maintenance/defects liability period). The Contractor shall within twenty eight 

(28) days of commencement of the contract produce to the Employer the relevant Policy or Policies of Insurance. 

2.3 In the event that the Contractor or his Sub-contractor receives any notice of cancellation or restrictive modification 

to the insurance provided to them they shall immediately notify the Employer in writing of such cancellation or restriction 

and shall advise what action the Contractor or his Sub-contractor will take to remedy such action. 

If the Contractor fails to effect and keep in force the insurances referred to then the Employer may effect and keep in 

force any such insurances and pay such premium or premiums as may be necessary for that purpose and from time to 

time deduct the amount paid by the Employer from any monies due or which may become due to the Contractor or 

recover same as a debt from the Contractor. 

2.4 Sub-Contractors. 

The Contractor shall: 

a) ensure that all potential and appointed Sub-contractors are aware of the whole contents of these Insurance Clauses, 

and 

b) enforce the compliance by sub contract agreement between the Contractor and Sub-Contractor and where applicable 

that the Sub Contractor effect similar insurance relating to the insurances required to be effected by the Contractor 

under Clause 2 (Contractor effected insurances). 

 



 

 

Confidential Confidential 

Confidential 

Confidential 

APPENDIX A 

CONTRACTORS CLAIMS ADVICE FORM - FOR ACSA INSURED CONTRACTS UNDER THE ANNUAL POLICY 

Send to : Airports Company South Africa 

E-Mail The Following People : 

Nokulunga.Masiza@airports.co.za 

Buhle.Mnguni@airports.co.za 

*....................................................... 

......................................................... 

......................................................... 

......................................................... 

......................................................... 

.………………….............................. 

1. (Please provide name of contracting company, site address, telephone numbers and e-mail address). 

RE: ACSA CONTRACTORS: CAR/PL/PI: CLAIM 

Date of loss: _________________________________________________________ 

Reported to site agent by: ________________________ Date: _________________ 

Reported to Insurance Broker by: __________________ Date: _________________ 

Locality of Incident ____________________________________________________ 

___________________________________________________________________ 

___________________________________________________________________ 

___________________________________________________________________ 

mailto:Nokulunga.Masiza@airports.co.za
mailto:Buhle.Mnguni@airports.co.za
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___________________________________________________________________ 

 

How did the loss occur (cause)? _________________________________________ 

___________________________________________________________________ 

___________________________________________________________________ 

___________________________________________________________________ 

___________________________________________________________________ 

 

Details and nature of loss or damage to Contract Works ______________________ 

___________________________________________________________________ 

___________________________________________________________________ 

___________________________________________________________________ 

___________________________________________________________________ 

 

Details of other property damaged _______________________________________ 

___________________________________________________________________ 

___________________________________________________________________ 

___________________________________________________________________ 

___________________________________________________________________ 
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Names and address of witnesses ________________________________________ 

Estimated cost of repairs (Separate records of all costs must be kept) R__________ 

Person whom assessor should contact ____________________________________ 

Telephone/Mobile Numbers Of Contact Person______________________________ 

Email Address of Contact Person_________________________________________ 
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 Part C2:   PRICING DATA  

C2.1   Pricing Instructions 

The Consultant prices the services as a lump-sum activity schedule under Main Option A. Each activity includes 

all labour, supervision, management, meetings, ordinary travel, documentation, quality assurance and other 

resources required to complete and obtain acceptance of the stated deliverable, except where the activity 

schedule expressly states otherwise. 

Prices exclude value-added tax unless the pricing schedule expressly states otherwise. Payment becomes due 

only for an activity completed in accordance with the Scope and accepted by the Employer. Acceptance does not 

relieve the Consultant of responsibility for the design or other obligations under the contract. 

The Consultant shall enter an amount against every activity. Blank amounts are deemed included elsewhere in 

the Prices. 

C2.2 Activity schedule 

Item Activity Deliverable / payment milestone Unit Qty 
Amount excl. 

VAT (R) 

1 
Project initiation and 

mobilisation 
Approved Project Execution Plan 

Lump 

sum 
1  

2 
Site inspections and 

data collection 
Site Inspection Report 

Lump 

sum 
1  

3 
Existing infrastructure 

assessment 

Existing Infrastructure Assessment 

Report 

Lump 

sum 
1  

4 Stage 1 - inception Approved Stage 1 Report 
Lump 

sum 
1  

5 
Monitoring-system 

concept development 
Concept System Architecture 

Lump 

sum 
1  

6 
Stage 2 - concept and 

viability 
Approved Stage 2 Report 

Lump 

sum 
1  

7 
Detailed monitoring-

system architecture 
Detailed System Architecture 

Lump 

sum 
1  

8 Cloud platform and IoT 
architecture design 

Cloud, IoT, continuous database, 
dashboards, analytics and REST API 
Design Report 

Lump 

sum 
1  
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Item Activity Deliverable / payment milestone Unit Qty 
Amount excl. 

VAT (R) 

9 
Android and iOS mobile 
monitoring platform 
design 

Kotlin Multiplatform Mobile Application 
Design Specification 

Lump 

sum 
1  

10 
IMCS SCADA interface 

design 
IMCS SCADA Interface Specification 

Lump 

sum 
1  

11 
Stage 3 - design 

development 
Approved Stage 3 Report 

Lump 

sum 
1  

12 Technical specifications Technical Specifications 
Lump 

sum 
1  

13 Engineering drawings Issued-for-Tender Drawings 
Lump 

sum 
1  

14 
Implementation bill of 

quantities 

Approved Implementation Bill of 

Quantities 

Lump 

sum 
1  

15 

Stage 4 - 

documentation and 

procurement 

Approved Stage 4 Report 
Lump 

sum 
1  

16 
Tender technical 

support 

Tender Clarification and Technical 

Evaluation Records 

Lump 

sum 
1  

17 

Implementation 

monitoring and 

technical support 

Implementation Monitoring and 

Design Review Reports 

Lump 

sum 
1  

18 
Factory acceptance 

testing participation 
FAT Witness Report 

Lump 

sum 
1  

19 
Site acceptance testing 

participation 
SAT Witness Report 

Lump 

sum 
1  

20 

Telemetry, cloud 

platform and dashboard 

verification 

System Verification Report 
Lump 

sum 
1  

21 
Android and iOS mobile 
monitoring platform 
verification 

Cross-platform Mobile Application 
Verification Report 

Lump 

sum 
1  

22 

Stage 5 - 

implementation 

monitoring report 

Approved Stage 5 Report 
Lump 

sum 
1  
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Item Activity Deliverable / payment milestone Unit Qty 
Amount excl. 

VAT (R) 

23 

Review and acceptance 

recommendation of as-

built information 

As-Built Review and Acceptance 

Recommendation 

Lump 

sum 
1  

24 

Review and acceptance 

recommendation of 

O&M manuals 

O&M Manual Review and Acceptance 

Recommendation 

Lump 

sum 
1  

25 

Witnessing and 

verification of 

contractor-provided 

training 

Training Verification Report 
Lump 

sum 
1  

26 Stage 6 - close-out Approved Stage 6 Close-Out Report 
Lump 

sum 
1  

27 Subtotal excluding VAT  

28 VAT at 15%  

29 Total including VAT (carried to Form of Offer)  
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Part C3: Scope of Work 

C3.1 Employer's Scope of Services 

1 Scope and purpose 

The Employer requires a suitably qualified professional engineering Consultant to assess, design, document and 

monitor the implementation of a remote monitoring system for sewerage and storm-water sump pump stations at 

O.R. Tambo International Airport. The services include field instrumentation, telemetry, communications, a cloud 

monitoring platform, a mobile monitoring platform and an interface to the Employer's Integrated Maintenance 

Control System (IMCS). 

The designed system is monitoring only. It shall acquire, transmit, display, store, trend and alarm approved 

signals. It shall not start, stop, reset, isolate, select, alternate, sequence or otherwise control any pump, motor, 

valve or pump-station process. No remote-control command path shall be provided from the cloud platform, mobile 

platform, telemetry system or IMCS. 

The Consultant provides professional services only. The supply, installation, configuration and commissioning of 

the designed system will be procured under a separate construction contract. The Consultant monitors 

implementation, reviews contractor submissions, witnesses testing and advises the Employer on compliance; the 

Consultant does not perform the construction work. 

2 Objectives 

• Monitor pump available, running, stopped, tripped and fault status without issuing control commands. 

• Monitor wet-well levels, high and high-high level alarms, power failure, motor overload status, pump running 

hours and the observed alternation sequence. 

• Detect abnormal operating conditions and provide real-time alarms and historical trends. 

• Provide secure cloud dashboards, reports, audit trails and mobile access for authorised users. 

• Provide a monitoring-only interface to IMCS SCADA, using segregated and read-only data paths wherever 

technically practicable. 

• Improve maintenance response, reliability analysis and preventative-maintenance planning while 

preserving the existing local pump-control philosophy and safety functions. 

3 Functional boundary: monitoring only 

The following boundary is mandatory and takes precedence over any inconsistent reference elsewhere in the 

contract: 

• Existing local control panels, PLCs, float switches, level controllers, motor protection, alternation logic and 

hard-wired interlocks remain responsible for control and protection. 
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• Monitoring connections shall be electrically and logically isolated so that a failure, cyber incident, loss of 

communication or erroneous signal in the monitoring system cannot operate or inhibit the pump station. 

• Any PLC or RTU introduced for monitoring shall have no programmed or wired outputs capable of controlling 

the station, except local indication outputs specifically accepted by the Employer. 

• Cloud, mobile and IMCS user interfaces shall not display active control buttons or expose write commands 

to pump-station equipment. 

• Any test requiring temporary interaction with operational equipment requires an accepted method 

statement, permit and direct control by the responsible ACSA operations or maintenance representative. 

4 Professional services and deliverables 

4.1 Project initiation 

• Kick-off meeting and stakeholder register. 

• Project Execution Plan, responsibility matrix, document register, quality plan and 36-month programme. 

• Initial risk register, site-access plan and information-request register. 

Deliverable: Approved Project Execution Plan. 

4.2 Site inspections and data collection 

• Inspect every pump station identified by the Employer and record pumps, motors, wet wells, MCCs, local 

control panels, instruments, PLCs/RTUs, power supplies, UPSs, telemetry, communications and IMCS 

interfaces. 

• Verify available drawings, maintenance records, alarm history, network availability and safe access 

constraints. 

• Prepare asset, signal and photographic registers; identify gaps requiring survey or testing. 

Deliverable: Site Inspection Report and Existing Infrastructure Assessment Report. 

4.3 Stage 1 - Inception 

• Confirm the brief, monitoring philosophy, design criteria, stakeholders, approvals, applicable standards and 

project risks. 

• Define the monitoring-only boundary and obtain written acceptance before concept design. 

Deliverable: Approved Stage 1 Report. 

4.4 Stage 2 - Concept and viability 

• Develop concept architectures for field instrumentation, telemetry, communications, cloud, mobile and 

IMCS interfaces. 
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• Evaluate communication technologies, redundancy, maintainability, hosting, licensing, cybersecurity, data 

retention and lifecycle costs. 

• Prepare preliminary signal and I/O schedules, equipment selections, layouts, programme and cost estimate. 

Deliverable: Approved Stage 2 Report and accepted Concept System Architecture. 

4.5 Stage 3 - Design development 

• Complete field-instrumentation, electrical, telemetry, network, cloud, mobile and IMCS interface designs. 

• Prepare detailed I/O and signal schedules, tag naming, alarm rationalisation, datasheets, calculations, 

network and security architecture, user roles, dashboards, reports, API requirements, data model, backup 

and disaster-recovery requirements. 

• Demonstrate by design review that no remote-control command path exists. 

Deliverable: Approved Stage 3 Report and Detailed System Architecture. 

4.6 Stage 4 - Documentation and procurement 

• Prepare coordinated issued-for-tender drawings, technical specifications, implementation BOQ, pricing 

schedules, testing requirements, tender returnables, evaluation inputs and construction programme 

requirements. 

• Define the future construction contractor's responsibility for IMCS integration, including the R650,000 

provisional sum administered under that construction contract. 

• Support tender clarification and technical evaluation when instructed. 

Deliverable: Approved Stage 4 Report and complete tender-ready procurement package. 

4.7 Stage 5 - Implementation monitoring 

• Review contractor designs, shop drawings, product data, cybersecurity submissions, method statements, 

test procedures, programmes and as-built information for compliance with the accepted design. 

• Attend progress and technical meetings; undertake risk-based site inspections; maintain design-query, 

submission, non-conformance and action registers. 

• Witness FAT and SAT; verify field signals, communication, alarms, trends, dashboards, reports, mobile 

functions and the read-only IMCS interface. 

• Monitor and report; do not direct the contractor's employees, control construction means and methods, or 

assume the contractor's safety duties. 

Deliverable: Approved Stage 5 Report, FAT/SAT witness reports and system-verification reports. 
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4.8 Stage 6 - Close-out 

• Review contractor-prepared as-built drawings, configuration records, source files, licences, backups, O&M 

manuals, warranties, training material and asset data. 

• Witness training and recommend acceptance or record outstanding items. 

• Prepare close-out, lessons-learnt and residual-risk reports. 

Deliverable: Approved Stage 6 Close-Out Report. 

5 Detailed design requirements 

5.1 Field monitoring 

• Use non-intrusive or volt-free status interfaces where practicable. 

• Define signal source, range, accuracy, failure mode, isolation, power supply, calibration, tag, alarm class 

and data-quality flag for every point. 

• Include wet-well level, high/high-high level, pump status, trip/fault, overload indication, power availability, 

running hours and observed alternation required by the accepted monitoring philosophy. 

• Do not duplicate or bypass existing protection and control functions. 

5.2 Telemetry and communications 

• Provide secure, resilient store-and-forward communications suited to each location. 

• Define protocols, bandwidth, latency, time synchronisation, buffering, communication-loss alarms, network 

segregation, addressing and remote-support controls. 

• Design for loss of cloud or communications without affecting local pump operation. 

5.3 Cloud monitoring platform 

• Specify the cloud platform architecture, hosting environment, continuous time-series database, dashboards, 

trends, reports, alarm workflows, audit logging, role-based access, multi-factor authentication, encryption, 

backup, restoration, disaster recovery, availability and data-retention requirements. 

• Design and specify the future construction contractor's supply and configuration of a suitable industrial IoT 

edge device or gateway for secure acquisition, buffering and transmission of monitoring data. 

• Define ownership and export of data and configuration, open interfaces, licensing, subscription costs, exit 

and transition arrangements. Prohibit control commands and write access to operational pump equipment. 

• Design and specify configuration of a suitable continuous time-series database for persistent pump-station 

monitoring data, timestamps, data-quality indicators, alarms, events and historical trends. 

• Specify configurable dashboards for asset status, wet-well level, pump running status, faults, power status, 

running hours, alarms, trends, maintenance indicators and authorised reporting. 
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• Specify analytics for alarm frequency, abnormal operating patterns, pump utilisation, observed alternation, 

runtime comparison, communication availability and condition-based maintenance indicators. 

• Create the functional and technical specification for a secure REST API through which authorised mobile and 

IMCS applications may retrieve approved monitoring data. The REST API shall not expose pump-control or write 

commands. 

• Define IoT device provisioning, device identity, encryption, certificate and key management, health monitoring, 

remote diagnostics, secure updates, data buffering, store-and-forward operation and recovery after loss of 

communications. 

5.4 Mobile monitoring platform 

• Design and specify a Kotlin Multiplatform mobile application for Android and iOS that provides secure 

access for authorised users to view pump-station status, alarms, trends, reports and accepted alarm-

acknowledgement workflows. 

• Use Compose Multiplatform, including Jetpack Compose Navigation principles and components where 

applicable, to provide a consistent user interface and navigation architecture across Android and iOS. 

• The mobile platform shall be monitoring only and shall not provide pump start, stop, reset, alternation, 

sequencing or any other pump-control function. 

• Use Ktor for secure REST API calls, network communication, request and response handling, authentication 

tokens, timeouts and retry management. 

• Use Koin for dependency injection and lifecycle-controlled provision of application services, repositories, 

database components, API clients and view models. 

• Use SQLDelight for the local structured database, offline caching, synchronisation status and controlled storage 

of approved monitoring data. 

• Use Firebase Authentication for user authentication, Firebase Storage for approved file and report storage, and 

Cloud Firestore as the Firebase document database where required by the accepted design. 

• Implement repository and view-model patterns to separate the user interface, business logic, local data and 

remote data sources and to support testing and maintainability. 

• Provide nested navigation for authenticated access, airport or area selection, pump-station lists, equipment 

details, alarms, trends, reports, settings and administrative functions appropriate to each user role. 

• Define reusable core routines for authentication, authorisation, API communication, local persistence, data 

synchronisation, logging, date and time handling, configuration and validation. 

• Provide consistent exception handling for API failures, authentication failures, database errors, unavailable or 

stale data, communication loss and unexpected application errors. User messages shall be clear and shall not 

expose sensitive technical information. 
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• Provide automated unit, integration and user-interface testing requirements for shared and platform-specific code, 

including offline operation, synchronisation recovery and monitoring-only access controls. 

5.5 IMCS SCADA interface 

• Prepare read-only signal lists, mappings, tag conventions, communication architecture, alarm priorities, 

graphics requirements and test procedures. 

• Coordinate the design with ACSA's IMCS maintenance contractor. 

• The physical integration and the R650,000 provisional sum are excluded from this PSC and included in the 

future construction contract; the Consultant reviews and monitors that integration under Stage 5. 

5.6 Cybersecurity and information protection 

• Apply defence in depth, least privilege, network segregation, secure configuration, patching, vulnerability 

management, logging, backup, incident response and controlled remote access. 

• Identify personal information and ensure the design supports applicable data-protection requirements. 

• Prepare a cybersecurity risk assessment and security acceptance criteria for procurement and testing. 

6 Drawings, calculations and procurement documents 

• System architecture and data-flow diagrams. 

• Instrumentation layouts, loop and termination details, I/O and signal schedules. 

• Electrical single-line and interface diagrams, panel and power-supply requirements. 

• Communication, network-segregation and cybersecurity architecture. 

• Cloud, database, dashboard, report, API and mobile functional specifications. 

• IMCS interface schedules and read-only integration drawings. 

• Equipment datasheets, design calculations, testing schedules, implementation BOQ and issued-for-tender 

specifications. 

7 Standards and statutory requirements 

The Consultant shall identify and apply the latest applicable editions, amendments and statutory requirements 

current at the design date. As a minimum, the design shall consider: 

• Occupational Health and Safety Act, 1993 and applicable regulations. 

• SANS 10142-1 for low-voltage electrical installations. 

• IEC 61131 series for programmable controllers, where applicable. 

• IEC 62443 series for industrial automation and control-system cybersecurity. 

• ISA-5.1 for instrumentation symbols and identification. 



 

 

Confidential Confidential 

Confidential 

Confidential 

• ISA-18.2 / IEC 62682 principles for alarm management. 

• ISO/IEC 27001 information-security management principles. 

• ISO 55000 asset-management principles. 

• POPIA and ACSA ICT, cybersecurity, IMCS, engineering, safety, environmental and security requirements. 

If requirements conflict, the Consultant shall identify the conflict and obtain the Employer's written instruction. 

Compliance with a listed standard does not relieve the Consultant from complying with legislation or producing a 

safe, fit-for-purpose design. 

8 Programme, reporting and acceptance 

• Submit the first detailed programme within two weeks after the starting date and update it at intervals not 

exceeding four weeks. 

• Submit monthly progress reports covering progress, deliverables, programme, risks, decisions, change 

control, resources, quality, safety, costs and interfaces. 

• Allow at least ten working days for Employer review of each major stage deliverable unless otherwise 

agreed in the accepted programme. 

• Close comments through a formal comment-response register and resubmit for acceptance. 

• Stage acceptance is required before proceeding where the accepted programme identifies a hold point. 

9 Exclusions 

• Supply, installation, construction, configuration and commissioning of the monitoring system by the 

Consultant. 

• Any remote or automatic control of pumps, motors, valves or pump-station processes. 

• The R650,000 IMCS integration provisional sum and work performed by ACSA's IMCS maintenance 

contractor. 

• Modification of existing pump-control or protection logic, except for monitoring-interface design expressly 

instructed and accepted by the Employer. 

• Permanent cloud subscriptions, mobile-store fees, SIM/data charges and software licences for the 

implemented system, which shall be priced in the future construction contract unless otherwise instructed. 

10 Employer-provided information and interfaces 

The Employer provides available asset registers, drawings, operating and maintenance records, access to 

relevant stakeholders, applicable ACSA standards and escorted access to identified sites. The Consultant verifies 

information used for design and records assumptions, discrepancies and outstanding information. Information 

supplied by the Employer does not transfer design responsibility to the Employer. 
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Part C4: Site Information 

1 Location 

The services relate to sewerage and storm-water sump pump stations within the boundaries of O.R. Tambo 

International Airport, Kempton Park, Gauteng. The final station register and exact locations will be confirmed 

during project initiation and site inspections. 

2 Operational environment 

The airport remains operational throughout the services. Pump stations are live operational assets and may 

include restricted landside, airside and service areas. Work shall be planned to avoid disruption to airport 

operations and existing pumping services. 

3 Access, safety and permits 

• Access is subject to ACSA security vetting, personal permits, escorts and local access procedures. 

• Airside access requires the applicable personal, vehicle, driver, tool, laptop, camera and works permits. 

• Wet wells, sewage systems and electrical panels present biological, confined-space, hazardous-gas, 

drowning, moving-equipment and electrical hazards. 

• No confined-space entry, electrical work, isolation, opening of panels or operational test may occur without 

the applicable risk assessment, permit, competent persons and written authorisation. 

• Photography, wireless surveys and connection of devices to ACSA networks require prior approval. 

4 Existing information and conditions 

Existing drawings and records may be incomplete or differ from site conditions. The Consultant shall verify 

dimensions, asset details, signals, interfaces, communication coverage and power availability required for design. 

The Consultant shall not rely on unverified information where it could affect safety, functionality or pricing of the 

future construction work. 


	OFFER
	ACCEPTANCE
	MANDATORY’S MAIN SCOPE OF WORK

	C2.2 Activity schedule
	Part C3: Scope of Work
	C3.1 Employer's Scope of Services
	1 Scope and purpose
	2 Objectives
	3 Functional boundary: monitoring only
	4 Professional services and deliverables
	4.1 Project initiation
	4.2 Site inspections and data collection
	4.3 Stage 1 - Inception
	4.4 Stage 2 - Concept and viability
	4.5 Stage 3 - Design development
	4.6 Stage 4 - Documentation and procurement
	4.7 Stage 5 - Implementation monitoring
	4.8 Stage 6 - Close-out

	5 Detailed design requirements
	5.1 Field monitoring
	5.2 Telemetry and communications
	5.3 Cloud monitoring platform
	5.4 Mobile monitoring platform
	5.5 IMCS SCADA interface
	5.6 Cybersecurity and information protection

	6 Drawings, calculations and procurement documents
	7 Standards and statutory requirements
	8 Programme, reporting and acceptance
	9 Exclusions
	10 Employer-provided information and interfaces

	Part C4: Site Information
	1 Location
	2 Operational environment
	3 Access, safety and permits
	4 Existing information and conditions


