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C1.1 Form of Offer & Acceptance

Offer

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract for the
procurement of;

Provision of Home-Work-Home Transport Services for Eskom Employees from Witbank to
Arnot Power Station for a Period of Three (3) Years

The tenderer, identified in the Offer signature block, has examined the documents listed in the Tender Data
and addenda thereto and by submitting this Offer has accepted the Conditions of Tender.

By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form of Offer and
Acceptance the tenderer offers to perform all of the obligations and liabilities of the Contractor under the
contract including compliance with all its terms and conditions according to their true intent and meaning for
an amount to be determined in accordance with the conditions of contract identified in the Contract Data.

Options A | The offered total of the Prices exclusive of VAT is R [e]
Sub total | R [e]
Value Added Tax @ 15% is R [e]
The offered total of the amount due inclusive of VAT is’ R [e]
(in words) [e]

This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and
Acceptance and returning one copy of this document including the Schedule of Deviations (if any) to the
tenderer before the end of the period of validity stated in the Tender Data, or other period as agreed,
whereupon the tenderer becomes the party named as the Contractor in the conditions of contract identified in
the Contract Data.

Signature(s)

Name(s)

Capacity

For the
tenderer:

(Insert name and address of organisation)
Name &
signature of Date
witness

Tenderer’s CIDB registration number:

" This total is required by the Employer for budgeting purposes only. Actual amounts due will be assessed in
terms of the conditions of contract.
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Acceptance

By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the tenderer’s
Offer. In consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the
conditions of contract identified in the Contract Data. Acceptance of the tenderer's Offer shall form an
agreement between the Employer and the tenderer upon the terms and conditions contained in this agreement
and in the contract that is the subject of this agreement.

The terms of the contract, are contained in:

Part C1 Agreements and Contract Data, (which includes this Form of Offer and Acceptance)
Part C2 Pricing Data
Part C3 Scope of Work: Service Information

and drawings and documents (or parts thereof), which may be incorporated by reference into the above listed
Parts.

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed
in the Returnable Schedules as well as any changes to the terms of the Offer agreed by the tenderer and the
Employer during this process of offer and acceptance, are contained in the Schedule of Deviations attached
to and forming part of this Form of Offer and Acceptance. No amendments to or deviations from said
documents are valid unless contained in this Schedule.

The tenderer shall within two weeks of receiving a completed copy of this agreement, including the Schedule
of Deviations (if any), contact the Employer's agent (whose details are given in the Contract Data) to arrange
the delivery of any securities, bonds, guarantees, proof of insurance and any other documentation to be
provided in terms of the conditions of contract identified in the Contract Data at, or just after, the date this
agreement comes into effect. Failure to fulfil any of these obligations in accordance with those terms shall
constitute a repudiation of this agreement.

Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer
receives one fully completed and signed original copy of this document, including the Schedule of Deviations

(if any).

Signature(s)
Name(s)
Capacity General Manager - Arnot Power Station
for the Eskom Holdings Soc Ltd
Employer Arnot Power Station

Private Bag X2

RIETKUIL

1097

(Insert name and address of organisation)
Name &
signature of Date
witness

Note: If a tenderer wishes to submit alternative tenders, use another copy of this Form of Offer and
Acceptance.
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Schedule of Deviations to be completed by the Employer prior to contract award

Note:

1. This part of the Offer & Acceptance would not be required if the contract has been developed by negotiation between the
Parties and is not the result of a process of competitive tendering.

2. The extent of deviations from the tender documents issued by the Employer prior to the tender closing date is limited to those
permitted in terms of the Conditions of Tender.

3. A tenderer’s covering letter must not be included in the final contract document. Should any matter in such letter, which
constitutes a deviation as aforesaid be the subject of agreement reached during the process of Offer and Acceptance, the
outcome of such agreement shall be recorded here, and the final draft of the contract documents shall be revised to incorporate

the effect of it.

No. Subject

Details

1 Not applicable

Not applicable

By the duly authorised representatives signing this Schedule of Deviations below, the Employer and the
tenderer agree to and accept this Schedule of Deviations as the only deviations from and amendments to the
documents listed in the Tender Data and any addenda thereto listed in the Tender Schedules, as well as any
confirmation, clarification or changes to the terms of the Offer agreed by the tenderer and the Employer during

this process of Offer and Acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period
between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of
this Form shall have any meaning or effect in the contract between the parties arising from this Agreement.

For the tenderer: For the Employer
Signature
Name
Capacity General Manager - Arnot Power Station
On behalf (Insert name and address of organisation) Eskom Holdings Soc Ltd
of Arnot Power Station
Private Bag X2
RIETKUIL
1097
Name &
signature
of witness
Date
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C1.2 TSC3 Contract Data

Part one - Data provided by the Employer

Completion of this data in full, according to the Options chosen, is essential to create a complete contract.

Clause |Statement Data
1 General

The conditions of contract are the core

clauses and the clauses for main Option:

A: Priced contract with price list
dispute resolution Option W1: Dispute resolution procedure
and secondary Options

X1: Price adjustment for inflation

X2 Changes in the law

X17: Low service damages

X18: Limitation of liability

X19: Task Order

X20: Key performance indicators

Z: Additional conditions of contract
of the NEC3 Term Service Contract April
2013" (TSC3)

10.1 The Employer is (name): Eskom Holdings SOC Ltd (reg no:
2002/015527/30), a state-owned company
incorporated in terms of the company laws of
the Republic of South Africa

Address Registered office at Megawatt Park, Maxwell

Drive, Sandton, Johannesburg
Tel No. 0118008111

10.1 The Service Manager is (name): TBA

Address Eskom Holdings Soc Ltd

Arnot Power Station

Private Bag X2 RIETKUIL 1097
Tel TBA

" Available from Engineering Contract Strategies Tel 011 803 3008 Fax 086 539 1902 www.ecs.co.za
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e-mail TBA
11.2(2) The Affected Property is Arnot Power Station
11.2(13) | The service is Provision of Home-Work-Home Transport
Services for Eskom Employees from Witbank to
Arnot Power Station for a Period of Three (3)
Years
11.2(14) | The following matters will be included in ¢ All matters notified on Early warnings,
the Risk Register e All matters discussed during Risk reduction
meetings
e Late Deliveries
e Services that failed to meet contractual
specification.
11.2(15) | The Service Information is in Part 3: Scope of Work and all documents and
drawings to which it makes reference.
12.2 The law of the contract is the law of the Republic of South Africa
13.1 The language of this contract is English
13.3 The period for reply is 24 hours during outages and emergencies, one
(1) week for other requests during the normal
operations in execution of the contract
2 The Contractor’s main Data required by this section of the core
responsibilities clauses is also provided by the Contractor in
Part 2 and terms in italics used in this section
are identified elsewhere in this Contract Data
211 The Contractor submits a first plan for
acceptance within Two (2) Week of the Contract Date
3 Time
301 The starting date is TBA
30.1 The service period is Three (3) Years
4 Testing and defects
40.1 Tests and inspections The Service Manager may carry out inspections
and tests at any reasonable time to verify that
the Service complies with the Scope
40.2 Defects correction period is The defects correction period is 24 hours,
except for defects affecting vehicle
roadworthiness, statutory compliance or the
safety of passengers, which are corrected
immediately and before the affected vehicle is
returned to service.
411 Testing and inspection before delivery Before commencement and at any time during
the contract period, the Contractor submits
Vehicle Compliance Testing documents
421 Notifying and correction of defects The Contractor notifies the Service Manager

immediately upon becoming aware of any
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Defect affecting the provision of the service.

Where immediate correction is not possible, the
Contractor provides a suitable compliant
replacement vehicle and/or driver to ensure
continuity of the service. Other non-safety-
critical Defects are corrected within the defect
correction period stated in the Contract Data.

5 Payment
50.1 The assessment interval is between the 25th day of each successive
month.
511 The currency of this contract is the ZAR (South African Rand)
51.2 The period within which payments are 30 days after the receipt of correct and
made is undisputed tax invoice
514 The interest rate is the publicly quoted prime rate of interest
(calculated on a 365-day year) charged by from
time to time by the Standard Bank of South
Africa Limited (as certified, in the event of any
dispute, by any manager of such bank, whose
appointment it shall not be necessary to prove)
for amounts due in Rands.
6 Compensation events All Compensation Events are to be managed as
per core clause 6 of the NEC3 TSC
7 Use of Equipment Plant and To be managed ss per core clause 7 of the
Materials NEC3 TSC
8 Risks and insurance
80.1 These are additional Employer's risks 1. Natural disaster
2. Industrial action
3. Community Unrest
83.1 The Employer provides these The Employer provides the insurances stated in
insurances from the Insurance Table the Insurance Table B
83.1 The Contractor will be liable for the The Contractor provides the insurances stated
applicable deductible if any in the Insurance Table A
9 Termination To be managed as per core clause 9 of the
NEC3 TSC
10 Data for main Option clause
A Priced contract with price list
20.5 The Contractor prepares forecasts of the
final total of the Prices for the whole of the | Monthly (30 days) or as stated on the Task
service at intervals no longer than Order.
11 Data for Option W1
W1.1 The Adjudicator The person selected from the ICE-SA Division

PART C1: AGREEMENTS AND CONTRACT DATA

PAGE 3 C1.2A TSC3 CONTRACT DATA PART 1




ESKOM HOLDINGS SOC Ltd

CONTRACT NUMBER

CONTRACT TITLE: PROVISION OF HOME-WORK-HOME TRANSPORT SERVICES FOR ESKOM EMPLOYEES FROM WITBANK
TO ARNOT POWER STATION FOR A PERIOD OF THREE (3) YEARS

(or its successor body) of the South African
Institution of Civil Engineering Panel of
Adjudicators by the Party intending to refer a
dispute to him. (see www.ice-sa.org.za). If the
Parties do not agree on an Adjudicator the
Adjudicator will be appointed by the Arbitration
Foundation of Southern Africa (AFSA).

Address SAICE House, Thornhill Office Park, Bekker
Road, Vorna Valley Midrand, 1685, South Africa
Tel No. (011) 805-5947
Fax No. Not Applicable
e-mail civilinfo@saice.org.za
W1.2(3) The Adjudicator nominating body is: The Chairman of ICE-SA a joint Division of the
South African Institution of Civil Engineering
and the Institution of Civil Engineers (London)
(see www.ice-sa.org.za ) or its successor body.
W1.4(2) The tribunal is: Arbitration
W1.4(5) | The arbitration procedure is The latest edition of Rules for the Conduct of
Arbitrations published by The Association of
Arbitrators (Southern Africa) or its successor
body.
The place where arbitration is to be held is | South Africa
The person or organisation who will
choose an arbitrator The Chairman for the time being or his nominee
- ifthe Parties cannot agree a choice or | of the Association of Arbitrators (Southern
- if the arbitration procedure does not Africa) or its successor body.
state who selects an arbitrator, is
12 Data for secondary Option
clauses
X1 Price adjustment for inflation
(Proposed)
X1.1 The base date for indices is One month after ITT/RFQ closing or to be
agreed upon
The proportions used to calculate the Proport | linked to index | Index prepared by
Price Adjustment Factor are: ion for
15% Fixed Fixed Portion
35% Labour SEIFSA Table - C3
35% Transport SEIFSA Table - L1B
15% Consumables | SEIFSA Table - D4
o,
100% . \’17
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X2 Changes in the law Becomes a Compensation Event only if the
changes in the Law of the Republic of South
Africa took place after the Contract Date.
X17 Low service damages
X171 The service level table is in As per task order or The Table of Low Service
Damages stated below. Low Service Damages
are applied where the Contractor fails to
achieve the specified service level
Service Level Table
Description Penalty
Service not One percent (1%) of the
meeting service | Task Order Value per day
level stated from the day of Low
Service Damages until
the actual completion of
the services, to be
capped at the maximum
of five percent (5%) of the
Total Task Order Values
X18 Limitation of Liability
X18.1 The Contractor’s liability to the Employer
for indirect or consequential loss is limited | R0.00 (Zero Rand)
to
X18.2 For any one event, the Contractor’s The amount of the deductibles relevant to the
liability to the Employer for loss of or event described n the “Format TSC3” Insurance
damage to the Employer's property is policy available on
limited to
X18.3 The Contractor’s liability for Defects due to | The greater of
his design of an item of Equipment is limited
to o the total of the Prices at the Contract Date
and
e the amounts excluded and unrecoverable
from the Employer’s insurance (other than
the resulting physical damage to the
Employer’s property which is not excluded)
plus the applicable deductibles in the
Employer’s assets and works/maintenance
policies available on
X18.4 The Contractor’s total liability to the the total of the Prices other than for the

Employer, for all matters arising under or
in connection with this contract, other than
the excluded matters, is limited to

additional excluded matters.

The Contractor’s total liability for the additional
excluded matters is not limited.

The additional excluded matters are amounts
for which the Contractor is liable under this
contract for

o Defects due to his design, plan and
specification,

PART C1: AGREEMENTS AND CONTRACT DATA

PAGE 5

C1.2A TSC3 CONTRACT DATA PART 1




ESKOM HOLDINGS SOC Ltd

CONTRACT NUMBER

CONTRACT TITLE: PROVISION OF HOME-WORK-HOME TRANSPORT SERVICES FOR ESKOM EMPLOYEES FROM WITBANK
TO ARNOT POWER STATION FOR A PERIOD OF THREE (3) YEARS

o Defects due to manufacture and fabrication
outside the Affected Property,

¢ loss of or damage to property (other than
the Employer's property, Plant and
Materials),

e death of or injury to a person and

¢ infringement of an intellectual property
right.

X18.5 The end of liability date is Twelve (12) months after the end of the service
period.

X19 Task Order

X19.3 Delay Damages are As per task order or The Table of Delay
Damages stated below

Delay Damages Table
Description Penalty
Failure to One percent (1%) of the
complete a issued Task Order Value
defined Task to be capped at the
Order by its stated | maximum of five percent
Completion Date (5%) of the Total Task
Order Values
X19.5 The Contractor submits a Task Order
programme to the Service Manager within | Seven (7) days of receiving the Task Order

X20 Key performance indicators

X20.1 The Contractor's performance The Contractor's performance in providing the
service is measured against the key
performance Indicators stated in the
performance schedule.

X20.2 Performance Reporting A report of performance against each Key
Performance Indicator shall be submitted to the
Service Manager on a monthly basis and
discussed during the monthly contract
performance review meeting.

X20.3 Non-Application of Incentives Option X20 is applied solely for the purpose of
measuring and monitoring Contractor
performance. No incentive payment, bonus.

Z The additional conditions of contract

are Z1 to Z14 always apply.
21 Cession delegation and assignment
Z1.1 | The Contractor does not cede, delegate or assign any of its rights or obligations to any person
without the written consent of the Employer.
Z1.2 | Notwithstanding the above, the Employer may on written notice to the Contractor cede and

delegate its rights and obligations under this contract to any of its subsidiaries or any of its
present divisions or operations which may be converted into separate legal entities because of
the restructuring of the Electricity Supply Industry.
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z2

Joint ventures

Z21

If the Contractor constitutes a joint venture, consortium or other unincorporated grouping of two
or more persons or organisations then these persons or organisations are deemed to be jointly
and severally liable to the Employer for the performance of this contract.

22.2

Unless already notified to the Employer, the persons or organisations notify the Service
Manager within two weeks of the Contract Date of the key person who has the authority to bind
the Contractor on their behalf.

Z2.3

The Contractor does not alter the composition of the joint venture, consortium or other
unincorporated grouping of two or more persons without the consent of the Employer having
been given to the Contractor in writing.

Z3

Change of Broad Based Black Economic Empowerment (B-BBEE) status

Z31

Where a change in the Contractor’s legal status, ownership or any other change to his business
composition or business dealings results in a change to the Contractor’s B-BBEE status, the
Contractor notifies the Employer within seven days of the change.

Z3.2

The Contractor is required to submit an updated verification certificate and necessary
supporting documentation confirming the change in his B-BBEE status to the Service Manager
within thirty days of the notification or as otherwise instructed by the Service Manager.

Z3.3

Where, as a result, the Contractor’s B-BBEE status has decreased since the Contract Date the
Employer may either re-negotiate this contract or alternatively, terminate the Contractor’s
obligation to Provide the Service.

Z3.4

Failure by the Contractor to notify the Employer of a change in its B-BBEE status may
constitute a reason for termination. If the Employer terminates in terms of this clause, the
procedures on termination are P1, P2 and P4 as stated in clause 92, and the amount due is A1
and A3 as stated in clause 93.

Z4

Confidentiality

Z41

The Contractor does not disclose or make any information arising from or in connection with
this contract available to Others. This undertaking does not, however, apply to information
which at the time of disclosure or thereafter, without default on the part of the Contractor, enters
the public domain or to information which was already in the possession of the Contractor at the
time of disclosure (evidenced by written records in existence at that time). Should the
Contractor disclose information to Others in terms of clause 25.1, the Contractor ensures that
the provisions of this clause are complied with by the recipient.

Z4.2

If the Contractor is uncertain about whether any such information is confidential, it is to be
regarded as such until notified otherwise by the Service Manager.

Z4.3

If the Contractor is, at any time, required by law to disclose any such information which is
required to be kept confidential, the Contractor, to the extent permitted by law prior to
disclosure, notifies the Employer so that an appropriate protection order and/or any other action
can be taken, if possible, prior to any disclosure. If such protective order is not, or cannot, be
obtained, then the Contractor may disclose that portion of the information which it is required to
be disclosed by law and uses reasonable efforts to obtain assurances that confidential
treatment will be afforded to the information so disclosed.

Z4.4

The taking of images (whether photographs, video footage or otherwise) of the Affected
Property or any portion thereof, while Providing the Service and after the end of the service
period, requires the prior written consent of the Service Manager. All rights in and to all such
images vests exclusively in the Employer.

Z4.5

The Contractor ensures that all his subcontractors abide by the undertakings in this clause.
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Z5

Waiver and estoppel: Add to core clause 12.3:

Z51

Any extension, concession, waiver or relaxation of any action stated in this contract by the
Parties, the Service Manager or the Adjudicator does not constitute a waiver of rights and does
not give rise to an estoppel unless the Parties agree otherwise and confirm such agreement in
writing.

Z6

Health, safety and the environment: Add to core clause 27.4

Z6.1

The Contractor undertakes to take all reasonable precautions to maintain the health and safety

of persons in and about the execution of the service. Without limitation the Contractor:

e accepts that the Employer may appoint him as the “Principal Contractor” (as defined and
provided for under the Construction Regulations 2014 (promulgated under the Occupational
Health & Safety Act 85 of 1993) (“the Construction Regulations”) for the Affected Property.

e warrants that the total of the Prices as at the Contract Date includes enough for proper
compliance with the Construction Regulations, all applicable health & safety laws and
regulations and the health and safety rules, guidelines and procedures provided for in this
contract and generally for the proper maintenance of health & safety in and about the
execution of the service; and

e undertakes, in and about the execution of the service, to comply with the Construction
Regulations and with all applicable health & safety laws and regulations and rules,
guidelines and procedures otherwise provided for under this contract and ensures that his
Subcontractors, employees and others under the Contractor’s direction and control,
likewise observe and comply with the foregoing.

Z6.2

The Contractor, in and about the execution of the service, complies with all applicable
environmental laws and regulations and rules, guidelines and procedures otherwise provided
for under this contract and ensures that his Subcontractors, employees and others under the
Contractor’s direction and control, likewise observe and comply with the foregoing.

27

Provision of a Tax Invoice and interest. Add to core clause 51

Z7 A1

Within one week of receiving a payment certificate from the Service Manager in terms of core
clause 51.1, the Contractor provides the Employer with a tax invoice in accordance with the
Employer's procedures stated in the Service Information, showing the amount due for payment
equal to that stated in the payment certificate.

Z7.2

If the Contractor does not provide a tax invoice in the form and by the time required by this
contract, the time by when the Employer is to make a payment is extended by a period equal in
time to the delayed submission of the correct tax invoice. Interest due by the Employer in terms
of core clause 51.2 is then calculated from the delayed date by when payment is to be made.

Z7.3

The Contractor (if registered in South Africa in terms of the companies Act) is required to
comply with the requirements of the Value Added Tax Act, no 89 of 1991 (as amended) and to
include the Employer's VAT number 4740101508 on each invoice he submits for payment.

Z8

Notifying compensation events

Z81

Delete the last paragraph of core clause 61.3 and replace with:

If the Contractor does not notify a compensation event within eight weeks of becoming aware of
the event, he is not entitled to a change in the Prices.

29

Employer’s limitation of liability

Z91

The Employer’s liability to the Contractor for the Contractor’s indirect or consequential loss is
limited to R0.00 (zero Rand)

Z29.2

The Contractor’s entitlement under the indemnity in 82.1 is provided for in 60.1(12) and the
Employer’s liability under the indemnity is limited to compensation as provided for in core
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clause 63 and X19.11 if Option X19 Task Order applies to this contract.

Termination: Add to core clause 91.1, at the second main bullet point, fourth sub-bullet

z10 point, after the words "against it":
Z10.1 | or had a business rescue order granted against it.
Z1 Ethics

For the purposes of this Z-clause, the following definitions apply:

Affected Party

means, as the context requires, any party, irrespective of whether it is the Contractor
or a third party, such party’s employees, agents, or Subcontractors or Subcontractor’s
employees, or any one or more of all these parties’ relatives or friends,

Coercive means to harm or threaten to harm, directly or indirectly, an Affected Party or the

Action property of an Affected Party, or to otherwise influence or attempt to influence an
Affected Party to act unlawfully or illegally,

Collusive means where two or more parties co-operate to achieve an unlawful or illegal

Action purpose, including to influence an Affected Party to act unlawfully or illegally,

Committing means, as the context requires, the Contractor, or any member thereof in the case of

Party a joint venture, or its employees, agents, or Subcontractors or the Subcontractor’s
employees,

Corrupt Action | means the offering, giving, taking, or soliciting, directly or indirectly, of a good or
service to unlawfully or illegally influence the actions of an Affected Party,

Fraudulent means any unlawfully or illegally intentional act or omission that misleads, or attempts

Action to mislead, an Affected Party, to obtain a financial or other benefit or to avoid an

obligation or incurring an obligation,

Obstructive
Action

means a Committing Party unlawfully or illegally destroying, falsifying, altering or
concealing information or making false statements to materially impede an
investigation into allegations of Prohibited Action, and

Prohibited
Action

means any one or more of a Coercive Action, Collusive Action Corrupt Action,
Fraudulent Action or Obstructive Action.

Z11.1

A Committing Party may not take any Prohibited Action during the procurement of this
contract or in execution thereof.

Z211.2

The Employer may terminate the Contractor’s obligation to Provide the Services if a
Committing Party has taken such Prohibited Action and the Contractor did not take timely and
appropriate action to prevent or remedy the situation, without limiting any other rights or
remedies the Employer has. It is not required that the Committing Party had to have been
found guilty, in court or in any other similar process, of such Prohibited Action before the
Employer can terminate the Contractor’s obligation to Provide the Services for this reason.

Z211.3

If the Employer terminates the Contractor’s obligation to Provide the Services for this reason,
the amounts due on termination are those intended in core clauses 92.1 and 92.2.

Z211.4

A Committing Party co-operates fully with any investigation pursuant to alleged Prohibited
Action. Where the Employer does not have a contractual bond with the Committing Party, the
Contractor ensures that the Committing Party co-operates fully with an investigation.
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212 Insurance

Z 12 1

Replace core clause 83 with the following:

Insurance cover 83
83.1

83.2

When requested by a Party, the other Party provides certificates from his insurer
or broker stating that the insurances required by this contract are in force.

The Contractor provides the insurances stated in the Insurance Table A from the
starting date until the earlier of Completion and the date of the termination

certificate.

INSURANCE TABLE A

Insurance against

Minimum amount of cover or minimum limit of
indemnity

Loss of or damage caused by
the Contractor to the
Employer’s property

The replacement cost where not covered by the
Employer’s insurance.

The Employer’s policy deductible as at Contract
Date, where covered by the Employer’s insurance.

Loss of or damage to Plant and
Materials

The replacement cost where not covered by the
Employer’s insurance.

The Employer’s policy deductible as at Contract
Date, where covered by the Employer’s insurance.

Loss of or damage to
Equipment

The replacement cost where not covered by the
Employer’s insurance.

The Employer’s policy deductible as at Contract
Date, where covered by the Employer’s insurance.

The Contractor’s liability for
loss of or damage to property
(except the Employer's
property, Plant and Materials
and Equipment) and liability for
bodily injury to or death of a
person (not an employee of the
Contractor) arising from or in
connection with the
Contractor’s Providing the
Service

Loss of or damage to property

The replacement cost

Bodily injury to or death of a person
The amount required by the applicable law.

Liability for death of or bodily
injury to employees of the
Contractor arising out of and in
the course of their employment
in connection with this contract

The amount required by the applicable law
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Z 122 Replace core clause 86 with the following:

Insurance 86

by the

Employer

86.1 The Employer provides the insurances stated in the Insurance Table B

INSURANCE TABLE B
Insurance against or name | Minimum amount of cover or minimum lir
of policy of indemnity
Assets All Risk Per the insurance policy document
Contract Works insurance Per the insurance policy document
Environmental Liability Per the insurance policy document
General and Public Liability Per the insurance policy document
Transportation (Marine) Per the insurance policy document
Motor Fleet and Mobile Plant |Per the insurance policy document
Terrorism Per the insurance policy document
Cyber Liability Per the insurance policy document
Nuclear Material Damage and |Per the insurance policy document
Business Interruption
Nuclear Material Damage Per the insurance policy document
Terrorism

Z13 Nuclear Liability

Z13.1 | The Employer is the operator of the Koeberg Nuclear Power Station (KNPS), a nuclear installation,
as designated by the National Nuclear Regulator of the Republic of South Africa and is the holder
of a nuclear licence in respect of the KNPS.

Z13.2 | The Employer is solely responsible for and indemnifies the Contractor or any other person against
any and all liabilities which the Contractor or any person may incur arising out of or resulting from
nuclear damage, as defined in Act 47 of 1999, save to the extent that any liabilities are incurred
due to the unlawful intent of the Contractor or any other person or the presence of the Contractor
or that person or any property of the Contractor or such person at or in the KNPS or on the KNPS
site, without the permission of the Employer or of a person acting on behalf of the Employer.

Z13.3 | Subject to clause Z13.4 below, the Employer waives all rights of recourse, arising from the

aforesaid, save to the extent that any claims arise or liability is incurred due or attributable to the
unlawful intent of the Contractor or any other person, or the presence of the Contractor or that
person or any property of the Contractor or such person at or in the KNPS or on the KNPS site,
without the permission of the Employer or of a person acting on behalf of the Employer.
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Z13.4 | The Employer does not waive its rights provided for in section 30 (7) of Act 47 of 1999, or any

replacement section dealing with the same subject matter.

Z13.5 | The protection afforded by the provisions hereof shall be in effect until the KNPS is

decommissioned.

214 Asbestos

For the purposes of this Z-clause, the following definitions apply:

AAIA means approved asbestos inspection authority.

ACM means asbestos containing materials.

AL means action level, i.e. a level of 50% of the OEL, i.e. 0.1 regulated asbestos fibres
per ml of air measured over a 4-hour period. The value at which proactive actions is
required to control asbestos exposure to prevent exceeding the OEL.

Ambient Air means breathable air in area of work with specific reference to breathing zone, which
is defined to be a virtual area within a radius of approximately 30cm from the nose
inlet.

Compliance means compliance sampling used to assess whether the personal exposure of

Monitoring workers to regulated asbestos fibres follows the Standard’s requirements for safe
processing, handling, storing, disposal and phase-out of asbestos and asbestos
containing material, equipment and articles.

OEL means occupational exposure limit.

Parallel means measurements performed in parallel, yet separately, to existing measurements

Measurements to verify validity of results.

Safe Levels means airborne asbestos exposure levels conforming to the Standard’s requirements
for safe processing, handling, storing, disposal and phase-out of asbestos and
asbestos containing material, equipment and articles.

Standard means the Employer's Asbestos Standard 32-303: Requirements for Safe Processing,
Handling, Storing, Disposal and Phase-out of Asbestos and Asbestos Containing
Material, Equipment and Articles.

SANAS means the South African National Accreditation System.

TWA means the average exposure, within a given workplace, to airborne asbestos fibres,

normalised to the baseline of a 4-hour continuous period, also applicable to short term
exposures, i.e. 10-minute TWA.

Z14.1 | The Employer ensures that the Ambient Air in the area where the Contractor will Provide the

Services conforms to the acceptable prescribed South African standard for asbestos, as per the
regulations published in GNR 155 of 10 February 2002, under the Occupational Health and Safety
Act, 1993 (Act 85 of 1993) (“Asbestos Regulations”). The OEL for asbestos is 0.2 regulated
asbestos fibres per millilitre of air as a 4-hour TWA, averaged over any continuous period of four
hours, and the short-term exposure limit of 0.6 regulated asbestos fibres per millilitre of air as a
10-minute TWA, averaged over any 10 minutes, measured in accordance with HSG248 and
monitored according to HSG173 and OESSM.

Z214.2

Upon written request by the Contractor, the Employer certifies that these conditions prevail. All
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measurements and reporting are affected by an independent, competent, and certified
occupational hygiene inspection body, i.e. a SANAS accredited, and Department of Employment
and Labour approved AAIA. The Contractor may perform Parallel Measurements and related
control measures at the Contractor’s expense. For the purposes of compliance, the results
generated from Parallel Measurements are evaluated only against South African statutory limits as
detailed in clause Z14.1. Control measures conform to the requirements stipulated in the AAIA-
approved asbestos work plan.

2143

The Employer manages asbestos and ACM according to the Standard.

Z214.4

If any asbestos is identified while Providing the Services, a risk assessment is conducted and if so
required, with reference to possible exposure to an airborne concentration of above the AL for
asbestos, immediate control measures are implemented and relevant air monitoring conducted in
order to declare the area safe.

Z14.5

The Contractor’s personnel are entitled to stop working and leave the contaminated area forthwith
until such time that the area of concern is declared safe by either Compliance Monitoring or an
AAIA approved control measure intervention, for example, per the emergency asbestos work plan,
if applicable.

Z14.6

The Contractor continues to Provide the Services, without additional control measures presented,
on presentation of Safe Levels. The contractually agreed dates to Provide the Services, including
the Completion Date, are adjusted accordingly. The contractually agreed dates are extended by
the notification periods required by regulations 3 and 21 of the Asbestos Regulations, 2001.

214.7

Any removal and disposal of asbestos, asbestos containing materials and waste, is done by a
registered asbestos Contractor, instructed by the Employer at the Employer's expense, and
conducted in line with South African legislation.

PART C1: AGREEMENTS AND CONTRACT DATA PAGE 13 C1.2A TSC3 CONTRACT DATA PART 1




ESKOM HOLDINGS SOC Ltd

CONTRACT NUMBER

CONTRACT TITLE: PROVISION OF HOME-WORK-HOME TRANSPORT SERVICES FOR ESKOM EMPLOYEES FROM WITBANK
TO ARNOT POWER STATION FOR A PERIOD OF THREE (3) YEARS

C1.2 Contract Data

Part two - Data provided by the Contractor

Notes to a tendering Contractor:

1. Please read both the NEC3 Term Service Contract April 2013 and the relevant parts of its Guidance
Notes (TSC3-GN)'! to understand the implications of this Data which the tenderer is required to

complete.

2. The number of the clause which requires the data is shown in the left-hand column for each
statement however other clauses may also use the same data.

3. Where a form field like this [

] appears, data is required to be inserted relevant to the option

selected. Click on the form field once and type in the data. Otherwise, complete by hand and in ink.

Completion of the data in full, according to Options chosen, is essential to create a complete contract.

Clause |Statement Data
10.1 The Contractor is (Name):

Address

Tel No.

Fax No.

11.2(8) The direct fee percentage is

%

The subcontracted fee percentage is

%

11.2(14) | The following matters will be included in

the Risk Register

11.2(15) | The Service Information for the

Contractor's plan is in:

211 The plan identified in the Contract Data is
contained in:
241 The key people are:
1 Name:
Job:

Responsibilities:

Qualifications:

Experience:

2 Name:

Job

" Available from Engineering Contract Strategies Tel 011 803 3008 Fax 086 5391902 or www.ecs.co.za
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Responsibilities:

Qualifications:

Experience:

CV's (and further key person's data including

CVs) are in
A Priced contract with price list
11.2(12) | The price list is in
11.2(19) | The tendered total of the Prices is R
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PART 2: PRICING DATA
TSC3 Option A

Document Title No of
reference pages
This cover page 1
C2.1 | Pricing Assumptions 2
C2.2 | The Price Schedule 2
Total number of pages 5
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C2.1 Pricing assumptions: Option A

1. How work is priced and assessed for payment
Clause 11 in NEC3 Term Service Contract (TSC3) core clauses and Option A states:

Identified and 11
defined terms 1.2 (12) The Price List is the price list unless later changed in accordance with this
contract.

(17) The Price for Services Provided to Date is the total of

e the Price for each lump sum item in the Price List which the Contractor has
completed and

e where a quantity is stated for an item in the Price List, an amount
calculated by multiplying the quantity which the Contractor has completed
by the rate.

(19) The Prices are the amounts stated in the Price column of the Price List.
Where a quantity is stated for an item in the Price List, the Price is calculated
by multiplying the quantity by the rate.

This confirms that Option A is a priced contract where the Prices are derived from a list of items of service
which can be priced as lump sums or as expected quantities of service multiplied by a rate or a mix of both.

2. Function of the Price List

Clause 54.1 in Option A states: “Information in the Price List is not Service Information”. This confirms that
instructions to do work or how it is to be done are not included in the Price List but in the Service Information.
This is further confirmed by Clause 20.1 which states, “The Contractor Provides the Service in accordance
with the Service Information”. Hence the Contractor does not Provide the Service in accordance with the
Price List. The Price List is only a pricing document.

3. Link to the Contractor’'s plan

Clause 21.4 states “The Contractor provides information which shows how each item description on the
Price List relates to the operations on each plan which he submits for acceptance”. Hence when compiling
the price list, the tendering Contractor needs to develop his first clause 21.2 plan in such a way that
operations shown on it can be priced in the price list and result in a satisfactory cash flow in terms of clause
11.2(17).

4. Preparing the price list

Before preparing the price list, both the Employer and tendering Contractors should read the TSC3
Guidance Notes pages 14 and 15. In an Option A contract, either Party may have entered items into the
price list either as a process of offer and acceptance (tendering) or by negotiation depending on the nature
of the service to be provided. Alternatively, the Employer, in his Instructions to Tenderers or in a Tender
Schedule, may have listed some items that he requires the Contractor to include in the price list to be
prepared and priced by him.
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It is assumed that in preparing or finalising the price list the Contractor:

Has taken account of the guidance given in the TSC3 Guidance Notes relevant to Option A.

Understands the function of the Price List and how work is priced and paid for.

Is aware of the need to link operations shown in his plan to items shown in the Price List.

Has listed and priced items in the price list which are inclusive of everything necessary and

incidental to Providing the Service in accordance with the Service Information, as it was at the

time of tender, as well as correct any Defects not caused by an Employer’s risk.

e Has priced work he decides not to show as a separate item within the Prices or rates of other
listed items to fulfil the obligation to complete the service for the tendered total of the Prices.

e Understands there is no adjustment to items priced as lump sums if the amount, or quantity, of

work within that item later turns out to be different to that which the Contractor estimated at time of

tender. The only basis for a change to the (lump sum) Prices is because of a compensation event.

4.1. Format of the price list

(From the example given in an Appendix within the TSC3 Guidance Notes)

Entries in the first four columns in the price list in section C2.2 are made either by the Employer or the
tendering Contractor.

If the Contractor is to be paid an amount for the item which is not adjusted if the quantity of work in the
item changes, the tendering Contractor enters the amount in the Price column only, the Unit, Expected
Quantity and Rate columns being left blank.

If the Contractor is to be paid an amount for an item of work which is the rate for the work multiplied by
the quantity completed, the tendering Contractor enters the rate which is then multiplied by the Expected
Quantity to produce the Price, which is also entered.

If the Contractor is to be paid a Price for an item proportional to the length of time for which a service is
provided, a unit of time is stated in the Unit column and the expected length of time (as a quantity of the
stated units of time) is stated in the Expected Quantity column.
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C2.2 the price list

Item Description Type of Unit No of Qty Rate Price
No. Taxi Taxis
1 Safety file (fixed) 0 Once-off 0 1
2 Safety file (time related 2 to 3 years) | 0 Yearly 0 2
13 - Ackerville / Lynville / 13-Seater-
3 Schoenchazet day Monthly 1 36
13-Seater-
4 13-Seater Ext 2-10 day Monthly 1 36
22-Seater-
5 22-Seater Klarinet day Monthly 1 36
22-Seater-
6 22 - Seater Tasbet (Shift change) day Monthly 1 36
22-Seater-
7 22 - Seater Duvha Park day Monthly 1 36
13-Seater Jackaroo / Die Heuwel ( 13-Seater
8 Shift change) Shift Monthly 1 36
22-Seater-
9 22-Seater Kwaguqa / Highveld Park | day Monthly 1 36
13-Seater-
10 13-Seater Downtown / Cynville day Monthly 1 36
22-Seater Benfleur / Reyno Ridge / | 22-Seater-
1 Del Judor day Monthly 1 36
13-Seater-
12 13-Seater Klipfontein / EXT 8 day Monthly 1 36
13-Seater-
13 13-Seater Model Park day Monthly 1 36
13-Seater-
14 13-Seater Mareldene day Monthly 1 36
: : 13-Seater-
15 13-Seater Ackerville (Shift change) day Monthly 1 36
13-Seater-
16 13-Seater Del Judor day Monthly 1 36
: 13-Seater-
17 13 - Seater Del Judor (Shift change) day Monthly 1 36
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Item Description Type of Unit No of Qty Rate Price

No. Taxi Taxis
22-Seater-

18 22-Seater Duvha Park day Monthly 1 36
13-Seater-

19 Transport co-ordinator day Monthly 0 36

20 Full time drivers on site x 2 0 Monthly 0 36

As and when required 0 km 0 486720

21 transportation for funerals & sports
13-Seater- | Monthly 1 18

22 13 - Seater (As and when required) | day

23 22 - Seater (As and when required) | 22-Seater- | Monthly 1 18
day

The total of the Prices

NB: The quantities on the contract are based on an “Estimate”, they may be less or more.
Therefore, the contract value is not binding, only the rates apply
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PART 3: SCOPE OF WORK

Document Title No of
reference pages
This cover page 1
C3.1 | Employer’s Service Information 20
C3.2 | Contractor’s Service Information 1
Total number of pages 22
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C3.1: EMPLOYER'S SERVICE INFORMATION
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1 Description of the service

1.1 Executive overview

Eskom, Arnot Power Station intends to enter in contract with a suitably qualified, experienced and
established transport supplier with the capacity provide Home-Work-Home Transport services for Eskom
employees from Emalahleni/Witbank at designated pick-up points to Arnot Power Station and back on daily
basis for a period of three (3) Years.

The Employer requires a structured and dependable transport solution to ensure the safe and timely
movement of employees to and from the workplace. Due to operational requirements and the location of the
site, employees rely on organised transport services to maintain productivity, punctuality, and safety
standards.

The appointment of a competent Contractor is therefore necessary to ensure continuity of operations,
compliance with applicable legislation, and alignment with the Employer’s Safety, Health, Environment, and
Quality (SHEQ) requirements

1.2 Employer’s requirements for the service

The scope is for the Contractor to provide Home-Work-Home Transport services for Eskom employees from
Emalahleni/Witbank at designated pick-up points to Arnot Power Station and back on daily basis.

The Contractor will provide the following service:

1. 13-Seater minibus to provide transport from Ackerville / Lynville / Schoenchazet to Arnot Power
Station and back, Monday to Friday (excluding public holidays).

2. 13-Seater minibus to provide transport from Ext 2—10 to Arnot Power Station and back, Monday to
Friday (excluding public holidays).

3. 22-Seater minibus to provide transport from Klarinet to Arnot Power Station and back, Monday to
Friday (excluding public holidays).

4. 22-Seater minibus to provide transport from Tasbet to Arnot Power Station and back, Monday to
Friday (excluding public holidays) -Shift change

5. 22-Seater minibus to provide transport from Duvha Park to Arnot Power Station and back, Monday
to Friday (including public holidays).

6. 13-Seater minibus to provide transport from Ackervile to Arnot Power Station and back, Monday to

Sunday (including public holidays) - Shift change

7. 13-Seater minibus to provide transport from Jackaroo / Die Heuwel to Arnot Power Station and back,
Monday to Sunday (including public holidays) - Shift change

8. 22-Seater minibus to provide transport from Kwaguqa / Highveld Park to Arnot Power Station and
back, Monday to Friday (excluding public holidays).

9. 22-Seater minibus to provide transport from Benfleur / Reyno Ridge / Del Judor to Arnot Power
Station and back, Monday to Friday (excluding public holidays).

10. 13-Seater minibus to provide transport from Klipfontein to Arnot Power Station and back, Monday to
Friday (excluding public holidays).

11. 13-Seater minibus to provide transport from Model Park to Arnot Power Station and back, Monday to

Friday (excluding public holidays).
12. 13-Seater minibus to provide transport from Mareldene to Arnot Power Station and back, Monday to

Friday (excluding public holidays).
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13.

14.

15.

16.

17.
18.

13-Seater minibus to provide transport from Del Judor to Arnot Power Station and back, Monday to
Friday (excluding public holidays).

13-Seater minibus to provide transport from Downtown to Arnot Power Station and back, Monday to
Sunday (including public holidays)

13-Seater minibus to provide transport from Del Judor to Arnot Power Station and back, Monday to
Sunday (including public holidays) - Shift change

21-Seater minibus to provide transport from Duvha Park to Arnot Power Station and back, Monday
to Sunday (including public holidays)

Transport services for as and when required: Funerals & sport events

2x drivers to be based at Arnot PS on a daily basis from Monday- Friday (incl. PH).

Vehicle Requirements (Technical Specifications)
All vehicles utilised under this contract shall comply with the following minimum requirements:

Vehicles that is not older than 2 years

Vehicles must have less than 100 000KM

Vehicle must have factory-fitted antilock brake system (ABS)

Vehicle must have Factory-fitted front driver and passenger airbags

Vehicle must have Factory-fitted power steering

Vehicle must have Factory-fitted air conditioner

Vehicle must have Factory-fitted audio system — radio/CD player

Vehicle must have a fully equipped First Aid box

Vehicle must have a fully serviced Fire Extinguisher

Vehicle must have 2 x Emergency warning triangle

Vehicle must have Three-point safety belts for every seat

Vehicle must have No fold-up or jockey seats

There must be a speed warning sign at the back of every minibus

Yellow reflective tape that must be fitted as per the National Road Traffic Act specification on all
minibuses National Road Traffic Act specification.

The minibus must have at least two identified emergency exits for every 12 (twelve) passengers as
per the National Road Traffic Act specification.

Vehicle must comply to the National Traffic Act Specifications.

Vehicle Requirements (Additional)

The driver’s seat must be adjustable.
The driver’'s compartment must be partitioned as required.

Operational Requirements
The Contractor shall

Special trips may be required from time to time to other locations (strictly for employee transport).
The Contractor shall ensure employees arrive at work timeously.

The Contractor shall inform the Employer of any changes or delays (e.g. late arrivals, emergencies,
change of drivers).

The Contractor shall report and manage employee complaints.

Vehicles and drivers dedicated to this contract must be used exclusively for Arnot Power Station
employee transport.

Vehicles and drivers must remain available on-site between trips for emergency or unforeseen
requirements

All drivers should always have a cellular phone and sufficient airtime to be able to communicate with
passengers, their company and Eskom in case of an emergency or any other unforeseen
circumstances.
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o The Contractor undertakes to provide a replacement bus of the same standard and quality in the
case of a mechanical breakdown or vehicle service and to get the Eskom employees to their
destination speedily and safely.

e Busses are only allowed to pick up and drop off passengers at he/she designated bus stops at Arnot
Power Station.

¢ Only Eskom Arnot Power Station employees and students will be allowed on the busses as
passengers.

o Eskom will not be held liable for possible injuries to ‘illegal passengers’ if allowed onto the busses by
the Contractor.

Maintenance and Service Requirements
e Arrange regular cleaning and maintenance of all vehicles.
e Schedule routine servicing and provide alternative vehicles during service periods.
o Ensure all vehicles are clean, roadworthy, and comfortable at all times.

Safety, Health, Environment and Quality (SHEQ) Requirements

e Ensure compliance with approved speed limits and the National Road Traffic Act, 1996 (Act No. 93
of 1996) and its amendments.

e All transport services must comply with the National Road Traffic Act, including valid driver licenses,
roadworthy vehicles, and adherence to all road safety regulations.

e Prepare, maintain, and keep an updated safety file for the duration of the contract.

¢ Appoint a full-time supervisor to oversee daily operations and report incidents.

¢ Provide weekly inspection checklists and logbooks.

o Install tracking devices in all vehicles and provide reports when required

o Adhere to approved speed limits and Employer safety requirements.

o Adhere to approved speed limits and Employer safety requirements.

e Health and safety file should be approved by Safety risk Management department prior to any work
commences on site.

e Arnot Power Station SHEQ induction must be conducted before access to site can be granted.

o Eskom Holdings Limited reserves the right to inspect the busses at any reasonable time for
roadworthiness and it is the responsibility of the Contractor to always maintain the busses in a
roadworthy condition.

Testing and Inspection
The Contractor shall carry out regular inspections and testing of vehicles, equipment, and services to ensure
compliance with this Scope of Work and the conditions of contract.

Defects may include, but are not limited to:
e Unroadworthy or poorly maintained vehicles.
e Failure to meet safety requirements or SHEQ standards.
e Punctuality or failure to adhere to agreed schedules.
¢ Availability of required equipment in vehicles.
e Use of unapproved vehicles or unqualified drivers.
e Failure to meet performance standards or reporting requirements

Mandatory Equipment Requirements
The Contractor shall ensure that each vehicle is equipped with:
e Fully serviced fire extinguisher, securely mounted (not loose).
o Fully stocked first aid kit (inspected annually by an authorised provider).
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e Spare wheel, jack, and wheel spanner.
¢  Minimum of two (2) emergency warning triangles.

Employer's Responsibilities
The Employer will:
¢ Provide office space at Arnot Power Station for operational use (as required, not full-time).
o Reserve the right to inspect premises, equipment, and tools to ensure compliance with required
standards.

Commercial And Contractual Conditions
e All services shall be executed under an approved Eskom contract or term agreement.
e Pricing shall be in accordance with approved Eskom rate schedules.
e Variations shall require written approval in line with Eskom DoA.

Staffing Requirements
In the execution of its duties the Contractor.
e Provides adequate human resources to execute the tasks as required by the Employer, including
outside normal working hours. E.g. administration, management, SHEQ and quality control.
e Provides constant supervision in all areas where work is performed.
¢ Provides for a SHEQ/Quality Controller for all safety, environmental and quality control activities.
o Remunerates all employees as per legislation and industry norms.
e Continuously develops all employees on key areas of service and on Safety, Health, Environmental
and Quality matters.

Administration Requirements
The Contractor.
o Keeps all tills in good working condition.
e  Submit to the Employer an automated month end report in a format agreed with the Service
Manager.
e The Employer reserves the right to full access of all records and may require further verification or
change to supporting documents at any given time.

Personal Protective Equipment (PPE) and Uniform
The Contractor provides its employees with PPE and uniform that meets the requirements .facility; this
includes work wear for cold weather. PPE’s shall be company branded.

All uniform and PPE are kept in a neat condition. Employees are provided with enough PPE and uniforms to
ensure a clean set for each shift.
The Contractor provides T-shirts and winter jackets and keeps a register of PPE issued

Emergency and Risk
Within 12 days of the commencement date the Contractor shall provide the Employer with a comprehensive
risk analysis for the complete operation.

Other requirements

The Contractor shall conduct quarterly independent audits, keep records and report the findings To the
Service Manager.

The Contractor shall conduct quarterly Vehicle inspection, keep records and report the outcomes to the
Employer’s Service Manager.

Contingency plan when there is any unrest.
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1.3 Interpretation and terminology

Definition Description
National Road Traffic Act is the primary legislation governing road traffic, vehicle standards,
driver licensing, and road safety within the Republic of South Africa
Inspection Inspection in a transport services contract involves routine and ad hoc

evaluations conducted by the Service Provider and/or the Employer to
ensure that transport services are delivered in accordance with the
Scope of Work (SoW), SHEQ requirements, and agreed performance
standards.

Testing Testing in a transport services contract involves planned and routine
checks conducted by the Service Provider (and where applicable,
witnessed or audited by the Employer) to confirm that all transport
services are delivered safely, reliably, and in accordance with the
Scope of Work (SoW).

The following abbreviations are used in this Service Information:

Abbreviation | Meaning given to the abbreviation
OBL Outside battery limits

SMS Cell phone noatification

PH Public Holiday

ABS Antilock Brake System

Sow Scope of work

WS Weather Station

KPI's Key Performance Indicators

SHEQ Safe Healthy Environmentally Quality
SHE Rep Safety Health Environment representative
HIRA Hazard Identification Risk Assessment
OHS Occupational Health and Safety

PPE Personal Protective Equipment

SHE Safety Health and Safety

DoA Delegation of Authority

2 Management strategy and start up.

2.1 The Contractor’s plan for the service

Any special requirements should be highlighted in this plan.

PART C3: SCOPE OF WORK PAGE 8 C3.1 TSC3 EMPLOYER'S SERVICE INFORMATION




ESKOM HOLDINGS SOC Ltd
CONTRACT NUMBER

CONTRACT TITLE: PROVISION OF HOME-WORK-HOME TRANSPORT SERVICES FOR ESKOM EMPLOYEES FROM WITBANK
TO ARNOT POWER STATION FOR A PERIOD OF THREE (3) YEARS

2.2 Management meetings

Meeting will be held as and when required by the Service Manager or the Contractor.

Title and purpose Approximate time & interval | Location Attendance by:

Risk register and When the need arises TBA Employer, Contractor

compensation events and

Overall contract progress | Monthly Fleet Department Employer, Contractor

and feedback and

HWH meetings and Monthly Fleet Department Contractor

assessment Management and
SHEQ

Weekly meetings with the | Weekly Fleet Department Contractor

Service Manager or when Management and

required Safety Rep

Meetings of a specialist nature may be convened as specified elsewhere in this Service Information or if not
so specified by persons and at times and locations to suit the Parties, the nature and the progress of the
service.

Records of these meetings shall be submitted to the Service Manager by the person convening the meeting
within five days of the meeting.

All meetings shall be recorded using minutes or a register prepared and circulated by the person who
convened the meeting. Such minutes or register shall not be used for the purpose of confirming actions or
instructions under the contract as these shall be done separately by the person identified in the conditions of
contract to carry out such actions or instructions.

2.3 Contractor's management, supervision and key people

Contractor is to ensure that all staff are closely supervised whilst working in various plants at Arnot Power
Station.
The Contractor appoints employees with sufficient knowledge in their area of expertise.

The Contractor’s employees on site should be able to conduct pre-job brief and RA. The Employer will
conduct the RA and pre-job briefs with Contractor’s Safety Officer. It will be required that the pre-job brief
and RA be conducted daily.

The Contractor employs only people who have received sufficient training to ensure that they comply with
the Act.

The Contractor appoints a person who liaises with the Employer’s designated Safety Officer.

Undertakes safety audits at the Site and on the Contractor’s employees.

The Employer can refuse any employee, Sub-Contractor or agent of the Contractor access to the Site if such
person is found to commit any unlawful act or any unsafe working practice or is found to be not authorised or
qualified in terms of the Act.

The Employer can Issue the Contractor with a work stop order should he become aware of any unsafe
working procedure or conditions of non-compliance with the Act, Regulations and Procedures by the
Contractor.
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2.4 Provision of bonds and guarantees

Not applicable

2.5 Documentation control

All formal Contractual communications shall be on a letterhead and bear as a minimum the date, subject,
reference number, Identities of sender and receiver and signature of sender and shall be delivered as
attachments in the case of emails and not as a message in the email itself. All formal communications to the
Employer shall be addressed to the Employer's Agent.

Correspondence on a day-to-day basis may be directed to other parties within the Employer's organisation
but care must be taken not to violate Contract conditions and other provisions of the Contract.

2.6 Invoicing and payment

Within one week of receiving a payment certificate from the Service Manager in terms of core clause 51.1,
the Contractor provides the Employer with a tax invoice showing the amount due for payment equal to that
stated in the Service Manager's payment certificate.

The Contractor shall address the tax invoice to Finance Shared Service (FSS) Fss@eskom.co.za and
include on each invoice the following information:

¢ Name and address of the Contractor and the Service Manager.

e The contract number and title.

e Contractor's VAT registration number.

e The Employer's VAT registration number 4740101508.

o Description of service provided for each item invoiced based on the Price List.

e Total amount invoiced excluding VAT, the VAT and the invoiced amount including VAT.

e (add other as required)

2.7 Contract change management

Any change of the Contractor’s company ownership should be communicated through to the Service
Manager. Failing to do this may lead to contract termination with legal consequences.

The correct processes and procedures will be communicated through to the Contractor by the Service
Manager.

If the Employer’s Service Manager change, the Contractor will be notified by the Employer as soon as
possible to ensure that the Contractor follow the correct communication channels

Clause 6 Compensation events of the NEC3 Term Service Contract will apply to all changes in this contract.

2.8 Records of Defined Cost to be kept by the Contractor

To substantiate the Defined Cost of Compensation Events, the Employer may require the Contractor to keep
records of amounts paid by him for people employed by the Contractor, Plant and Materials, work
subcontracted by the Contractor and Equipment.

The Contractor’s Site Manager will complete the site daily log, and this will be submitted to the Service
Manager for his signature before 16H0O0 of the following morning barring weekends. The Friday and
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weekend logs will be submitted before 16H00 Mondays. The log will include but not be limited to the
following:

 Date and day

* Weather

+ Site Conditions

* Work Done

* People who are employed by the Contractor

» Work sub-contracted by the Contractor and

* Any incidents during that period

2.9 Insurance provided by the Employer

Refer to Insurance Section on point Z12 of Contract

2.10 Training workshops and technology transfer

Not applicable

2.11 Design and supply of Equipment

All tools and equipment provided by the Contractor to be SABS Compliant and to be checked daily as to
whether they comply with the necessary Health and Safety requirements of Arnot Power Station.

2.12 Things provided at the end of the service period for the Employer’s use
2.12.1 Equipment

Not applicable

2.12.2 Information and other things

Not applicable

2.13 Management of work done by Task Order

All work is to be performed in Accordance with Task Order provided.

The Service Manager may at any time instruct the Contractor orally, followed up in writing, to carry out work
which is of an emergency nature. The Contractor shall issue a quote for the emergency work to the Service
Manager for this work before the end of the next business day. The Service Manager will then create the
order for the task and send the task order assessment.

Within 14 days of Task Completion, the Contractor shall submit to the Service Manager a detailed technical
report for every completed Task Order. This report shall include all technical information and data produced
for the Task Order and a technical evaluation on findings from the work done with recommendations for
future action by the Parties and other information the Service Manager may require.

The prices for each item of work within the service shall be those on the Price List. Clause X19.3 requires
that the items of work within the service which are not on the Price List are assessed as for compensation
events.

PART C3: SCOPE OF WORK PAGE 11 C3.1 TSC3 EMPLOYER'S SERVICE INFORMATION



ESKOM HOLDINGS SOC Ltd
CONTRACT NUMBER

CONTRACT TITLE: PROVISION OF HOME-WORK-HOME TRANSPORT SERVICES FOR ESKOM EMPLOYEES FROM WITBANK
TO ARNOT POWER STATION FOR A PERIOD OF THREE (3) YEARS

A Task Order includes:

* A detailed description of the work in the Task

» A priced list of items of work in the Task in which items taken from the Price List are identified.

* The starting and completion dates for the Task

+ Conditions of the service agreement is in accordance with the Task Order issued

* No Task Order is issued after the end of the service period.

When any emergencies do arise, it is required from the Contractor to adhere to the following terms:

»  The Contractor will be informed of emergencies when the Service Manager first becomes aware of it.

* Response time within 1 hour for any communication when the Contractor acknowledges the emergency.

3 Health and safety, the environment and quality assurance

3.1 Health and safety risk management

The Contractor undertakes to take all reasonable precautions to maintain the health and safety of persons in
and about the execution of the service. Without limitation the Contractor. accepts that the Employer may
appoint him as the “Contractor’ (as defined and provided for under the Construction Regulations 2014
(promulgated under the Occupational Health & Safety Act 85 of 1993 (OHSAct)) (“the Construction
Regulations”) for the Affected Property; warrants that the total of the Prices as at the Contract Date includes
a sufficient amount for proper compliance with the Occupational Health and Safety Act 85 of 1993;its
regulation and Safety, Health and Environmental (SHE Spec) requirements for this contract.

All applicable health & safety laws; regulations; SHE Spec; health and safety standards, guidelines and
Safety management systems(OHSAS 18001/ISO 45001) provided for in this contract and generally for the
proper maintenance of health & safety in and about the execution of the service; and undertakes, in and
about the execution of the service, to comply with the Construction Regulations, occupational Health and
Safety Act ; Project specific SHE spec ; applicable regulations, best practices & guidelines, Guidelines in
terms of safety management systems(OHSAS 18001/1ISO45001) and procedures otherwise provided for
under this contract and ensures that his Subcontractors, employees and others under the Contractor's
direction and control, likewise observe and comply with the foregoing.

The Contractor, in and about the execution of the service, complies with all applicable environmental laws
and regulations and rules, guidelines and procedures otherwise provided for under this contract and ensures
that his Subcontractors, employees and others under the Contractor’s direction and control, likewise observe
and comply with the foregoing.

In addition to the requirements of laws governing health and safety, Eskom have some additional
requirements particular to the service and affected property for this contract.

Consideration must be given to following Eskom Life Saving Rules: 240-62196227:

1. Open, Isolate, Test, Earth, Bond, and/or insulate before touch.

No person may work on any electrical network unless:

He/she is trained and authorised as competent for the task to be done.
* A pre-task risk assessment to identify all risks and hazards has been conducted prior to any work
commencing.
* An equipotential zone is created for each worker on the job site by earthling, bonding, and/or
insulating according to approved procedures.
 All conducting material is connected, all staff on site wear electrical safety shoes, and insulating
techniques are applied according to standards; and
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 The authorised person (team leader) has certified and shown all team members that the apparatus
is safe to work on.

2. Hook up at height
Working at height s defined as any work performed above a stable work surface or where a person puts
himself/herself in a position where he/she exposes himself/herself to a fall from or into.
No person may work at height where there is a risk of falling unless:
* A pre-task risk assessment to identify all risks and hazards has been conducted prior to
commencing any work at height.
* He/she is appropriately trained.
* He/she is appropriately secured during ascending and descending; and
* He/she is using an approved fall arrest system where applicable.

3. Buckle up
No person may drive any vehicle on Eskom business and/or on Eskom premises:
* Unless the driver and all passengers are wearing seat belts.

4. Be sober

No person is allowed to work under the influence of drugs and alcohol.

"Under the influence" means the use of alcohol, drugs, and/or a controlled substance to the extent that:
* His individual faculties are in any way impaired by the consumption or use of the substances; or
* The individual is unable to perform in a safe, productive manner; or
* The individual has a level of any such substance in his/her body that corresponds to or exceeds
accepted medical/legal standards; or
* The individual has a level of alcohol in his/her body that is greater than 0% blood alcohol
concentration.

This includes any level of an illegal substance in the body, irrespective of when the substance was used.

5. Permit to Work
Where an authorisation limitation exists, no person shall work without the required Permit to Work (PTW),
which is governed by the Plant Safety Regulations, Operating Regulations for High Voltage Systems
(ORHVS) etc.
* No plant is to be returned to service without the cancellation of all permits on that plant in
accordance with procedure.

NB: in the case of live work, a "live work declaration form" is to be completed by the authorised person who
is the person responsible for the safe execution of work according to relevant standards and procedures.

Please ensure that these rules are understood and communicated with the urgency that they deserve. If any
of these rules are unclear or the consequences not understood, please do not hesitate to discuss it with
Eskom.

We would like to continue our current partnership and therefore urge your support in the implementation and
upholding of these rules.

The Contractor shall comply with the health and safety requirements contained in Annexure to
this Service Information.
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3.2 Environmental constraints and management

All service providers appointed to render any services within Eskom Arnot Power Station are required to
comply with the station’s Environmental Management System requirements.

NB: Before commencing with any work, the service providers are required to visit the station’s environmental
section for evaluation. The station’s environmental practitioner will evaluate the services to be rendered by
the service provider and therefore allocate relevant legal and other requirements documents, which the
Contractor shall comply with during the works.

The service provider shall then commence with the works but paying inordinate attention towards
implementing the relevant legal and other requirements measures as agreed in the register. Failure to
comply with this agreement may ultimately lead to the termination of this contract. This requirement shall
also be clearly stipulated in the NEC contracts between Eskom Arnot Power Station and any service.

It should always be noted that Arnot Power Station is ISO14001 certified and therefore promotes Integrated
Environmental Management (IEM) philosophy, which aims to achieve a desirable balance between
conservation and development. All activities taking place within Arnot Power Station must consider section
28 of the National Environmental Management Act (107 of 1998) which makes provision for the duty of care
approach. The Contractor's team must commit to review and to continually improve environmental
management, with the objective of improving overall environmental performance. The Contractor must
consult with Arnot Environmental section on a regular basis for on-going assistance and advice.

The EMS shall clearly cover the following areas as per ISO 14001:

*  Environmental policy

* Environmental legal and other requirements

* Risk Assessments/Aspects & Impacts Register

* Improved management of monitoring and measurement documentation (e.g. devices calibration
certificates)

* Provision of necessary resources (e.g. computers, adequate human resource) and allocation of roles
and responsibility (through clear appointments) to achieve effective implementation of the EMS.
Continuous commitment towards complying with operational controls such as work instructions,
operational procedures, etc. (provided either by the Contractor or by Service Manager) as well as
emergency preparedness and response procedures/plans.

+ The Contractor shall continually evaluate the compliance to legal requirements (e.g. sewage
treatment plant permits and other applicable legislation); this should also be documented within the
monthly environmental site inspections reports.

* Arnot Power Station’s procedure for non-conformity, corrective action and preventive actions shall be
followed in case of the environmental incidents.

» Contingency plans - Environmental Management Programmes shall be established and maintained
to ensure that objectives and targets are achieved.

Audits
Audits covering various Environmental aspects, Occupational health and safety, Operational, IBI and
Maintenance Management at the plant shall be carried out within an acceptable interval to ensure

compliance with statutory requirements and Eskom’s policies, Directives, procedures etc.

The Contractor shall comply with the environmental criteria and constraints stated in Annexure
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3.3 Quality assurance requirements

The Contractor is also expected to be ISO 9001 certified and compliant.

The Contractor shall be required to demonstrate by means of a Contract Quality Plan (CQP) that this
organisation is so structured that all the requirements of the specification will be properly monitored and
controlled. The Contract Quality Plan (CQP), which must include the Quality Control Plan (QCP), is to be
drafted in accordance with QM-58 and the Supplier Contract Quality Requirement Specification (QM58).

The Quality documents are to be submitted for approval to the Service Manager within thirty (30) days after a
contract has been awarded to the Contractor.

No work may commence unless the Contract Quality Plan and Quality Control Plan documents have been
approved in writing and a copy submitted to the Service Manager. The Contractor, in conjunction with the
Service Manager must sign off all Quality Control documents after completing all work as per the agreed
scope. The Contractor to submit a copy of the final signed off documents/data packages to the Service
Manager within one (1) week after completion of work.

The Contractor shall be required to read and fully understand the contents of the Supplier Contract Quality
Requirement Specification (QM58) and a copy is to be kept in possession or on premises.

The Contractor shall comply with all Employer's requirements as set out in QM-58 (Supplier Contract Quality
Specification).

The Contractor further ensures that the subcontractor’'s programmes comply with the requirements of the
Service Information.

The Contractor notifies the Service Manager of any changes to the Quality System and obtains agreement
prior to implementation on existing orders and contracts, or sub orders and subcontracts.

The Supplier Contract Quality Requirement Specification (QM58) shall remain applicable in the event of the
contract being extended or modified for reasons permitted.

By signature and acceptance of this contract the Contractor acknowledges and agrees to comply with and
adhere to Eskom’s policies and procedures (current and/or latest revisions) including the Supplier Contract
Quality Requirement Specification (QM58).

Contract Quality Management Plan Requirement

The Contractor prepares a contract quality management plan that, where appropriate, indicates the
following:

e Indicates the interface with the Contractors quality system and applicable documents such as
procedures and work instructions

e Establishes communication channels between the Contractor and the Service Manager in respect of
quality and the integration of such with the prescribed contract communication channels

¢ Indicates how specific subcontractors will be monitored

o |dentifies items or activities for which quality control plans will be prepared

o |dentifies the specifications, drawings and acceptance criteria for material for which quality control
plans are not required

o |dentifies the areas or processes requiring special controls

o |dentifies the Contractor's Management Representative and personnel responsible for the control of
quality activities and their relationship to the Contractor's management structure

e Indicates the Contractor's quality monitoring programme
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The Contractor periodically updates the contract quality management plan to reflect changes in any of the
above details. The frequency of such updates is determined by the Service Manager but will not be greater
than one year.

Quality Control Plan

The Contractor or Subcontractor’'s quality control plans cover inspection and test proposals for items or
activities to be supplied as part of the service.

The quality control plan indicates the following as appropriate:

e The identification of the item.

o Alist of the sequence of operations including inspections and tests.

o The identification of the specification, drawings or procedures for each operation

e The acceptance criteria with reference to the appropriate technical specification, in-house, national
or international standard and relevant clause number.

e The inspections and tests the Contractor has nominated for hold and witness points.

e Provision for inspections and tests nominated by the Service Manager

e Provision for inspection status indication.

e Inspection and test records which are generated by the Contractor.

e Personnel qualifications from approved training and accredited institute.

e The Contractor shall ensure that all vehicles, drivers and mobile equipment are being operated and
maintained in line with Eskom’s Vehicle and Driver Safety Management Procedure, 240-62946386.

The quality control plans are reviewed by the Service Manager to allow for insertion of his specific
requirements, including hold and witness points, prior to commencement of work. The Contractor does not
commence work until the Service Manager accepts

4 Procurement

4.1 People
411 Minimum requirements of people employed

All personnel employed by the Service Provider for the execution of this contract shall meet the following
minimum requirements:
e Service Provider must Employ personnel from the local community where possible
¢ All employees must be legally employed in South Africa and comply with all applicable labour
legislation.
Personnel must possess valid identification documents and any required work permits.
All drivers must hold a valid and appropriate driver’s license, including a valid Passenger Driving
Permit (PDP).
e Personnel may be required to undergo background checks(Criminal Record Screening)
e Personnel, especially drivers, must be medically fit to perform their duties, with proof available upon
request.

The Service Provider must appoint a competent supervisor or contract manager responsible for overseeing
personnel and service delivery.

PART C3: SCOPE OF WORK PAGE 16 C3.1 TSC3 EMPLOYER'S SERVICE INFORMATION



ESKOM HOLDINGS SOC Ltd
CONTRACT NUMBER

CONTRACT TITLE: PROVISION OF HOME-WORK-HOME TRANSPORT SERVICES FOR ESKOM EMPLOYEES FROM WITBANK
TO ARNOT POWER STATION FOR A PERIOD OF THREE (3) YEARS

41.2 BBBEE and preferencing scheme
Not applicable.
4.1.3 Accelerated Shared Growth Initiative — South Africa (ASGI-SA)

The Contractor complies with and fulfils the Contractor’s obligations in respect of the Accelerated and
Shared Growth Initiative - South Africa in accordance with and as provided for in the Contractors ASGI-SA
Compliance Schedule stated below

The Contractor's failure to comply with his ASGI-SA obligations constitutes substantial failure on the part of
the Contractor to comply with his obligations under this contract.

4.2 Subcontracting
4.21 Preferred subcontractors

Not applicable

4.2.2 Subcontract documentation, and assessment of subcontract tenders

It is a requirement to have NEC3 TSC3 back-to-back contracts in place with all Subcontractors.

4.2.3 Limitations on subcontracting

Not applicable

4.2.4 Attendance on subcontractors

Not applicable

4.3 Plant and Materials

4.3.1 Specifications
Not applicable.
4.3.2 Correction of defects

The Contractor corrects a defect whether the Service Manager notifies him/her of it or not to minimises the
adverse effect on the Employer or others.

If the Contractor does not correct a defect within the time required by this contract, the Service Manager
assesses the cost to the Employer of having the defect corrected by other people and the Contractor pays
this amount.

4.3.3 Contractors procurement of Plant and Materials

Not applicable.

4.3.4 Tests and inspections before delivery

Before any vehicle or transport service is put into operation under this contract, the Service Provider and
Service Manager shall ensure that all required tests and inspections are completed to confirm compliance
with the Scope of Work (SoW), SHEQ requirements, and applicable legislation, including the National Road
Traffic Act, 1996.
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4.3.5 Plant & Materials provided “free issue” by the Employer
Not applicable.

4.3.6 Cataloguing requirements by the Conftractor

Not applicable.
5 Working on the Affected Property

5.1 Employer’s site entry and security control, permits, and site regulations

All Site access is controlled through the designated access gate.

The Contractor must ensure that all his personnel attend a Health and Safety Induction presented by Arnot
Power Station free of charge prior to commencement with the services. The induction is valid for the duration
of one (1) year at the Power Station.

No person will be issued with an access permit without proof that the person did attend the local Arnot Power
Station induction course.

The Contractor is informed of the access procedures through Site regulations and that such procedures may
change depending on the prevailing security situation.

Recruitment outside the Employer’s security office is not allowed. Local privately owned recruitment offices
to be utilised.

A one-day access permit will be issued for persons attending the induction course.

It is the Contractor’s responsibility to arrange with the Service Manager one week in advance for a course
booking.

All vehicles must be driven with due consideration for personnel and property. A maximum speed limit of 40
kilometres per hour will be adhered to on the premises at all times. No personnel at the back of any vehicle.

All vehicles must be driven with due consideration for personnel and property. A maximum speed limit of 40
kilometres per hour will be always adhered to on the premises.

The Employer follows an accident prevention policy that includes the investigation of all accidents involving
personnel and property.

This is done with the intention of introducing control measures to prevent a recurrence of the same incidents.
The Contractor is expected to 'co-operate fully to achieve this objective.

The Service Manager must be informed within 24 hours of any injuries or damage to property or equipment.
This report does not relieve the Contractor of his legal obligation to report certain incidents to the Department
of Labour, or to keep records in terms of the Occupational Health and Safety Act, and Compensation for
Occupational Injuries and Diseases Act.
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5.2 People restrictions, hours of work, conduct and records

The Contractor keeps records of his people working on the Affected Property. The Service Manager shall
have access to them at any time.

The attendance register needs to be signed daily at the Service Manager’s office and the working hours on
the Employer’s site is as follows:

Monday to Thursday — 07h00 to 16h15

Fridays — 07h00 to 12h00

Shift change Monday to Sunday (incl. PH) — 24 Hours

The Contractor has to comply with legislation with regards to the hours of work, rest periods and leave
requirements.

5.3 Health and safety facilities on the Affected Property

Medical facilities are available on site for emergencies only.
The Contractor shall comply with the health and safety requirements:

A. Road Safety
Speed limit: 40km/h

By passing Speed humps not allowed

Transporting People at the back of the bakkie is not allowed
Buckle up always

Park only at demarcated areas

B. Sanitation
Toilets for both genders are available at the plant

C. Emergency
The emergency number for Arnot is 013 297 9184 Pax:5222

Emergency alarms are tested every Wednesday 10H0O0

D. Access
Before access can be grated the following must be met:
Safety file checked and approved

The Contractor shall comply with the latest version of Occupational Health and Safety Act No. 85 of 1993
and Eskom Health and Safety policy, procedures, specifications and guidelines.

5.4 Cooperating with and obtaining acceptance of Others

The Contractor might encounter other parties also doing work in the Contractor’s designated work area, The
Contractor must fully co-operate with other Service providers to prevent injuries.

This sub-paragraph could be used to deal with two issues

1) The cross reference from core clause 25.1 about cooperation generally as well as details about
Others with whom the Contractor may be required to share the Affected Property. See clause 11.2(9) for the
definition of Others.

2) Requirements for liaison with and acceptance from statutory authorities or inspection agencies..
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5.5 Records of Contractor's Equipment

All Contractor’s equipment will be verified at the security gate and recorded whether it is owned or hired.
Data packs to be utilized to keep records.

5.6 Equipment provided by the Employer

No equipment will be provided by the Employer- All vehicles and equipment required for the service are
provided by the Contractor.

5.7 Site services and facilities
5.7.1 Provided by the Employer

Potable water
Potable water for construction purposes is also available free of charge. Any installation is for the
Contractor's account.

Meals
Meals on site for Contractor's personnel are not available

Sanitary Facilities
Sanitary facilities are provided by the Employer.

General
The Contractor is to comply with all Site regulations and instructions. The onus is on the Contractor to
ensure his familiarity with the Employer's Site regulations and inspections.

Fire Protection

The Contractor is to comply with requirements of Eskom Standard NWS 1494 Revision 4 "Fire prevention
and protection of Contractor's premises on Engineering Sites" and of Site Regulations pertaining fire
protection. (NWS1494 Revision 4).

Fire Precautions

Any tampering with the Employer's fire equipment is strictly forbidden. All exit doors, fire escape routes,
walkways, stairways and stair landings must be kept free of obstruction, and not to be used for work or
storage at any time. Firefighting equipment must always remain accessible.

Plant Safety Regulations

The Employer shall on request from the Contractor isolate required plant from all sources of danger as
described in the Plant Safety Regulations. The Contractor shall conform to all rules and regulations
applicable to Plant Safety and shall complete the Workman's Declaration Book prior to working on the plant.

Induction training to employees
No person will be issued with an access permit without proof that the person did attend the local Arnot Power
Station induction course.

A one-day access permit will be issued for persons attending the induction course. It is the Contractor's
responsibility to arrange with the Project Manager one week in advance for a course booking.
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Supply of construction power

Conditions of supply for Erection In order to comply with the Electrical Installation Regulations under the
Occupational Health and Safety Act,

no 85 of 1993 the following requirements are met before electricity is supplied it is expected that the
Contractor is in possession of a valid certificate of compliance. Your electrical installation is inspected and
tested by an accredited person to ensure that it complies with the requirements of the Occupational Health
and Safety Act, 1993 and the code of Practice for wiring of premises, SABS 0142. After you have obtained
the certificate of compliance, the Employer is to inspect your electrical installation and if satisfied, it is
connected and supplied from the construction power supply.

The Contractor provides at his own expense all temporary wiring and cabling to lead power from the
Employer's supply points, to where it is required, maintain same and remove on completion. These points of
supply are the points designated by the Project Manager.

Warning:
Phase rotation may change during power supply breaks. Contractors are responsible to check rotation of
their Equipment before recommencing work.

Application for supply

A standard 'Application for Power" form is completed and submitted to the Project Manager at least two
weeks before a power supply is required. The Employer guarantees the continuity of power supply for a
minimum 26 out of 30 days.

Cost of supply
There is no charge for electricity used for construction purposes and no connection fee is levied for the point
of supply.

5.7.2 Provided by the Contractor

The Contractor provides all the necessary equipment, personnel etc. necessary for rendering of services
other than what is provided by the Employer.

5.8 Control of noise, dust, water and waste

Refuse Disposal

The Contractor is responsible to keep the work area clean of any rubble.

All waste introduced and/or produced on the Employer's premises by the Contractor for this contract, is
handled in accordance with the minimum requirements for the Handling and Disposal of Hazardous Waste in
terms of Government Legislation as proclaimed by the Department of Water Affairs and Forestry Act 1994
Ref: ISBN0621 - 16296-5.

The Employer provides colour coded bins for refuse disposal.

The Employer empties these bins.

Contractor keeps the work area clean of any rubble, and to places all refuse into the bins provided.

The Contractor ensures that all workers under his control strictly adhere to the correct use of refuse bins.

5.9 Hook ups to existing works

Not Applicable
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5.10 Tests and inspections

5.10.1 Description of tests and inspections

The Service Manager and the Contractor to conduct regular inspections and testing of vehicles, equipment,
and services to ensure compliance with this Scope of Work and the conditions of contract.

Defects may include, but are not limited to:

*  Unroadworthy or poorly maintained vehicles.

» Failure to meet safety requirements or SHEQ standards.
»  Punctuality or failure to adhere to agreed schedules.

+ Availability of required equipment in vehicles.
* Use of unapproved vehicles or unqualified drivers.
»  Failure to meet performance standards or reporting requirements

5.10.2 Materials facilities and samples for tests and inspections

Contractor shall conduct quarterly Vehicle inspection, keep records and report the outcomes to the

Employers Service Manager.

6 List of drawings

6.1 Drawings issued by the Employer

This is the list of drawings issued by the Employer at or before the Contract Date and which apply to the

contract

Drawing number Revision

Title

PART C3: SCOPE OF WORK

PAGE 22

C3.1 TSC3 EMPLOYER'S SERVICE INFORMATION



	C0 TSC3 Contract cover pages-Home-Work-Home Transport Witbank.pdf (p.1-2)
	C1 1 TSC3 Offer Acceptance -Home-Work-Home Transport Witbank.pdf (p.3-5)
	C1 2a TSC3 Data by Employer-Home-Work-Home Transport Witbank.pdf (p.6-18)
	C1 2b TSC3 Data by Contractor-Home-Work-Home Transport Witbank.pdf (p.19-20)
	C2  TSC3 Pricing Data Option A-Home-Work-Home Transport Witbank.pdf (p.21-25)

