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DEFINITIONS AND INTERPRETATIONS 

1.1 In this contract (as hereinafter defined) the following words, definitions and 

expressions shall have the meanings hereby assigned to them except where the 

context otherwise requires: 

1.1.1 “Applicable Laws” means  the Constitution of the Republic of South 

Africa, Act No.108 of 1996, and all applicable statutes, regulations, codes 

of good practice, sector codes, industry charters, ordinances, by-laws, 

rules (including rules of court) and other secondary legislation, directives, 

practice notes having force of law in South Africa and the common law 

arising out of judicial decisions, notifications and with which the Parties are 

bound to comply; 

1.1.2 “Bill of Quantities” means the bill of quantities submitted by the Contractor 

as part of the Contractor’s Bid; 

1.1.3 “BBBEE” means Broad Based Black Economic Empowerment as defined 

in the Broad Based Black Economic Empowerment Act No.53 of 2003; 

1.1.4 “BBBEE Status” means the composition, ownership, make up, level and 

any other criterion of measurement of BBBEE as indicated in the RFT; 

1.1.5 “Business Day” means any day other than a Saturday, Sunday or public 

holiday in South Africa, within the meaning of the Public Holidays Act, 

1994;  

1.1.6 “Chief Executive Officer” means (i) the chief executive officer of the 

Contractor and (ii) the chief executive officer of PRASA Technical, a 

division of the Employer; 

1.1.7 “Chief Procurement Officer” means the chief procurement officer of the 

Employers ; 

1.1.8 “Commencement Date” means the Business Day following the date on 

which the Condition Precedent is fulfilled; 

1.1.9 “Condition Precedent” means the condition precedent in clause 5.1; 
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1.1.10 “Construction Equipment” means all appliances or things of whatsoever 

nature required in or for the execution, correction of defects, or completion 

of the Services but does not include materials, Plant or other things that 

are part of, or intended to form part of the Permanent Services; 

1.1.11  “Contract” means this contract and all Annexures thereto; 

1.1.12 “Contractor” means Distinctive Choice 1272 CC t/a Turnmet 

1.1.13 “Contractor’s Default" means any of the following events or 

circumstances – 

1.1.13.1 any arrangement, composition or compromise with or for the benefit of 

creditors (including any voluntary arrangement as defined in the 

Insolvency Act, 1936 or the Companies Act, 2008) being entered into 

by or in relation to the Contractor; 

1.1.13.2 a liquidator, business rescue practitioner or the like taking possession 

of or being appointed over, or any, winding-up, execution or other 

process being levied or enforced upon the whole or any material part 

of the assets of the Contractor. 

1.1.13.3 the Contractor ceases to carry on business; and 

1.1.13.4 the Contractor commits a breach of any of its material obligations 

under this Contract; 

1.1.14 “Contractor’s Bid” means the documents submitted by the Contractor to the 

Employer in response to the RFT or Request for Quotation which is attached 

hereto as Annexure “E”  to this Contract; 

1.1.15 “Contract Sum” means the amount set out in clause 29.2 payable by the 

Employer to the Contractor in terms of this Contract, subject to such 

addition thereto or deduction therefrom as may be made from time to time 

under the provisions of the Contract; 
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1.1.16 “Contract Period” means a period of 18 months being the period agreed 

between the Parties for the Contractor to complete the Services, beginning 

on the Commencement Date; 

1.1.17 “Consents” mean shall mean all consents, permits, clearances, 

authorisations, approvals, rulings, exemptions, registrations, filings, 

decisions, licenses, permissions required to be issued by or made with any 

Responsible Authority in connection with the performance of the Works; 

1.1.18 “Drawings” means the plans, technical diagrams and drawings provided 

by the Employer to the Contractor from time to time to enable the 

Contractor to render the Services; 

1.1.19 “Day” means a calendar day; 

1.1.20 “Employer” means the Passenger Rail Agency of South Africa, a public 

entity established in terms of the Legal Succession to the South African 

Transport Services Act 9 of 1989 and the legal successors in title thereto; 

1.1.21 “Employer’s Default” occurs if - PRASA fails to make the payment in 

accordance with the provisions of clause 29 PRASA commits a breach of 

any material term of this Contract.   

1.1.22 “Final Approval Certificate” means the final approval certificate to be 

issued by the Employer on completion of the Service by the Contractor;  

1.1.23 “Good Industry Practice” means applying, in relation to the manner in 

which the Services are performed and the services  rendered, the 

standards, practices, methods and procedures conforming to applicable 

law, and exercising that degree of skill, care, diligence, prudence and 

foresight that would reasonably and ordinarily be expected from a skilled 

and experienced person engaged in a similar type of undertaking under 

similar circumstances, irrespective of whether or not it is conducted by or 

on behalf of an organ of state or the private sector; 

1.1.24 “Group Chief Executive Officer” means the group chief executive officer 
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of the Employer; 

1.1.25 “Mobilisation Fee” means an amount equal to 10% of the Contract Price 

payable to the Contractor by the Employer, as an upfront payment in 

accordance with clause 29.4 of this Contract; 

1.1.26 “Occupational Health and Safety Act” means the Occupational Health 

and Safety Act 85 of 1993; 

1.1.27 “Option” means the Employers Option as indicated in clause 11 of this 

Contract; 

1.1.28 “Performance Bond” means an unconditional and on demand bank 

guarantee to the value of 10% of the Contract Price as indicated pursuant 

to clause 29.5, to be issued by a South African registered bank in favour of 

the Employer, substantially in the form set out in the RFT or Request of 

Quotation; 

1.1.29 “Party” means the Contractor and the Employer, collectively referred to as 

the “Parties”; 

1.1.30 “Permanent Services” means the Services provided by the Contractor 

and approved by the Employer through issue of the Final Approval 

Certificate;  

1.1.31 “Project” means the programmed and non-programmed service work to 

be undertaken by the Contractor in terms of the provisions of this Contract; 

1.1.32 “Project Manager” means the person appointed by the Employer to be 

the project manager for the Project, it being agreed that the Employer shall 

procure that such project manager discharges the duties, functions and 

responsibilities required of it in terms of this Contract; 

1.1.33 “Plant” means machinery, apparatus, articles and things of all kind that 

become part of the Permanent Services to be provided in accordance with 

the Contract; 

1.1.34 “Restricted Enterprise” means an entity restricted from contracting with 
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the Employer or any other public entity as a result of being listed either on 

the register for tender defaulters compiled in terms of the regulations to the 

Prevention and Combating of Corrupt Activities Act 12, of 2004; or any 

other relevant Applicable Law; 

1.1.35 “Request for Tender” or “RFT” means the request for tender issued by 

the Employer for the appointment of a Contractor for the Project, as set out 

in Annexure “E” to this Contract; 

1.1.36 “Request for Quotation” means the request for quotation issued by the 

Employer for the appointment of a Contractor for the Project, as set out in 

Annexure “E” to this Contract; 

1.1.37 “Responsible Authority” shall mean any ministry, any minister, any 

organ of state, any official, any official in the public administration or any 

other governmental or regulatory Employer, commission, entity, service 

utility, board of directors, committee, agency, instrumentality or authority (in 

each case, whether national, provincial or municipal) or any court, each 

having jurisdiction over the matter in question; 

1.1.38 “Scope of Services” means the Services which are to be provided by the 

Contractor to the Employer in terms of the terms and conditions of this 

Contract; 

1.1.39 “Services” means the services to be provided by the Contractor in terms 

of this Contract in connection with the Project, as set out in Annexure “B” of 

this Contract;  

1.1.40 “Service Levels” means the Service levels set out in clause 10; 

1.1.41 “Signature Date” means the date of signature of this Contract by the last 

Party signing; 

1.1.42 “South Africa” means the Republic of South Africa; 

1.1.43 “Subcontractors” means any person named in the Contract as a 

subcontractor as listed in Annexure “C” of this Contract and the legal 

successors in title to each of these persons; 
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1.1.44 “Temporary Services” means the Services provided by the Contractor but not 

approved by the Employer through issue of the Final Approval Certificate; 

1.1.45  “Writing” means any hand-written typed or printed communication including 

facsimiles, electronic communication or any similar communication resulting in a 

permanent record. The terms “in writing” and “written” shall have corresponding 

meanings; 

1.1.46 “Work” means all works to be undertaken for the Services in this Contract. 

2 INTERPRETATIONS 

2.1 This Contract shall be interpreted according to the following provisions, unless 

the context requires otherwise - 

2.1.1 references to the provisions of any law shall include such provisions as 

amended, re-enacted or consolidated from time to time in so far as such 

amendment, re-enactment or consolidation applies or is capable of 

applying to any transaction entered into under this Contract; 

2.1.2 references to “Month” shall be to a calendar month; 

2.1.3 references to “Parties” shall include the Parties’ respective successors-in-

title and, if permitted in this Contract, their respective cessionaries and 

assignees; 

2.1.4 references to a “person” shall include an individual, firm, company, 

corporation, juristic person, Responsible Authority, and any trust, 

organization, association or partnership, whether or not having separate 

legal personality; 

2.1.5 references to any “Responsible Authority” or any public or professional 

organization shall include a reference to any of its successors or any 

organization or entity, which takes over its functions or responsibilities; 

2.1.6 references to “clauses”, “sub-clauses” and “Schedules” are references to 

the clauses, sub-clauses and Annexures of this Contract; 
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2.1.7 the headings of clauses, sub-clauses and Schedules are included for 

convenience only and shall not affect the interpretation of this Contract; 

2.1.8 the Parties acknowledge that each of them has had the opportunity to take 

legal advice concerning this Contract, and agree that no provision or word 

used in this Contract shall be interpreted to the disadvantage of either 

Party because that Party was responsible for or participated in the 

preparation or drafting of this Contract or any part of it; 

2.1.9 words importing the singular shall include the plural and vice versa, and 

words importing either gender or the neuter shall include both genders and 

the neuter; 

2.1.10 references to “this Contract” shall include this Contract as amended, 

varied, novated or substituted in Writing from time to time; 

2.1.11 any reference to any enactment, order, regulation or similar instrument 

shall be construed as a reference to enactment, regulation or instrument as 

amended, re-enacted or replaced from time to time; and 

2.1.12 when any number of days is prescribed in this Contract, same shall be 

reckoned exclusively of the first and inclusively of the last day unless the 

last day falls on a day which is not a Business Day in which case the last 

day shall be the immediately following Business Day. 

2.2  The common or statute law shall determine whether any person acting or 

purporting to act on behalf of the Employer, Project Manager or Contractor is 

duly authorised, save to the extent that a party shall, by written notice to each of 

the others, designate a person or the holder of any office, to the exclusion of 

another person or holder of office, to have such authority, or to limit in any way, 

or terminate the authority of such designated person or holder of office. 

2.3 The marginal notes or headings in this Contract shall not be deemed to be part 

thereof nor be taken into consideration in the interpretation or construction of the 

Contract. 

3 GENERAL PROVISIONS 
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3.1 No grant by the Employer or the Contractor to the other of any concession, 

waiver, condonation or allowance shall, in respect of any specific event or 

circumstance other than that in respect of which the grant was made, constitute 

a waiver of the rights of the grantor in terms of the Contract or an estoppel of the 

grantor's right to enforce the provisions of the Contract. 

3.2 The law which is to apply to the Contract, and according to which the Contract is 

to be interpreted, shall be the law of South Africa.  

3.3 The language of the Contract and of written communications shall be English. 

3.4 In the event that the Contractor and the Employer conclude a supplementary 

contract, the additional work executed in terms of such a contract shall not be 

taken to be a variation or addition under clause 29.6, but to be a separate 

contract. The value of such additional work shall, for the purposes of clause 29.7, 

not be taken into account for this Contract, but it shall be taken into account for 

the separate contract concluded in terms of the supplementary contract. 

3.5 Except where otherwise provided in this Contract, the Contractor shall retain the 

copyright and other intellectual property rights in documents supplied by it to the 

Employer or Project Manager under this Contract. 

3.6 The Contractor shall be deemed to have given the Employer a non-terminable, 

non-transferable, non-exclusive, royalty-free licence to copy, use and 

communicate the Contractor's documents provided to it by the Contractor under 

this Contract, including making and using modifications of such documents for 

the purposes of further work required to the Services. 

4 INTRODUCTION 

4.1 The Employer issued an RFT or Request for Quotation for provision of the 

Services with the option to undertake the redesign of the Services. 

4.2 The Contractor has submitted the Contractors Bid and the Employer appointed 

the Contractor to provide the Services with the option to redesign the Services.  
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5 CONDITION PRECEDENT 

5.1 The provisions of this Contract (other than clauses 0 to 3, 11, 14, 34 to 41 which 

will come into  effect from the Signature Date) are subject to the fulfilment of the 

condition precedent that must be fulfilled within 30 (thirty) Business Days of the 

Signature Date (or such other date agreed by the Parties in Writing).   

5.2 The Contractor shall deliver to the Employer the Performance Bond.  

5.3 The Parties shall, where it is within their respective power and control to do so, 

use their respective reasonable commercial endeavours to procure the fulfilment 

of the Condition Precedent within the time period permitted therefore in 

clause 5.1. 

5.4 If the Condition Precedent is not fulfilled on or prior to the date stipulated in 

clause 5.1 for such fulfilment, this Contract shall not come into force and effect 

and neither Party shall have any claim against the other Party as a result of or in 

connection with any such non-fulfilment (other than a claim for a breach by a 

Party of any of its obligations under clause 5.1). 

6 PRIORITY OF DOCUMENTS 

6.1 The documents forming the Contract are to be taken as mutually explanatory of 

one another. For the purposes of interpretation, the priority of such documents 

shall be in accordance with the following sequence - 

6.1.1 the Contract, Annexures and schedules thereto; 

6.1.2 the RFT; and 

6.1.3 the Contractor’s Bid. 

6.2 If an ambiguity or discrepancy is found in the documents referred to in clause 

6.1, the Project Manager shall issue a clarification or instruction. If either Party is 

not satisfied with the clarification or instruction of the Project Manager, it may 

refer the matter for dispute resolution in accordance with clause 33. 
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7 DURATION OF CONTRACT  

7.1 Subject to the provisions of clause 4 and any other clause in this Contract which 

entitles the Contractor to an extension of time, this Contract shall come into force 

and effect on the Commencement Date and shall endure for the Contract Period 

, whereafter it shall automatically terminate, provided that the Employer may, on 

notice given to the Contractor not less than 3 (three) months prior to the expiry 

date of the Contract Period, extend this Contract for a period to be determined by 

the Employer, during which period the Employer may terminate this Contract on 

30 (thirty) days’ notice to the Employer. 

8 SCOPE OF SERVICES 

8.1 The Contractor shall undertake the Services in accordance with Good Industry 

Practice and the Scope of Services set in Annexure “B” and this Contract. 

8.2 The Services to be undertaken by the Contractors shall include the following: 

9 SUPPLY OF SERVICES 

9.1 The Contractor will use adequate numbers of appropriately skilled, qualified and 

experienced personnel and all equipment, assets and other resources necessary 

to provide the Services. The Contractor will throughout the Contract Period 

consider the requirements of the Employer and apply its expertise to ensure that 

it renders the Services in a manner which, in its expert judgment, meets the 

needs of the Employer.  

9.2 Services will be performed during working hours and in accordance with the 

Service Levels. 

9.3 Where the performance of the Service requires the Contractor to liaise or co-

operate with the Employer’s personnel or other contractors rendering services to 

the Employer, the Contractor must give its full co-operation and deal with all such 

persons in a professional and courteous manner. The Employer will in turn 

procure the co-operation of its personnel and other contractors in their 

interactions with the Contractor.  
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9.4 The Contractor shall provide the Services applying Good Industry Practice. 

10 SERVICE LEVELS AND SCHEDULES 

10.1 All Services costs shall conform to agreed prices. 

10.2 A schedule reflecting details Services to be undertaken during the next month 

shall be submitted to the Employer by the Contractor before the end of each 

month during the Contract Period. 

10.3 Work shall be undertaken by the Contractor as per agreed schedule and agreed 

turnaround times. Special requirements in relation to any work shall be agreed in 

progress meetings held between the Parties from time to time in accordance with 

clause 24. 

10.4 Should additional Work be required, the Employer shall be advised immediately 

and a separate quotation for this work shall be prepared and submitted to the 

Employer for approval, prior to commencement of any such Work.  

11 EMPLOYERS OPTION 

11.1 The Employer has appointed the Contractor to provide the Services with the 

option of the Employer to extend the scope of the Services to include the 

redesign of the Services. 

11.2 The Employer shall have a right at its own discretion to extend and/or amend the 

scope of Services to include the redesign of the Services based of the trends 

and failure analysis undertaken in accordance with clause 24.1.1. 

11.3 Once the Employer has exercised its option to extend the scope of Services in 

accordance with clause 11.2, both Parties shall agree on the amount to be paid 

to the Contractor for the redesign of the Services. 

11.4 The amount to be paid to the Contractor for the redesign of the Services shall be 

paid in accordance with the Redesign Payment Schedule which is annexure “T” 

of this Contract. 
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12 CONTRACTOR’S WARRANTIES 

12.1 The Contractor warrants that as at the Signature Date - 

12.2 it is a limited liability company, duly incorporated and validly existing under the 

Applicable Laws and has taken all necessary actions to authorise its execution of 

and to fulfilment of its obligations under this Contract; 

12.3 no litigation, arbitration, investigation or administrative proceeding is in progress 

as at the Signature Date or, to the knowledge of the Contractor as at the 

Signature Date, threatened against it or the Subcontractors, which is likely to 

have a material adverse effect on the ability of the Contractor to provide the 

Services; 

12.4 the Contractor is not subject to any obligation or non-compliance which is likely 

to have a material adverse effect on its ability to conduct the Services; 

12.5 no proceedings or any other steps have been taken or, to the knowledge of the 

Contractor, threatened for the winding-up or liquidation (whether voluntary or 

involuntary, provisional or final), judicial management (whether provisional or 

final) or deregistration of the Contractor, or under business rescue; or for the 

appointment of a liquidator, judicial manager or similar officer over it or over any 

of its assets; 

12.6 its obligations under this Contract are legal, valid, binding and enforceable 

against it in accordance with the terms of this Contract; 

12.7 all information disclosed by or on behalf of the Contractor at any time up to the 

Signature Date and up to the end of the Contract Period  and, in particular, when 

submitting the Contractor’s Bid prior  to the award of this Contract to the 

Contractor, is true, complete and accurate in all material respects and the 

Contractor is not aware of any material facts or circumstances not disclosed to 

the Employer which would, if disclosed, be likely to have an adverse effect on the 

Employer’s decision (acting reasonably) to award this Contract to the Contractor; 

12.8 it will use reasonable care and skill in carrying out its obligations under this 

Contract;  
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12.9 it is not a Restricted Enterprise;  

12.10 in being awarded its appointment under this Contract, it did not engage, either 

directly or indirectly, or in any manner participate in the perpetration of a corrupt 

activity as defined in terms of the Corrupt Activities Act Number 12 of 2004; and 

12.11 it has all the insurances required in terms of this Contract.  

13 EMPLOYER’S WARRANTIES 

13.1 The Employer hereby warrants that - 

13.1.1 the execution and performance of this Contract by the Employer does not 

and will not contravene any provision of its constitutive documents as at 

the Signature Date, or any order or other decision of any Responsible 

Authority or arbitrator that is binding on the Employer as at the Signature 

Date; 

13.1.2 it has taken all necessary actions to authorise the execution and the 

fulfilment of its obligations under this Contract; and 

13.1.3 its obligations under this Contract are legal, valid, binding and enforceable 

against it, in accordance with the terms of this Contract. 

14 INDEMNITIES 

14.1 The Contractor, in relation to the Services - 

14.1.1 indemnifies the Employer against any liability in respect of damage to, or 

physical loss of the property, or injury to or death of any person; and  

14.1.2 shall be liable to the Employer for damage to or physical loss of all property 

of the Employer, arising directly from the execution of the Services. 

14.1.3 The Contractor shall not be liable in respect of - 

14.1.4 the permanent use or occupation of land by reason of the Services or any 

part thereof; 
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14.1.5 any nuisance, disturbance or interference arising necessarily by reason of 

the construction of the Services; 

14.1.6 interference, whether temporary or permanent, with any servitude or any 

other right which is the unavoidable result of the construction of the 

Services in accordance with the Contract; or 

14.1.7 death of, or any injuries or damage to persons or property resulting from 

any act, omission or neglect of the Employer, its agents, employees or 

other contractors (not being employed by the Contractor). 

15 ASSIGNMENT AND SUBCONTRACTING 

15.1 The Contractor shall not assign the Contract or any part thereof, or any 

obligation under the Contract, or cede any right or benefit there under without the 

written consent of the Chief Procurement Officer and Group Chief Executive 

Officer of the Employer, which consent shall not be unreasonably withheld.  

15.2 Subcontracting 

15.2.1 The Contractor shall not subcontract the whole Contract and shall only 

subcontract a portion of the Services subject to the written approval of the 

Employer. 

15.2.2 The Contractor shall be liable for the acts, defaults and negligence of any 

subcontractor, its agents or employees as fully as if they were the acts, 

defaults or negligence of the Contractor. 

15.2.3 The contractual relationship between the Contractor and any 

subcontractors selected by the Contractor in consultation with the 

Employer in accordance with the requirements of and a procedure set out 

in this Contract, shall be the same as if the Contractor had appointed the 

Subcontractor without consultation with the Employer. 

15.2.4 Any appointment of a Subcontractor in accordance with clause 15.2.3 shall 

not amount to a contract between the Employer and the subcontractor, or 

any responsibility or liability on the part of the Employer to the 
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subcontractor and shall not relieve the Contractor from any liability or 

obligation under the Contract. 

15.2.5 In the event of termination of the Contract under clause 31, the Contractor 

shall assign the subcontract it has in place with a Subcontractor to the 

Employer, upon instruction by the Employer. 

15.3 Procedure for appointment of Subcontractors 

15.3.1 In the event that the Contractor wishes to appoint subcontractors or 

replace any one of the subcontractors, it shall - 

15.3.2 consult with the Employer regarding such proposed subcontractor, 

including providing details as to such subcontractor’s experience, financial 

standing and empowerment credentials; 

15.3.3 obtain the Employer’s written consent prior to contracting with any 

proposed subcontractor, which consent shall not be unreasonably 

withheld; and 

15.3.4 in respect of the replacement of a Subcontractor procure that the terms 

and conditions upon which any replacement subcontractor is appointed are 

substantially the same as those on which the Subcontractor was 

appointed, and provide the Employer with a copy of the duly executed 

contract with any such proposed subcontractor. 

15.3.5 Every Subcontractor shall enter into a subcontracting agreement with the 

Contractor which shall provide that - 

15.3.6 such Subcontractor shall undertake the same obligations to the Contractor 

in respect of the subcontract as those by which the Contractor is bound in 

respect of the contract; 

15.3.7 payment for work covered by the subcontract shall not be due until receipt 

by the Contractor of the payment certificate which includes the value of 

such work; 

15.3.8 within 7 (seven) days of receipt by the Contractor of the Project Manager's 
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payment certificate in which the value of such Subcontractor's work is 

included, the Contractor shall make payment in full to the Subcontractor for 

work covered by the subcontract without discount or deduction, other than 

retention money as may be specified in the subcontract. 

16 JOINT AND SEVERAL LIABILITY 

16.1 If the Contractor constitutes (under Applicable Laws) a joint venture, consortium 

or other unincorporated grouping of two or more persons - 

16.2 these persons shall be deemed to be jointly and severally liable to the Employer 

for the performance of the Services; 

16.3 these persons shall notify the Employer of their leader who shall have authority 

to bind the Contractor and each of these persons; and 

16.4 the Contractor shall not alter its composition or legal status without the prior 

consent of the Employer. 

17 BASIS OF CONTRACT 

17.1 The Employer shall have made available to the Contractor, as part of or available 

data by reference in the RFT or Request for Quotation, data relevant to the 

Services obtained by or on behalf of the Employer, but the Contractor shall be 

responsible for its own interpretation thereof and deductions thereof. 

17.2 The Contractor shall be deemed to have obtained attainable information on risks, 

contingencies and all other information regarding circumstances which may 

influence or affect the Services. 

18 CONTRACTOR'S GENERAL OBLIGATIONS 

18.1 Extent of obligations and liability 

The Contractor's general obligations under the Contract shall include the 

provision of the Services at its own expense, including all labour, equipment, 
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tools, material, transport, consumables, stores, services, samples and 

Temporary Services, and everything, whether of a temporary or permanent 

nature, required in and for the construction, completion and commission of the 

Services. The Contractor shall remedy any defects in the Services, and the 

completed Services must be fit for the purpose for which the Services are 

intended as defined in the RFT and in this Contract. 

18.2 Legal provisions 

18.2.1 The Contractor shall, in fulfilling the Contract, comply with Applicable Laws.  

18.2.2 If required, the Contractor shall provide proof to the Project Manager that it 

is in good standing with respect to duties, taxes, levies and standing 

contributions required in terms of the Applicable Laws.  

18.3 Notices and Fees 

18.3.1 The Contractor shall in the execution of the Services comply with the 

provisions of, and give all notices and pay all fees, taxes, levies and other 

charges required to be given or paid in terms of - 

18.3.1.1 applicable law, and 

18.3.1.2 the conditions imposed by any other body or person stated in this 

Contract. 

18.3.2 The Contractor indemnifies the Employer against any liability for any 

breach of the provisions of clause 18.3.1. 

18.3.3 The Employer shall be responsible for obtaining any planning approval 

required in respect of the Permanent Services and the Temporary 

Services. 

18.3.4 The Contractor shall be responsible for obtaining all requisite consents and 

permits for the execution of the Services arising from the approval’s 

consents referred to in clause 18.3.3. 

18.3.5 All notices and any other communications whatsoever (including, without 
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limitation, any approval, consent, demand, query or request) by either 

Party in terms of this Contract or relating to it shall be given in Writing and 

sent by registered post, or delivered by hand, or transmitted by facsimile to 

the recipient Party at its relevant address set out below – 

 

 

18.3.6 if to the Employer at: 

 Address:   Metrorail 

    No: 1 Adderley Street 

    Cape Town, 8000 

 Attention:  Legal Department 

 Postal address:  Private Bag X101 

    Braamfontein, 2017 

 Facsimile number:   n/a 

18.3.7 Telephone number:         021 818 7492 

18.3.8 if to the Contractor:  ……………………………………………… 

  Address: ……………………………………………………..  

  Attention: ……………………………………………………. 

  Postal address: …………………………………………….. 

     Facsimile number: +27 ………………………………………… 

18.3.9 Telephone number: +27 ………………………………………… 

18.3.10 Either Party may, by written notice to the other Party, change any of the 

addresses at which or the designated person for whose attention those 
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notices or other communications are to be given. 

18.3.11 Any notice or other communication given by any Party to the other Party 

which - 

18.3.12 is sent by registered post to the addressee at its specified address shall be 

rebuttably presumed to have been received by the addressee on the 7th 

(seventh) day after the date of posting; or 

18.3.13 is delivered by hand to the addressee during the normal business hours of 

the addressee at its specified address shall be refutably presumed to have 

been received by the addressee at the time of delivery; or 

18.3.14 is transmitted by facsimile to the addressee during the normal business 

hours of the addressee at its specified facsimile number shall be rebuttably 

presumed to have been received by the addressee on the date of 

transmission as indicated on the sender’s facsimile transmission report. 

18.3.15 The provisions of this clause 18.3 shall not invalidate any notice or other 

communication actually given and received otherwise than as described in 

those provisions. 

18.3.16 The Parties choose their respective physical addresses in clause 18.3.5 as 

their respective domicilia citandi et executandi at which all documents 

relating to any legal proceedings to which they are a party may be served. 

If that address is changed to another address which is not a physical 

address in South Africa, then the original address shall remain the 

domicilium citandi et executandi of the relevant Party until it nominates a 

new physical address within the Republic of South Africa in Writing to be its 

new domicilium citandi et executandi. 

19 CHANGE IN CONTROL AND BBBEE 

19.1 The Contractor shall not, during the term of this Contract, be allowed to proceed 

with any of the following matters without the prior written consent from the 

Employer’s Chief Procurement Officer and Group Chief Executive Officer - 
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19.1.1 any transfer of any amount of shares of the Contractor; 

19.1.2 any change in the composition of the Contractor; 

19.1.3 any change in the ownership of the Contractor; 

19.1.4 any material change in the constitution, memorandum, articles of 

association or memorandum of incorporation or similar document providing 

for the creation, formation or incorporation of the Contractor; or 

19.1.5 any change on the BBBEE component of the Contractor. 

19.1.6 provided that the Contractor shall not require any approval and/or consent 

of the Employer and/or Employer’s Chief Procurement Officer and Group 

Chief Executive Officer where any change as contemplated in clause 

19.1.1 to 19.1.5  Employers not have impact of the BBBEE Status of the 

Contractor.  

19.2 Breach of clause 19 by the Contractor shall result in immediate termination of the 

Contract by the Employer. 

20 DRAWINGS AND INTELLECTUAL PROPERTY 

20.1 The Drawings will remain in the sole custody of the Project Manager. Three 

copies thereof will be furnished to the Contractor free of cost, but any further 

copies shall be paid for by the Contractor. The Contractor shall give reasonable 

notice in Writing to the Project Manager of any further drawing or specification 

that may be required for the execution of the Services. 

20.2 One copy of the Drawings furnished to the Contractor as aforesaid shall be kept 

by the Contractor on its site, and shall at all reasonable times be available for 

inspection and use by the Project Manager and any Subcontractor appointed in 

terms of clause 15.3 hereof.   

20.3 Where the design of the Services or part of the Services is performed by the 

Contractor, it shall, unless otherwise directed, submit paper prints, in triplicate, of 

all plans or drawings of such Services to the Project Manager whose written 
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approval must be obtained before the Work concerned is commenced.  Such 

approval shall be subject to clause 3.2.  

20.4 Design, plans and drawings prepared by the Contractor in accordance with 

clause 20.3 and paid for by the Employer including the intellectual rights thereto 

shall belong to the Employer.  

20.5 In the event that the designs, drawings and/or plans are created by both 

Employer and Contractor, the intellectual property rights attaching to the Work 

done and paid for by Employer shall vest on the Employer. and the intellectual 

property rights associated therewith shall vest jointly in the Parties. 

20.6 The Contractor hereby grants to the Employer a non-exclusive licence, in 

accordance with the provisions of section 22 of the Copyright Act, No.98 of 1978 

- 

20.6.1 to copy any plan, diagram, drawing, specification, Bill of Quantity, design 

calculation or other similar document made by the Contractor, other than 

under the direction or control of the Employer, in connection with the 

Services; 

20.6.2 to make free and unrestricted use thereof for its own purposes;   

20.6.3 to provide copies thereof to the Project Manager to be used by it for 

consultations and consulting services to the Employer;  

20.6.4 to provide other parties with copies thereof where tenders are invited by 

the Employer.   

20.7 Such non-exclusive licence shall apply mutatis mutandis to any plan, diagram, 

drawing, specification, bill, design calculation or other similar document made, 

other than under the direction or control of the Employer, by any Subcontractor 

of the Contractor. The provisions of this clause shall in the case of materials, 

machines or equipment to be provided as part of the Services, not apply in 

respect of documents created for the manufacturing thereof.   

20.8 No separate or additional payment shall be made by the Employer in respect of 

any non-exclusive licence granted in terms hereof.  
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20.9 Save in respect of the Employer's or the Project Manager's design of the 

Services or method of construction and proprietary brand specified by the 

Employer or its Project Manager, or in connection with any Drawings, the 

Contractor indemnifies the Employer against any liability arising from the 

infringement of any patent rights, design, trade-mark or name or other protected 

right in respect of any design work, Construction Equipment, Plant, machine, 

work, method of construction or material used for or in connection with the 

Services. 

20.10 Except where otherwise specified in the Contract, the Contractor shall pay all 

amounts due by it in respect of the rights referred to in clause 20. 

21 CONTRACTOR'S SUPERINTENDENCE 

21.1 The Contractor shall provide all necessary superintendence during the execution 

of the Services. 

21.2 The Contractor's manager shall have authority to receive, on behalf of the 

Contractor, all oral or written communications from the Project Manager or the 

Project Manager's Representative.  

22 TIME AND RELATED MATTERS 

22.1 Commencement of the Services 

22.1.1 Following the Commencement Date, and on the Project Manager's instruction, 

the Contractor shall, save as may be otherwise provided in the Contract or 

legally or physically impossible, commence executing the Services. Such 

instruction shall be subject to the submission by the Contractor, and approval by 

the Project Manager, of documentation required before commencement with 

Services execution which information shall be as follows –  

22.1.1.1 any Consents required; 

22.1.1.2 proof of insurance in accordance with clause 12.11. 

22.1.2 The documentation referred to in clause 22.1.1 above shall be made 
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available within 30 (thirty) days from the Commencement Date. 

22.1.3 If the documentation referred to in clause 22.1.1 is not submitted within the 

number of days stipulated in clause 22.1.2  from the Commencement Date, 

or is found to be unacceptable, the Employer may terminate the Contract 

on written notice to the Contractor.  

22.1.4 If the Project Manager's instruction to commence executing the Services, 

or to resubmit documentation, is not received by the Contractor within 7 

(seven) days from the actual date of submission of the documentation 

referred to in clause 22.1.1, commencement of the Services shall be 

deemed to be on the expiry of such 7 (seven) days. 

23 SUPERVISION 

23.1 The function of the Project Manager is to control, manage and administer the 

Contract acting on instructions of the Employer, in accordance with the 

provisions of the Contract.  

23.2 Whenever the Project Manager intends, in terms of the Contract, to exercise any 

discretion or make or issue any ruling, contract interpretation or price 

determination, he shall first consult with the Contractor and the Employer in an 

attempt to reach agreement. Failing agreement, the Project Manager shall act 

impartially and equitably and shall make a decision in accordance with this 

Contract, taking into account all relevant facts and circumstances. 

23.3 The Project Manager will provide overall technical superintendence of the 

Services, and may direct the Contractor in terms of the provisions of this 

Contract or in respect of any measures which the Project Manager may require 

for the operations of the Employer on the safety of trains, the property and 

workmen of the Employer, and for the safety of other property and persons. The 

Contractor shall carry out the directions of the Project Manager. The 

superintendence exercised by the Project Manager, including any agreement, 

approval, refusal or withdrawal of any approval given, shall not relieve the 

Contractor of any of his duties and liabilities under the Contract, and shall not 

imply any assumption by the Employer or by the Project Manager of the legal 
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and other responsibilities of the Contractor in carrying out the Services. 

23.4 The Project Manager may delegate to any deputy or other person, any of his 

duties or functions under the Contract. On receiving notice in Writing of such 

delegation, the Contractor shall recognise and obey the deputy or person to 

whom any such duties or functions have been delegated as if he were the 

Project Manager. 

23.5 The Contractor shall exercise supervision over the Services at all times when 

work is performed or shall be represented by an agent having full power and 

authority to act on behalf of the Contractor. Such agent shall be competent and 

responsible, and have adequate experience in carrying out work of a similar 

nature to the Services, and shall exercise personal supervision on behalf of the 

Contractor.  The Project Manager shall be notified in Writing of such appointment 

which will be subject to his approval. 

23.6 The Contractor or the Contractor’s Site Agent shall be available on the Site at all 

times while the Services are in progress to receive the orders and directions of 

the Project Manager. 

23.7 If the Contractor is dissatisfied with any order or instruction of the Project 

Manager's representative, or any other person appointed by the Project Manager 

to act on his behalf, he shall be entitled to refer the matter to the Project 

Manager who shall promptly confirm, reverse or vary such order or instruction. 

23.8 Instructions 

23.8.1 On the Commencement Date, the Project Manager shall deliver to the 

Contractor copies of the Drawings and any instructions required for the 

commencement of the Services. 

23.8.2 The Project Manager shall deliver to the Contractor from time to time, 

during the progress of the Services, drawings for construction purposes or 

instructions as shall be necessary for the proper and adequate 

construction, completion and defect correction of the Services. 

23.8.3 The Contractor shall give adequate written notice to the Project Manager of 
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any requirements additional to that contained in the Scope of Services or 

Drawings, which the Contractor may require for the execution of the 

Services and the Project Manager shall deliver such instructions and/or 

drawings to the Contractor. 

23.8.4 The aforesaid instructions and/or Drawings referred to in clause 23.8.3 

shall be delivered in good time taking the approved programme into 

account. 

23.8.5 The Contractor shall give effect to and be bound by any drawing or 

instruction given in terms of this Clause and, if such drawing or instruction 

shall require any variation of, addition to, or omission from the Services, 

clause 29.6 shall apply. 

23.8.6 If by reason of a failure by the Project Manager, after his receipt of written 

notice from the Contractor in terms of clause 23.8.3, to comply in good time 

with the provisions of clause 23.8.4, the Contractor suffers delay to 

Practical Completion and, he shall be entitled to make a claim  for 

additional time in accordance with clause 32, for which purpose the time 

limit of 28 (twenty eight) days shall commence after the Contractor became 

aware (or should have become aware) of the event or circumstance giving 

rise to the claim, or within such other period as may be proposed by the 

Contractor and approved by the Project Manager, the Contractor shall 

send to the Project Manager a fully detailed claim which includes full 

supporting particulars of the basis of the clam and of the extension of time 

and/or additional payment claimed.  

 

24 MONTHLY PROGRESS MEETINGS: EMPLOYER/CONTRACTOR OBLIGATION 

24.1 Monthly progress meetings shall be convened by and between the Employer and 

the Contractor if required, in order to review the following - 

24.1.1 Review trends and failure analysis; 

24.1.2 Specification/work list requirements; 
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24.1.3 Unit price/Quantity changes; 

24.1.4 Drawing amendments; 

24.1.5 Delivery schedule; 

24.1.6 Quality aspects; 

24.1.7 Financial aspects; and 

24.1.8 Manage exceptions. 

24.2 The above-mentioned progress meetings shall be arranged from time to time by 

mutual agreement by and between the Employer and the Contractor. 

25 DELAYS ATTRIBUTABLE TO THE EMPLOYER 

If the Contractor fails to comply with any agreed time schedule referred to in clause 10 

as a result of failure or delay on the part of the Employer, its agents, employees or 

other contractors (not employed by the Contractor) in fulfilling any necessary 

obligations in order to enable the Services to proceed in accordance with the Contract, 

the Contractor shall be entitled to claim extra time incurred by it in performing the 

Services. The Contractor shall make such claim within 28 (twenty-eight) days of such 

failure by the Employer to meet its contractual obligations. The Contractor’s claim shall 

be submitted to the Project Manager stating in detail such failure by the Employer. 

26 SUSPENSION OF THE SERVICES 

26.1 The Contractor shall, on the written order of the Project Manager stating the 

cause for suspension(other than force majeure in terms of clause 31), suspend 

the progress of the Services or any part thereof for such time or times and in 

such manner as the Project Manager shall order and shall, during such 

suspension, properly protect the Services as far as is necessary unless such 

suspension is by reason of some default or breach of the Contract by the 

Contractor 

26.2 If the progress of the Services or any part thereof is so suspended for more than 
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84 (eighty-four) Days in total, the Contractor may deliver a written notice to the 

Project Manager requiring permission to proceed with the Services or that part 

thereof in respect of which progress is suspended. 

26.3 If such permission is not granted within 28 (twenty-eight) Days after the Project 

Manager's receipt of the written notice, the Contractor may, by a further written 

notice to the Employer, elect to treat the suspension, where it affects the whole 

Services, as a repudiation of the Contract by the Employer.  

 

27 EXTENSION OF TIME FOR COMPLETION 

27.1 If the Contractor considers itself entitled to an extension of time for 

circumstances of any kind whatsoever which may cause it to fail to comply with 

any agreed time schedule referred to in clause 10, the Contractor shall claim in 

accordance with clause 32 for extension of time. Such extension of time shall 

take into account any non-Business Days and all relevant circumstances, 

including concurrent delays or savings of time which might apply in respect of 

such claim. 

27.2 Without limiting the generality of clause 32.1 the circumstances referred to in that 

clause include - 

27.2.1 the nature of additional work, time; and 

27.2.2 any disruption which is entirely beyond the Contractor's control. 

27.3 Instead of granting extension of time, if feasible, the Project Manager may 

request the Contractor to accelerate the rate of progress. 

28 PENALTY FOR DELAY 

28.1 If the Contractor fails to complete the Services within the time a stipulated in this 

Contract for completion of Services or a part or portion of Services, the 

Contractor shall be liable to the Employer for an amount calculated at 0.5% of 

the Contract Price per delayed Day per order, which shall be paid for every Day 

file:///E:/../../../../AppData/Local/Microsoft/AppData/Lerato/AppData/Local/Microsoft/Windows/Temporary%20Internet%20Files/h00711050/AppData/Local/Microsoft/h00711050/AppData/AppData/Local/Microsoft/Windows/Users/h00711050/AppData/Local/Documents%20and%20Settings/T0071215/Local%20Settings/AppData/Local/Microsoft/Windows/Temporary%20Internet%20Files/Content.Outlook/Documents%20and%20Settings/Administrator/My%20Documents/FIDICFIDIC%20PowerdocYRGSYellowdefnsYdef017.htm
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which shall elapse between the time for due completion and completion of the 

relevant Services. However, the total amount due under this sub-clause shall not 

exceed the maximum of 10% of the Contract Price. 

28.2 The imposition of such penalty shall not relieve the Contractor from its obligation 

to complete Services or from any of its obligations and liabilities under the 

Contract, 

28.3 The Employer may set off or deduct from the fees due to the Contractor any 

penalty amounts due and owing by the Contractor in terms of clause 28.1. 

 

29 PRICE, PAYMENT AND RELATED MATTERS 

29.1 Payment to Contractor 

29.1.1 As consideration for the provision of the Services, the Employer shall pay 

the Contractor in terms of the provisions of the Contract. 

29.1.2 Payment shall be made to the Contractor within thirty (30) Days after 

receipt of the relevant invoice/s and shall be the amount calculated as 

being the product of unit price and the quantity accepted as given on the 

relevant invoice (Refer to Annexure A for the unit prices). 

29.1.3 The Employer will verify the invoices and authorize payment on condition 

that a Final Approval Certificate has been issued. 

29.1.4 All invoices shall be paid within thirty (30) Days from the date of issue of 

the invoice by the Contractor 

29.2 Price 

The Contract Sum for the Services for the Contract Period is 

R………………………………….. 

(…………………………………………………………………………. In words) 

including VAT. 
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29.3 Payment in Applicable Currencies 

Payment of all amounts due and payable either to the Contractor or Employer 

shall be in South African Rand. 

29.4 Payment for Mobilisation 

29.4.1 If the Contractor is going be paid the Mobilisation Fee it shall be paid within 

30 (thirty) days of fulfilment of the Condition Precedent set out in clause 4. 

29.4.2 The Contractor shall use the Mobilisation Fee towards the purchase of 

material and equipment for the Services. 

29.4.3 The Contractor shall provide the Employer with documentary proof of 

purchase of material and equipment purchased pursuant to clause 29.4.2. 

29.4.4 The Contractor shall deliver to the Employer the documentary proof of 

purchase as contemplated in clause 29.4.3 within 30 (thirty) Days of 

payment of the Mobilisation Fee. 

29.4.5 Failure by the Contractor to provide the Employer with documentary proof 

of purchase in accordance with clause 29.4.3 within the time frame 

stipulated in clause 29.4.4 shall be a breach of this Contract and the 

Employer shall also be entitled to Mobilisation Fee paid. 

29.5 Security 

The Contractor shall procure that the Performance Bond remains valid until the 

expiry of the Contract Period. The Performance Bond shall specify an expiry date 

not less than 36 Months from Commencement Date, and if the Contractor has 

not become entitled to receive the Final Approval Certificate of the Services by 

the date 14 (fourteen) days prior to that date, the Contractor shall procure the 

extension the validity of the Performance Bond until such time that the Services 

have been completed. 

29.6 Variations 

29.6.1 lf, at any time the Project Manager shall require any variation of the form, 
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quality or quantity of the Services or any part thereof that may be 

necessary or for any reason appropriate, he shall, subject to the terms of 

the Contract, be entitled to require the Contractor to do any of the following 

- 

29.6.1.1 increase or decrease the quantity of any Work; 

29.6.1.2 omit any such Work; 

29.6.1.3 change the character or quality of any such Work; 

29.6.1.4 change the levels, lines, position and dimensions of any part of the 

Services; 

29.6.1.5 execute additional Work of any kind necessary for the completion of 

the Services; and 

29.6.1.6 change the specified or approved sequence or method of rendering 

the Services. 

29.6.2 No such variation shall in any way vitiate or invalidate the Contract, but the 

value, if any, of all such variations shall be taken into account in 

ascertaining the amount of the Contract Price. Furthermore, no such 

variation shall be binding on the Parties until reduced to Writing and signed 

by them. 

29.6.3 No such variation shall be made by the Contractor without written orders 

from the Project Manager in which it is stated to be a “variation order”. 

29.7 Value of variations 

29.7.1 No variation orders shall exceed 10% (10 percent) of the Contract Price as 

required by the Employers procurement policies. 

29.7.2 Subject to clause 29.6.2, no variation orders shall be valid unless approved 

by the Group Chief Executive Officer and the Chief Procurement Officer of 

the Employer. 
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30 TERMINATION 

30.1 This Contract may be terminated by either Party by giving a 90 (ninety) days’ 

notice or following the occurrence of either the Contractor’s Default or 

Employer’s Default. 

30.2 If termination is as a result of the Employer’s Default, the Contractor shall be 

entitled to payment for all the Services undertaken by the Contractor up to the 

date of termination. 

31 FORCE MAJEURE 

31.1 Definition of Force Majeure 

31.1.1 In this clause 31, "Force Majeure" means an exceptional event or 

circumstance - 

31.1.1.1 which is beyond a Party’s control, 

31.1.1.2 which such Party could not reasonably have provided against before 

entering into the Contract, 

31.1.1.3 which, having arisen, such Party could not reasonably have avoided or 

overcome, and 

31.1.1.4 which is not substantially attributable to the other Party. 

31.1.2 Force Majeure may include, but is not limited to, exceptional events or 

circumstances of the kind listed below, so long as conditions 31.1.1.1 to 

31.1.1.4 above are satisfied - 

31.1.2.1 war, hostilities (whether war be declared or not), invasion, act of 

foreign enemies; 

31.1.2.2 rebellion, terrorism, revolution, insurrection, military or usurped power, 

or civil war; 

31.1.2.3 munitions of war, explosive Materials, ionising radiation or 
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contamination by radio-activity, except as may be attributable to the 

Contractor’s use of such munitions, explosives, radiation or radio-

activity; and 

31.1.2.4 natural catastrophes such as earthquake, hurricane, typhoon or 

volcanic activity. 

31.2 Notice of Force Majeure 

31.2.1 If a Party is or will be prevented from performing any of its obligations 

under the Contract by Force Majeure, then it shall give notice to the other 

Party of the event or circumstances constituting the Force Majeure and 

shall specify the obligations, the performance of which is or will be 

prevented. The notice shall be given within 14 (fourteen) days after the 

Party became aware, or should have become aware, of the relevant event 

or circumstance constituting Force Majeure. 

31.2.2 The Party shall, having given notice, be excused performance of such 

obligations for so long as such Force Majeure prevents it from performing 

them. 

31.2.3 Notwithstanding any other provision of this Clause, Force Majeure shall not 

apply to obligations of either Party to make payments to the other Party 

under the Contract. 

31.2.4 Duty to Minimise Delay 

31.2.5 Each Party shall at all times use all reasonable endeavours to minimise 

any delay in the performance of the Contract as a result of Force Majeure. 

31.2.6 A Party shall give notice to the other Party when it ceases to be affected by 

the Force Majeure. 

31.3 Consequences of Force Majeure 

31.3.1 If the Contractor is prevented from performing any of its obligations under 

the Contract by Force Majeure of which notice has been given under sub-

clause 31.2, and suffers delay and/or incurs additional costs by reason of 
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such Force Majeure, the Contractor shall be entitled, subject to sub-

clause 32 to - 

31.3.1.1 an extension of time for any such delay, if completion is or will be 

delayed, under sub-clause 27, and 

31.3.1.2 if the event or circumstance is of the kind described in of sub-clauses 

31.1.2.1 to 31.1.2.4  , payment of any such additional cost. 

31.3.2 After receiving this notice, the Parties shall proceed in accordance with 

clause 31.2 to agree or determine these matters. 

31.4 Optional Termination, Payment and Release 

31.4.1 If the execution of substantially all the Services is prevented for a 

continuous period of 84 (eighty four) Days by reason of Force Majeure of 

which notice has been given under sub-clause 31.2, or for multiple periods 

which total more than 140 (one hundred and forty) days due to the same 

notified Force Majeure, then either Party may give to the other Party a 

notice of termination of the Contract. In such event, the termination shall 

take effect 7 (seven) days after the notice is given, and the Contractor shall 

proceed in accordance with Sub-Clause 31.4.2.4 [Cessation of Work and 

Removal of Contractor's Equipment]. 

31.4.2 Upon such termination, the Project Manager shall determine the value of 

the Work done to date and issue a payment certificate to the Contractor 

which shall include - 

31.4.2.1 the amounts payable for any work carried out for which a price is 

stated in the Contract; 

31.4.2.2 the cost of equipment and materials ordered for the Services which 

have been delivered to the Employer, such equipment and materials 

shall become the property of (and be at the risk of) the Employer when 

paid for in full by the Employer, and the Contractor shall place the 

same at the Employer’s disposal; 

31.4.2.3 any other costs or liabilities which in the circumstances were 
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reasonably incurred by the Contractor in the expectation of completing 

the Services; and 

31.4.2.4 the cost of removal of Temporary Services and Contractor's 

Equipment from the Site and the return of these items to the 

Contractor. 

31.5 Release from Performance under the Law 

31.5.1 Notwithstanding any other provision of this clause 31.5.1, if any event or 

circumstance outside the control of the Parties (including, but not limited to, 

Force Majeure) arises which makes it impossible or unlawful for either or 

both Parties to fulfil its or their contractual obligations or which, under the 

law governing the Contract, entitles the Parties to be released from further 

performance of the Contract, then upon notice by either Party to the other 

Party of such event or circumstance - 

31.5.1.1 the Parties shall be discharged from further performance, without 

prejudice to the rights of either Party in respect of any previous breach 

of the Contract, and 

31.5.1.2 the sum payable by the Employer to the Contractor shall be the same 

as would have been payable under sub-clause 31.4 [Optional 

Termination, Payment and Release] if the Contract had been 

terminated under sub-clause 31.4. 

32 CONTRACTOR’S CLAIMS 

32.1 If the Contractor considers itself to be entitled to any extension of time for 

completion of the Services, the Contractor shall give notice to the Employer, 

describing the event or circumstance giving rise to the claim. The notice shall be 

given as soon as practicable, as and not later than 28 (twenty eight) Days after 

the Contractor became aware, or should have become aware, of the event or 

circumstance. All requests for an extension of time shall be granted in the 

Employer’s sole and absolute discretion, having considered the reasons for the 

request in consultation with the Project Manager. Should the Employer and/or 
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the Project Manager require any additional information substantiating the 

Contractor’s claim, the Contractor shall provide the Employer and/ or Project 

Manager with such information within 48 (forty eight hours). 

32.2 If the Contractor fails to give notice of a claim within such period of 28 (twenty 

eight) Days, the relevant time for completion of the Services shall not be 

extended, the Contractor shall not be entitled to additional payment, and the 

Employer shall be discharged from all liability in connection with the claim. 

Otherwise, the following provisions of this clause 32 shall apply. 

32.3 The Contractor shall also submit any other notices which are required by the 

Contract, and supporting particulars for the claim, all as relevant to such event or 

circumstance. 

32.4 The Contractor shall keep such records as may be necessary to substantiate any 

claim made by it in accordance with this clause 32. Without admitting the 

Employer’s liability, the Project Manager acting on instructions of the Employer 

may, after receiving any notice under this sub-clause, monitor the record-keeping 

and/or instruct the Contractor to keep further records. The Contractor shall 

permit the Employer to inspect all these records, and shall (if instructed) submit 

copies to the Employer. 

32.5 Within 28 (twenty eight) Days after the Contractor became aware (or should 

have become aware) of the event or circumstance giving rise to the claim, or 

within such other period as may be proposed by the Contractor and approved by 

the Employer, the Contractor shall send to the Employer a fully detailed claim 

which includes full supporting particulars of the basis of the claim and of the 

extension of time and/or additional payment claimed.  

32.6 The Contractor shall send a final claim within 28 (twenty eight) Days after the 

end of the effects resulting from the event or circumstance, or within such other 

period as may be proposed by the Contractor and approved by the Employer. 

32.7 Within 42 (forty two) Days after receiving a claim or any further particulars 

supporting a previous claim, or within such other period as may be proposed by 

the Employer acting on instructions of the Employer and approved by the 

Contractor, the Employer acting on instructions of the Employer shall respond 

file:///E:/AppData/Local/AppData/Local/Microsoft/Windows/Temporary%20Internet%20Files/Content.Outlook/Documents%20and%20Settings/Admini
file:///E:/AppData/Local/AppData/Documents%20and%20Settings/1006899/AppData/Local/Microsoft/Windows/Temporary%20Internet%20Files/Conten
file:///E:/AppData/Local/AppData/Documents%20and%20Settings/1006899/AppData/Local/Microsoft/Windows/Temporary%20Internet%20Files/Conten
file:///E:/AppData/Local/AppData/Documents%20and%20Settings/1006899/AppData/Local/Microsoft/Windows/Temporary%20Internet%20Files/Conten
file:///E:/AppData/Local/AppData/Documents%20and%20Settings/1006899/AppData/Local/Microsoft/Windows/Temporary%20Internet%20Files/Conten


REQUEST FOR PROPOSAL (RFP): As and when required maintenance 

of Fire Detection     

  TENDER NUMBER: 01/2026/CTN/INFRA  

 
 

TENDER: 01/2026/CTN/INFRA – AS AND WHEN REQUIRED MAINTENANCE OF FIRE DETECTION  

 Page 41 of 168 

 

with approval, or with disapproval and detailed comments. It may also request 

any necessary further particulars, but shall nevertheless give his response on the 

principles of the claim within such time. 

32.8 The Parties shall agree or determine the extension (if any) of the time for 

completion of any Services (before or after its expiry) in accordance with sub-

clause 27 [Extension of Time for Completion], to which the Contractor is entitled 

under the Contract. If the Contractor does not agree with the determination of the 

Employer, it shall refer the matter for determination in accordance with 

clause 33. 

32.9 The requirements of this sub-clause are in addition to those of any other sub-

clause which may apply to a claim. If the Contractor fails to comply with this or 

another sub-clause in relation to any claim, any extension of time to which the 

failure has prevented or prejudiced proper investigation of the claim, unless the 

claim is excluded under the second paragraph of this sub-clause. 

33 DISPUTE RESOLUTION 

33.1 If a dispute of any kind arises between the Contractor and the Employer, in 

connection with or arising out of the Contract or the execution of the Services, 

whether during the execution of the Services or after their completion, and 

whether before or after repudiation or other termination of the Contract, including 

any dispute as to any opinion, instruction, determination, certificate or valuation, 

the matter in dispute shall, within 14 (fourteen) days of dispute having arisen, be 

referred to the Project Manager with a copy to the Chief Executive Officers.  The 

Project Manager shall decide the matter within 28 (twenty-eight) days of receipt 

of the reference and notify the Contractor and Project Manager of his decision. 

33.2 If a dispute arises between the Employer and the Contractor, including a dispute 

arising out of the Project Manager's decision in terms of clause 33.1 hereof, or if 

the Contractor is dissatisfied with any instruction, assessment, determination, 

valuation, variation or ruling given or made by the Project Manager in terms of 

his powers under the Contract, the matter shall be referred in Writing to the Chief 

Executive Officer within 28 (twenty eight) days of the decision of the Project 

Manager or of the dispute or dissatisfaction, as the case may be, having arisen.   
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33.3 The Parties shall thereafter endeavour to settle the dispute by way of 

negotiation. 

33.4 The procedure and forum for the negotiations shall be subject to agreement 

between the Parties.  The negotiations shall be without prejudice to either of the 

Parties and neither shall be entitled to rely upon admissions or concessions 

made during such procedures in any ensuing arbitration and/or litigation 

proceedings.   

33.5 Either of the Parties may elect that the negotiation proceedings be facilitated by 

an independent mediator.  In such case, the provisions of clause 33.10 shall 

apply mutatis mutandis to the appointment of such mediator.  Each Party shall 

bear its own costs in respect of the mediation and pay half of the mediator's 

agreed fees and expenses.   

33.6 If the Parties fail to reach a negotiated settlement, or negotiations break down on 

account of a deadlock, the Chief Executive Officers shall decide the dispute and 

shall advise their decision in Writing to the Project Manager and the Contractor 

within 42 (forty two) Days after the day of receipt by them of the reference in 

terms of clause 33.2. The Chief Executive Officers’ decision shall forthwith be 

given effect to by the Project Manager, the Project Manager and the Contractor. 

33.7 Unless the Contract has already been completed, repudiated or otherwise 

terminated, the Contractor shall, in every case proceed with the Services with all 

due diligence, unless and until the Chief Executive Officers’ decision has been 

revised, as hereinafter provided for, by an arbitral award.   

33.8 The Chief Executive Officers’ decision shall be final and binding on the Parties.   

33.9 Should either of the Parties be dissatisfied with the decision of the Chief 

Executive Officers in terms of clause 33.6, it may, within 28 (twenty eight) Days 

after the receipt thereof, declare the matter to be in dispute by written notification 

to the Chief Executive Officers. Unless otherwise agreed, the matter shall be 

referred to an arbitrator appointed in terms of clause 33.10 hereof.   

33.10 The appointment of an arbitrator shall be made by agreement between the 

Parties, after a written submission has been made by either  
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Party to the other of a shortlist containing the names of 3 (three) suitably 

qualified persons.   

33.11 If the Parties fail to agree within 14 (fourteen) Days of receipt of the submission, 

either Party may apply for the nomination of a suitably qualified person by the 

Chairperson for the time being of the Arbitration Foundation of Southern Africa 

(“AFSA”), or by the Vice Chairperson in the absence of the Chairperson.  

33.12 The reference to the arbitrator shall, unless otherwise agreed, be deemed to be 

a submission to the arbitration of a single arbitrator in terms of the Arbitration Act 

(Act No. 42 of 1965, as amended), or any legislation passed in substitution 

thereof. The arbitration shall, unless otherwise agreed, be conducted in 

accordance with the AFSA Rules. 

33.13 The arbitrator shall have full power to open up, review and revise any decision, 

opinion, direction, certificate or valuation of the Project Manager, the Project 

Manager or the Executive Officers insofar as it may in his opinion be necessary 

to do so for the proper determination of the dispute.  

33.14 Neither Party shall be limited in the proceedings before the arbitrator to the 

evidence or arguments submitted to the Project Manager, the Project Manager 

or the Executive Officers, for the purposes of preceding proceedings.  The award 

of the arbitrator shall be final and binding on the Parties. 

33.15 Arbitration proceedings may be entered into after and at any time before the 

completion or alleged completion of the Services, provided always – 

33.16 that the preceding dispute resolution procedures stipulated herein have been fol-

lowed and fully exhausted, 

33.17 that no decision given by the Project Manager, the Project Manager or the 

Executive Officers in accordance with the foregoing provisions shall disqualify 

him as a witness and from giving evidence before the Arbitrator on any matter 

whatsoever relevant to the dispute so referred to the Arbitrator.   

33.18 Any amount which may become payable by the Contractor to the Employer in 

consequence of any decision by the Chief Executive Officers or of an arbitrator's 
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award, as the case may be, in accordance with the foregoing provisions of this 

clause, may be recovered in any manner described in clause 29 hereof or by 

instituting action in a court of competent jurisdiction. 

33.19 The arbitrator's fees and expenses shall be borne by the parties concerned in 

accordance with the terms of the arbitrator's award.  Should one Party pay the 

arbitrator's fees, such Party will have the right to recover from the other Party 

any amount of such fee for which that party is responsible in terms of the 

arbitrator's award. 

33.20 Notwithstanding provisions of this clause 33 or any other clause in this Contract, 

either Party shall be entitled to proceed with court action to a court with relevant 

jurisdiction if they are not satisfied with the decision Chief Executive Officers. 

34 PUBLIC RELATIONS AND PUBLICITY 

34.1 The Contractor acknowledges that certain information pertaining to the Services 

is required to be disclosed in accordance with the statutory reporting obligations 

of the Employer as it may be required to publish from time to time in response to 

enquiries from -  

34.1.1 Parliament and its members and officers in accordance with the provisions 

of the Public Finance Management Act, of 1999;  

34.1.2 the Auditor-General under the Public Audit Act, of 2004; and 

34.1.3 persons acting in the public interest in accordance with the provisions of 

the Promotion of Access to Information Act, 2000. 

34.2 Subject to clause 35, neither Party shall communicate with representatives of the 

press, television, radio or other communications media on any matter concerning 

this Contract without the prior approval of the other Party, such consent not to be 

unreasonably withheld. 

35 CONFIDENTIALITY 

35.1 Each Party ("the Receiving Party") must treat and hold as confidential all 
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information, which they may receive from the other party ("the Disclosing Party") 

or which becomes known to them concerning the Disclosing Party during the 

subsistence of this Contract and any extension thereof. 

35.2 The confidential information of the disclosing Party shall, without limitation, 

include- 

35.2.1 software and associated material and documentation, including information 

contained therein;  

35.2.2 all information relating to  - 

35.2.2.1 the disclosing Party's past, present and future research and 

development; 

35.2.2.2 the Disclosing Party's business activities, products, services, 

customers and Employers, as well as its technical knowledge and 

trade secrets; 

35.2.2.3 the terms and conditions of this Contract; and 

35.2.2.4 Contractor’s data. 

35.3 The Receiving Party agrees that in order to protect the proprietary interests of 

the Disclosing Party in its confidential information -  

35.3.1 it will only make the confidential information available to those of its 

Personnel who are actively involved in the execution of this Contract; 

35.3.2 it will initiate internal security procedures reasonably acceptable to the 

Disclosing Party to prevent unauthorized disclosure and will take all 

practical steps to impress upon those Personnel who need to be given 

access to confidential information, the confidential nature thereof; 

35.3.3 subject to the right to make the confidential information available to their 

Personnel under clause 35.3.1 above, they will not at any time, whether 

during this Contract or thereafter, either use any confidential information of 

the Disclosing Party or directly or indirectly disclose any confidential 
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information of the Disclosing Party to third parties; 

35.3.4 all written instructions, drawings, notes, memoranda and records of 

whatever nature relating to the confidential information of the Disclosing 

Party which have or will come into the possession of the Receiving Party 

and its Personnel, will be, and will at all times remain, the sole and 

absolute property of such Party and shall be promptly handed over to such 

Party when no longer required for the purposes of this Contract. 

35.4 Upon termination or expiry of this Contract, the Receiving Party will deliver to the 

Disclosing Party, or at the Disclosing Party’s option, destroy all originals and 

copies of the Disclosing Party's confidential information in its possession. 

35.5 The foregoing obligations shall not apply to any information which -  

35.5.1 is lawfully in the public domain at the time of disclosure; 

35.5.2 subsequently and lawfully becomes part of the public domain by 

publication or otherwise; 

35.5.3 subsequently becomes available to the Receiving Party from a source 

other than the Disclosing Party, which source is lawfully entitled without 

any restriction on disclosure to disclose such confidential information; or 

35.5.4 is disclosed pursuant to a requirement or request by operation of law, 

regulation or court order. 

35.6 Nothing in this Clause shall preclude the Parties from disclosing the confidential 

information to their professional advisors or financiers in the bona fide course of 

seeking finance, business and professional advice. 

35.7 Each Party hereby indemnifies the other Party against any loss or damage, 

which one Party may suffer as a result of a breach of this Clause by the other 

Party or its Personnel.  

35.8 The provisions of this clause 35 are severable from the rest of the provisions of 

this Contract and shall survive its termination and continue to be of full force and 

effect for a period of 2 (two) years after the date of termination. Notwithstanding 
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the aforementioned, the obligation to keep confidential business and trade 

secrets shall remain in force for an unlimited period of time. 

36 LIMITATION OF LIABILITY 

36.1 Under no circumstances shall either Party be liable for any indirect, 

consequential or like damages which may arise pursuant to this Contract.  

36.2 Furthermore, and notwithstanding anything to the contrary herein, the maximum 

total liability of the Parties to the Employer for any loss or damage suffered by 

the Employer, its agents, employees or sub-contractors, whether in contract, 

delict or otherwise, from any cause whatsoever, and whether in relation to 

damages, penalties or indemnities or otherwise, shall not exceed twice the 

Contract Price. 

36.3 Subject to the aforegoing, and to the extent that it relates to the Services, the 

Contractor indemnifies and shall keep Employer indemnified at all times against 

all losses sustained by Employer in consequence of any - 

36.3.1 loss of or damage to property; 

36.3.2 breach of a statutory duty arising under applicable law; 

36.3.3 claim for or in respect of the death or personal injury of any individual; or 

36.3.4 any breach by the Contractor of any warranties given by it in this Contract; 

36.3.5 including, without limitation, any legal fees or costs, arising in connection 

with the performance or non-performance of any Services; and 

36.3.6 save to the extent caused by the negligence or wilful misconduct of 

Employer or by a breach by Employer of an express provision of this 

Contract. 

36.4 The Contractor indemnifies and shall keep Employer indemnified at all times 

against all losses sustained by Employer in consequence of any claim or action 

whatsoever  of the Contactor, instituted against Employer by a subcontractor of 

the Contractor.  In the event that the Contractor or any of its sub-contractors 
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rendering the Services to Employer, becomes or become involved in arbitration 

or other proceedings falling under a collective agreement under a bargaining 

council, then the Contractor shall immediately inform the Employer thereof and 

on request supply the Employer with a copy of any award made pursuant to such 

proceedings or agreement and any documentation that the Employer may 

request in respect thereof. 

37 ENTIRE AGREEMENT 

37.1 Except where expressly provided otherwise in this Contract, this Contract 

constitutes the entire agreement between the Parties in connection with its 

subject matter and supersedes all prior representations, communications, 

negotiations and understandings concerning the subject matter of this Contract. 

37.2 Each of the Parties acknowledges that - 

37.2.1 it does not enter into this Contract on the basis of and does not rely, and 

has not relied, upon any statement or representation (whether negligent or 

innocent) or warranty or other provision (in any case whether oral, written, 

express or implied) made or agreed to by any person (whether a Party to 

this Contract or not) except those expressly contained in or referred to in 

this Contract, and the only remedy available in respect of any 

misrepresentation or untrue statement made to it shall be a remedy 

available under this Contract; and  

37.2.2 this clause 37 shall not apply to any statement, representation or warranty 

made fraudulently, or to any provision of this Contract, which was induced 

by fraud, for which the remedies available shall be all those available under 

any Law governing this Contract. 

38 SEVERABILITY 

Whenever possible, each provision of this Contract shall be interpreted in a manner 

which makes it effective and valid under any Applicable Law, but if any provision of this 

Contract is held to be illegal, invalid or unenforceable under any Applicable Law, that 

illegality, invalidity or unenforceability shall not affect the other provisions of this 
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Contract, all of which shall remain in full force. 

39 INDEPENDENT STATUS 

39.1 Nothing in this Contract shall be construed as creating a partnership between the 

Parties and neither Party shall have any authority to incur any liability on behalf 

of the other or to pledge the credit of the other Party.  

39.2 It is recorded that it is the intention of the parties to exclude all legal 

consequences of a partnership.  

40 INDEPENDENT ADVICE 

40.1 Each of the Parties hereby respectively agrees and acknowledges that - 

40.1.1 it has been free to secure independent legal advice as to the nature and 

effect of each provision of this Contract and that it has either taken such 

independent legal advice or has dispensed with the necessity of doing so; 

and 

40.1.2 each provision of this Contract (and each provision of the Annexures) is fair 

and reasonable in all the circumstances and is part of the overall intention 

of the Parties in connection with this Contract. 

 

41 COUNTERPARTS 

This Contract may be executed in any number of identical counterparts, all of which 

when taken together shall constitute one agreement. Any single counterpart or a set of 

counterparts taken together which, in either case, are executed by the Parties shall 

constitute a full original of this Contract for all purposes. 

 

SIGNED at ________________________ on  __________________________ 

202…... 
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The Contractor:   

For: Contractor 

            

     PRINT NAME 

     Who warrants that he is duly authorised. 

 

AS WITNESSES: 

1.      

2.      

 

SIGNED at _____________________________ on  

___________________________202….. 

 

The Employer: THE PASSENGER RAIL AGENCY OF SOUTH AFRICA, 

For: THE EMPLOYER 

      

     PRINT NAME 

     Who warrants that he is duly authorised. 

  

AS WITNESSES: 

1.      

2.      
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ANNEXURE A (not applicable) 

Insert name and physical address of Beneficiary] 

 

(“the Beneficiary”) 

 

PERFORMANCE GUARANTEE 

 

Guarantee Reference Number:     

 

1. You have entered into  a written contract with __________________-

______[insert the   name  and  registration number   of   company  and   close   

corporation]   (the   “Applicant”) on____________[insert date] (the “Contract”) in 

terms of which the Applicant  is required to furnish you with a performance guarantee 

for the maximum amount of R[insert] ([insert amount in words]).  

2. We, _______________Bank , _______________________ registration  

number __________________[insert address] (the “Bank”) hereby guarantees the 

payment to you on your first written demand of up to a maximum aggregate amount of 

R[insert] ([insert amount in words]) (the “Guarantee Amount”) in the event that the 

Applicant fails to fulfil any of its obligations under the Contract. 

3. The Bank’s liability under this guarantee  is principal  in nature and 

is not subject to any agreement.  The Bank’s liability shall not be reduced, or in any way 

be affected by any alteration of the terms of the Contract or any other arrangements 

between the Applicant and yourself, whether oral or in writing. 

4. The Bank will pay on written demand and will not determine the 

validity of the demand or become party to any claim or dispute of any nature which any 

party may allege. 

5. Payment will only be made by the Bank against return of this original 

guarantee by you or your duly authorized agent. 
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6. This guarantee shall expire at 12:00 at the abovementioned office of 

the Bank on   [insert the expiry date] (“Expiry”) and any claim and 

statement received hereunder must be received at this office before Expiry. After 

Expiry, this guarantee shall become null and void, whether returned  to  the  Bank  for  

cancellation  or  not  and  any  claim  or  statement received after Expiry shall be 

ineffective. 

7. This guarantee is neither negotiable nor transferable and is restricted 

to the payment of a sum of money only and limited to the Guaranteed Amount. 

8. With each payment by the Bank under this guarantee, the Bank’s 

liability shall be reduced pro rata. 

9. This guarantee shall be governed by and construed in accordance 

with the laws of the Republic of South Africa and shall be subject to the jurisdiction of the 

South African courts. 

10. The Bank accepts that  the  Beneficiary’s  address  reflected  above  is  

the Beneficiary’s domicilium citandi et executandi for all purposes in connection with this 

guarantee. 

SIGNED at _________________________________ on 

_____________________________ 

Witnesses: 

1. ___________________________ 

 ______________________ 

    For: BANK 

     Duly represented by 

     Full Name:  

     Capacity: 

2. ___________________________ 

 ______________________ 

    For: BANK 

     Duly represented by 

     Full Name:  

     Capacity: 
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ANNEXURE B 

SCOPE OF SERVICES 

1 INTRODUCTION AND BACKGROUND  

Fire detection systems are particularly important for businesses that operate trains 

and have telecoms, IT & Signals server rooms on their premises. These businesses 

require high levels of reliability and safety to ensure that their operations run 

smoothly and without interruption. A fire in a train or server room can have serious 

consequences, including damage to equipment, loss of data, and even injury or loss 

of life. Fire detection systems are essential components of building safety and 

protection. These systems are designed to identify and alert occupants of a building 

when there is a fire or smoke present. They provide an early warning of a potential 

fire, allowing occupants to evacuate the building safely and quickly, and enabling 

emergency responders to respond promptly. 

    There are several types of fire detection systems available, including: 

• Smoke detectors: These are the most common type of fire detection system. They 
work by sensing smoke particles in the air and triggering an alarm when the level of 
smoke exceeds a certain threshold. 

 

• Heat detectors: These systems detect changes in temperature and are often used in 
areas where smoke detectors are not suitable, such as kitchens or boiler rooms. 

 

• Flame detectors: These systems detect the presence of flames through the use of 
sensors that detect the infrared or ultraviolet radiation given off by the fire. 

 

• Gas detectors: These systems detect the presence of combustible gases, such as 
methane or propane, and can be used in areas where gas leaks are a concern. 

 

Fire detection systems can be wired or wireless and can be integrated with other 

building systems, such as sprinkler systems and emergency lighting. They are 

typically installed by trained professionals and require regular maintenance to 

ensure they are functioning properly.  Fire detection systems can be integrated 

with other safety systems, such as sprinkler systems and emergency lighting, to 

provide a comprehensive safety solution. Regular maintenance and testing of 

these systems is essential to ensure that they are functioning properly and can 

provide early warning of a potential fire. Additionally, these systems should be 
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installed and maintained by trained professionals to ensure that they are effective 

and meet all relevant safety standards. 

2. BACKGROUND INFORMATION  

Having a fire detection system in a server room is essential for any business, 

including those that operate trains. Server rooms are critical components of modern 

businesses, housing the computer systems and equipment that are essential for daily 

operations. These rooms are often filled with sensitive and expensive equipment that 

can be easily damaged or destroyed in a fire. 

In addition, server rooms generate a lot of heat due to the high-powered equipment 

they contain. This heat can create a fire risk if it is not managed properly. A fire in a 

server room can cause significant disruption to a business, leading to data loss, 

downtime, and lost revenue. 

For businesses that operate trains, the consequences of a fire in a server room can 

be especially severe. Train operations rely heavily on computer systems for 

everything from scheduling to safety monitoring. A fire in a server room can disrupt 

these systems, causing delays, cancellations, and safety risks. 

A fire detection system in a server room can help to prevent these problems by 

providing early warning of a potential fire. Smoke or temperature sensors can detect 

the presence of a fire and trigger alarms or alerts, allowing staff to respond quickly 

and effectively. This can help to minimize damage and downtime and ensure that 

train operations can continue safely and efficiently. 

 

2.1 STATUS QUO 

The last existing AS AND WHEN REQUIRED MAINTENANCE OF FIRE 

DETECTION expired. There is currently no contract in place and there is a 

maintenance backlog and due to this it may cause a delay in life critical and 

property protection emergency actions 

 

3. PROBLEM STATEMENT 

The fire detection at PRASA is non-compliant to South African National Standard 

(SANS 10139) and it therefore poses a threat to life and property. In addition, there 

are many false alarms in the station and the consequence of these false may be 

complacent behaviour from the occupants in the case of real fire, not having   

detection in a server room is that it creates a significant fire risk that could lead to 

damage or destruction of critical equipment, data loss, and business disruption. A fire 
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in a server room can result in extended downtime, lost revenue, and potential safety 

risks for employees and customers. 

 

Without a fire detection system, a fire in a server room can go undetected until it has 

already caused significant damage. By the time the fire is discovered, it may be too 

late to prevent equipment damage, data loss, or business disruption. In addition, 

without early warning of a fire, employees and customers may be at risk of injury or 

even death. 

Furthermore, not having a fire detection system in a server room can also result in 

non-compliance with safety regulations. Many jurisdictions require businesses to 

have fire detection systems installed in server rooms and other critical areas to 

ensure the safety of employees and customers. 

Overall, not having a fire detection system in a server room is a serious problem that 

can have significant consequences for businesses of all types, including those that 

operate trains. It is essential for businesses to install and maintain fire detection 

systems to minimize the risk of fire and ensure the safety of their employees, 

customers, and critical equipment. 

 

4. OBJECTIVE OF THE PROPOSED PROJECT  

The objectives of having fire detection systems in a server room and business 

building are as follows: 

• Early detection of fire: One of the primary objectives of fire detection systems is to 

provide early detection of a fire. Early detection enables quick response and can help 

to minimize damage, prevent loss of critical data, and ensure the safety of employees 

and customers. 

 

• Rapid alerting: Fire detection systems are designed to provide rapid alerting of a 

fire. This can be achieved through audible alarms, visual alerts, and automated 

messaging systems that notify key personnel of the fire. 

 

• Effective response: A fire detection system should be designed to enable an 

effective response to a fire. This includes providing clear instructions for evacuating 

the building, activating suppression systems, and coordinating with emergency 

responders. 

 

• Integration with other systems: Fire detection systems should be integrated with 

other safety and building management systems, such as sprinkler systems, 

emergency lighting, and HVAC systems. This integration enables a coordinated 

response to a fire and can help to minimize damage and downtime 
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• Compliance with regulations: Many jurisdictions have regulations that require 

businesses to have fire detection systems installed in server rooms and other critical 

areas. The objective of compliance is to ensure the safety of employees and 

customers and to avoid potential legal and financial consequences. 

 

• Regular maintenance: Fire detection systems require regular maintenance 

to ensure that they are functioning properly. The objective of regular 

maintenance is to minimize the risk of false alarms, ensure that the system is 

detecting fires effectively, and extend the lifespan of the system. 

 

Overall, the objectives of having fire detection systems in a server room and business 

building are to minimize the risk of fire, ensure the safety of employees and customers, 

and protect critical equipment and data. 

 

5. DESIRED OUTCOMES FOR CARRYING OUT THE PROPOSED 

PROJECT 

The desired outcomes for carrying out a fire detection system project would typically include 

the following: 

• Early detection of fire: The primary goal of a fire detection system is to provide 
early warning of a fire. Early detection can help prevent the spread of fire, minimize 
damage to property, and most importantly, protect the lives of people in the building. 

 

• Rapid notification: Once a fire is detected, the fire detection system should rapidly 
notify the occupants of the building, as well as the local fire department, so that 
appropriate action can be taken. 

 

• Effective suppression: In addition to detecting and notifying of a fire, the fire 
detection system may also include a suppression system that can help extinguish the 
fire or control its spread until the fire department arrives. 

 

• Minimize false alarms: False alarms can be costly and disruptive, so it is important 
that the fire detection system is designed to minimize false alarms while still providing 
reliable detection. 

 

• Compliance with regulations: The fire detection system should be designed and 
installed in compliance with local fire codes and regulations SANS 10139. 
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• Integration with other building systems: The fire detection system should be 
designed to integrate with other building systems, such as HVAC and security 
systems, to ensure that all systems work together effectively in the event of a fire. 

 

• Ease of maintenance: The fire detection system should be designed for ease of 
maintenance and testing, to ensure that it remains in proper working order and is 
able to provide reliable detection over time. 

 

 

6. PROJECT BENEFITS TO PRASA  

There are many benefits to having fire detection systems installed in a building, 

including: 

• Early detection: Fire detection systems are designed to detect fires in their early 
stages, which can help prevent the spread of fire and minimize damage to property. 

 

• Life safety: Fire detection systems are designed to alert occupants of a building to 
the presence of a fire, giving them time to evacuate before the fire spreads. 

 

• Property protection: Fire detection systems can help minimize damage to property 
by detecting fires early and alerting the fire department to the scene quickly. 

 

• Compliance with regulations: Many local fire codes and regulations require the 
installation of fire detection systems in certain types of buildings, so having a fire 
detection system installed can help ensure compliance with these regulations. 

 

• Lower insurance premiums: Insurance companies often offer lower premiums to 
buildings that have fire detection systems installed, as they are seen as lower risk. 

 

• Integration with other systems: Fire detection systems can be integrated with other 
building systems, such as HVAC and security systems, to provide a comprehensive 
safety and security solution for the building. 

 

Having a fire detection system installed in a building can provide numerous benefits, 

including increased safety, protection of property, and compliance with regulations, while 

also reducing risk and providing peace of mind. 
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7. CURRENT MECHANISMS IN PLACE TO ADDRESS THE PROBLEM 

Currently the system needs service, and some are non-compliant to SANS 10139. We 

currently have no contract in place to service and maintain. 

 

8. SCOPE OF WORKS AND AREAS OF FOCUS 

8.1 SCOPE OF THE DESIRED SOLUTION  

The scope of a maintenance contract for a fire detection system will depend on the specific 

requirements of the system and the building it is installed in. However, the following are 

some of the elements that may be included in a maintenance contract for a fire detection 

system: 

• Inspection and testing: Regular inspection and testing of the fire detection system 

may be included in the maintenance contract. This can help identify any issues or 

problems with the system and ensure that it is functioning properly. 

 

• Cleaning and calibration: The maintenance contract may include cleaning and 

calibration of the system to ensure that it is functioning at optimal performance. 

 

• Battery testing and replacement: The maintenance contract may include regular 

testing and replacement of batteries in the system to ensure that it is functioning 

properly in the event of a power outage. 

 

• Software updates: If the fire detection system includes software, the maintenance 

contract may include regular updates to ensure that the system is up-to-date and 

functioning properly. 

 

• Emergency service and repairs: The maintenance contract may include emergency 

service and repairs to address any issues or problems with the system that arise. 

 

• Compliance with regulations: The maintenance contract may include ensuring that 

the fire detection system remains in compliance with local fire codes and regulations. 

 

The scope of the maintenance contract should be tailored to the specific needs of the fire 

detection system and the building it is installed in. It is important to work with a qualified 

fire protection professional to design and implement a maintenance contract that meets 

these needs and ensures that the fire detection system remains in proper working order 

over time. 
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8.2 REQUIRED PROFESSIONAL SERVICES  

There are several professional services that can help with fire detection. Here are a few 

examples: 

• Fire Alarm System Installation and Maintenance Services: Professional fire alarm 

system installers can help design and install a fire alarm system that is tailored to 

your specific needs. They can also provide ongoing maintenance services to ensure 

that the system is functioning properly and in compliance with local codes and 

regulations. 

 

• Fire Risk Assessment and Consulting Services: Fire risk assessment and 

consulting services can help identify potential fire hazards in your building or facility 

and recommend solutions to mitigate those risks. They can also provide guidance on 

fire safety regulations and compliance requirements. 

 

• Fire Detection and Monitoring Services: Fire detection and monitoring services 

provide round-the-clock monitoring of your facility for signs of fire. They can also 

provide automatic fire detection systems that can alert authorities and trigger 

sprinkler systems in the event of a fire. 

 

• Fire Safety Training: Fire safety training can help ensure that your employees are 

prepared to respond to a fire emergency. Professional trainers can provide 

customized training programs that cover fire prevention, evacuation procedures, and 

the proper use of fire extinguishers. 

 

It's important to note that the specific professional services you need for fire detection will 

depend on the size and complexity of your facility, as well as local fire safety regulations. 

It's recommended to consult with a professional fire safety company to determine which 

services would be best suited for your needs. 

 

8.3 INSURANCE REQUIREMENTS FOR THE PROJECT 

The insurance requirements for a fire detection system project will depend on several 

factors, including the size and complexity of the project, the type of facility being protected, 

and local regulations. 

These are some general insurance requirements that may apply to a fire detection system 

project: 

• Liability Insurance: Liability insurance is typically required for any contractor or 

subcontractor working on the project. This type of insurance protects against property 

damage or personal injury that may occur as a result of the work being performed. 
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• Professional Liability Insurance: Professional liability insurance, also known as 

errors and omissions insurance, may be required for companies providing fire 

detection and monitoring services. This type of insurance protects against claims of 

negligence or errors in the services provided. 

 

• Workers' Compensation Insurance: Workers' compensation insurance is typically 

required for any employees working on the project. This type of insurance provides 

benefits to employees who are injured or become ill as a result of their work. 

 

• Property Insurance: Property insurance may be required for the facility being 

protected by the fire detection system. This type of insurance covers damage or loss 

to the property as a result of a fire or other covered event. 

 

It's important to consult with your insurance provider to determine the specific insurance 

requirements for your fire detection system project. They can help you understand your 

coverage options and ensure that you have the appropriate insurance in place to protect 

your project and your business. 

 

8.4 TARGETED AREA BY THIS PROJECT  

All corridors station bound building the location and extent of the Works is along the 
following rail corridors: 

• Cape Town Station to Wellington Station 

• Cape Town Station to Strand Station 

• Cape Town Station to Simons Town Station 

• Cape Town Station to Dieprivier Station via Cape Flats 

• Cape Town Station to Bellville Station via Monte Vista Station 

• Cape Town Station to Chris Hani Station 

• Philippi Station to Kapteinsklip Station 

• Eersterivier to Muldersvlei Station 
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The location and extent of the site of the Works is between the property boundaries 

of PRASA WC and TFR in the Western Cape. The Contractor shall acquaint himself 

with the available access to the various sites and the condition of the roads during 

the site inspection. 
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8.5 PRASA’S RESPONSIBILITIES  

PRASA, or the Passenger Rail Agency of South Africa, has several responsibilities when 

going out on a project. These responsibilities are guided by the Public Finance Management 

Act (PFMA) and the Treasury Regulations, which provide a framework for project 

management in the public sector. 

Some of PRASA's responsibilities when going out on a project include: 

• Conducting a feasibility study: PRASA must conduct a feasibility study to 

determine the viability of the project, including its technical, financial, environmental, 

and social aspects. 

• Developing a project plan: PRASA must develop a comprehensive project plan that 

outlines the project objectives, scope, timeline, budget, and risk management 

strategies. 

 

• Securing funding: PRASA must secure funding for the project, either through its 

own budget or through external funding sources. 

 

• Ensuring compliance with relevant legislation: PRASA must ensure that the 

project complies with all relevant legislation, regulations, and policies, including 

environmental and social impact assessments. 

 

• Appointing a project team: PRASA must appoint a project team that includes a 

project manager, technical experts, and other relevant stakeholders. 

 

• Monitoring and evaluating the project: PRASA must monitor and evaluate the 

project to ensure that it is progressing according to plan, and to identify any issues 

that need to be addressed. 

 

• Managing the project budget: PRASA must manage the project budget effectively, 

ensuring that all costs are accounted for and that the project remains financially 

viable. 

 

• Reporting on the project: PRASA must report regularly on the project to 

stakeholders, including the public, government, and funders. 

 

By fulfilling these responsibilities, PRASA can ensure that its projects are well-planned, well-

executed, and deliver the intended benefits to the public. 

The information contained in this communication from the sender is confidential. This e-mail 

message is intended for the sole use of the individual or entity to which it is addressed. If you 

have received this email in error, please notify the sender immediately by email or 

telephone, and thereafter delete this email from any and all computer systems in which it 

may be stored. Any views or opinions presented in this e-mail are solely those of the 
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individual sender and shall not be construed as those of Passenger Rail Agency of South 

Africa (PRASA). 

 8.6 EXTENT AND COVERAGE OF PROPOSED PROJECT  

            PRASA: Western Cape region 

 

8.7 MEASUREMENTS AND PAYMENTS  

The measurement and payment provisions for as and when required maintenance of fire 

detection would typically be set out in the contract between PRASA and its contracting 

partner. 

In a contract for as and when required maintenance, the payment provisions would typically 

be based on the actual work performed and materials used, rather than a pre-determined 

lump sum or unit price. This means that the contractor would be required to submit invoices 

for each instance of work performed, detailing the specific tasks carried out, the time spent 

on each task, and the materials used. 

The payment provisions would also typically specify the rate or rates to be applied for each 

type of work or service provided. For example, there may be different rates for routine 

maintenance, emergency repairs, and replacement of equipment. The rates may be based 

on hourly or daily rates for labour, and cost-plus for materials used. 

The contract may also include provisions for verifying and approving invoices, including 

requirements for documentation, such as timesheets and receipts, and a process for 

resolving disputes or disagreements over invoices. 

It is important for both parties to carefully review and understand the payment provisions of 

the contract to ensure that they are clear and fair, and that they accurately reflect the nature 

of the work to be performed. 

 

8.8 FORM OF CONTRACT  

The GCC is a standard form of contract that is commonly used for the procurement of goods 

and services by public entities in South Africa. This form of contract is generally used for the 

procurement of goods and services that do not require specialized engineering or 

professional services. 

Since the maintenance, servicing, and repair of fire detection and associated equipment is 

typically a routine and ongoing service, it is likely that PRASA would use the GCC for this 

type of procurement. The GCC sets out the general terms and conditions of the contract, 

including the scope of work, payment terms, warranties, and dispute resolution procedures.  
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For this tender the form of contract and GCC will be PRASA’s “MASTER SERVICE AND 

REPAIR CONTRACT”. 

 

8.9 OTHER RELATED PROJECTS  

 No related projects  

  

9. SPECIFICATION OF THE WORK OR PRODUCTS OR SERVICES 

REQUIRED  

9.1 PROFESSIONAL TECHNICAL STAFF REQUIREMENTS  

9.1.1 KEY PROFESSIONAL STAFF  

Experience key professional staff in relation to the scope of work – Professionals Services: 

In South Africa, the qualifications required for technicians to maintain fire detection systems 

are regulated by the South African Qualifications Authority (SAQA) and the Department of 

Employment and Labour (DEL). The specific qualifications required may vary depending on 

the type of fire detection system and the level of responsibility of the technician. 

Generally, technicians should have a strong understanding of fire safety principles, electrical 

systems, and electronics. They should also have received specialized training on the specific 

fire detection system they will be maintaining and be able to follow the manufacturer's 

instructions and industry best practices. 

The DEL requires that fire detection system technicians are registered with the South African 

Fire Protection Association (SAFPA) and hold a valid SAQCC-Fire Detection and Alarm 

Systems accreditation. The accreditation requires technicians to have successfully 

completed a SAQCC-Fire Detection and Alarm Systems course, which covers the 

installation, commissioning, and maintenance of fire detection and alarm systems. 

Additionally, some fire detection system manufacturers may require their own certification or 

training programs for technicians who maintain their systems. 

It is important to consult with local authorities and industry associations in South Africa to 

determine the specific qualifications necessary for maintaining fire detection systems in that 

country. 
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9.1.1.1   TECHNICIAN 

 
There are several categories of registration available through SAQCC Fire and the desired 

minimum qualifications for the Technician are as follows: 

• Installer: for individuals or companies involved in the installation of fire protection 

equipment and systems. 

 

• Commissioner: for individuals or companies involved in the commissioning and 

testing of fire protection systems. 

 

• Inspector: for individuals or companies involved in the inspection and maintenance 

of fire protection systems 

 

• Designer: for individuals or companies involved in the design of fire protection 

systems. 

 

• Approver: for individuals or companies involved in the approval of fire protection 

systems. 

 

To register with SAQCC Fire, practitioners must meet the minimum requirements for 

their chosen category of registration, which may include relevant qualifications, 

experience, and training. They must also pass an assessment and demonstrate ongoing 

compliance with relevant regulations and standards. Once registered, practitioners are 

required to maintain their registration by meeting ongoing training and compliance 

requirements set by SAQCC Fire. 

 

9.2 TECHNICAL INFORMATION TO BE PROVIDED WITH TENDER  

When preparing a tender for as and when required maintenance, it is important to include 

technical information that clearly outlines the scope of work, requirements, and specifications 

for the maintenance services to be provided. Some of the technical information that may be 

required in a tender for as and when required maintenance includes: 

• Scope of work: A clear description of the work to be performed, including the types 
of equipment and systems that will require maintenance, the expected frequency of 
maintenance, and any specific requirements or limitations. 

 

• Experience and qualifications: Information about the contractor's experience and 
qualifications in providing maintenance services for similar types of equipment and 
systems. This may include details about the contractor's technical expertise, 
certifications, and references from previous clients. 
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• Technical specifications: Detailed technical specifications for the equipment and 
systems to be maintained, including information about the manufacturer, model 
numbers, and any specific technical requirements or limitations. 

 

• Work plan: A detailed work plan outlining the contractor's approach to carrying out 
the maintenance services, including schedules, timelines, and any procedures or 
protocols that will be followed. 
 

• Quality assurance: Information about the contractor's quality assurance processes, 
including how they ensure that the work is performed to a high standard and meets 
all relevant safety and quality standards. 
 

• Health and safety: Information about the contractor's health and safety policies and 
procedures, including how they will ensure that all work is carried out safely and in 
compliance with relevant regulations and standards. 
 

• Reporting: Details about how the contractor will report on the maintenance work 
performed, including any required documentation, reporting formats, and frequency 
of reporting. 

 

The technical information provided in a tender for as and when required maintenance 

should demonstrate the contractor's expertise, experience, and ability to meet the 

requirements and specifications of the contract. It should also provide PRASA with a 

clear understanding of what the contractor will be doing and how they will be doing it, to 

ensure that the maintenance work is carried out effectively and efficiently. 

 

 

10. TECHNICAL SPECIFICATIONS RELATED TO THIS PROJECT  

The engineering specification of the items for the systems is described below. All relevant 
specifications and datasheets have been included, “Please note the materials, equipment 
and systems specified is not limited to a specific product unless indicated by Metrorail. If any 
other material is used than those recommended in the tender document, the tenderer is 
obliged to submit detailed specifications of the material, equipment and system that is being 
offered as an alternative. These materials will be subject to PRASA Metrorail’s approval.” 

 
A maintenance plan for fire detection systems is essential to ensure that the system is 

working correctly and can detect fires quickly and accurately. Here are some steps you can 

take to develop a maintenance plan for fire detection: 

 

• Regular Inspections: Fire detection systems should be inspected regularly to 
ensure they are working correctly. This includes checking the sensors, control 
panels, and other components to ensure they are clean and free of damage. 
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• Testing: Fire detection systems should be tested periodically to ensure that they are 
functioning correctly. This includes testing the smoke detectors, heat detectors, and 
other sensors to ensure that they can detect a fire quickly and accurately. 

 

• Cleaning: Fire detection systems should be cleaned regularly to remove dirt, dust, 
and other debris that can affect their performance. This includes cleaning the 
sensors, control panels, and other components. 

 

• Record Keeping: All maintenance and testing activities should be recorded in a 
logbook or other record-keeping system. This will help you track the performance of 
the system over time and identify any issues that need to be addressed. 

 

• Professional Maintenance: It is important to have a qualified professional perform 
regular maintenance on your fire detection system to ensure that it is working 
correctly. This includes testing and inspecting the system, as well as making any 
necessary repairs or upgrades. 

 

By following these steps, you can develop a comprehensive maintenance plan for 
your fire detection system that will help ensure it is working correctly and can detect 
fires quickly and accurately. 
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Maintenance Plan 
 
1. Daily Checks  
- Checks to ensure system is operating normally. 
- Rectify and record any faults found.  
 
2. Weekly Checks 
- Checks to ensure signal to monitoring station are functioning. 
- Check battery and voltage conditions. 
- Rectify and record any faults. 
 
 3. Monthly Checks 
- Simulate fire and fault conditions in all zones.  
- Check that the power supply, indicator, alarm outputs etc. are operating correctly. 
- Rectify and record any faults. 

 
 

SMOKE ALARM MAINTENANCE CHECKLIST 
 

Smoke alarm has been tested because of: 

 routine test and maintenance extended absence of occupants  
 annual test and maintenance complaint __________________________ 
 change of tenancy other ______________________________ 

 
 

A.    WEEKLY ROUTINE TEST AND MAINTENANCE              YES NO   
                                

1 Smoke alarm is securely fastened to the wall or ceiling.   

2 Smoke alarm shows no evidence of physical damage, 
paint application, or excessive grease and dirt 
accumulations. 

  

3 Ventilation holes on the smoke alarm are clean and 
free of obstructions. 

  

4 Smoke alarm signal sounds when the test device is 
operated. 

  

 
 

B.  MONTHLY ROUTINE TEST AND MAINTENANCE              YES NO 
                                  

1 Smoke alarm is securely fastened to the 
wall or ceiling. 

  

2 Smoke alarm shows no evidence of 
physical damage, paint application, or 
excessive grease and dirt accumulations. 

  

3 Smoke alarm has been vacuumed.   
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4 Smoke alarm is powered by: __ AC wiring; 
__ standard battery; __ long life battery that 
expires in the year____ for battery operated 
smoke alarms: __ Battery has been 
replaced and securely connected to the 
clips.  Battery is of the type____ as 
recommended by the manufacturer. Battery 
terminals are free of corrosion and signs of 
leakage. 

  

5 Smoke alarm signal sounds when the 
smoke alarm is tested using smoke. 
 
produced from a burning: __ incense stick, 
__ punk stick, or__ cotton string. 

  

 
 

C.  SERVICE ROUTINE TEST AND MAINTENANCE  
(Complete this section if “No” is checked in sections A or B.)    
                                         

Smoke alarm has been serviced as follows:  
_____________________________________ 

______________________________________________________________
____________ 

Smoke alarm has been replaced because of: 
 failure to sound alarm during test                                      frequent false 
alarms  
 physical damage                                                               battery leakage 
 painted exterior case                                                         age 
 excessive stains, grease, or dirt accumulations                  
other_______________________  

 
According to SANS 10139, the maintenance intervals for fire detection sensors can 
vary depending on the type of sensor and its specific application. Here are some 
general guidelines: 

 
1. Smoke Detectors: 

• Optical Smoke Detectors: Typically, these detectors should undergo a functional 

test and inspection every six months. The detector's chamber should also be 

cleaned at least once a year. 

• Ionization Smoke Detectors: These detectors require a functional test and 
inspection every six months. The radioactive source should be checked every five 
years, and the detector's chamber should be cleaned annually. 

 
2. Heat Detectors: 
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• Fixed Temperature Heat Detectors: These detectors should undergo a functional 

test and inspection every six months. 

• Rate-of-Rise Heat Detectors: Similar to fixed temperature heat detectors, these 
detectors should undergo a functional test and inspection every six months. 

 
3. Flame Detectors: 

• Ultraviolet (UV) Flame Detectors: These detectors should undergo a functional 

test and inspection every six months. The detector's lens should be cleaned 

annually. 

• Infrared (IR) Flame Detectors: These detectors should undergo a functional test 
and inspection every six months. The detector's lens should be cleaned annually. 

 
4. Gas Detectors: 

• Gas detectors, such as carbon monoxide (CO) or carbon dioxide (CO2) 
detectors, should undergo a functional test and inspection every six months. 

 
It's important to note that these maintenance intervals are general recommendations, 

and specific requirements may vary depending on factors such as the manufacturer's 

guidelines, environmental conditions, and local regulations. It's crucial to consult the 

manufacturer's documentation and adhere to any specific recommendations provided 

for the fire detection sensors installed in your system. 

Additionally, remember to document all maintenance activities, including the dates of 
inspections, functional tests, and any repairs or replacements performed on the 
sensors. Proper record-keeping is essential for compliance and tracking the 
performance of the fire detection system over time. 
 
In order to ensure the proper maintenance and adherence to standards for our fire 

detection systems, it is imperative that a project manager approves any job related to 

the maintenance of the system components mentioned in SANS 10139 guidelines. 

This approval requirement is effective immediately and applies to all personnel 

involved in fire detection systems maintenance. 

The project manager will be responsible for reviewing and approving job requests, 
including but not limited to inspections, functional tests, repairs, replacements, and 
calibration activities for smoke detectors, heat detectors, flame detectors, and gas 
detectors. The purpose of this approval process is to ensure consistency, 
compliance, and optimal performance of our fire detection systems. 

 
To obtain approval for a fire detection system job, please follow the following 

procedure: 

1. Prepare a detailed job request, including the scope of work, specific tasks to be 

performed, and any required materials or equipment. 
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2. Submit the job request to the project manager responsible for fire detection 

systems maintenance. Include any supporting documentation or reports as 

necessary. 

3. The project manager will carefully review the job request, assess its feasibility, and 

evaluate its compliance with SANS 10139 guidelines and any other relevant 

standards or regulations. 

4. Upon approval, the project manager will provide authorization to proceed with the 

job, including any specific instructions or requirements. 

5. If any modifications or changes are required to the job request, the project 

manager will communicate them to the requesting personnel for further clarification 

or adjustment. 

Please note that any fire detection system job performed without prior approval from 

the project manager will not be considered authorized and may be subjected to 

disciplinary action. 

By implementing this approval process, we aim to ensure the highest level of safety 
and reliability of our fire detection systems.  

 
 

ZP3 Series Analogue Addressable Control Panels 

 
Figure 1: ZP3 Series Analogue Addressable Control Panels 

 
Description  
 
Recognise Real Fires Sooner 
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Up to 127-line devices (sensors, call points, sounders, or interface units) may be 

connected to each of the ZP3 loops. All loop devices incorporate switch settings 

enabling them to be assigned a unique address, the location of which is pinpointed 

and polled by the panel every two seconds. Variations in the sensor's environment 

caused by increases of temperature or products of combustion are reported to the 

panel where they are processed and compared to known fire data prior to any alarm 

output being activated. 

 
          Unique Device Addresses 

 
Up to 127-line devices (sensors, call points, sounders, or interface units) may be 

connected to each of the ZP3 loops. All loop devices incorporate switch settings 

enabling them to be assigned a unique address, the location of which is pinpointed 

and polled by the panel every two seconds. Variations in the sensor's environment 

caused by increases of temperature or products of combustion are reported to the 

panel where they are processed and compared to known fire data prior to any alarm 

output being activated. 

 
Software Flexibility 
 
Constant communication between control panel and sensor enables the ZP3 to 

provide a wide range of user facilities including pre alarm, constant sensitivity 

adjustment and service and near service listings for all sensor types. Software 

flexibility enables facilities such as alarm organization, evacuation procedures and 

complex cause and effect requirements to be easily programmed into any system. All 

customer and site data are held in non-volatile flash memory, ensuring both ease of 

initial system data input and subsequent on-site amendments and modifications 

should they be required. 

 
Optional Facilities 
 
An onboard printer module together with a series of facility boards can be added to 

the standard panel to extend any panel up to 768 programmable inputs and outputs. 

 
Remote Diagnostics 
 
Designed to provide the user with full facilities for both fault diagnosis and system 

configuration off site, the remote diagnostics hardware and software package makes 

information available to service personnel prior to visiting site for remedial action or 

maintenance activity. 

 
 
Standard Features 
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• Certified to CPD and EN54 parts 2 and 4. 

• Advanced sensing techniques 

• Extensive networking ability 

• Loop powered sounders 

• Ease of operation  

• Service and near service facility 

• Sophisticated alarm verification 

• Automatic self-test 

• Day / night control 

• Radio loop interface 

• Automatic contamination adjustment for each sensor 

• Intelligent loop isolation 

• Self-test sounder 

• Password protection 

• Event log 

 

 
Specifications 

Specification • Control panel EN54 Pt 2  

• Integral power supply unit EN54 Pt 
4  

• Meets recommendations in 
systems to BS5839 Pt1 

EMC CE marked (EEC89/336) 

Loop capacity 127 addresses 

Compatibility Surface or recessed (with ZP3 flushing 
collar) 

Power Requirements • Panel (Quiescent at 24 VDC) 4 
loops 420mA Load of panel only, 
excluding any external devices. 

• Panel (Alarm at 24 VDC) 820mA 
25% of zones in alarm 

• Per Loop (Quiescent at 24 VDC) 
70mA Fully loaded loop, with 127 
ZP devices, not in alarm 
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Power Supply • Input 230 Vac 50 Hz + or -10% 
0.75 Amps 

• Optional input DC 24 to 50 volts 
load dependent. 

• User output 24 Vdc (nominal) up to 
3.0 Amps 

• Battery charge 28.2 Vdc 1.2 Amps 

Wiring 2 cores screened (to local codes and 
standards) 

Monitoring Loop wiring Open and short circuit fault, 
earth leakage, sensor removed and 
wrong device type 

Switched outputs (standard) • Sounder circuits (programmable) 2 
x dual (monitored) 

• Fire (common) 1-volt free N/O or 
N/C 1-volt free N/O or N/C 

• Fault (common) 1-volt free N/O or 
N/C (software set) 

• Remote manned centre (fire) 1 
monitored. 

• Remote manned centre (fault) 1 
monitored 

Switched I/O (optional & programmable) Non loop devices, sounder circuits, relay 
outputs, transistor output monitoring 
inputs 768 total max 

Indicators System status 87 light emitting diodes, 
text display 4-line, 160-character, LCD 
(back lit) 

Optional printer 24 characters (built into front door) 

Software Firmware and site configuration 
programming - Flash memory 

Communications ports Z-Port 1 Planner, RS 232 Z-Port 2 
Network, RS 485 / fiber optic 

Repeater Panel ZP3 RDUB1-24 remote display unit 

Selectable features Common sounders, Coincidence alarm, 
RMC fire, RMC fault, Zone walk test, 
Control output, Output delays, Alarm 
counter, Sounder silence delay, Alarm 
verification 
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Standby batteries 2 x 12-volt sealed lead acid - up to 28 Ah 
(Panasonic) accommodated inside panel 
enclosure 

Temperature range -5°C to +40°C 

Humidity range 10% to 90% RH (non-condensing) 

Environmental IP30 (indoor installation) 

Construction Enclosure - Back box and hinged door - 
sheet steel 

Dimensions 540 mm (H) x 410 mm (W) x 137 mm (D) 
Overall dimensions when mounted in 
flushing collar 623 mm (H) x 512 mm (W) 
15 mm projection when recessed 

Color Pantone 428c Cool grey 

Weight 11.0 Kg with printer (batteries excluded) 

Publication No PS1278 

 

 

 

 

 

Ordering Information 

 

Part No. Description 

71321 ZP3-LITE 1 Loop Analogue Control 
Panel, 230V (EN54) 

71301 ZP3-1L 1 Loop Analogue Control Panel, 
230V (EN54) 

71401 ZP3-2L 2 Loop Analogue Control Panel, 
230V (EN54) 

71501 ZP3-4L 4 Loop Analogue Control Panel, 
230V (EN54) 

76102 ZP3-FC ZP3 Flush Collar (EN54) 
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76102-C ZP3-FC-C ZP3 Flush Collar (EN54) – 
CHROME 

 

ZP2-F2-S-xx Addressable Fire Panel with User Interface - 2 Loop small cabinet. 

 

Figure 2: ZP2-F2-S-xx Addressable Fire Panel with User Interface - 2 Loop 

small cabinet 

 

Description  

Overview 

The ZP2 Series life safety control systems are bringing the speed and functionality of high-

end intelligent processing too small to mid-sized addressable applications. They feature an 

attractive contemporary design that goes with any decor. Special plastics allows for painting 

in any color and the easy to remove electronics will support in this matter. The gently lined 

door with the intuitive dark inset user interface and EN54 compliant graphical LCD offers a 

distinctive flair. The main controls are clearly but discreetly highlighted with the focus on the 

centrally located Jog Dial. With the addressable detection and a full line of easily configured 

option cards and modules, USB, and Ethernet® connectivity, these quick-to-configure 

systems offer versatility that benefits building owners and life safety system installers alike. 

The Panel 

The fire panels supplied in local language, with user interface, with 2 loops that support up to 

254 devices each (127 addresses) in 128 zones, have standard 4 supervised sounder/fire-

routing outputs, which can be used as freely programmable outputs as well. In addition, 2 

conventional relay outputs and 2 supervised outputs, working in pair and dedicated to 

common fire and fault conditions, as well as 2 user configurable inputs for monitoring and 

control are available. 
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Options 

The panels support one auxiliary relay board with 8 outputs - 2 standard fitted with relays 

and 6 open collector outputs with the option to add relays afterwards - and one network 

board to create a maximum of 32 nodes / 32 loops network of fire panels, fire panel 

repeaters and black-boxes (including conventional fire panels and fire panel repeaters up to 

a maximum of 64 conventional zones). Last but not least, in case separate zone indications 

are required, a 24-zone fire/fault LED indicator board can be mounted in the panel or 

repeater with space for a 4-digit number. 

Approvals & Compliance 

• CE / CPD / EN54-2 / EN54-4  

• NEN2535 / NBNS21-100 compliant  

• BS5839-1 compliant  

• Veds and LPCB certified.  

• WEEE / RoHS compliant 

 

Standard Features 

• 2 loops with up to 128 zones 

• Up to 24 LED Zone indicators for Fire and Fault with space for a 4-digit number 

• Auto configuration and default EN54 setup modes 

• Ethernet port with TCP/IP for remote maintenance and programming 

• EN54 compliant graphical LCD with icons and symbols for easy recognition of events 

• Jog Dial with 4 soft buttons for simple and intuitive user control 

• Aesthetic pleasing design with special paintable synthetic door 

• Easily removable door and chassis for quick and clean installation 

• All pluggable connectors 

• 3 USB ports with memory stick support and RS232 for printer support 

• Email notification for events directly from the panel (4 user accounts) 

• 3 operator level menu structure with username and password 

• History log memory for 9999 events 

• Compatible with the Zitone loop powered sounders/beacons and base sounders and 

Zitone series detectors. 
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Specifications 

Mains supply 

Voltage 230 / 110 VAC (+10% / -15%) 

Frequency 50 / 60 Hz (±5%) 

Current Nom. 0.6 / 1.3 A, Max. 1.5 / 3.15 A 

Fuse rating 2 / 4 A 

Cable type 3 x 1.5 mm² (live, neutral, earth) 

Batteries Max. 2 x 12V/18Ah (use supplied cables) 

Outputs 

Programmable supervised 2, 750mA / 19.5-28VDC (24VDC nominal) 

General Fire + Fault supervised General Fire + Fault supervised 

General Fire + Fault relay 2 

Aux 1 resettable, 500mA / 19.5-28VDC 
(24VDC nominal) 

Cable type Recommended 2 core 1.5 mm² twisted 
pair 

End of Line resistor 15kohm 

Inputs 

Programmable 2 

Cable type Recommended 2 core 1.5 mm² twisted 
pair 

End of Line resistor 15kohm 

Maximum Load 150 Ma 

Loops 

Outputs 2, 300mA@11VDC (peak 500mA@20V) 

Cable length max 75ohms / 700nF (max 3.5km with 
2mm² and 127 detectors) 

Cable type Recommended 2 core 1.5 mm² twisted 
pair 

Environmental conditions 
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Storage temperature -10°C to +50 °C 

Operating temperature -8°C to +42 °C 

Relative humidity max. 95 % (non-condensing) 

Mechanical 

Size (W x D x H) 410 x 162 x 298 mm 

Weight 5.2 kg (without batteries) 

Color RAL7035 

Cable entries (Top / Bottom / Back) 18 (20mm) / 2 (20mm) / 2 removable 
plates 

IP rating IP30: for indoor use only 

 

Ordering Information 

Part No. Description 

ZP2-F2-S-xx Addressable Fire Panel with User 
Interface - 2 Loop small cabinet 

-xx Replace with the applicable language 
code (check with your local UTC Fire & 
Security equipment supplier) 

ZP2-ZI-24-S Addressable Fire Panel Component - 
LED indicator - 24 zone 

2010-2-NB Addressable Fire Panel Accessory - 
Network Printed Circuit Board 

BS127N Sealed Lead-Acid Battery - 12V 7.2Ah - 
VdS approved 

2010-2-FTP-C30 Addressable Fire Panel Accessory - 
Cable FTP CAT5 - 3m 

2010-2-USB-C30 Addressable Fire Panel Accessory - 
Cable USB A to B - 3m 
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Figure 3: TYPICAL DIMMENSION EXAMPLE 

 

1200/2000 Series Addressable Fire Panel with 2 to 4 loops, 16 zone LEDs 
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Figure 4:1200/2000 Series Addressable Fire Panel with 2 to 4 loops, 16 zone 

LEDs. 

 

Description  

The FP1216C is a versatile addressable fire panel supplied with 2 class-A loops. In addition 

to a generous backlit LCD display, it provides LEDs for indicating both fire and fault 

conditions with text descriptions for 16 fire zones on the front panel user interface. The panel 

may be upgraded with an additional 2 class-A loops, full inter-panel networking facilities on 

both copper or fiber, as well as with a LON network bus that supports the Artech LON700 

devices and repeaters, amongst others. The FP1216C provides extensive maintenance 

features, boasts powerful I/O programming, and supports both Artech 2000 and 900 series 

protocols. 

 

Standard Features 

• Configuration, maintenance, and graphic PC software support 

• Up to 128 device addresses per loop 

• Full intercanal network options 

• Full range of repeaters and LON700 devices including Dutch and Scandinavian fire 

brigade panels, and Scandinavian alarm delay units 

• Networkable ''black box'' panels 

• Power supply for 72-hour autonomy 

• Default start-up and service modes 

• Programmable service reminders, on-line diagnostics, and statistics 

• Maintenance warnings and soak testing facilities 

• One-man maintenance 
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• Floating background and drift compensation 

• Programmable day/night functionality 

• Coincidence within and between zones 

• Timed and manual zone control 

• I/O programming with Boolean functions 

• Scandinavian variants with Scandinavian firemen’s key available 

• EN54 and CPD certified. 
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Specifications 

Power Supply 

Mains supply 230 VACS (+10%, -15%), 47-63 Hz 

Power requirement 200 VA 

Operating voltage 21 to 28 VDC 

Operating current 200 mA @ 24 VDC 

Alarm current < 240 mA @ 24 VDC 

Auxiliary supply (24 VDC) 9 to 28 VDC @ 1 A (max) 

Auxiliary supply (5 VDC) 5 VDC (±0.1V) 75 mA (max) 

Battery charger 27.3 VDC at 20°C, 36 mV/°C 

Batteries 2 x 12 V (7Ah to 45 Ah) 

Loop specifications 

Loops per panel 4 (Class A)/8 (Class B) 

Loop current < 500 Ma 

Addresses per loop <128 

Loop cable length < 2 km 

Loop cable specification Ø 1 mm, 300 nF/km, 100 ohms 

Inputs and outputs 

Relays 4 (2A @ 24 VDC - 60W) 

Supervised Relays 4 (24 VDC, 30 ohm, 120 nF, 500 m) 

Inputs (Opto Isolated) 4 (15 VAC/0 to 28 VDC) 

Inputs (Supervision selectable) 4 

Zone indicators per panel 16 (fire & fault) 
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Environmental 

IP rating IP54 

Operating temperature -5°C to +40°C 

Storage temperature -20°C to +60°C 

Physical 

Color RAL9016 Traffic White 

Dimensions (h x w x d) 445 x 445 x 120 mm 

Weight (no batteries) 9 kg 

Protocol dependent 

 

Ordering Information 

FP1216C-xx 1200/2000 Series Addressable Fire Panel 
with 2 to 4 loops, 16 zone LEDs 

FP-RIM1270 Rim surround for the 780 and 1200N 
series fire panel boxes (Black) 

ESPA2000 FP1200/2000 Series ESPA Protocol 
Hardware Key 

LC1502 2-loop extension board for 1200/2000 
series fire panels 

LON2000 LON700 Interface Driver for FP1200/2000 
Series Fire Panels 

NC2011 FP1200/2000 Series ARCNET RS485 
Network Card with Single RS485 
Interface 

NC2051 FP1200/2000 Series ARCNET Network 
Card with Single Optical Interface 

RB2016 Relay Expansion Board for FP1200/2000 
Series Fire Panels 

BS131N Sealed Lead-Acid Battery - 12V 18Ah 

-xx Language Codes 
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Call Point  

 

Figure 5: Call Point 
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a) Mounting: Addition of back-box for surface or single gang socket box for flush fixing 

 b) Wiring: 2 core loop 

 c) Monitoring: Open/short circuit, removal & device type 

 d) Indication: Alarm LED (red) 

 e) Operating voltage: Loop 19.5 to 20.5 V 13 

 f) Current: Quiescent: 600µA Alarm: 700µA 

 g) Operating principle: Micro switch 

 h) IP Rating: IP24D 

 i) Application: Type A - Indoor installation 

 j) Environment: Indoor 

 k) Addressing method: 7-way dipswitch 

 l) Operating principle: Micro switch 

 m) Temperature range: -10OC to +55OC 

 n) Colour: Red 

 o) Humidity range: 20% to 95% RH (non-condensing) 
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Smoke Detector  

 

 

 

Figure 6: Smoke Detector 

a) Mounting: Plugs into surface or semi recessed base 

 b) Area coverage: Optical: 100m2, subject to local codes 

 c) Wiring: 2-core loop 

 d) Monitoring: Open and short circuit fault. Sensor removal and device type. 12 

 e) Indication: Alarm LED (red) 

 f) Operating voltage: 19.5 to 20.5V max. line loss 4V 

 g) Current consumption: Quiescent: 600µA Alarm: 700µA 

 h) Addressing method: 7-way DIP switches in head 

 i) Detection principle: Smoke: Photo electric light scatter 

 j) Environmental: IP32 

 k) Application: Indoor use 

 l) Temp range: -10oC to +75oC 

 m) Humidity range: 20% to 95% RH (non-condensing) 
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Heat Detector 

 

 

Figure 7: Heat Detector 

a) Mounting: Plugs into surface or semi recessed base 

 b) Area coverage: Up to 21.3 m spacing 

 c) Wiring: 2 wire zonal 

 d) Monitoring: Open and short circuit by end of line resistor 

 e) Indication: Alarm LED (red) 

 f) Operating voltage: 15 - 30 volts DC 

 g) Current (quiescent) 

 

Sounder& Red LED 

 

Figure 8: Sounder& Red LED 
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a) Sound Projection Level [dBA/1m]: 102 dBA  

b) Sound types: User configurable 

c) Visual indicator: Light source: Red LED array Light output: 1J Flash frequency: 0.8 Hz  

d) Mounting: Surface mount with plug in base  

e) Wiring: 2-core loop 

f) Monitoring: Open/short circuit, sound output, removal, device type  

g) Operating voltage: Loop powered: 19.5 - 20.5V Externally powered: 18 - 30VDC 

h) Loop current: Quiescent (when loop powered): 820μA Active (when loop powered): 9.6mA 
Quiescent (when externally powered): 470μA Active (when externally powered): 500μA 

 i) Devices per loop (max): 20 (1km loop of 1.5mm² cable, 50 m to first device) 

 j) Addressing method: 7-way dipswitch 

 k) Environmental: Application: Indoor IP rating: IP21C 

 l) Operating temperature: -10°C to 60°C 

 m) Humidity range: 10% to 60% RH (non-condensing) 

 n) Colour: Red 
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ANNEXURE C 

SUBCONTRACTORS  
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ANNEXURE D 

WORKING HOURS AND DAYS 
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PRICING AND DELIVERY SCHEDULE   

Bidders are required to complete the Pricing Schedule/ Bill of Quantities Annexure:3 and 

Form C (Volume 2 /Envelop 2) 

 

1 PRICING 

General information: 

i) The quantities in the Bill of Quantities are estimated and may be more or less than 

stated. The contractor shall submit with his tender a complete and detailed priced 

bill (prepared in black ink) for the Works. All work covered by the bill including 

work resulting from modifications or alterations to drawings shall be measured 

and paid for according to the completed bill.  

 

ii) The absence of stated quantities in the Bill is no guarantee that none will be 

required. Reasonable and sufficient rates and/or prices shall therefore be inserted 

to every item, as such prices will be considered when awarding the contract.  

 

iii) In the event that a tenderer leaves any item/s blank which are materially 

important for the award of the contract/business or fails to tender in an amount 

expressed or calculable in Rand and cents (e.g. total amount, unit price, hourly 

rate), Metrorail reserves the right to disqualify such a tender.  

 

iv) Provision, as set out below, is made in the Bill of Quantities for the pricing of 

work done relating to the different activities.  

 

v) For all sections of work the contractor shall supply and deliver all labour, tools, 

machinery and materials required for the completion of Works. All quantities for 

the works shall be agreed and confirmed in writing by the Contractor and 

Engineer’s Representative in the Site Diary prior to the commencement of any 

works  
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vi) The inspection to determine the extent and amount of work required the 

maintained stage will be verified by a PRASA representative.  

 

vii) No advance payments will be made under this contract.  

 

All items in the Bill of Quantities are Provisional and the actual amount of 

work necessary and executed shall be measured by the Engineer’s 

Representative in the presence of the Contractor or his Agent. Only the 

quantity of such work executed shall be paid for at the rates quoted in the 

Bill of Quantities 

 

 

2 DISCLOSURE OF PRICES QUOTED     

Bidders are to note that, on award of business, PRASA is required to publish the 

tendered prices and preferences claimed of the successful and unsuccessful Bidders 

inter alia on the National Treasury e-Tender Publication Portal, (www.etenders.gov.za) , 

the other medium used to advertise the bid i.e CIDB as required per National Treasury 

Instruction Note 09 of 2022/2023. 

 

 

 

 

 

 

 

 

 

 

http://www.etenders.gov.za/
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3. PRICING SCHEDULE 

ITEM DESCRIPTION UNIT RATE YEAR 1 RATE YEAR 2 RATE YEAR 3 
ESTIMATED 

USAGE 
SUMMATION 

1 

 

The contractor will indicate what percentage markup 

will be added to material/parts used. Relevant 

documents to be provided when invoices are 

submitted. 

NB: Invoices from place of purchase of all 

material used per individual work request are to 

be submitted for scrutiny along with invoices for 

payment, and invoices for payment should 

clearly indicate the % markup added by the 

contractor. 

%     

Year 1 

 

 

 

Year 2 

 

Year 3 

1a 

Year 1 

TOTAL (Rates + Markup + Material, Incl. 

VAT): 

 

YEAR 1 
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ITEM DESCRIPTION UNIT RATE YEAR 1 RATE YEAR 2 RATE YEAR 3 
ESTIMATED 

USAGE 
SUMMATION 

1b 

Year 2 

 

TOTAL (Rates + Markup + Material, Incl. 

VAT): 

 

YEAR 2  

 

 

 

 

 

  

 

 

 

 

1c 

Year 3 

 

TOTAL (Rates + Markup + Material, Incl. 

VAT): 

 

YEAR 3   

 

 

 

 

 

 

 

 

 

 

2 

Technician: 

The contractor is to quote/tender his total cost per 

hour to perform repairs and servicing to the relevant 

asset during normal working hours as described in 

clause twenty-one of the Contract Data. This cost 

shall be averaged between the furthest and the 

PER / HR R  R  R  2080 PER YEAR 

RATE YEAR 1 X 2080= 

 

RATE YEAR 2 X 2080= 

 

R 

R 
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ITEM DESCRIPTION UNIT RATE YEAR 1 RATE YEAR 2 RATE YEAR 3 
ESTIMATED 

USAGE 
SUMMATION 

closest stations covered in terms of this contract This 

cost includes traveling costs but to exclude material, 

which has previously been dealt with in this contract. 

RATE YEAR 3 X 2080= 

 

 

3 

Labourer: 

The contractor is to quote/tender his total cost per 

hour to perform repairs and servicing to the relevant 

asset during normal working hours as described in 

clause twenty-one of the Contract Data. This cost 

shall be averaged between the furthest and the 

closest stations covered in terms of this contract This 

cost includes traveling costs but to exclude material, 

which has previously been dealt with in this contract. 

PER / HR R R R 2080 PER YEAR 

RATE YEAR 1 X 2080= 

 

RATE YEAR 2 X 2080= 

 

RATE YEAR 3 X 2080= 

 

 

R 

R 

R 

R 
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ITEM DESCRIPTION UNIT RATE YEAR 1 RATE YEAR 2 RATE YEAR 3 
ESTIMATED 

USAGE 
SUMMATION 

4 

Technician: 

The contractor is to quote/tender his total cost per 

hour to perform repairs and servicing to the relevant 

asset during afterhours in case of call out only as 

described in clause twenty-one of the Contract Data. 

This cost shall be averaged between the furthest and 

the closest stations covered in terms of this contract 

This cost includes traveling costs but to exclude 

material, which has previously been dealt with in this 

contract. 

PER / HR R R R 1560 PER YEAR 

RATE YEAR 1 X 1560= 

 

RATE YEAR 2 X 1560= 

 

RATE YEAR 3 X 1560= 

 

 

5 

Labourer: The contractor is to quote/tender his total 

cost per hour to perform repairs and servicing to the 

relevant asset during afterhours in case of call out 

only as described in clause twenty-one of the 

Contract Data. This cost shall be averaged between 

the furthest and the closest stations covered in terms 

of this contract This cost includes traveling costs but 

to exclude material, which has previously been dealt 

with in this contract. 

PER / HR R R R 1560 PER YEAR 

RATE YEAR 1 X 1560= 

 

RATE YEAR 2 X 1560= 

 

RATE YEAR 3 X 1560= 

 

 

R 

R 

R 

R 

R 

R 
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ITEM DESCRIPTION UNIT RATE YEAR 1 RATE YEAR 2 RATE YEAR 3 
ESTIMATED 

USAGE 
SUMMATION 

6 

Technician: 

The contractor is to quote/tender his total cost per 

hour to perform repairs and servicing the relevant 

asset for callouts on Sunday and paid public 

holiday as described in clause twenty-one of the 

Contract Data. This cost shall be averaged between 

the furthest and the closest stations covered in terms 

of this contract This cost includes traveling costs but 

to exclude material, which has previously been dealt 

with in this contract. 

PER / HR R R R 260 PER YEAR 

RATE YEAR 1 X 260= 

 

RATE YEAR 2 X 260= 

 

RATE YEAR 3 X 260= 

 

 

7 

Labourer: The contractor is to quote/tender his total 

cost per hour to perform repairs and servicing the 

relevant assets for callouts on Sunday and paid 

public holiday as described in clause twenty-one of 

the Contract Data. This cost shall be averaged 

between the furthest and the closest stations 

covered in terms of this contract This cost includes 

traveling costs but to exclude material, which has 

previously been dealt with in this contract. 

PER / HR R R R 260 PER YEAR 

RATE YEAR 1 X 260= 

 

RATE YEAR 2 X 260= 

 

RATE YEAR 3 X 260= 

 

 

R 

R 

R 

R 

R 

R 
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ITEM DESCRIPTION UNIT RATE YEAR 1 RATE YEAR 2 RATE YEAR 3 
ESTIMATED 

USAGE 
SUMMATION 

8 

The contractor is to quote/tender his total cost per 

hour to perform Scheduled Maintenance by a 

Technician on the Fire detection System outside of 

fault callouts as described in the specification 

referring to “Fire detection Maintenance Scheduling.” 

This cost shall be averaged between the furthest and 

the closest stations covered in terms of this contract. 

This cost includes travelling costs but excluding 

material, which has previously been dealt with in this 

contract. 

 

 

 

 

PER / HR R R R 6000 PER YEAR 

RATE YEAR 1 X 6000= 

 

RATE YEAR 2 X 6000= 

 

RATE YEAR 3 X 6000= 

 

 

 

 

GRAND TOTAL YEAR 1 

 

 

 ALL YEAR 1 RATES= 

 

R 

R 

R 

R 
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ITEM DESCRIPTION UNIT RATE YEAR 1 RATE YEAR 2 RATE YEAR 3 
ESTIMATED 

USAGE 
SUMMATION 

 

 

GRAND TOTAL YEAR 2 

 

 

 ALL YEAR 2 RATES= 

 

 

 

GRAND TOTAL YEAR 3 

 

 

 ALL YEAR 3 RATES= 

 

 SUBTOTAL   

 VAT    

 

 

GRAND TOTAL 

 

 

 ALL YEARS 

TOGETHER=  

 

R 

R 

R 
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 IMPORTANT: 

1.   In the event of any discrepancy in the amounts tendered in this document, the highest 

amount (whether in words or figures) shall take precedence over the lowest amount. 

2.The above shall be held to include all labour, compliance with the work documents, start-up 

costs, duties, statutory costs, fringe benefits, admin fees and all other costs relating to 

obligations arising out of this contract. 

 

Signed at …………………………………on this ………day of …………..…………….….……..  

 

WITNESSES: 

 

1.……………………………..                                     ..……….………………….……………. 

                    TENDERER 

2. ……………………………………..  

 

 

Signed at …………………..…….………..on this ………..day of ………….…………………..…  

 

WITNESSES: 

 

1.  …………………………………..                                 ….…………….…..………………. 

  METRORAIL (PRASA)  

2. …………………………………….. 
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ANNEXURE F 

Date: ..........................  

 

TO:  Regional Director  

Department of Labour  

.........................................  

.........................................  

........................................  

 

OCCUPATIONAL HEALTH AND SAFETY ACT 85 of 1993 : 

GENERAL ADMINISTRATIVE REGULATION : 

NOTICE OF CARRYING OUT OF CONSTRUCTION WORK 

 

Dear Sir  

With reference to the above Regulation we submit the required information:  

(a)  The physical address of construction work to be carried out:  

   ______________________________________________________________  

 ______________________________________________________________  

(b)  The nature of work to be undertaken:  

  ______________________________________________________________  

(c)  Expected date on which work will commence: _________________________  

(d)  Anticipated date for completion: _____________________________________  
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Kind regards  

 

Signature: .............................................  

Designation: .......................................  

Name: ...................................................  
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ANNEXURE G 

    OCCUPATIONAL HEALTH AND SAFETY ACT 85 of 1993: 

GENERAL SAFETY REGULATIONS 11(1): 

SUPERVISION OF CONSTRUCTION/BUILDING WORK: 

DESIGNATED EMPLOYEE (CONSTRUCTION WORK SUPERVISOR) 

a) In terms of the provisions of Regulation 11(1) I, ………….... (representing the Employer) 

do hereby appoint  

b) ……………………………………. as the Designated Employee on the premises at 

…………………………………. (physical address) to assist in enforcing the observance 

of the Regulations framed under the abovementioned Act.  

c) Your designated area(s) is/are as follows :  

……………………………….  

……………………………….  

Date ..................................... 

Signature: ............................. 

Designation :..........................................................................................................  

ACCEPTANCE OF DESIGNATION 

I, ………………………………………… do hereby accept this designation and  acknowledge 

that I understand the requirements of this appointment.  

Date : ......................................  

Signature: ..................................... 

Designation ..................................  

ANNEXURE H 
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OCCUPATIONAL HEALTH AND SAFETY ACT 85 of 1993: 

GENERAL SAFETY REGULATIONS 13D(3)(b): 

SUPERVISION OF CONSTRUCTION/BUILDING WORK: 

SCAFFOLD FRAMEWORK: EXPERIENCED PERSON 

 

In terms of the provisions of Regulation 13D(3)(b) I, ..............................................  

........................................................ (representing the Employer) do hereby appoint 

............................................................ as the Experienced Person on the premises at 

......................................................................................................................................  

........................................................... (physical address) to ensure that all scaffold are 

erected, altered or dismantled in accordance with the Regulations pertaining to scaffolding.  

 

Date : ......................................  

 

Signature : ...............................  

 

Designation :............................................................................................................  
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ACCEPTANCE OF DESIGNATION 

 

I, ................................................................. do hereby accept this designation and 

acknowledge that I understand the requirements of this appointment.  

 

Date : ......................................  

 

Signature : ......................................  

 

Designation : ........................................  
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ANNEXURE I 

 

OCCUPATIONAL HEALTH AND SAFETY ACT 85 of 1993 

 

DECLARATION 

In terms of the above Act, I ................................................................................ am personally 

assuming the duties and obligations as Chief Executive Officer, defined in Section 1 of the Act 

and in terms of Section 16(1), I will, as far as is reasonably practicable, ensure that the duties 

and obligations of the Employer as contemplated in the above Act are properly discharged.  

 

Signature : ..................................................  

 

Date : ..................................................  

 

Access to : .................................................................................................. (Area)  

 

Name of Contractor/Builder: .................................................................................  

 

Contract/Order No. ..............................................................................................  

 

The Contract Services site/area described below are made available to you for the carrying 

out of associated Services in terms of your contract/order with (company)  
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.......................................................................................................................  

 

Kindly note that you are at all times responsible for the control and safety of the Services Site, 

and for persons under your control having access to the site.  

 

As from the date hereof you will be responsible for compliance with the requirements of the 

Occupational Health and Safety Act 85 of 1993 as amended, and all conditions of the contract 

pertaining to the site of the Services as defined and demarcated in the contract documents 

including the plans of the site or work areas forming part thereof.  

 

Signed : ............................................................ Date : ....................................................  
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PROJECT MANAGER 

 

ACKNOWLEDGEMENT OF RECEIPT 

 

Name of Contractor: ...............................................................................I, 

................................................................................ do hereby acknowledge and accept the 

duties and obligations in respect of the Safety of the site/area of Services in terms of the 

Occupational Health and Safety Act 85 of 1993.  

 

Name: ................................ Designation .....................................  

 

Signature: ................................ Date ..........................................  
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ANNEXURE J 

PASSENGER RAIL AGENCY OF SOUTH AFRICA 

(incorporated in terms of the Legal Succession Act, 9 of 1989) 

 

SAFETY ON SITE 

1. The Contractor shall for the duration of Contract No. …………………, in respect of the 

provision of services to the Region, comply with the provisions of the Occupational 

Health and Safety Act 85 of 1993 and all regulations promulgated under this Act. For the 

purposes of the Act and in so far as the Contractor's personnel/employees are 

concerned, the Site on which the Contractor conducts the services for the Employer 

occupied by the Contractor, shall for the duration of the aforementioned agreement be 

deemed to be under the control of the Contractor. As employer, he is in every respect 

responsible for the compliance, at his own cost, with the provisions of this Act.  

2. All records required in terms of this Act, and especially those required in terms of 

Section 24 of the Act with regard to the reporting of incidents, shall be available for 

inspection during normal business hours without any prior notice by the designated risk 

control official(s) of the Employer reportable incidents shall be reported by the 

Contractor to the Department of Manpower and the designated risk control official(s) of 

the Employer shall be informed forthwith.  

3. The Contractor shall in terms of Sections 17, 18, 19 and 20 of the Act, appoint Safety 

Representatives and Safety Committees who shall meet as prescribed in Section of the 

Act. Minutes of the meetings shall be retained as prescribed in Section 7 of the General 

Administrative Regulations of the Act and shall be made available, on request, to the 

designated risk control official(s) of the Employer.  

Signed at …......................................... on this …...... day of …………................................ 20…  

WITNESS:       TENDERER:  

.............................................................   ......................................................  
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ANNEXURE K 

 

PASSENGER RAIL AGENCY OF SOUTH AFRICA 

(incorporated in terms of the Legal Succession Act, 9 of 1989) 

 

COMPLIANCE WITH OCCUPATIONAL HEALTH AND SAFETY ACT 85 of 1993 AND 

REGULATIONS 

 

AGREEMENT 

 

I, the undersigned, ……..........................................................................................  

(full names and surname), on behalf of .................................................................  

(name of company/close corporation), with registration number ..........................,  

 

in my capacity as .........................................................................  

 

and duly authorised hereto by virtue of a resolution by the directors/members dated 

................................ (an extract of which is attached hereto), agree that the company/close 

corporation is an employer in its own right with rights and obligations, as set out in the 

Occupational Health and Safety Act 85 of 1993, and that the company/close corporation shall 

ensure that all work performed and all machinery and plant used in terms of the above 

mentioned contract shall be in accordance with the terms and conditions of the said Act.  

 

The company/close corporation furthermore agrees to comply at all times with the terms and 

conditions of the various instructions attached hereto, and which may be amended from time 
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to time. Further instructions may also be added from time to time by the Employer.  

 

Signed at ............................................................................................... on this ..... day of   

............................................................................................................... 20…….  

 

WITNESS :       TENDERER :  

 

...................................................    ...........................................................  
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ANNEXURE L 

 

PASSENGER RAIL AGENCY OF SOUTH AFRICA 

 

(incorporated in terms of the Legal Succession Act, 9 of 1989) 

 

GENERAL INFORMATION 

 

1. The Occupational Health and Safety Act comprises sections 1 to 50 and all irrevocable 

REGULATIONS promulgated in terms of the former Machinery and Occupational Safety 

Act, 1986 (Act No. 6 of 1986) as amended as well as other REGULATIONS which may 

be promulgated in terms of the new Act.  

2. "Mandatory" is defined as including an agent, a contractor or a sub- contractor for the 

work, but without derogating from his status in his own right as an Employer or user of 

plant or machinery.  

3. Section 37 of the Occupational Health and Safety Act potentially holds employers 

(principles) responsible for the unlawful acts or omissions of mandatories (contractors) 

save where a Written Contract between the parties has been concluded containing 

arrangements and procedures to ensure compliance with the said Act by the mandatory.  

4. All documents attached or referred to in the above Contract form an integral part of the 

Contract.  

5. To perform in terms of this Contract man dataries must be familiar with the relevant 

provisions of the Act.  

6. Mandatories who utilise the services of their own mandatories (sub-contractors) are 

advised to conclude a similar Written Contract.  

7. Be advised that this Contract places the onus on the mandatory to contact the employer 
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in the event of inability to perform as per this Contract. The Employer, however reserves 

the right to unilaterally take any steps as may be necessary to enforce this Contract.  

 

Signed at _________________ on this _________ day of ________________ 20__ 

 

 

WITNESS :       TENDERER :  

 

............................................................   ..............................................  
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ANNEXURE M 

 

PASSENGER RAIL AGENCY OF SOUTH AFRICA 

 

(incorporated in terms of the Legal Succession Act, 9 of 1989) 

 

COMPLIANCE WITH THE COMPENSATION FOR OCCUPATIONAL 

INJURIES AND DISEASES ACT 130 of 1993 

 

1. The Contractor and sub-contractor shall comply with the provisions of the above Act and 

all regulations promulgated under this Act.  

2. Written proof of compliance shall for the duration of Contract No. ……………., in respect 

of the provision of Signal personnel to the Employer, be made available, upon request, 

to the Employer.  

 

Signed at ____________________________________ on this _________  

day of ____________________________ 20___________.  

 

 

WITNESS :       TENDERER :  

 

....................................................    ................................................. 
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ANNEXURE N 

 

CONTRACTUAL SAFETY CLAUSES 

 

Between 

 

“THE EMPLOYER” AND “……………………………………………………” 

FOR THE PROJECT: ……………………………………………………………….. 

 

1. The parties agree on the following arrangements according to section 32 (1…2) of the 

Occupational Health and Safety Act 85 of 1993 to ensure compliance by the mandatory 

with the provisions of the Act.  

2. That a Contractor is an “employer” in his own rights as defined in section 1 of Act 85 of 

1993 as amended and that he must fulfil all his obligations as an Employer in terms of 

the Act.  

3. The “Employer”, and the Project Manager hereby agree, in terms of the provisions of 

Section 37 (1…2) of the Occupational Health and Safety Act 85 of 1993 , hereinafter 

referred to as the (Act) that the following arrangements and procedures shall apply 

between them to ensure compliance by the Project Manager with the provisions of the 

Act, namely:  

a) The Project Manager undertakes to acquaint the appropriate Officials and 

Employees of the Contractor/s with all relevant provisions of the Act and the 

regulations promulgated in terms of the Act.  

b) The Project Manager undertakes that all relevant duties, obligations and 

prohibitions imposed in terms of the Act and regulations in terms of the Act and 

Regulations will be fully complied with.  

c) The Project Manager hereby accepts sole liability for such due compliance with 
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relevant duties, obligations and prohibitions imposed by the Act and Regulations 

and expressly absolves the Employer from itself being obliged to comply with any 

of the aforesaid duties, obligations and prohibitions.  

d) The Project Manager agrees that any duly authorized officials of the Employer 

shall be entitled, although not obliged, to take such steps as may be necessary to 

ensure that the Contractor has complied with his undertakings as set out more 

fully in paragraphs (a) and (b) above, which steps may include, but will not be 

limited to, the right to inspect any appropriate records held by the Project 

Manager/Contractor.  

e) The Project Manager/Contractor shall be obliged to report forthwith to the 

employer any investigation, complaint or criminal charge which may arise as a 

consequence of the provisions of the Act and Regulations, pursuant to work 

performed in terms of this Contract, and shall, on written demand, provide full 

details in Writing of such investigation, complaint or criminal charge.  

f) The Project Manager/Contractor shall comply with the requirements of Act 85 of 

1993, in its entirety.  

4. Where special permits are required such as electrical switching, hot work permits, etc. 

the contractor shall obtain them from a person designated by the Employer for this 

purpose, and all requirements of the permit must be strictly complied with by the Project 

Manager/Contractor. As well as to comply fully with the general conditions and 

specifications in E7/1 2012 of April 1991 Annexures “A” & “B” as well as Transnet, 

Metrorail, Safety Instructions for H.V. Electrical equipment, engineering instructions and 

E.4E (November 1996) specifications.  

5. The Project Manager’s appointed Health and Safety Co-ordinator must liaise with the 

Employer on matters pertaining to occupational health and safety and be part of such 

internal safety committee while on contract.  

6. The appointed Health and Safety Co-ordinator must liaise at least once a week with the 

Risk Manager of the Employer.  

7. The Project Manager shall furnish Risk Manager of the Employer immediately with full 

particulars of any sub-contractor that he may involve in the contract in order that the 

sub-contractor himself can be made aware of all the clauses in this contract pertaining to 
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health and safety.  

8. The Project Manager shall advise the Risk Manager of the Employer Services of any 

hazardous or potentially hazardous situations that may arise from work being performed 

either by the Contractor or his sub-contractor.  

9. Copies of all appointments required by the Act must be given to the Risk Manager of the 

Employer.  

10. A letter of good standing in terms of section 80 (Employer to register with the 

Compensation Commissioned) of the Compensation for Occupational Injuries and 

Diseases Act 130 of 1993, must also be furnished.  

11. All clauses in the contract pertaining to health and safety form an integral part of the 

contract and if not complied with may be construed as breach of contract.  

12. The Contractor:  

a) must identify work processes that will be undertaken during the contract;  

b) must identify any hazards that might occur due to work processes;  

c) must provide control processes and mechanisms to prevent hazards developing 

into incidents.  

13. Provision shall be made by the Contractor to ensure that the work does not hinder 

and/or endanger commuters on the premises. Sufficient room for movement especially 

during peak times, shall be provided for commuters.  

14. An authorized representative of the Employer can stop any unsafe violation being done 

by the contractor or organize the necessary remedial steps (the cost whereof shall be for 

the contractor’s account) should any deviation from these conditions and or contract 

come to the attention of the Employer, until the Contractor has complied with such 

conditions.  

15. This document or a copy thereof must be in the possession of the Contractor/Employer 

or an Employee of the contractor who is in charge of the premises. All Act 85 appointed 

persons names with their level of responsibility according to Act 85 to be submitted to 

Risk Manager the Employer as applicable.  
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WHAT IS A SAFETY CASE?  

A Safety Case is an arrangement or promise by one party using or operating on the assets of 

the other party, to execute it’s activities in a safe and responsible manner, and in which risks 

are identified and the control mechanisms and program to manage the activities and risks are 

spelled out in detail to the satisfaction of the other party.  

PREPARING A SAFETY CASE 

1. Identify players (e.a. Contractor/Sub-contractor).  

2. What acts, rules, regulations, codes of practice, etc. are applicable.  

3. Identify hazards and assess risks to commuters, public, the Employer personnel, Rolling 

Stock, etc.  

4. Access control mechanisms for managing risks, are they in place and adequate?  

5. Determined action.  

6. Indemnifies other party of responsibility of own personnel’s health and safety. 

Accountability must be made clear.  

7. Name of the responsible person (Act 85/1993) for the project.  

8. Document aforesaid in a Safety Case, signed by the Project Manager.  

WHY THE NEED FOR A SAFETY CASE?  

1. Act 85 of 1993 requires that the working environment is safe and without risk to the 

safety and health of employees, clients and public in general. The Safety Case will 

identify the risks that one Party’s activities may expose the other Party’s employees, 

clients and the general public to, and the mechanisms required to address these risks.  

2. Because there are two asset owners, viz Intersite and the Project Manager (Project 

Manager/Contractor assets referred to are scaffolds, machines, vehicles, etc.), the 

relationships, responsibilities and accountability to ensure safe working are essential, 

which will be addressed in the Safety Case.  

3. Railway operations are large and complex. The mix of technologies, equipment age, the 
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workforce’s attitude, all affect safety. The Safety Case is intended to be part of the 

self-regulatory mechanism in which the parties give confidence to each other that they 

have the ability, commitment and resources to properly access and effectively manage 

the risks to health and safety of staff and the general public.  

4. The Safety Case is a tool for directing the attitudes and activities of all personnel, from 

top management to worker. It is therefore essential that all levels be involved in the 

process to obtain full commitment to ensure that safe practice are in place and carried 

out.  

5. The Safety Case will identify the risks and the mechanism required to address them.  

6. A Safety Case is unique to each project or any phase of a project.  

General Information 

1. The Occupational Health and Safety Act Comprises Sections 1 to 50 and all unrepealed 

regulations promulgated in terms of the former Machinery and Occupational Safety 

Act85 of 1993 as amended as well as other regulations promulgated in terms of the 

former Machinery and Occupational Safety Act 85 of 1983 as amended as well as other 

regulations which may be promulgated in terms of the new Act.  

2.  “Mandatory” is defined as including an agent, a contractor or a sub-contractor for work, 

but without derogating from his status in his own right as an Employer or user of plant or 

machinery.  

3. Section 37 of the Occupational Health and Safety Act potentially punishes employers 

(principles) for the unlawful acts or omissions of mandatories (contractors) save where a 

Written Contract between the parties has been concluded containing arrangements and 

procedures to ensure compliance with the said act by the mandatory.  

4. All documents attached hereto or referred to in the above Contract form an integral part 

of the Contract.  

5. To perform in terms of this Contract mandatories must be familiar with the relevant 

provisions of the Act.  

6. Mandatories who utilize the services of their own mandatories (sub-contractors) are 

advised to conclude a similar Written Contract.  
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7. Be advised that this Contract places the onus on the mandatory to contact the employer 

in the event of inability to perform as per this Contract.  

8. The Employer, however, reserves the right to unilaterally take any steps as may be 

necessary to enforce this Contract.  
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ANNEXURE O 

“THE EMPLOYER” AND …………………………………….. 

“MANDATORY” 

 

FOR THE PROJECT: ………………………………………………………….. 

 

I “_________________________” representing  

 

(Mandatory) do hereby acknowledge that ……………………..………………………..…… is an 

Employer in it’s own right with duties as prescribed in the Occupational Health and Safety Act 

85 of 1993 as amended and agree to ensure that all work will be performed or machinery and 

plant used in accordance with the provisions of the said Act.  

I furthermore agree to comply with the requirements of and the Employer as contained in the 

documents attached hereto and to liaise with the employer should I for whatever reason, be 

unable to perform in terms of this Contract. The mandatory responsibilities remain 

mandatory’s onus and do not absolve the mandatory from any agreements or laws.  

  

Signed at _________________ on this ______ day of ___________________ 20___ 

 

Signature ___________________ on behalf of  

 

………………………….. (Mandatory)  

 

Signature ___________________ of behalf of (the Employer). 
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ANNEXURE P 

SPECIFICATION E4E PRASA (2004)  

 

PASSENGER RAIL AGENCY OF SOUTH AFRICA 

 

SAFETY ARRANGEMENTS AND PROCEDURAL COMPLIANCE 

WITH THE OCCUPATIONAL HEALTH AND SAFETY ACT 

(ACT 85 OF 1993) AND APPLICABLE REGULATIONS 

 

1. General 

1.1 The Contractor and Transnet Limited (hereinafter referred to as “Transnet”) are 

individual employers, each in its own right, with their respective duties and obligations 

set out in the Occupational Health and Safety Act, Act 85 of 1993 (the Act) and 

applicable Regulations. 

1.2 The Contractor accepts, in terms of the General Conditions of Contract and in terms of 

the Act, his obligations as an employer in respect of all persons in his employ, other 

persons on the premises or the Site or place of work or on the work to be executed by 

him, and under his control. He shall, before commencement with the execution of the 

contract work, comply with the provisions set out in the Act, and shall implement and 

maintain a Health and Safety Plan as described in the Construction Regulations, 2003 

and as approved by Transnet, on the Site and place of work for the duration of the 

Contract. 

1.3 The Contractor accepts his obligation to complying fully with the Act and applicable 

Regulations notwithstanding the omission of some of the provisions of the Act and the 

Regulations from this document. 

1.4 Transnet accepts, in terms of the Act, its obligations as an employer of its own 

employees working on or associated with the site or place of work, and the Contractor 
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and Technical Officer or his deputy shall at all times, co-operate in respect of the 

health and safety management of the site, and shall agree on the practical 

arrangements and procedures to be implemented and maintained during execution of 

the Services. 

1.5 In the event of any discrepancies between any legislation and this specification, the 

applicable legislation will take precedence. 

2. Definitions 

2.1 In this Specification any word or expression to which a meaning has been assigned in 

the Construction Regulations, shall have the meaning so assigned to it, unless the 

context otherwise indicates: - 

2.2 The work included in this Contract shall for the purposes of compliance with the Act be 

deemed to be "Construction Work", which, in terms of the Construction Regulations, 

2003 means any work in connection with: - 

(a) the erection, maintenance, alteration, renovation, repair, demolition or 

dismantling of or addition to a building or any similar structure; 

(b) the installation, erection, dismantling or maintenance of fixed plant where such 

work includes the risk of a person falling; 

(c) the construction, maintenance, demolition or dismantling of any bridge, dam, 

canal, road, railway, runway, sewer or water reticulation system or any similar 

civil  engineering structure; or 

(d) the moving of earth, clearing of land, the making of an excavation, piling, or any 

similar type of work; 

2.3 “competent person” in relation to construction work, means any person having the 

knowledge, training and experience specific to the work or task being performed: 

Provided that where appropriate qualifications and training are registered as per the 

South African Qualifications Authority Act, 1995 these qualifications and training shall 

be deemed to be the required qualifications and training; 

2.4 “contractor” means principal contractor and “subcontractor” means contractor as 
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defined by the Construction Regulations, 2003. 

2.5 “fall protection plan” means a documented plan, of all risks relating to working from 

an elevated position, considering the nature of work undertaken, and setting out the 

procedures and methods applied to eliminate the risk; 

2.6 “health and safety file” means a file, or other record in permanent form, containing 

the information required to be kept on site in accordance with the Act and applicable 

Regulations; 

2.7 “Health and Safety Plan” means a documented plan which addresses the hazards 

identified and include safe work procedures to mitigate, reduce or control the hazards 

identified; 

2.8 “Risk Assessment” means a programme to determine any risk associated with any 

hazard at a construction site, in order to identify the steps needed to be taken to 

remove, reduce or control such hazard; 

2.9 “the Act” means the Occupational Health and Safety Act No. 85 of 1993. 

3. Procedural Compliance 

3.1 The Contractor who intends to carry out any construction work shall, before carrying 

out such work, notify the Provincial Director in writing if the construction work:- 

(a) includes the demolition of a structure exceeding a height of 3 metres; or 

(b) includes the use of explosives to perform construction work; or 

(c) includes the dismantling of fixed plant at a height greater than 3m,  

and shall also notify the Provincial Director in writing when the construction work 

exceeds 30 days or will involve more than 300 person days of construction work and if 

the construction work:- 

(a) includes excavation work deeper than 1m; or 

(b) includes working at a height greater than 3 metres above ground or a landing. 

3.2 The notification to the Provincial Director shall be on a form similar to Annexure A of 
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the Construction Regulations, 2003, also shown in Annexure 1 of this Specification. 

The Contractor shall ensure that a copy of the completed notification form is kept on 

site for inspection by an inspector, Technical Officer or employee. 

3.3 The Contractor shall, in accordance with the Act and applicable Regulations, make all 

the necessary appointments of competent persons in writing on a form similar to 

Annexure 2 of this Specification and deliver copies thereof to the Technical Officer. 

Copies should also be retained on the health and safety file. 

3.4 Subcontractors shall also make the above written appointments and the Contractor 

shall deliver copies thereof to the Technical Officer. 

3.5 In the case of a self-employed Contractor or any subcontractor who has the 

appropriate competencies and supervises the work himself, the appointment of a 

construction supervisor in terms of regulation 6.1 of the Construction Regulations, 

2003 will not be necessary. The Contractor shall in such a case execute and sign a 

declaration, as in Annexure 3, by which he personally undertakes the duties and 

obligations of the "Chief Executive Officer" in terms of section 16(1) of the Act. 

3.6 The Contractor shall, before commencing any work, obtain from the Technical Officer 

an access certificate as in Annexure 4 executed and signed by him, permitting and 

limiting access to the designated site or place of work by the Contractor and any 

subcontractors under his control. 

3.7 Procedural compliance with Act and Regulations, as above, shall also apply to any 

subcontractors as employers in their own right. The Contractor shall furnish the 

Technical Officer with full particulars of such subcontractors and shall ensure that they 

comply with the Act and Regulations and Protekon's safety requirements and 

procedures. 

4. Special Permits 

Where special permits are required before work may be carried out such as for 

hotwork, isolation permits, work permits and occupations, the Contractor shall apply to 

the Technical Officer or the relevant authority for such permits to be issued. The 

Contractor shall strictly comply with the conditions and requirements pertaining to the 

issue of such permits. 
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5. Health and Safety Programme 

5.1 The Tenderer shall, with his tender, submit a Health and Safety Programme setting out 

the practical arrangements and procedures to be implemented by him to ensure 

compliance by him with the Act and Regulations and particularly in respect of: - 

(i) The provision, as far as is reasonably practical, of a working environment that is 

safe and without risk to the health of his employees and subcontractors in terms 

of section 8 of the Act; 

(ii) the execution of the contract work in such a manner as to ensure in terms of 

section 9 of the Act that persons other than those in the Contractor's 

employment, who may be directly affected by the contract work are not thereby 

exposed to hazards to their health and safety; 

(iii) ensuring, as far as is reasonably practical, in terms of section 37 of the Act that 

no employee or subcontractor of the Contractor does or omits to do any act 

which would be an offence for the Contractor to do or omit to do. 

5.2 The Contractor's Health and Safety Programme shall be based on a risk assessment 

in respect of the hazards to health and safety of his employees and other persons 

under his control that are associated with or directly affected by the Contractor's 

activities in performing the contract work and shall establish precautionary measures 

as are reasonable and practical in protecting the safety and health of such employees 

and persons. 

5.3 The Contractor shall cause a risk assessment contemplated in clause 5.2 above to be 

performed by a competent person, appointed in writing, before commencement of any 

Construction Work and reviewed during construction. The Risk Assessments shall 

form part of the Health and Safety programme to be applied on the site and shall 

include at least the following: 

(a) The identification of the risks and hazards that persons may be exposed to; 

(b)  the analysis and evaluation of the hazards identified; 

(c)  a documented Health and Safety Plan, including safe work procedures to 

mitigate, reduce or control the risks identified; 
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(d)  a monitoring and review plan. 

5.4 The Health and Safety Plan shall include full particulars in respect of: - 

(a) The safety management structure to be instituted on site or place of work and the 

names of the Contractor's health and safety representatives and members of 

safety committees where applicable; 

(b) the safe working methods and procedures to be implemented to ensure the work 

is performed in compliance with the Act and Regulations; 

(c) the safety equipment, devices and clothing to be made available by the 

Contractor to his employees; 

(d) the site access control measures pertaining to health and safety to be 

implemented; 

(e) the arrangements in respect of communication of health and safety related 

matters and incidents between the Contractor, his employees, subcontractors 

and the Technical Officer with particular reference to the reporting of incidents in 

compliance with Section 24 and General Administrative Regulation 8 of the Act 

and with the pertinent clause of the General Conditions of Contract forming part 

of the Contract and 

(f) the introduction of control measures for ensuring that the Safety Plan is 

maintained and monitored for the duration of the Contract. 

5.5 The Health and Safety programme shall be subject to the Technical Officer's approval 

and he may, in consultation with the Contractor, order that additional and/or 

supplementary practical arrangements and procedures be implemented and 

maintained by the Contractor or that different working methods or safety equipment be 

used or safety clothes be issued which, in the Technical Officer's opinion, are 

necessary to ensure full compliance by the Contractor with his obligations as an 

employer in terms of the Act and Regulations. The Technical Officer or his deputy shall 

be allowed to attend meetings of the Contractor's safety committee as an observer. 

5.6 The Contractor shall take reasonable steps to ensure that each subcontractor’s Health 

and Safety Plan is implemented and maintained on the construction site: Provided that 
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the steps taken, shall include periodic audits at intervals mutually agreed to between 

the them, but at least once every month. 

5.7 The Contractor shall stop any subcontractor from executing any construction work, 

which is not in accordance with the Contractor’s, and/or subcontractor’s Health and 

Safety Plan for the site or which poses a threat to the health and safety of persons. 

5.8 The Contractor shall ensure that a copy of the Health and Safety Plan is available on 

site for inspection by an inspector, Technical Officer, agent, subcontractor, employee, 

registered employee organisation, health and safety representative or any member of 

the health and safety committee. 

5.9 The Contractor shall consult with the health and safety committee or, if no health and 

safety committee exists, with a representative group of employees, on the 

development, monitoring and review of the Risk Assessment. 

5.10 The Contractor shall ensure that all employees under his control are informed, 

instructed and trained by a competent person regarding any hazard and the related 

work procedures before any work commences, and thereafter at such times as may be 

determined in the Risk Assessment. 

5.11 The Contractor shall ensure that all subcontractors are informed regarding any hazard 

as stipulated in the Risk Assessment before any work commences, and thereafter at 

such times as may be determined in the Risk Assessment.  

5.12 The Contractor shall ensure that all visitors to a construction site undergoes health and 

safety induction pertaining to the hazards prevalent on the site and shall be provided 

with the necessary personal protective equipment. 

6. Fall Protection Plan 

6.1 In the event of the risk and hazard identification, as required in terms of clause 5.3 of 

this Specification, revealing risks relating to working from an elevated position the 

contractor shall cause the designation of a competent person, responsible for the 

preparation of a fall protection plan; 

6.2 The Contractor shall implement, maintain and monitor the fall protection plan for the 

duration of Contract. The Contractor shall also take such steps to ensure the continued 
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adherence to the fall protection plan. 

6.3 The fall protection plan shall include: - 

(a) A Risk Assessment of all work carried out from an elevated position; 

(b) the procedures and methods to address all the identified risks per location; 

(c) the evaluation of the employees physical and psychological fitness necessary to 

work at elevated positions; 

(d) the training of employees working from elevated positions; and 

(e) the procedure addressing the inspection, testing and maintenance of all fall 

protection equipment. 

7. Hazards and Potential Hazardous Situations 

The Contractor and the Technical Officer shall immediately notify one another of any 

hazardous or potentially hazardous situations which may arise during performance of 

the Contract by the Contractor or any subcontractor and, in particular, of such hazards 

as may be caused by the design, execution and/or location and any other aspect 

pertaining to the contract work. 

 

 

8. Health and Safety File 

8.1 The Contractor shall ensure that a health and safety file is opened and kept on site and 

shall include all documentation required as per the Act and applicable regulations, and 

made available to an inspector, the Technical Officer, or subcontractor upon request. 

8.2 The Contractor shall ensure that a copy of the both his Health and Safety Plan as well 

as any subcontractor’s Health and Safety Plan is available on request to an employee, 

inspector, contractor or the Technical Officer. 

8.3 The Contractor shall hand over a consolidated health and safety file to the Technical 

Officer upon completion of the Construction Work and shall in addition to 
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documentation mentioned in the Act and applicable Regulations include a record of all 

drawings, designs, materials used and other similar information concerning the 

completed structure. 
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ANNEXURE 1 TO ANNEXURE P 

 

OCCUPATIONAL HEALTH AND SAFETY ACT, 1993 

Regulation 3(1) of the Construction Regulations 

NOTIFICATION OF CONSTRUCTION WORK 

 

1(a) Name and postal address of principal contractor: 

_____________________________________________________________________ 

 

(b) Name and tel. no of principal contractor’s contact person: 

_____________________________________________________________________ 

 

2. Principal contractor’s compensation registration number: 

____________________________________ 

 

3(a) Name and postal address of client: 

______________________________________________________________________ 

 

(b) Name and tel no of client’s contact person or agent: 

______________________________________________________________________ 

 

4(a) Name and postal address of designer(s) for the project: 
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______________________________________________________________________ 

 

(b) Name and tel. no of designer(s) contact person: 

______________________________________________________________________ 

 

5. Name and telephone number of principal contractor’s construction supervisor on site 

appointed in terms of regulation 6(1). 

______________________________________________________________________ 

 

6. Name/s of principal contractor’s construction sub-ordinate supervisors on site appointed 

in terms of regulation 6(2). 

______________________________________________________________________ 

 

7. Exact physical address of the construction site or site office: 

______________________________________________________________________ 

 

8. Nature of the construction work: 

______________________________________________________________________ 

______________________________________________________________________ 

______________________________________________________________________ 

______________________________________________________________________ 

______________________________________________________________________ 

______________________________________________________________________ 
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9. Expected commencement date: _______________________ 

 

10. Expected completion date: ___________________________ 

 

11. Estimated maximum number of persons on the construction site: __________________ 

 

12. Planned number of contractors on the construction site accountable to the principle 

contractor: ___________________________________ 

 

13. Name(s) of contractors already chosen. 

_________________________ 

_________________________ 

_________________________ 

_________________________ 

_________________________ 

_________________________ 

_________________________ 

 

 

_______________________     ______________________ 

 

Principal Contractor        Date 
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_______________________     ______________________ 

 

Client          Date 

 

 

* THIS DOCUMENT IS TO BE FORWARDED TO THE OFFICE OF THE DEPARTMENT 

OF LABOUR PRIOR TO COMMENCEMENT OF WORK ON SITE. 

 

* ALL PRINCIPAL CONTRACTORS THAT QUALIFY TO NOTIFY MUST DO SO EVEN 

IF ANOTHER PRINCIPAL CONTRACTOR ON THE SAME SITE HAD DONE SO 

PRIOR TO THE COMMENCEMENT OF WORK. 
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ANNEXURE 2 TO ANNEXURE P 

 

(COMPANY LETTER HEAD) 

 

OCCUPATIONAL HEALTH AND SAFETY ACT, 1993 (ACT 85 OF 1993): 

 

SECTION/REGULATION: __________________________________________ 

 

REQUIRED COMPETENCY: ________________________________________ 

 

In terms of __________________________________ I, ______________________________ 

 

representing the Employer) do hereby appoint 

___________________________________________________________ 

 

As the Competent Person on the premises at 

____________________________________________________________ 

 

(physical address) to assist in compliance with the Act and the applicable Regulations. 

 

Your designated area/s is/are as follows: - 

___________________________________________________________________________ 
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___________________________________________________________________________ 

___________________________________________________________________________ 

Date:   ____________________________________ 

Signature:  ____________________________________ 

Designation:  ____________________________________ 

 

 

ACCEPTANCE OF DESIGNATION 

 

I, ______________________________________________ do hereby accept this 

Designation and acknowledge that I understand the requirements of this appointment. 

 

Date:  ____________________________________ 

 

Signature:  ____________________________________ 

 

Designation:  ____________________________________ 
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ANNEXURE 3 TO ANNEXURE P 

 

(COMPANY LETTER HEAD) 

 

OCCUPATIONAL HEALTH AND SAFETY ACT, 1993 (ACT 85 OF 1993): 

 

DECLARATION 

 

In terms of the above Act I, ______________________________________________ am 

personally assuming the duties and obligations as Chief Executive Officer, defined in Section 

1 of the Act and in terms of Section 16(1), I will,  as far as is reasonably practicable, ensure 

that the duties and obligations of the Employer as contemplated in the above Act are properly 

discharged. 

 

Signature:  ____________________________________ 

Date:  ____________________________________ 
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ANNEXURE 4 TO ANNEXURE P 

 

(LETTER HEAD OF BUSINESS DIVISION OR UNIT OF PRASA) 

 

SITE ACCESS CERTIFICATE 

 

Access to:  ________________________________________________ (Area) 

Name of Contractor/Builder: ____________________________________________________ 

Contract/Order No.: ______________________________________________________ 

 

The contract Services site/area described above are made available to you for the carrying out 

of associated Services 

In terms of your contract/order with 

(Company)__________________________________________________________________ 

 

Kindly note that you are at all times responsible for the control and safety of the Services Site, 

and for persons under your control having access to the site. 

As from the date hereof you will be responsible for compliance with the requirements of the 

Occupational Health and Safety Act, 1993 (Act 85 of 1993) as amended, and all conditions of 

the Contract pertaining to the  site of the Services as defined and demarcated in the contract 

documents including the plans of the site or work areas forming part thereof. 

Signed: ___________________________  Date: ___________________________ 

TECHNICAL OFFICER 
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ACKNOWLEDGEMENT OF RECEIPT 

 

 

Name of Contractor/Builder: - 

_____________________________________________________________________ I, 

___________________________________________________________ do hereby 

acknowledge and accept the duties and obligations in respect of the Safety of the 

site/area of Work in terms of the Occupational Health and             Safety Act; Act 85 of 

1993. 

 

Name: __________________________________ Designation: _______________________ 

 

Signature: ____________________________  Date: ____________________________ 
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ANNEXURE Q 

 

 

SPECIFICATION FOR SERVICES ON, OVER, UNDER OR ADJACENT TO RAILWAY 

LINES AND NEAR HIGH VOLTAGE  

EQUIPMENT      (E7/1  2012) 

 

 

 

September 1999    Page i of iii     Issue 1 

 

PASSENGER RAIL AGENCY OF 

SOUTH AFRICA 

ISSUED BY : The Executive Manager 

  Asset Management and Development 

  PRASA 



REQUEST FOR PROPOSAL (RFP): As and when required maintenance 

of Fire Detection     

  TENDER NUMBER: 01/2026/CTN/INFRA  

 
 

TENDER: 01/2026/CTN/INFRA – AS AND WHEN REQUIRED MAINTENANCE OF FIRE DETECTION  

Page 142 of 168 

 

 

SPK7/1 

 

 

 

ANNEXURE R 

 

 

SPECIFICATION FOR SERVICES ON, OVER, UNDER OR ADJACENT TO RAILWAY   

 LINES AND NEAR HIGH VOLTAGE EQUIPMENT 

(E7/1 2012) 

 

 

 

 

 

 

 

 

September 1999    Page ii of iii    Issue 1 

PASSENGER RAIL AGENCY 

OF SOUTH AFRICA 

© This document as a whole is protected by copyright. The information contained 

herein is the sole property of PRASA Ltd. It may not be used, disclosed or re- 

produced in part or in whole in any manner whatsoever, except with the written 

permission of and in a manner permitted by the proprietors. Only photostat 

reproductions of this master is permitted for use in PRASA tender documentation. 
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Issued by: 
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Executive Manager (AM&D) 

 

  

Understood and accepted by: 
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Senior Manager Infrastructure 

 

  

Prepared by: 

PRASA – 
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Prepared by: 

PRASA – 

Manager (Electrical) 

  

Prepared by: 
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E7/1 2012 

 

SPECIFICATION FOR SERVICES ON, OVER, UNDER OR ADJACENT TO RAILWAY LINES 

AND NEAR HIGH VOLTAGE EQUIPMENT 

 

 

(This specification shall be used in SA Rail Commuter Corporation contracts) 

PASSENGER RAIL AGENCY OF 

SOUTH AFRICA 
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1  DEFINITIONS 
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The following definitions shall apply: 

 

Authorised Person: A person whether an employee of Transnet or not, who has been 

specially authorised to undertake specific duties in terms of Spoornet's publication 

ELECTRICAL SAFETY INSTRUCTIONS, and who holds a certificate or letter of 

authority to that effect. 

 

Barrier: Any device designed to restrict access to and prevent inadvertent contact with 

exposed "live" high-voltage electrical equipment. 

 

Bond: A short conductor installed to provide electrical continuity. 

 

Responsible Representative: The responsible person in charge, appointed by a 

contractor, who has undergone specific training (and holds a certificate) to supervise 

staff under his control to work on, over, under or adjacent to railway lines and in the 

vicinity of high-voltage electrical equipment. 

 

Contractor: Any person or organisation appointed by PRASA to carry out work on its 

behalf. 

 

Dead: Isolated and earthed. 

 

Electrical Officer (Contracts): The person appointed in writing by the responsible 

Electrical Engineer in Transnet or PRASA’S maintenance Contractor as the person 

who shall be consulted by the Contractor in all electrical matters to ensure that 

adequate safety precautions are taken by the Contractor. 
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Engineer: The person, firm or company appointed by PRASA to act as Engineer for 

the purposes of the contract and designated as such in the Special Conditions of 

Contract, or any other Engineer appointed from time to time by PRASA and notified in 

writing to the Contractor. 

 

Executive Officer: The person appointed by PRASA from time to time as the 

Executive Officer to act according to the rights and powers held by and obligations 

placed upon him in terms of the Contract. 

 

High-Voltage: A voltage normally exceeding 1 000 volts. 

 

Live: A conductor is said to be "live" when it is at a potential different from that of the 

earth or any other conductor of the system of which it forms a part. 

 

Near: To be in such a position that a person's body or the tools he is using or any 

equipment he is handling may come within 3 metres of live exposed high-voltage 

electrical equipment. 

 

Occupation: An authorisation granted by Transnet or PRASA’S maintenance and/or 

operating Contractor for work to be carried out under specified conditions on, over 

under or adjacent to railway lines. 

 

Occupation Between Trains: An occupation during an interval between successive 

trains. 

 

Project Manager: The person or juristic person appointed by PRASA from time to time 
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as the 

Project Manager, to administer the Contract according to the powers and rights held by 

and obligations placed upon him in terms of the Contract. 

 

Total Occupation: An occupation for a period when trains are not to traverse the 

section of line covered by the occupation. 

 

Work on: Work undertaken on or so close to the equipment that the specified working 

clearances to the live equipment cannot be maintained. 

 

Work Permit: A combined written application and authority to proceed with work on or 

near dead electrical equipment. 

 

PART A - GENERAL SPECIFICATION 

 

2.  AUTHORITY OF OFFICERS OF TRANSNET OR PRASA’S MAINTENANCE 

AND/OR OPERATING CONTRACTOR 

2.1 The Contractor shall co-operate with the authorised personnel of Transnet or PRASA’S 

maintenance and/or operating Contractor and shall comply with all instructions issued 

and restrictions imposed with respect to the Services which bear on the presence and 

operation of Transnet or PRASA’S railway lines and high-voltage equipment. 

2.2 Without limiting the generality of the provisions of 2.1, any duly authorised 

representative of Transnet or PRASA, having identified himself, may stop the work if, 

in his opinion, the safe passage of trains or the safety of Transnet or PRASA assets or 

any person is affected. CONSIDERATIONS OF SAFETY SHALL TAKE 

PRECEDENCE OVER ALL OTHER CONSIDERATIONS. 
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3. CONTRACTOR'S REPRESENTATIVES 

3.1 The Contractor shall nominate Responsible Representatives of whom at least one 

shall be available at any hour for call-out in cases of emergency. The Contractor shall 

provide the Engineer with the names, addresses and telephone numbers of the 

representatives. 

3.2 The Contractor guarantees that he has satisfied himself that the Responsible 

Representative is fully conversant with this specification and that he shall comply with 

all his obligations in respect thereof. 

3.3 The Responsible Representative shall be familiar with the contents and provisions of 

the ELECTRICAL SAFETY INSTRUCTIONS, copies of which they shall keep in their 

possession for the duration of the contract. 

4. OCCUPATIONS AND WORK PERMITS 

4.1 Work to be done during total occupation or during an occupation between trains or 

under a work permit shall be done in a manner decided by the Engineer and at times 

to suit the requirements of Transnet or PRASA’S maintenance and/or operating 

Contractor. 

4.2 The Contractor shall organise the Services in a manner, which will minimise the 

number and duration of occupations and work permits required. 

4.3 PRASA shall not be liable for any financial or other loss suffered by the Contractor 

arising from his failure to complete any work scheduled during the period of an 

occupation or work permit. 

4.4 The Contractor shall submit to the Engineer, in writing, requests for occupations or 

work permits together with details of the work to be undertaken, at least 21 days before 

they are required. Transnet or PRASA’S maintenance and/or operating Contractor 

does not undertake to grant an occupation or work permit for any particular date, time 

or duration. 

4.5 Transnet or PRASA’S maintenance and/or operating Contractor reserves the right to 

cancel any occupation or work permit at any time before or during the period of 

occupation or work permit. If, due to cancellation or change in date or time, the 
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Contractor is not permitted to start work under conditions of total occupation or work 

permit at the time arranged, all costs caused by the cancellation shall be born by the 

Contractor except as provided for in clauses 4.6 to 4.8 above. 

4.6 When the Contractor is notified less than 2 hours before the scheduled starting time 

that the occupation or work permit is cancelled, he may claim reimbursement of his 

direct financial losses caused by the loss of working time up to the time his labour and 

plant are employed on other work, but not exceeding the period of the cancelled 

occupation or work permit. 

4.7 When the Contractor is notified less than 2 hours before the scheduled starting time, or 

during an occupation or work permit, that the duration of the occupation or work permit 

is reduced, he may claim reimbursement of his direct financial losses caused by the 

loss of working time due to the reduced duration of the occupation or work permit, but 

not exceeding the balance of the reduced occupation or work permit. 

4.8 Reimbursement of the Contractor for any loss of working time in terms of 4.6 and 4.7, 

shall be subject to his claims being submitted within 14 days of the event with full 

details of labour and plant involved, and provided that the Engineer certifies that no 

other work on which the labour and plant could be employed was immediately 

available. 

4.9 Before starting any work for which an occupation has been arranged, the Contractor 

shall obtain from the Engineer written confirmation of the date, time and duration of the 

occupation including the specified conditions applicable. 

4.10 Before starting any work for which a work permit has been arranged, the Responsible 

Representative shall read and sign portion C of Annexure 8.1 of the ELECTRICAL 

SAFETY INSTRUCTIONS, presented by an authorised person, signifying that he is 

aware of the limits within which work may be undertaken. After the work for which the 

permit was granted has been completed, or when the work permit is due to be 

terminated, or if the permit is cancelled after the start, the same person who signed 

portion C shall sign portion D of Annexure 8.1 of the ELECTRICAL SAFETY 

INSTRUCTIONS, thereby acknowledging that he is aware that the electrical equipment 

is to be made "live". The Responsible Representative shall advise all his workmen 

accordingly. 



REQUEST FOR PROPOSAL (RFP): As and when required maintenance 

of Fire Detection     

  TENDER NUMBER: 01/2026/CTN/INFRA  

 
 

TENDER: 01/2026/CTN/INFRA – AS AND WHEN REQUIRED MAINTENANCE OF FIRE DETECTION  

Page 152 of 168 

 

5. SPEED RESTRICTIONS AND PROTECTION 

5.1 When speed restrictions are imposed by Transnet or PRASA’S maintenance and/or 

operating Contractor because of the Contractor's activities, the Contractor shall 

organise and carry out his work so as to permit the removal of the restrictions as soon 

as possible. 

5.2 When the Engineer considers protection to be necessary the Contractor shall, provide 

all protection including flagmen, other personnel and all equipment for the protection of 

Transnet or PRASA’s personnel and assets, the public and including trains. The 

Contractor shall arrange training and Transnet accreditation of the Contractor's 

flagmen and other personnel performing protection duties. The cost of the training shall 

be to the Contractor’s account. It remains the responsibility of the Contractor to protect 

his personnel and assets at all times. 

5.3 The Contractor shall consult with the Engineer, whenever he considers that protection 

will be necessary, taking into account the minimum permissible clearances set out in 

Transnet’s publication, PERMANENT WAY INSTRUCTIONS. 

5.4 The Contractor shall appoint a Responsible Representative to receive and transmit any 

instruction, which may be given by Transnet or PRASA’S maintenance and/or 

operating Contractor personnel providing protection. 

6. ROADS ON TRANSNET OR PRASA PROPERTY 

 

6.1 The Contractor shall use every reasonable means to prevent damage to any of the 

roads or bridges communicating with or on the direct route to the site and shall select 

routes, use vehicles, and restrict loads so that any extraordinary traffic as may arise 

from the moving of plant or material to or from the site shall be limited as far as 

reasonably possible. 

6.2 The Contractor shall not occupy or interfere in any way with the free use of any public 

or private road, right-of-way, path or street unless the Engineer has obtained the 

approval of the road authority concerned. 

7.  CLEARANCES 
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7.1 No temporary Services shall encroach on the appropriate minimum clearances set out 

in Transnet’s publications, PERMANENT WAY INSTRUCTIONS and ELECTRICAL 

SAFETY INSTRUCTIONS. 

8. STACKING OF MATERIAL 

8.1 The Contractor shall not stack any material closer than 3 metres from the centre line of 

any railway line or within 2.5 metres of the boundary fence without prior approval of the 

Engineer and considering the presence of any trackside equipment. 

8.2 All stacking of material shall take place in accordance with the Occupational Health 

and Safety Act No. 85 of 1993, and Regulations and Instructions, and the 

ELECTRICAL SAFETY INSTRUCTIONS. 

9. EXCAVATION, SHORING, DEWATERING AND DRAINAGE 

9.1 Unless otherwise approved by the Engineer any excavation adjacent to a railway line 

shall not encroach on the hatched area shown in Figure 1. 

 

 

Formation level 

9.2 The Contractor shall provide, at his own cost, any shoring, dewatering or drainage of 

any excavation unless otherwise stipulated elsewhere in the Contract. 

9.3 Where required by the Engineer, drawings of shoring for any excavation under or 

adjacent to a railway line shall be submitted and permission to proceed obtained, 

before the excavation is commenced. 

9.4 The Contractor shall prevent ingress of water to the excavation but where water does 

enter, he shall dispose of it as directed by the Engineer. 

9.5 The Contractor shall not block, obstruct or damage any existing drains either above or 

below ground level unless he has made adequate prior arrangements to deal with 

drainage. 
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10. FALSEWORK FOR STRUCTURES 

10.1 Drawings of falsework for the construction of any structure over, under or adjacent to 

any railway line shall be submitted to the Engineer and his permission to proceed 

obtained before the falsework is erected. Each drawing shall be given a title and a 

distinguishing number and shall be signed by a registered professional engineer 

certifying that he has checked the design of the falsework and that the drawings are 

correct and in accordance with the design. 

10.2 After the falsework has been erected and before any load is applied, the Contractor 

shall submit to the Engineer a certificate signed by a registered professional engineer 

certifying that he has checked the falsework and that it has been erected in 

accordance with the drawings. Titles and numbers of the drawings shall be stated in 

the certificate. Notwithstanding permission given by the Engineer to proceed, the 

Contractor shall be entirely responsible for the safety and adequacy of the falsework. 

11. PILING 

11.1 The Engineer will specify the conditions under which piles may be installed on 

Transnet or PRASA property. 

12. UNDERGROUND SERVICES 

12.1 No pegs or stakes shall be driven or any excavation made before the Contractor has 

established that there are no underground services, which may be damaged thereby. 

12.2 Any damage shall be reported immediately to the Engineer, or to the personnel in 

charge at the nearest station, or to the traffic controller in the case of centralised traffic 

control. 

12.3 Any previously uncharted underground services encountered by the Contractor during 

the course of his activities shall be reported immediately to the Engineer who shall 

ensure the necessary inclusion in the “as built” drawings. 

13. BLASTING 

13.1 No blasting in the vicinity of a railway line shall be carried out except with the prior 

written permission of the Engineer and under such conditions as he may impose. 
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13.2 The Contractor shall make arrangements for the supply, transport, storage and use of 

explosives. 

13.3 The Contractor shall have labour, tools and plant, to the satisfaction of the Engineer, 

available on the site to clear immediately any stone or debris deposited on the track or 

formation by blasting, and to repair any damage to the track or formation immediately 

after blasting. Repairs to the track shall be carried out only under the supervision of a 

duly authorised representative of the PRASA’s maintenance and/or operating 

Contractor. 

13.4 The Contractor shall advise the Engineer of his intention to blast at least 21 days prior 

to the commencement of any blasting operations. 

13.5 Before any blasting is undertaken, the Contractor and the Engineer shall jointly 

examine and measure up any buildings, houses or structures in the vicinity of the 

proposed blasting to establish the extent of any cracking or damage that exists. The 

Contractor, at his own expense shall make good any deterioration of such buildings, 

houses, or structures, which, in the opinion of the Engineer, is a direct result of the 

blasting. 

13.6 All claims shall be settled by the Contractor as soon as possible. Should unreasonable 

delays occur, the PRASA will have the right to settle any such claims and recover the 

costs from the Contractor. 

13.7 Within a reasonable time after completion of the blasting, the Contractor shall obtain a 

written clearance from each land owner in the vicinity of the blasting operations to the 

effect that all claims for compensation in respect of damage caused by the blasting 

operations to their respective properties have been settled. 

13.8 The Contractor shall provide proof that he has complied with the provisions of clauses 

10.17.1 to 10.17.4 of the Explosives Regulations (Act 26 of 1956 as amended). 

13.9 Blasting within 500 metres of a railway line will only be permitted during intervals 

between trains. A person appointed by the Engineer, assisted by flagmen with the 

necessary protective equipment, will be in communication with the controlling railway 

station. Only this person will be authorised to give the Contractor permission to blast, 

and the Contractor shall obey his instructions implicitly regarding the time during which 
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blasting may take place. 

3.10 The flagmen described in clause 13.9 above, where provided by Transnet or PRASA’S 

maintenance and/or operating Contractor, are for the protection of trains and Transnet 

or PRASA property and personnel only, and their presence does not relieve the 

Contractor in any manner of his responsibilities in terms of Explosives Act or 

Regulations, or any obligation in terms of this Contract. 

13.11 The person described in clause 13.9 above will record in a book provided and retained 

by the Engineer the dates and times:  

(i) when each request is made by him to the controlling station for permission to 

blast; 

(ii) when blasting may take place; 

(iii) when blasting actually takes place; and 

(iv) when he advises the controlling station that the line is safe for the passage of 

trains. 

13.12 Before each blast the Contractor shall record in the same book, the details of the blast 

to be carried out. The person appointed by the Engineer and the person who will do 

the blasting shall both sign the book whenever an entry described in clause 13.11 

above is made. 

13.13 The terms of clause 27 hereof shall be strictly adhered to. 

 

14. RAIL TROLLEYS 

14.1 The use of rail trolleys on a railway line will be permitted only if approved by the 

Engineer and under the conditions stipulated by him. 

14.2 All costs in connection with such trolley working requested by the Contractor shall, 

unless otherwise agreed, be borne by the Contractor, including the costs of any train 

protection services required. 
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15. ANCILLARY TRACKSIDE EQUIPMENT AND FACILITIES. 

15.1 Where signal track circuits are installed, the Contractor shall ensure that no material 

capable of conducting an electrical current makes contact between rails of a railway 

line/lines. 

15.2 No signal connections on track-circuited tracks shall be severed without the Engineer’s 

knowledge and consent. 

15.3 No ancillary trackside equipment or facilities such as axle counters, bonds, wiring runs, 

connection boxes, points machines, signals, drainage systems etc. shall be 

disconnected, removed, altered or in any way interfered with without the Engineer’s 

knowledge and consent. 

16. PENALTY FOR DELAYS TO TRAINS 

16.1 If any trains are delayed by the Contractor and the Engineer is satisfied that the delay 

was avoidable, a penalty will be imposed on the Contractor in terms of the Special 

Conditions of Contract. 

17. COMPLIANCE WITH STATUTES AND REGULATIONS 

17.1 The Contractor shall comply with the provisions of the following: 

(i) the OHS Act 85 of 1993, as amended; 

(ii) the Explosive Act 26 of 1956, as amended; 

(iii) the Workmen’s Compensation Act, 1941, as amended; 

(iv) the Mines Health and Safety Act 29 of 1996, as amended; 

(v) the ELECTRICAL SAFETY INSTRUCTIONS, as amended; 

and all regulations framed under these acts. 

17.2 The Contractor shall prepare and submit to the PRASA’s maintenance and operating 

contractor for acceptance, a Safety Case clearly explaining his Safety Management 

System. A site access certificate will not be issued to the Contractor unless this Safety 

Case has been accepted. 
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17.3 The Contractor shall comply with the provisions of the OHS Act 85 of 1993, as 

amended. For the purpose of this Act, the site occupied by the Contractor is 

transferred, for the duration of the contract, to the control of the Contractor as if it were 

his property. Prior to commencement of any work, and following the acceptance of a 

Safety Case, a site access certificate shall be issued to the Contractor by the PRASA’s 

maintenance and/or operating Contractor. As employer, the Contractor is in every 

respect responsible for compliance with the provisions of this Act. 

17.4 Compliance with all applicable legislation shall be entirely at the Contractor's cost. 

18. TEMPORARY LEVEL CROSSINGS 

18.1 Applications for temporary level crossings shall be submitted by the Contractor in 

writing for approval to the PRASA’s maintenance and/or operating Contractor. These 

applications shall include a plan and cross-sectional view of the site including all 

affected services and proposed temporary alterations thereto. 

18.2 The PRASA’s maintenance and/or operating Contractor may permit the construction of 

a temporary level crossing over the railway line at any approved site. The period for 

which the level crossing is permitted will be at the discretion of the PRASA’s 

maintenance and/or operating Contractor. 

18.3 The Contractor at his own cost, shall arrange the construction by a nominated 

specialist subcontractor of the entire approved temporary level crossing, including all 

level crossing signs and height gauges and alterations to communication, power and 

signal equipment as well as drainage. 

 The constructed temporary level crossing shall be subject to the inspection and 

approval of the PRASA’s maintenance and/or operating Contractor. After the 

temporary level crossing has served its purpose, the Contractor, at its own cost, shall 

arrange its removal by a nominated specialist Contractor and return the infrastructure 

assets to normal to the approval of PRASA’s maintenance and/or operating contractor. 

18.4 The Contractor shall, at his own cost, take all necessary steps including the provision 

of gates, locks and, where necessary, watchmen to restrict the use of the level 

crossing to himself and his employees, his sub-contractors and their employees, the 

staff of the PRASA and its maintenance and/or operating Contractor and to such other 
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persons as the PRASA may permit, of whose identity the Contractor will be advised. 

If ordered by the PRASA’s maintenance and/or operating Contractor, the Contractor 

shall, at his own cost, appoint persons to control road traffic using any temporary level 

crossing. Such persons shall stop all road traffic when any approaching train is within 

750 m of the level crossing and shall not allow the road traffic to proceed over the level 

crossing until the lines are clear. 
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PART B - ADDITIONAL SPECIFICATION FOR WORK NEAR HIGH-VOLTAGE 

ELECTRICAL EQUIPMENT 

1  GENERAL 

1.1 This specification is based on the contents of Spoornet's publication ELECTRICAL 

SAFETY INSTRUCTIONS, as amended, a copy of which will be made available on 

loan to the Contractor for the duration of the contract on request only. These 

instructions apply to all work near live high-voltage equipment maintained and/or 

operated by Transnet or PRASA’S maintenance contractor, and the onus rests on the 

Contractor to ensure that he obtains a copy. 

1.2 The Contractor's attention is drawn in particular to the contents of Sections 1 and 2 of 

the publication ELECTRICAL SAFETY INSTRUCTIONS. 

1.3 The publication ELECTRICAL SAFETY INSTRUCTIONS covers the minimum safety 

precautions which must be taken to ensure safe working on or near high-voltage 

electrical equipment, and must be observed at all times. Should additional safety 

measures be considered necessary because of peculiar local conditions, these may be 

ordered by and at the discretion of the Electrical Officer (Contracts). 

1.4 This specification must be read in conjunction with and not in lieu of the publication 

ELECTRICAL SAFETY INSTRUCTIONS. 

1.5 The Contractor shall obtain the approval of the Electrical Officer (Contracts) before any 

work is done which causes or could cause any portion of a person's body or the tools 

he is using or any equipment he is handling, to come within 3 metres of any live high-

voltage equipment. 

1.6 The Contractor shall regard all high-voltage equipment as live unless a work permit is 

in force. 

1.7 Safety precautions taken or barriers erected shall comply with the requirements of the 

Electrical Officer (Contracts), and shall be approved by him before the work to be 

protected is undertaken by the Contractor. The Contractor shall, unless otherwise 

agreed, bear the cost of the provision of the barriers and other safety precautions 

required, including the attendance of Transnet or PRASA’s maintenance contractor 
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where this is necessary. 

1.8 No barrier shall be removed unless authorised by the Electrical Officer (Contracts). 

2. WORK ON BUILDINGS OR FIXED STRUCTURES 

2.1 Before any work is carried out or measurements are taken on any part of a building, 

fixed structure or earthServices of any kind above ground level situated within 3 metres 

of live high voltage equipment, the Electrical Officer (Contracts) shall be consulted to 

ascertain the conditions under which the work may be carried out. 

2.2 No barrier erected to comply with the requirements of the Electrical Officer (Contracts) 

shall be used as temporary staging or shuttering for any part of the Services. 

2.3 The shuttering for bridge piers, abutments, retaining walls or parapets adjacent to or 

over any track may be permitted to serve as a barrier, provided that it extends at least 

2,5 metres above any working level in the case of piers, abutments and retaining walls 

and 1,5 metres above any working level in the case of parapets. 

3. WORK DONE ON OR OUTSIDE OF ROLLING STOCK, INCLUDING LOADING 

AND/OR UNLOADING 

3.1 No person shall stand, climb or work whilst on any platform, surface or foothold higher 

than the normal unrestricted places of access, namely:- 

(i) the floor level of trucks; 

(ii) external walkways on diesel, steam and electric locomotives, steam heat vans, etc. 

and 

(iii) walkways between coaches and locomotives. 

When in these positions, no person may raise his hands or any equipment or material 

he is handling above his head. 

3.2 In cases where the Contractor operates his own rail mounted equipment, he shall 

arrange for the walkways on this plant to be inspected by the Electrical Officer 

(Contracts) and approved, before commencement of work. 



REQUEST FOR PROPOSAL (RFP): As and when required maintenance 

of Fire Detection     

  TENDER NUMBER: 01/2026/CTN/INFRA  

 
 

TENDER: 01/2026/CTN/INFRA – AS AND WHEN REQUIRED MAINTENANCE OF FIRE DETECTION  

Page 162 of 168 

 

3.3 The handling of long lengths of material such as metal pipes, reinforcing bars, etc. 

should be avoided, but if essential they shall be handled as nearly as possible in a 

horizontal position below head height. 

3.4 The Responsible Representative shall warn all persons under his control of the danger 

of being near live high-voltage equipment, and shall ensure that the warning is fully 

understood. 

3.5 Where the conditions in clauses 3.1 to 3.3 above cannot be observed the Electrical 

Officer (Contracts), shall be notified. He will arrange for suitable safety measures to be 

taken. The Electrical Officer (Contracts), may in his discretion and in appropriate 

circumstances, arrange for a suitable employee of the Contractor to be specially 

trained by the relevant authority at the Contractor’s costs, as an Authorised Person to 

work closer than 3 metres from live overhead conductors and under such conditions as 

may be imposed by the responsible Electrical Engineer in Transnet or PRASA’S 

maintenance contractor. 

4. USE OF EQUIPMENT 

4.1 MEASURING TAPES AND DEVICES. 

4.1.1 Measuring tapes may be used near live high-voltage equipment provided that no part 

of any tape or a person's body comes within 3 metres of the live equipment. 

4.1.2 In windy conditions the distance shall be increased to ensure that if the tape should fall 

it will not be blown nearer than 3 metres from the live high-voltage equipment. 

4.1.3 Special measuring devices longer than 2 metres such as survey staves and rods may 

be used if these are of non-conducting material and approved by the senior 

responsible Electrical Engineer in Transnet or PRASA’S maintenance contractor, but 

these devices must not be used within 3 metres of live high-voltage equipment in rainy 

or wet conditions. 

4.1.4 The assistance of the Electrical Officer (Contracts) shall be requested when 

measurements within the limits defined in clauses 4.1.1 to 4.1.3 above are required. 

4.2 PORTABLE LADDERS. 
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4.2.1 Any type of portable ladder longer than 2 metres may only be used near live high-

voltage equipment under the direct supervision of the Responsible Representative. He 

shall ensure that the ladder is always used in such a manner that the distance from the 

base of the ladder to any live high-voltage equipment is greater than the fully extended 

length of the ladder plus 3 metres. Where these conditions cannot be observed, the 

Electrical Officer (Contracts) shall be advised, and he will arrange for suitable safety 

measures to be taken. 

4.3 SERVICES FROM INSULATED VEHICLES AND TRESTLE TROLLEYS. 

4.3.1 Where specially constructed insulated vehicles or trestle trolleys are available for use, 

authorised  persons, category A, or a person issued with a letter of authority (clause 

303.0 of the ELECTRICAL SAFETY INSTRUCTIONS) may be permitted to work from 

the top of such vehicles under “live” overhead track equipment. 

5. CARRYING AND HANDLING MATERIAL AND EQUIPMENT 

5.1 Pipes, scaffolding, iron sheets, reinforcing bars and other material, which exceeds 2 

metres in length, shall be carried completely below head height near live high-voltage 

equipment. For maximum safety such material should be carried by two or more 

persons so as to maintain it as nearly as possible in a horizontal position. The utmost 

care must be taken to ensure that no part of the material comes within 3 metres of any 

live high-voltage equipment. 

5.2 Long lengths of wire or cable shall never be run out in conditions where a part of a wire 

or cable can come within 3 metres of any live high-voltage equipment unless the 

Electrical Officer (Contracts) has been advised and has approved appropriate safety 

precautions. 

5.3 The presence of overhead power lines shall always be considered, especially when 

communications lines or cables or aerial cables, stay wires, etc. are being erected 

above ground level. 

 

6. PRECAUTIONS TO BE TAKEN WHEN ERECTING OR REMOVING POLES, 

ANTENNAE, TREES ETC. 
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6.1 A pole may be handled for the purpose of erection or removal near high-voltage 

equipment under the following conditions: 

(i) If the distance between the point at which the pole is to be erected or removed and 

the nearest live high-voltage equipment is more than the length of the pole plus 3 

metres, the work shall be supervised by the Responsible Representative. 

(ii) If the distance described in (i) is less than the length of the pole plus 3 metres, the 

Electrical Officer (Contracts) shall be consulted to arrange for an Authorised 

Person to supervise the work and to ensure that the pole is earthed where 

possible. The pole shall be kept in contact with the point of erection, and adequate 

precautions shall be taken to prevent contact with live high-voltage equipment. 

6.2 The cost of supervision by an Authorised Person and the provision of earthing shall, 

unless otherwise agreed, be borne by the Contractor. 

6.3 The provisions of clauses 6.1 and 6.2 above shall also apply to the erection or removal 

of columns, antennae, trees, posts, etc. 

7. USE OF WATER 

7.1 No water shall be used in the form of a jet if it can make contact with any live high-

voltage equipment or with any person working on such equipment. 

8. USE OF CONSTRUCTION PLANT 

8.1 "Construction plant" entails all types of plant including cranes, piling frames, boring 

machines, excavators, draglines, dewatering equipment and road vehicles with or 

without lifting equipment. 

8.2 When work is being undertaken in such a position that it is possible for construction 

plant or its load to come within 3 metres of live high-voltage equipment, the Electrical 

Officer (Contracts) shall be consulted. He will arrange for an Authorised Person to 

supervise the work and to ensure that the plant is adequately earthed. The Electrical 

Officer (Contracts) will decide whether further safety measures are necessary. 

8.3 The cost of any supervision by an Authorised Person and the provision of earthing 

shall, unless otherwise agreed, be borne by the Contractor. 
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8.4 When loads are handled by cranes, non-metallic rope hand lines shall be used, affixed 

to such loads so as to prevent their swinging and coming within 3 metres of live high-

voltage equipment. 

8.5 Clauses 8.1 to 8.4 above shall apply mutatis mutandis to the use of maintenance 

machines of any nature. 

9. WORK PERFORMED UNDER DEAD CONDITIONS UNDER COVER OF A WORK 

PERMIT 

9.1 If the Responsible Representative finds that the work cannot be done in safety with the 

high voltage electrical equipment live, he shall consult the Electrical Officer (Contracts) 

who will decide on the action to be taken. 

9.2 If a work permit is issued the Responsible Representative shall: 

(i) before commencement of work ensure that the limits within which work may be 

carried out have been explained to him by the Authorised Person who issued the 

permit to him, and  that he fully understands these limits. 

(ii) sign portion C of the permit before commencement of work; 

(iii) explain to all persons under his control the limits within which work may be 

carried out, and ensure that they fully understand these limits; 

(iv) care for the safety of all persons under his control whilst work is in progress; and 

(v) withdraw all personnel under his control from the equipment on completion of the 

work before he signs portion D of the work permit. 

10. TRACTION RETURN CIRCUITS IN RAILS 

10.1 DANGEROUS CONDITIONS CAN BE CREATED BY REMOVING OR SEVERING 

ANY BOND. 

10.2 Broken rails with an air gap between the ends, and joints, at which fishplates are 

removed under "broken bond" conditions, are potentially lethal. The rails on either side 

of an air gap between rail ends on electrified lines shall not be touched simultaneously 

until rendered safe by an Authorised Person. 
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10.3 The Contractor shall not break any permanent bonds between rails or between rails 

and any structure. He shall give the Engineer at least 21 days written notice when 

removal of such bonds is necessary. 

10.4 No work on the track, which involves interference with the traction return rail circuit, 

either by cutting or removing the rails, or by removal of bonds shall be done unless the 

Electrical Officer (Contracts) is consulted. He will take such precautions as may be 

necessary to ensure continuity of the return circuit before permitting the work to be 

commenced. 

11. BLASTING 

11.1 The Contractor shall obtain the permission of the Electrical Officer (Contracts) before 

blasting, and shall give at least 21 days notice of his intention to blast. The Electrical 

Officer (Contracts) shall then decide whether it is necessary to have an Authorised 

Person in attendance during such operations. 

11.2 The terms of clause 13 of SPK7/1 Part A or clause 15 of the SPK7/2 Part A, as 

applicable, shall be strictly adhered to. 

12. HIGH-VOLTAGE ELECTRICAL EQUIPMENT NOT MAINTAINED AND/OR 

OPERATED BY TRANSNET OR PRASA’S MAINTENANCE CONTRACTOR 

Where the work is undertaken on or near high-voltage electrical equipment which is 

not maintained and/or operated by Transnet or PRASA’S maintenance contractor, the 

Occupational Health and Safety Act No. 85 of 1993, and Regulations and Instructions, 

and/or the Mines Health and Safety Act (Act 29 of 1996), shall apply.  

Such equipment includes: 

(i) Equipment of Electricity Suppliers; 

(ii) the Contractor's own power supplies; 

(iii) Equipment being installed by, but not yet taken over from the Contractor, and 

(iii) Electrified Private Siding equipment. 
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