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MBD 1 

 

PART A 
INVITATION TO BID 

 

YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF JOHANNES PHUMANI PHUNGULA LOCAL MUNICIPALITY  

BID NUMBER: JPP-B-02/06/25 CLOSING DATE: 01 AUGUST 2025 CLOSING TIME: 12h00 

DESCRIPTION ELECTRIFICATION PROJECT IN WARD 13 (PHASE 2) 

THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM (MBD1). 

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX 
SITUATED AT (STREET ADDRESS 

 
 

 

 

 

 

 

SUPPLIER INFORMATION 

NAME OF BIDDER  

POSTAL ADDRESS  

STREET ADDRESS  

TELEPHONE NUMBER CODE  NUMBER  

CELLPHONE NUMBER  

FACSIMILE NUMBER CODE  NUMBER  

E-MAIL ADDRESS  

VAT REGISTRATION NUMBER  

TAX COMPLIANCE STATUS TCS PIN:  OR CSD No:  

ARE YOU THE ACCREDITED 
REPRESENTATIVE IN SOUTH 
AFRICA FOR THE GOODS 
/SERVICES OFFERED? 

Yes                         No  
 
[IF YES ENCLOSE PROOF] 
 

ARE YOU A FOREIGN 
BASED SUPPLIER 
FOR THE GOODS 
/SERVICES 
OFFERED? 
 

Yes No 
 
[IF YES, ANSWER PART B:3] 
 

TOTAL NUMBER OF ITEMS 
OFFERED  TOTAL BID PRICE R 

SIGNATURE OF BIDDER 
……………………………… DATE  

CAPACITY UNDER WHICH THIS BID 
IS SIGNED  

BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO: TECHNICAL INFORMATION MAY BE DIRECTED TO: 

DEPARTMENT BTO CONTACT PERSON Mr. PM Gwala 

CONTACT PERSON SY SITYATA TELEPHONE NUMBER 039 834 7700 

TELEPHONE NUMBER 039 834 7700 FACSIMILE NUMBER 039 201 0433 

FACSIMILE NUMBER 039 201 0443 E-MAIL ADDRESS pmgwala@ubuhlebezwe.gov.za 

E-MAIL ADDRESS ssityata@ubuhlebezwe.gov.za  

 
 
 
 
 
 



  

PART B 
TERMS AND CONDITIONS FOR BIDDING 

1. BID SUBMISSION: 

1.1. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT 
BE ACCEPTED FOR CONSIDERATION. 

1.2. ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED (NOT TO BE RE-TYPED) OR ONLINE 

1.3. THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT AND THE 
PREFERENTIAL PROCUREMENT REGULATIONS THE GENERAL CONDITIONS OF CONTRACT (GCC) AND, IF 
APPLICABLE, ANY OTHER SPECIAL CONDITIONS OF CONTRACT. 

 
2. TAX COMPLIANCE REQUIREMENTS 

2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.  

2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY 
SARS TO ENABLE   THE ORGAN OF STATE TO VIEW THE TAXPAYER’S PROFILE AND TAX STATUS. 

2.3 APPLICATION FOR THE TAX COMPLIANCE STATUS (TCS) CERTIFICATE OR PIN MAY ALSO BE MADE VIA E-
FILING. IN ORDER TO USE THIS PROVISION, TAXPAYERS WILL NEED TO REGISTER WITH SARS AS E-
FILERS THROUGH THE WEBSITE WWW.SARS.GOV.ZA. 

2.4 FOREIGN SUPPLIERS MUST COMPLETE THE PRE-AWARD QUESTIONNAIRE IN PART B:3.  

2.5 BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.  

2.6 IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, EACH PARTY MUST 
SUBMIT A SEPARATE   TCS CERTIFICATE / PIN / CSD NUMBER. 

2.7 WHERE NO TCS IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE 
(CSD), A CSD NUMBER MUST BE PROVIDED.  

3. QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS 

3.1. IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)?                  YES   
NO 

3.2. DOES THE ENTITY HAVE A BRANCH IN THE RSA?                                  

YES   NO 

3.3. DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA?                                  YES   
NO 

3.4. DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA?                                   YES   
NO 

3.5. IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION?                                YES   
NO  

 
IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX 
COMPLIANCE STATUS SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT 
REGISTER AS PER 2.3 ABOVE. 
 
  
 

NB: FAILURE TO PROVIDE ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID INVALID. 
NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE. 
 
 
 
SIGNATURE OF BIDDER………………………………………………………………………………………… 
 
CAPACITY UNDER WHICH THIS BID IS SIGNED………………………….…………………………………………… 
 
DATE…………………………………………............................................................................................................... 

 

 

 

 

 

http://www.sars.gov.za/


  

 

Johannes Phumani Phungula Local Municipality 

 

CONTRACT NO: JPP-B-02/06/25 

 

Highflats (Phase2) Electrification for 375 Connections in Ward13 

 

 

PROCUREMENT DOCUMENT 

 

FOREWORD 

 

This document consists of two distinct clusters, namely the TENDER and the CONTRACT. 

 

The TENDER consists of two parts, namely:  

 

• T1: Tendering Procedures to be complied with by every tenderer submitting a tender offer; and  

• T2: Documents to be returned by the Tenderer, including the returnable schedules and forms 

to be completed by each tenderer, some of which will eventually be incorporated into the contract 

between the successful tenderer and the Employer. 

 

The CONTRACT consists of seven parts, namely: 

 

• C1: Contract Data and Agreements; 

• C2: Pricing Data; 

• C3: Scope of Work  

• C4: Project Specification 

• C5: Particular Specification 

• C6: Site Information; and  

• C7: Annexures (that may have a bearing on the contract). 

 

Each part or volume is preceded by its own table of contents. 
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  T.i 
 

SUMMARY FOR TENDER OPENING PURPOSES 

 

[To facilitate the reading out of tender parameters at the opening of tenders, the tenderer shall 

complete this form and submit it with his tender] 

 

 

Name of Contractor submitting the tender: ..............................................................  

 

Tender amount (as stated in the Form of Offer):  R................................................................  

 

Alternative Tender offered? .................... (Yes / No) 

 

 If “Yes” state amount: R  .................................................  

 

 

Specified Time for Completion: 6 months 

 

 

Alternative Time for Completion offered? ………….. (Yes / No) 

 

 If "Yes", state time offered ..............................................  

 

Details of contact person: 

 

Name (Print): .................................................................................................. 

 

Telephone No: ...............….................   Fax No: ……...………………………...……... 

 

E-mail address: .............................................................................................................................  

 
 
Note: In the event of conflict between the data provided in this summary and that given in the tender, 
the latter shall prevail.  
 
 

 

 

SIGNATURE: ................................................. 

(Of person authorised to sign the tender) 

 

 



  

 T.0 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

TENDER 

 

 

T1: TENDERING PROCEDURES 

 
T2: RETURNABLE DOCUMENTS 

 

 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
  
 



  

 T.1 

 

T1: TENDERING PROCEDURES 
 

 

 

TABLE OF CONTENTS                 Page 

 

T1.1:  TENDER NOTICE AND INVITATION TO TENDER  ........................................................  T.2 

T1.2:  TENDER DATA  ................................................................................................................  T.4 

T1.2.1:  Standard Conditions of Tender ...................................................................  T.4 

 T1.2.2:  Tender Data  .......................................................................... .......................T.13 
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T1.2 TENDER DATA 

 T.2 

 

T1.1: TENDER NOTICE AND INVITATION TO TENDER 

 

SUBMISSION OF TENDERS 
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 T.3 
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T1.2: TENDER DATA 
 
 
T1.2.1:   STANDARD CONDITIONS OF TENDER  
 

• The Conditions of Tender are the Standard Conditions of Tender as contained in Annex F of SANS 
294 – Construction Procurement Processes, Methods and Procedures which contain references to 
the Tender Data for details that apply specifically to this tender. This document is obtainable 
separately. 

• The Tender Data make several references to the Standard Conditions of Tender for details that apply 
specifically to this tender. The Tender Data shall have preference in the interpretation of any 
ambiguity or inconsistency between it and the Standard Conditions of Tender. 

• The Municipality may request clarity pertaining the Proposal / response if it’s not clear  

• Presentation may be required for Clarity purposes  

• The Municipality may request for a price negotiation when necessary  

• Use of correction pen is prohibited 

• The Municipality may request price confirmation on goods / material that has price fluctuation and 

service providers must respond within the stipulated time 

• The tenderer is required to submit a soft copy via USB and it must be attached and 

submitted together with the document. 

 

The clause and sub-clause in the Standard Condition of Tender are prefixed with letter F which refer 
to Annex F of SANS 294 

Clause No. 
 
F.1.1  GENERAL 
 
F.1.1  Actions 
 
  The Employer and each tenderer submitting a tender offer shall comply with these Conditions 

of Tender. In their dealings with each other, they shall discharge their duties and obligations, 
as set out in F.2 and F.3, timeously and with integrity, and behave equitably, honestly and 
transparently.  

 
F.1.2  Tender documents 
 
  The documents issued by the Employer for the purpose of a tender offer are listed in the 

Tender Data.  
 
F.1.3  Interpretation 
 
F.1.3.1  The Tender Data and additional requirements contained in the tender schedules that are 

included in the returnable documents are deemed to be part of the Conditions of Tender.  
 
F.1.3.2  These Conditions of Tender, the Tender Data and tender schedules which are only required 

for tender evaluation purposes, will not form part of any contract arising from the invitation to 
tender.  
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 T.5 

 
F.1.4  Communication and Employer’s agent 
 
  Each communication between the Employer and a Tenderer shall be to or from the 

Employer’s agent only, and in a form that can be read, copied and recorded. Writing shall be 
in the English language. The Employer will not take any responsibility for non-receipt of 
communications from or by a Tenderer. The name and contact details of the Employer’s 
agent are stated in the Contract Data.  

 
 
F.1.5  The Employer’s right to accept or reject any tender offer 
 
F.1.5.1  The Employer may accept or reject any variation, deviation, tender offer, or alternative tender 

offer, and may cancel the tender process and reject all tender offers at any time before the 
formation of a contract. The Employer will not accept or incur any liability to a Tenderer for 
such cancellation and rejection but shall give reasons for such action.  

 
F.1.5.2  After the cancellation of a tender process or the rejection of all tender offers the Employer 

may abandon the proposed procurement and re-issue a similar tender notice and invitation to 
tender not less than six months after the closing date for tender offers or have it performed in 
another manner at any time.  

 
 
 
F.2  TENDERER’S OBLIGATIONS 
 
  The Tenderer shall comply with the obligation’s hereafter: 
 
F.2.1  Eligibility 
 
  Submit a tender offer only if the Tenderer satisfies the criteria stated in the Tender Data and if 

the Tenderer, or any of his principals, is not under any restriction to do business with the 
Employer.  

 
F.2.2  Cost of tendering 
 
  Accept that the Employer will not compensate the Tenderer for any costs incurred in the 

preparation and submission of a Tender Offer, including the costs of any testing necessary to 
demonstrate that aspects of the offer comply with requirements.  

 
F.2.3  Check documents 
 
  Check the tender documents on receipt for completeness and notify the Employer of any 

discrepancy or omission.  
 
F.2.4  Confidentiality and copyright of documents 
 
  Treat as confidential all matters arising in connection with the tender. He shall use and copy 

the documents issued by the Employer only for the purpose of preparing and submitting a 
Tender Offer in response to the invitation.  

 
F.2.5  Reference documents 
 
  Obtain, as necessary for submitting a Tender Offer, copies of the latest versions of 

Standards, Specifications, Conditions of Contract and other publications, which are not 
attached but which are incorporated into the tender documents by reference.  
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 T.6 

 
F.2.6  Acknowledge addenda 
 
  Acknowledge receipt of addenda to the tender documents, which the Employer may issue, 

and if necessary, apply for an extension to the closing time stated in the Tender Data if 
necessitated as a result of the addenda.  

 
 
F.2.7  Site visit and clarification meeting 
 
  Attend the compulsory site visit and clarification meeting at which tenderers may familiarize 

themselves with aspects of the proposed work, services or supply, and raise questions. 
Details of the meeting are stated in the Tender Data.  

 
 
F.2.8  Seek clarification 
 
  Request clarification of the tender documents, if necessary, by notifying the Employer at least 

five working days before the closing time for submission of tenders stated in the Tender Data. 
 
 
F.2.9  Insurance 
 
  Be aware that the extent of insurance to be provided by the Employer (if any) might not be for 

the full cover required in terms of the Conditions of Contract identified in the Contract Data. 
The Tenderer is advised to seek qualified advice regarding insurance.  

 
F.2.10  Pricing the Tender Offer 
 
F.2.10.1  Include in the rates, prices, and the tendered total of the prices all duties, taxes, except value-

added tax (VAT), and other levies payable by the successful tenderer, such duties, taxes and 
levies being those applicable 14 days before the closing time for submission of tenders stated 
in the Tender Data. 

 
F.2.10.2  Show VAT payable by the Employer separately as an addition to the tendered total of the 

prices.  
 
F.2.10.3  Provide rates and prices that are fixed for the duration of the contract and not subject to 

adjustment except as provided for in the Conditions of Contract identified in the Contract 
Data.  

 
F.2.10.4  State the rates and prices in Rand unless instructed otherwise in the Tender Data. The 

Conditions of Contract identified in the Contract Data may provide for part payment in other 
currencies.  

 
F.2.11  Alterations to documents 
 
  Do not make any alterations or additions to the tender documents, except to comply with 

instructions issued by the Employer, or alterations or additions necessary to correct errors 
made by the Tenderer. All signatories to the Tender Offer shall initial all such alterations. 
Erasures and the use of masking fluid are prohibited.  

 
F.2.12  Alternative Tender Offers 
 
F.2.12.1  Submit alternative Tender Offers only if a main Tender Offer, strictly in accordance with all the 

requirements of the tender documents, is also submitted. The alternative Tender Offer is to 
be submitted with the main Tender Offer together with a schedule that compares the 
requirements of the tender documents with the alternative requirements the Tenderer 
proposes.  
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F.2.12.2  Accept that an alternative tender offer may be based only on the criteria stated in the Tender 

Data or criteria otherwise acceptable to the Employer.  
 
F.2.13  Submitting a Tender Offer  
 
F.2.13.1  Submit a Tender Offer to provide the whole of the works, services or supply identified in the 

Contract Data, unless stated otherwise in the Tender Data.  
 
F.2.13.2  Return all returnable documents to the Employer after completing them in their entirety, by 

writing in black ink. 
 
F.2.13.3  Submit the Tender Offer communicated on paper as an original plus the number of copies 

stated in the Tender Data, with an English translation of any documentation in a language 
other than English.  

   
 
 
F.2.13.4  Sign the original (and all copies, if applicable) of the Tender Offer where required in terms of 

the Tender Data. The Employer will hold all authorized signatories liable on behalf of the 
Tenderer. Signatories for tenderers proposing to contract as joint ventures shall state which of 
the signatory is the lead partner whom the Employer shall hold liable for the purpose of the 
Tender Offer.  

 
 
F.2.13.5  Seal the original (and each copy, if applicable) of the Tender Offer as separate packages 

marking the packages as “ORIGINAL” and "COPY”. Each package shall state on the outside 
the Employer’s address and identification details stated in the Tender Data, as well as the 
Tenderer’s name and contact address.  

 
 
 
F.2.13.6  Where a two-envelope system is required in terms of the Tender Data, place and seal the 

returnable documents listed in the Tender Data in an envelope marked “technical proposal”. 
Each envelope shall state on the outside the Employer’s address and identification details 
stated in the Tender Data, as well as the Tenderer’s name and contact address.  

 
F.2.13.7  Seal the original tender offer and copy packages together in an outer package that states on 

the outside only the Employer’s address and identification details as stated in the Tender 
Data.  

 
F.2.13.8  Accept that the Employer will not assume any responsibility for the misplacement of 

premature opening of the Tender Offer if the outer package is not sealed and marked as 
stated. 

 
F.2.14  Information and data to be completed in all respects 
 
  Accept that tender offers, which do not provide all the data or information requested 

completely and, in the form, required, may be regarded by the Employer as being non-
responsive.  

 
F.2.15  Closing time 
 
F.2.15.1  Ensure that the Employer receives the Tender Offer at the address specified in the Tender 

Data not later than the closing time stated in the Tender Data. Proof of posting shall not be 
accepted as proof of delivery. The Employer will not accept Tender Offers submitted by 
telegraph, telex, facsimile or e-mail, unless stated otherwise in the Tender Data. 

 
F.2.15.2  Accept that, if the Employer extends the closing time stated in the Tender Data for any 

reason, the requirements of the Conditions Tender apply equally to the extended deadline. 
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F.2.16  Tender Offer validity 
 
F.2.16.1  Hold the Tender Offer(s) valid for acceptance by the Employer at any time during the validity 

period stated in the Tender Data after the closing time stated in the Tender Data. 
 
F.2.16.2  If requested by the Employer, consider extending the validity period stated in the Tender Data 

for an agreed additional period.  
 
 
F.2.17  Clarification of Tender Offer after submission 
 
  Provide clarification of a Tender Offer in response to a request to do so from the Employer 

during the evaluation of Tender Offers. This may include providing a breakdown of rates or 
prices and correction of arithmetical errors by the adjustment of certain rates or item prices 
(or both). No change in the total of the prices or substance of the Tender Offer should be 
sought, offered, or permitted. The total of the prices stated by the Tenderer shall be binding 
upon the Tenderer.  

 
F.2.18  Provide other material 
 
F.2.18.1  Provide, on request by the Employer, any other material that has a bearing on the Tender 

Offer, the Tenderer’s commercial position (including notarized joint venture agreements), 
preferencing arrangements, or samples of materials, considered necessary by the Employer 
for the purpose of a full and fair risk assessment. Should the Tenderer not provide the 
material, or a satisfactory reason as to why it cannot be provided, by the time for submission 
stated in the Employer’s request, the Employer may regard the Tender Offer as being non-
responsive.  

 
F.2.18.2  Dispose of samples of materials, where required.  
 
 
F.2.19  Inspections, tests and analyses 
 
  Provide access during working hours to premises for inspections, tests and analyses as 

provided for the in the Tender Data. 
 
F.2.20  Submit securities, bonds, policies, etc. 
 
  If requested, submit for the Employer’s acceptance before formation of the contract, all 

securities, bonds, guarantees, policies and certificates of insurance required in terms of the 
Conditions of Contract identified in the Contract Data.  

 
F.2.21  Check final draft 
 
  Check the final draft of the contract provided by the Employer within the time available for the 

Employer to issue the contract.  
 
F.2.22  Return of other tender documents 
 
  If so, instructed by the Employer, return all retained tender documents within 28 days after the 

expiry of the validity period stated in the Tender Data. 
 
F.2.23  Certificates 
 
  Include in the tender submission or provide the Employer with any certificates as stated in the 

Tender Data.  
 
F.3  EMPLOYER’S UNDERTAKINGS 
 
  The Employer undertakes to: 
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F.3.1  Respond to clarification 
 
  Respond to a request for clarification received up to five working days before the tender 

closing time stated in the Tender Data and notify all tenderers who drew procurement 
documents.  

 
 
F.3.2  Issue addenda 
 
  If necessary, issue addenda, which may amend or amplify the tender documents, to each 

Tenderer during the period from the date of the Tender Notice until 7 days before the tender 
closing time stated in the Tender Data. If, as a result of the issuing of addenda, a Tenderer 
applied for an extension to the closing time stated in the Tender Data, the Employer may 
grant such extension and shall then notify all tenderers who drew documents.  

 
F.3.3  Return late Tender Offers 
 
  Return Tender Offers received after the closing time stated in the Tender Data, unopened 

(unless it is necessary to open a tender submission to obtain a forwarding address), to the 
Tenderer concerned. 

 
F.3.4  Opening of tender submissions 

F.3.4.1  Unless the two-envelope system is to be followed, open valid tender submissions in the 
presence of Tenderers’ agents who choose to attend at the time and place stated in the 
Tender Data. Tender submissions for which acceptable reasons for withdrawal have been 
submitted will not be opened.  

 
F.3.4.2  Announce at the public meeting held immediately after the opening of tender submissions, at 

a venue indicated in the Tender Data, the name of each Tenderer whose Tender Offer is 
opened, the total of his prices, preferences claimed and time for completion, if any, for the 
main tender offer only.  

 
F.3.4.3  Make available the name of each Tenderer whose Tender Offer is opened, the total of his 

prices, preferences claimed, if applicable, and time for completion (if any) for the main Tender 
Offer only. 

 
F.3.5  Two-envelope system 
 
F.3.5.1  Where stated in the Tender Data that a two-envelope system is to be followed, open only the 

technical proposal of valid tenders in the presence of Tenderers’ agents who choose to attend 
at the time and place stated in the Tender Data and announce the name of each Tenderer 
whose technical proposal is opened.  

F.3.5.2  Evaluate the quality of the technical proposals offered by Tenderers, then advice Tenderers 
who remain in contention for the award of the contract of the time and place when the 
financial proposals will be opened. Open only the financial proposals of Tenderers who score 
in the quality evaluation more than the minimum number of points for quality stated in the 
Tender Data, and announce the score obtained for the technical proposals and the total price 
and any preferences claimed.  

 
  Return unopened financial proposals to Tenderers whose technical proposals failed to 

achieve the minimum number of points for quality.  
 
F.3.6  non-disclosure 
 
  Not to disclose to Tenderers, or to any other person not officially concerned with such 

processes, information relating to the evaluation and comparison of Tender Offers, the final 
evaluation price and recommendations for the award of a contract, until after the award of the 
contract to the successful tenderer.  
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F.3.7  Grounds for rejection and disqualification 
 
  Determine whether there has been any effort by a Tenderer to influence the processing of 

Tender Offers and instantly disqualify a Tenderer (and his Tender Offer) if it is established 
that he engaged in corrupt or fraudulent practices.  

 
 
F.3.8  Test for responsiveness 
 
F.3.8.1  Determine, on opening and before detailed evaluation, whether each Tender Offer properly 

received: 

(a) complies with the requirements of the Conditions of Tender; 
(b) has been properly and fully completed and signed, and 
(c) is responsive to the other requirements of the tender documents.  

 
F.3.8.2  Regard a responsive tender as one that conforms to all the items, conditions, and 

specifications of the tender documents without material deviation or qualification. A material 
deviation or qualification is one which, in the Employer’s opinion, would 

 
(a) detrimentally affect the scope, quality, or performance of the works, services or 

supply identified in the scope of work; 
(b) change the Employer’s or the Tenderer’s risks and responsibilities under the contract, 

or 
(c) affect the competitive position of other tenderers presenting responsive tenders, if it 

were to be rectified.  
 
F.3.8.3  Reject a non-responsive Tender Offer, and do not allow it to be subsequently made 

responsive by correction or withdrawal of the non-conforming deviation or reservation.  
 
F.3.9  Arithmetical errors 
 
 1.  Check responsive Tender Offers for arithmetical errors, correcting them in the following 

manner: 

(a) Where there is a discrepancy between the amounts in figures and in words, the 
amount in words shall govern. 

(b) If a Bill of Quantities (or Schedule of Quantities or Schedule of Rates) applies and 
there is an error in the line-item total resulting from the product of the unit rate and the 
quantity, the line-item total shall govern and the rate shall be corrected. Where there 
is an obviously gross misplacement of the decimal point in the unit rate, the line-item 
total as quoted shall govern, and the unit rate shall be corrected.  

(c) Where there is an error in the total of the prices, either as a result of other corrections 
required by this checking process or in the Tenderer’s addition of prices, the total of 
the prices shall govern and the Tenderer will be asked to revise selected item prices 
(and their rates if a Bill of Quantities applies) to achieve the tendered total of the 
prices.  

 
 2.  Consider the rejection of a Tender Offer if the Tenderer does not correct or accept the 

correction of his arithmetical errors in the manner described in above. 
 
F.3.10  Clarification of a Tender Offer 
 
  Obtain clarification from a Tenderer on any matter that could give rise to ambiguity in a 

contract arising from the Tender Offer.  
 
F.3.11  Evaluation of Tender Offers 
 
F.3.11.1  Appoint an evaluation panel of not less than three persons. Reduce each responsive Tender 

Offer to a comparative offer and evaluate it using the tender evaluation methods that are 
indicated in the Tender Data and described as methods 1, 2, 3 and 4.  
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F.3.11.2  Method 1: In the case of a Financial Offer: 

(a) Rank Tender Offers from the most favourable to the least favourable comparative 
offer.  

(b) Recommend the highest ranked tenderer in terms of evaluation for the award of the 
contract, unless there are compelling and justifiable reasons not to do so.  

 
F.3.11.3  Method 2: In the case of a Financial Offer and Preferences: 
 

(a) Score tender evaluation points for each Financial Offer.  
(b) Confirm that tenderers are eligible for the preferences claimed and, if so, score tender 

evaluation points for preferencing. 
(c) Calculate total tender evaluation points 
(d) Rank Tender Offers from the highest number of tender evaluation points to the 

lowest.  
(e) Recommend the Tenderer with the highest number of tender evaluation points for the 

award of the contract, unless there are compelling and justifiable reasons not to do 
so.  

 
 
F.3.11.4  Method 3: In the case of a Financial Offer and Quality: 
 

(a) Score quality, rejecting all Tender Offers that fail to score the minimum number of 
points for quality stated in the Tender Data, if any.  

(b) Score tender evaluation points for each financial offer. 
(c) Calculate the total tender evaluation points. 
(d) Rank Tender Offers from the highest number of tender evaluation points to the 

lowest. 
(e) Recommend the Tenderer with the highest number of tender evaluation points for the 

award of the contract, unless there are compelling and justifiable reasons no to do so.  
 

F.3.11.5  Method 4: In the case of a Financial Offer, Quality and Preferences: 

(a) Score quality, rejecting all Tender Offers that fail to score the minimum number of 
points for quality stated in the Tender Data, if any.  

(b) Score tender evaluation points for each financial offer. 
(c) Confirm that Tenderers are eligible for the preferences claimed and, if so, score 

tender evaluation points for preferencing. 
(d) Calculate total tender evaluation points. 
(e) Rank Tender Offers from the highest number of tender evaluation points to the 

lowest.  
(f) Recommend the Tenderer with the highest number of tender evaluation points for the 

award of the contract, unless there are compelling and justifiable reasons not to do 
so. 

F.3.11.6  Score financial offers, preferences and quality, as relevant, to two decimal places.  

F.3.11.6.1 Scoring financial offers  

  Score the financial offers of the remaining responsive tender offers using the following 
formula: 

 
 Nfo = W1 x A 
  
  Where Nfo = is the number of tender evaluation points awarded for the financial 

offer; 
       

W1 = is the maximum possible number of tender evaluation points awarded 
for the financial offer as stated in the Tender Data; 
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   A = is the number calculated using the formula and option described in 
table below as stated in the tender data.  

 
 
 
 
 
 
 
FORMULAE FOR THE VALUE OF A 
 
 

FORMULA BASIS FOR COMPARISON 
VALUE OF "A" 

Option 1 Option 2 

1 Highest price or discount [1+(P-Pm) / Pm] P/Pm 

2 Lowest price or percentage commission/fee [1-(P-Pm) / Pm] Pm/P 

Pm = is the comparative offer which is the most favorable 
P     = is the comparative offer of the tender under consideration 

 

F.3.11.6.2 Scoring quality 

  Score quality in each of the categories in accordance with the Tender Data and calculate the 
goal score for quality.  

 
 
F.3.12  Insurance provided by the Employer  
 
  If requested by the proposed successful Tenderer, submit for the Tenderer’s information the 

policies or certificates of insurance (or both) which the Conditions of Contract identified in the 
Contract Data require the Employer to provide. 

 
F.3.13  Acceptance of Tender Offer 
 
F.3.13.1  Accept the Tender Offer only if the Tenderer complies with the legal requirements, if any, 

stated in the Tender Data. 

F.3.13.2  Notify the successful Tenderer of the Employer’s acceptance of his Tender Offer by 
completing and returning one copy of the Form of Offer and Acceptance before the expiry of 
the validity period stated in the Tender Data or agreed additional period. Provided that the 
Form of Offer and Acceptance does not contain any qualifying statements, it will constitute 
the formation of a contract between the Employer and the successful Tenderer as described 
in the Form of Offer and Acceptance.  

F.3.14  Notice to unsuccessful Tenderers  
 
  After the successful Tenderer has acknowledged the Employer’s notice of acceptance, notify 

other Tenderers that their Tender Offers have not been accepted.  

F.3.15  Prepare contract documents 
 
  If necessary, revise documents that shall form part of the contract and that were issued by the 

Employer as part of the tender documents to take account of: 

(a) addendum issued during the tender period; 
(b) inclusion of some of the returnable documents; 
(c) other revisions agreed between the Employer and the successful Tenderer, and  
(d) the Schedule of Deviations attached to the Form of Offer and Acceptance, if any.  
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F.3.16  Issue final contract 
 
  Prepare and issue the final draft of contract documents to the successful Tenderer for 

acceptance as soon as possible after the date of the Employer’s signing of the Form of Offer 
and Acceptance (including the Schedule of Deviations, if any). Only those documents that the 
Conditions of Tender require the Tenderer to submit, after acceptance by the Employer, shall 
be included.  

 
F.3.17  Complete adjudicator’s contract 
 
 Unless alternative arrangements have been agreed or otherwise provided for in the contract, 

arrange for both parties to complete formalities for appointing the selected adjudicator at the 
same time as the main contract is signed. 

 
F.3.18  Provide copies of the contracts 
 
 Provide to the successful Tenderer the number of copies stated in the Tender Data of the 

signed copy of the Contract as soon as possible after completion and signing of the Form of 
Offer and Acceptance.  
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T1.2.2: TENDER DATA  
 
1. GENERAL 
 
The Tender Data shall be read with the Standard Conditions of Tender in order to expand on the 
Tenderer’s obligations and the Employer’s undertakings in administering the tender process in 
respect of the project under consideration.  

The Tender Data hereafter shall have precedence in the interpretation of any ambiguity or 
inconsistency between it and the Standard Conditions of Tender.  

Each item of Tender Data given below is cross-referenced to the relevant clause in the standard 
Conditions of Tender.  
 
Clause No. 
 
F.1.1  The Employer is Johannes Phumani Phungula Local Municipality.  
 
F.1.2  Tender Document 
 

(a) The Tender Document issued by the employer consist of the following: 
 

        TENDER 

T1: Tendering Procedures 
T1.1:   Tender Notice and Invitation to Tender 
T1.2 :   Tender Data 

T2 : Returnable Documents 
T2.1: List of Returnable Documents 
T2.2: Returnable schedules and forms 
 

  CONTRACT 

Part 1:  Agreements and Contract Data 
C1.1: Form of Offer and Acceptance 
C1.2: Contract Data 
C1.3:  Form of Guarantee 
C1.4:  Agreement with adjudicator 
C1.5:  Agreement in terms of the OHSA No 85 of 1993 

Part 2:  Pricing Data 
C2.1: Pricing Instructions 
C2.2: Bill of Quantities 

Part 3:  Scope of Work 
C3: Scope of Work 

   Part 4: Project Specification 

   Part 5: Particular Specification 

   Part 6 : Site Information 
C6 : Site information 

Part 7 : Annexures 
C7 : Annexures 
 

(b) Drawings. 

(c)  “General Conditions of Contract for Construction Works – 2nd Edition 2010 
issued by the South African Institution of Electrical Engineering. (Short title “General 
Conditions of Contract 2010”). This document is obtainable separately, and 
Tenderers shall obtain their own copies. 
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(d)  “Standard Specifications for Electrical and Industrial Works Association” ECA 
2009 Edition. This document is obtainable separately, and Tenderers shall obtain 
their own copies.  

(e) The Occupational Health and Safety Act No 85 and Amendment Act No 181 of 
1993, and the Construction Regulations 2003 (Government Gazette No 25207 of 
18 July 2003, Notice No R1010). This document is obtainable separately, and 
Tenderers shall obtain their own copies.  

(f) In addition, Tenderers are advised, in their own interest, to obtain their own copies of 
the following acts, regulations and standards referred to in this document as they are 
essential for the Tenderer to get acquainted with the basics of construction 
management, the implementation of preferential construction procurement policies 
and participation of targeted enterprise and labour. 
 
(i) The Construction Industry Development Board Act No 38 of 2000 and the 

Regulations in terms of the CIDB Act 38/2000, Government Notice No 692 of 
9 June 2004, 

The Tender Document and the drawings shall be obtained from the Employer or his 
authorized representative at the physical address stated in the Tender Notice, upon 
payment of the deposit stated in the Tender Notice.  

 
F.1.4 The Employer’s agent is: 

  Name  :  Thokomela Engineering (Pty) Ltd 

 Address : 25 Poinsettia Road 

                      Cleland 

                      Pietermaritzburg 

                      3201  

  Tel.   :  078 364 5859 Fax: 086 633 8385 

  E-mail address: info@thokomela.co.za 

   
 
F.2.1  Eligibility 

 A Tenderer will not be eligible to submit a tender if: 

(a) the Contractor submitting the tender is under restrictions or has principals 
who are under restriction to participate in the Employer’s procurement due to 
corrupt of fraudulent practices; 

(b) the Tenderer does not have the legal capacity to enter into the contract; 

(c) the Contractor submitting the tender is insolvent, in receivership, bankrupt or 
being wound up, has his affairs administered by a court or a judicial officer, 
has suspended his business activities, or is subject to legal proceedings in 
respect of the foregoing; 

(d) The Tenderer does not comply with the legal requirements stated in the  
 Employer’s procurement policy; 

(e) The Tenderer cannot demonstrate that he possesses the necessary 
professional and technical qualifications and competent, financial resources, 
equipment and other physical facilities, managerial capability, personnel, 
experience and reputation to perform the contract; 

(f) The Tenderer cannot provide proof that he is in good standing with respect to 
duties, taxes and contributions required in terms of legislation applicable to 
the work in the contract.  

 
Only those Tenderers who are registered with the Construction Industry Development 
Board in a contractor-grading equal to a contractor grading designation 4EP as 
defined in the Regulations (June 2004), in terms of the CIDB Act No 38 of 2000, are 
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eligible to submit tenders for this contract. 
 
Joint ventures are eligible to submit tenders provided that:  

(g) every member of the joint venture is registered with the CIDB;  

(h) The combined contractor grading designation calculated in accordance with 
the Construction Industry Board Regulations is equal to or higher than a 
contractor grading designation stated above. 

 
F.2.7  Site visit and Clarification 
 

The arrangements for the compulsory clarification meeting and site inspection are as 
follows: 
 
Location / venue: at Peace Initiative Hall  
 
  Date: 15 July 2025, starting time: 10H30 
 
 Enquiries regarding the meeting and site inspection may be directed to: 
 
 Name:   Mr.PM Gwala 
 Tel.: (039) 834 7700 

 
F.2.12  Alternative tenders 
 

If a Tenderer wishes to submit an alternative tender offer, the only criteria permitted 
for such an alternative tender offer are: 

 
(a)  Individual items 

Individual items offered as alternatives to items in the Bill of Quantities will 
only be considered if listed and priced in Form L: Amendments, Qualifications 
and Alternatives in Part 2 of the Contract Document, accompanied by a 
detailed statement as necessary.  

 
 (b) Alternative designs 

Where a Tenderer desires to submit alternative tender involving modifications 
to the design or method of construction that would alter the character of the 
tender, the following procedure must be observed: 

 
 (i) The alternative offer must be accompanied by supporting information, 

drawings, calculations and a priced alternative Bill of Quantities to enable 
its technical acceptability, construction time and price to be fully 
assessed. Such information, drawings and Bill of Quantities must be 
sufficient for proper evaluation of the tendered alternative, otherwise the 
offer will not be considered; 

 (ii) Any alternative tender involving modifications to design will be assessed 
on its merits and may be accepted. An accepted alternative design will 
become the design for the purpose of the contract. 

 (iii) If an alternative design with its priced Bill of Quantities has been 
accepted, the sum thus tendered for the alternative will not be subject to 
re-measurement and will be the final amount payable to the Contractor, 
except only for variations arising from: 

 

• Changes in design parameters ordered by the Engineer; 
• Changes not arising from any failure or fault of the Contractor, but 

from modifications requested by the Engineer. 
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 (iv) A decision whether or not to adopt a technically acceptable modified 
design will be governed by the amount of the overall saving and the 
advantages to the Employer which the modified design can be reliably 
expected to achieve. Matters to be considered in arriving at the overall 
saving will include the effect of any deferment in starting date arising 
from extra time needed for the preparation of an amended contract for 
signature. 

 (v) The Tenderer will be liable for all costs necessary for the Engineer to 
check the alternative design offered 

 
F.2.13  Submitting a Tender Offer 
 
F.2.13.1  Tender Offer to provide the whole works, services or supply identified in the Contract 

Data, unless stated otherwise in the Tender Data. 
 
F.2.13.3  Tender offers shall be submitted as an original only. 
   
F.2.13.5  Delivery of Tender 
 

The Employer’s address for delivery of tender offers and identification details to be 
shown on each tender offer package are: 

 Physical address: Johannes Phumani Phungula Local Municipality, 29 Margaret Street, 
iXopo, 3276 

Identification details: Highflats (Phase 2) Electrification for 375 Connections in 
Ward 13 

 Contract No: JPP-B-02/06/25 

 
F.2.3.5  A two-envelope procedure will not be followed.  
 
F. 2.15  Closing Time 

 
The closing time for submission of Tender Offers is 12h00, on 01 August 2025 
 
Telephonic, telegraphic, telex, electronic or e-mailed tenders will not be 
accepted. 

 
F. 2.16  Tender validity 
 

The Tender Offer validity period is 90 days from the closing time for submission of 
tenders.  
 

F.2.19  Inspection, tests and analysis 
 

Access shall be provided for inspections and testing by personnel acting on behalf of 
the Employer. 
 

F.2.22  Return of Tender Documents 
 

Not applicable. 
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F.2.23  Certificates 
 

The following certificates must be provided with the tender: 
1. Valid Tax Clearance Certificate 
2. Company / CC / Trust / Partnership registration certificates 
3. ID certificate(s) of all directors, members and/or shareholders 
4. An original valid Tax clearance and Pin issued by the South African Revenue 

Services 
5. VAT Registration Certificate 
6. Workmen’s Compensation Registration Certificate (or proof of payment of 

contributions in terms of the Compensation for Occupational Injuries and 
Diseases Act No. 130 of 1993) 

7. Skills Development Levy Certificate 
8. Joint venture agreement and power of attorney in case of joint ventures. 
9. Contractors’ CIDB registration certificate. 
10. Exempted Micro Enterprises (EMEs) must submit a certificate issued by a 

registered auditor, accounting officer (as contemplated in section 60(4) of the 
Close Corporation Act, 1984 (Act No. 69 of 1984)) or an accredited verification 
agency. 

11. Originally certified copy of a Valid B-BBEE status level verification certificate 
issued by a verification agency accredited by SANAS 

12. CSD Registration 
 
 
 
F.3.4  Opening of Tender Submissions 
 

The time and location for opening of the tender offers are: 
Time: 12:00    Date 01 August 2025 
Location / Venue: Peace Initiative Hall  

 

 
F.3.11  Evaluation of Tender Offers 
 
F.3.11.1 The procedure for evaluation of responsive Tender Offers will be Method 4: Financial 

Offer, Quality and Preferences. 
 
 
F.3.11.5 Method 4: Financial Offer, Quality and Preferences 
 

a) The procedure for the evaluation of responsive tenders is Method 4 
(Financial Offer, Quality and Preferences) and Quality will be evaluated prior to 
financial and Preference as follows: 

 
 

Functionality/quality: tender must achieve at least 70% in order to qualify for 
the second stage. The 80/20 scoring will apply.  
 
The points associated with the comprehensive proposal will be awarded as reflected 
in the following table. 
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Key aspect of criterion Basis for points allocation Score Max. 
Points 

Verification 
Method 

Experience of the Bidder 
(Name of traceable 
reference with contact 
details to be included for 
verification) 

Five Points will be allocated for each 
Completed Electrification Project. 
Tenderers to submit a letter of appointment 
and the completion Certificate. 
If extension of time was granted; the 
contractor should submit a letter of 
approval for extension of time. With the 
maximum of four projects. 
 

Excell
ent 

30 

Each project with 
appointment letter 
and completion 
certificate will give 
the bidder 5 
points.  

 
 
 
Qualifications and 
experience of site agent/ 
Site Manager  

National Diploma in Electrical Engineering 
from the University of Technology with 4-
10 years’ experience or NQF 6/N6 plus 
Trade test with 4-10 years’ experience  

Excell
ent 

20 

Curriculum Vitae 
and Certified 
Copies of  
Certificates to be 
attached  

National Diploma in Electrical Engineering 
from the University of Technology with 4 
years’ experience or NQF6/N6 plus Trade 
test with 4 years’ experience. 

Good 
 
 15 

Curriculum Vitae 
and Certified 
Copies of  
Certificates to be 
attached  

 
 
Eskom Permit Holder 

3 (Three) Eskom Permit Holders with the 
submission of the Permit Certificate and 
the clear certified copy of Permit cards                                                      
( Pictures and ID numbers must reflect) 
5 points per permit holder 

 
 
 
 
 
 

15 

Curriculum Vitae 
and Certified 
Copies of  
Certificates to be 
attached  

 
 
 
 
 
 
 
Experience of foreman / 
Site Supervisor. 

4 years and above experience in 
electrification projects and must have a 
Certificate for Working on Overheard 
Lines, and be in possession of 
Authorization as a Responsible Person 
(HVREGS/ Permit holder) Certificate, 
Supervisory Skills Certificate, (Contractor 
to provide written proof of this experience 
with reference phone numbers) 

Excell
ent 

15 

Curriculum Vitae 
and Certified 
Copies of  
Certificates to be 
attached  
 
 
 
 
 
 

3-4 years of experience in electrification 
projects and must have a Certificate for 
Working on Overheard Lines, and be in 
possession of Authorization as a 
Responsible Person (HVREGS/ Permit 
holder) Certificate, Supervisory Skills 
Certificate, (Contractor to provide written 
proof of this experience with reference 
phone numbers) 

Good 

10 

Curriculum Vitae 
and Certified 
Copies of  
Certificates to be 
attached  
 

                                                                                
                                 
                            
                           
Contractors should 
provide proof of 
ownership in the form of a 
logbook in the 
contractor’s company 
name or proof of lease 

Proof of Ownership: The contractor should 
provide the logbook in the name of the 
contractor’s company for the 8 Ton crane 
truck and also logbooks for the 1 Ton 
bakkies in the name of the contractor’s 
company bidding for this contract. 
NB To achieve maximum points (10) the 
bidder has to supply proof of ownership 
of 1 x 8 Ton crane truck plus 2 x 1 Ton 
bakkies, anything above this will not 

 
                                                  
 
 
 
 
 
Good 

 
                       

10 

The bidder will 
receive 5 points 
for provision of an 
8 Ton crane truck 
logbook in the 
bidders name and 
2.5 points for each 
1 Ton bakkie 
which has a 
logbook in the 
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agreement of an 8 Ton 
Crane Truck and also of a 
bakkie/ bakkies for this 
execution of work under 
this contract.  

give the bidder any more points) bidders name 

Proof of Leasing: The contractor should 
provide the lease agreement in the name 
of the contractor’s company for the 8 Ton 
crane truck and also lease agreements for 
the 1 Ton bakkies in the name of the 
contractor’s company where they do not 
own these. 
NB To achieve maximum points (5) the 
bidder has to supply lease agreement of 
1 x 8 Ton crane truck plus 2 x 1 Ton 
bakkies, Anything above this will not 
give the bidder any more points) 

 
 
                                
 
        
 
          
 
              
 
      
Fair 

                             
5 

The bidder will 
receive 2.5 points 
for provision of an 
8 Ton crane truck 
lease in the 
bidders name and 
1.25 points for 
each 1 Ton bakkie 
which has a lease 
in the bidders 
name 

Construction Method 
Statement (relevant to the 
tendered project- 3-8 pages) 
The method statement must 
include the following sub-
headings: Approach Method, 
Time Frames, Activities(in 
construction sequence), 
Construction Administration, 
Quality, OHS & Risk 
Management, Health and 
Safety 

 
Method statement met all the 
requirements. 

 
                      
Good 

 
10 

 
                                         
Brief (3 – 5 Pages) 

 
Acceptable method statement. Only 
provided limited information 

 
 
Fair 

 
 

05 

 
 
Brief (3 – 5 Pages) 

 

 
Functionality / quality: tender must achieve at least 70% (70/100) in order to qualify for the next stage.  
The 80/20 scoring will apply. 

 
The points associated with the comprehensive proposal will be awarded as reflected 
in the following the above table. 

 
b) Tenderers qualifying on (a) above will be further evaluated using the following 

procedure for the evaluation of responsive tenders (Price and preferences). The 
weighting of tender price and preferences of the tenderer will be done by way of a 
point system: 
 
For Contracts exceeding a point value of R 50 000 000-00 

• 90 points are assigned to price; and 

• 10 points are assigned to preferences. 
For Contracts not exceeding a potential value of R 50 000 000-00 

• 80 points are assigned to price; and 

• 20 points are assigned to preferences. 
 
The total points for Price and preferences must add up to 100 points. The financial 
offer will be scored using formula: 
 
The financial offer will be scored in terms of Formula 2, Option 2 of SANS 294: 2004, 
which reads as follows (refer to clause F.3.11.6.1): 
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Total Scores for Financial and Preference 
 

The points scored for a tenderer in respect of Price must be added to the points 
scored for the B-BBEE preferences. Only the tender with the highest number of 
points may be selected, except in those instances identified in the SCM Policy 
Framework of the KwaZulu-Natal Department of Transport. 
 

F.3.12  Acceptance of Tender Offer 
 

F.3.12.1 Tender Offers will only be accepted on condition that: 
 
(a) The tender offer is signed by a person authorized to sign on behalf of the 

Tenderer; 
 

(b) A price is entered against each item in the schedule of quantities, whether 
the quantities are stated or not. An item against which no price is entered or 
where a word or phrase such as “indicated” or “provided elsewhere” is 
entered will deem the tender invalid.  

 
 

(F) A valid original Tax Clearance Certificate is included with his tender; 
 

 
(F) ITenderer’s declaration of compliance with the Occupational Health and Safety Act No. 85 of 

1993 and the Construction Regulations 2003, filled in and signed by the authorized person, is 
included with his tender submission; 

 
(d) A Tenderer who submitted a tender as a Joint Venture has included an 

acceptable Joint Venture Agreement with his tender; 
 

(F) IThe Tenderer or a competent authorized representative of the Contractor who submitted the 
tender has attended the compulsory clarification meeting or site inspection; 
 

 
(F) The Contractor who submits the tender has been registered with the Construction Industry 

Development Board in accordance with the Construction Industry Development Board Act No. 
38 of 2000 and the Regulations 2003 promulgated in terms of the Act, or if the Contractor can 
submit proof or evidence that he will be able to register within 10 days of the closing date for 
submission of tenders. 

 
(F) A Compulsory enterprise questionnaire, filled in and signed by the authorized person, is 

included with his tender submission; 
 

(F) The tenderer is not in arrears for more than 3 months with municipal rates and taxes and 
municipal service charges 

 
(F) The tenderer or any of its directors is not listed on the Register of Tender Defaulters in terms 

of the Prevention and Combating of Corrupt Activities Act of 2004 as a person prohibited from 
doing business with the public sector. 

 
(j) The tenderer has not: 

(i) Abused the Employer’s Supply Chain Management System; or 
(ii) Failed to perform on any previous contract and has been given a 

written notice to this effect. 
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F.3.13  Copies of Contract 

The number of paper copies of the signed contract to be provided by the Employer is 
ONE. 
 
 

 

SCM EVALUATION COMPLIANCE 
 
 
SCM COMPLIANCE ANNEXURE: A  
 
          - Attach proof that you are registered on Central Suppliers Database (CSD)   
 

 
SCM COMPLIANCE ANNEXURE: B 

 
-Attach Valid BBBEE certificate (certified copy) or original or certified copy of sworn affidavit 
 
 

 SCM COMPLIANCE ANNEXURE: C 
 

-Sign MBD 1, 4, 6.1, 8 & 9  
 
 
SCM COMPLIANCE ANNEXURE: D 

 
 
SCM COMPLIANCE ANNEXURE: E 

 
- Attach Municipal rates statement for the company not in arrears, not more than three 

months  
     or   

- attach a valid lease agreement together with the latest letter from the landlord confirming 
rent is up to date on or recent statement if the director is leasing residential Property   

-      or  
- attach affidavit if the Municipal Account is under your parents or siblings and they are 

responsible for paying Municipal rates (if the address is same as your) and attach the 
copy of the Municipal rates for the above mentioned  

- or if company is operating in an area that doesn’t pay rates (rural areas) they must have 
attached sworn affidavit stating that the rates are not paid in that area. 
   

 
SCM COMPLIANCE ANNEXURE: F 
 

- Attach Certificate of Authority” to sign all documents in connection with this Tender 
and any contract or agreement which may arise therefrom, duly signed and dated, shall 
be provided by the Board of Directors of the firm and shall be attached and must be on a 
Company letter head 

 
……………………………………… ……………………………………………………. 

Signature     Date 

(of person authorised to sign on behalf of the Tenderer) 
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T2.1 LIST OF RETURNABLE DOCUMENTS 

 
 

The following conditions will apply on this tender: 

• Price(s) quoted must be valid for at least sixty (90) days from date of your offer. 

• Price(s) quoted must be firm and must be inclusive of VAT (if VAT Vendor) 

• Detailed price quotation with quantity, unit price and total must be attached. 

• The quote must be submitted on a separate page containing the letterhead of your business. 

• This quotation will be evaluated in terms of the 80/20 preference point system as prescribed 

in the Preferential Procurement Policy Framework Act (No 5 of 2000) and for this purpose 

the enclosed forms MBD 1, MBD 4, MBD 6.1, MBD 8 & MBD 9 must be scrutinized, 

completed, and submitted together with your quotation. 

• Valid Tax Clearance Certificate & Tax compliance status with verification pin 

• A proof of CIDB registration. 

• Detailed proof of registration in the Central supplier database 

• A valid certified copy of BBBEE Certificate, or (original or certified copy of sworn 

affidavit) 

•  Copy of Company Registration Document  

•  Copies of ID for Company Directors or Members 

• In case of a bidder owning a property, they must provide a municipal statement confirming 

status of municipal accounts not older than 3 months (Bidders must not be in arears for 

more than 90 days) 

• In case of a bidder leasing the property, they must attach a lease agreement & signed letter 

from landlord stating that rent is up to date.  (Letter must not be older than 3 months) 

• In case of the bidder operating in an area that doesn’t pay rates, they must attach an affidavit 

stating that rates are not paid in that area. (Affidavit must not be older than 3 

months) 

• If the bidder is staying with parents, spouse or any family relative in an area 

where rates are paid (an affidavit from the bidder or a signed letter from the 

property owner stating that the bidder is not responsible for municipal 

accounts must be attached. (Affidavit or the letter must not be older than 3 

months. 

NB: No quotations will be considered from persons in the service of the state. 

The municipality is not bound to accept the lowest or any quotation and reserves the right to 

accept the quotation as whole or in part, at the rates quoted. 
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Johannes Phumani Phungula Municipality will be using the following 

preferential goals as part of evaluating tenders for targeted procurement. 

 

 

 
 
 
 

PREFERENCE GOAL 80/20 Documents required for 

verification                   GOAL 1 - Ownership – Maximum points 10 

Business owned more than 50% by black 

person 

5 ID copy of Director/Owner and CSD  

Business owned less than 50 by black person 2 ID copy of Director/Owner and CSD  

Business owned more than 50% by black 

women 

5 ID copy of Director/Owner and CSD  

Business owned more than 50% by black 

youth 

5 ID copy of Director/Owner and CSD  

Business owned more than 50% by disabled 

person/ military veterans 

2 Certificate from a doctor/Certificate of 

being a military veteran. 

   

GOAL 2 – RDP – Maximum points  10  

Business falls under the SMME category – 

QSE/EME 

2 B-BBEE Certificate / Sworn Affidavit 

Promotion of business located within KZN 

province  

2 CSD and Proof of municipal accounts/ 
affidavit 

Promotion of business located in South Africa 

outside KZN Province  

1 CSD and Proof of municipal accounts/ 
affidavit 

Promotion of business located within Harry 

Gwala District 

2 CSD,Proof of municipal accounts/ 
affidavit and proof of address signed by 
Councilor / Inkosi / Induna not older than 
3 months 

Promotion of business located within 

Johannes Phumani Phungula Municipality 

8 CSD,Proof of municipal accounts/ 

affidavit and recommendation letter 

signed by ward councilor (not older than 3 

months) 
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T2.2 RETURNABLE SCHEDULES AND FORMS 
 
T2.2.1   RETURNABLE SCHEDULES REQUIRED FOR TENDER EVALUATION 

PURPOSES. 
 

A CONTRACTOR'S CERTIFICATE OF REGISTRATION WITH CSD AND CIDB 

B B-BBEE CERTIFICATE CCERTIFIED OR ORIGINAL OR SWORN AFFIDAVIT 
C VALID TAX CLEARANCE CERTIFICATE WITH VERIFICATION PIN 
D MBD FORMS: MBD 1, MBD 4, MBD 5, MBD 6.1, MBD 8 & MBD 9 
E RATES AND MUNICIPAL SERVICES CLEARANCE CERTIFICATE FOR THE COMPANY 

F RATES AND MUNICIPAL SERVICES CLEARANCE CERTIFICATE FOR THE DIRECTORS 

G CERTIFICATE OF AUTHORITY TO SIGN THE DOCUMENTS 
H CERTIFICATE OF ATTENDANCE AT SITE MEETING  

I COMPULSORY ENTERPRISE QUESTIONNAIRE 

J  RECORD OF ADDENDA TO TENDER DOCUMENTS  

K COMPANY REGISTRATION DOCUMENT AND OWNERSHIP ID 

L  PLANT AND EQUIPMENT   

M EXPERIENCE OF TEN DERER  

N PRESENT COMMITMENTS  

O  PROPOSED SUBCONTRACTORS 

P  KEY PERSONNEL  

Q  CURRICULUM VITAE OF KEY PERSONNEL 

R  PRELIMINARY PROGRAMME   

S  AMENDMENTS, QUALIFICATIONS AND ALTERNATIVES 

T  CONTRACTOR'S HEALTH AND SAFETY PLAN AND DECLARATION   

U  TENDERER’S FINANCIAL STANDING  

V  FORM OF INTENT TO PROVIDE A PERFORMANCE GUARANTEE   

W CONSTRUCTION METHOD STATEMENT 

X  SKILLS DEVELOPMENT LEVY CERTIFICATE 

Y  WORKMEN’S COMPENSATION REGISTRATION CERTIFICATE 

Z  UNEMPLOYMENT INSURANCE FUND (UIF) REGISTRATION CERTIFICATE 

     AA   PROOF OF TENDER PURCHASE  

  

 
NOTE: The Tenderer is required to complete each and every schedule and form listed above to the 
best of his ability as the evaluation of tenders and the eventual contract will be based on the 
information provided by the Tenderer. Failure of a Tenderer to complete the schedules and forms to 
the satisfaction of the Employer will inevitably prejudice the tender and may lead to rejection on the 
grounds that the tender is not responsive. The same applies to the Preferential Procurement 
Schedule. 
 
 
 

……………………………………… ……………………………………………………. 

Signature     Date 

(of person authorised to sign on behalf of the Tenderer) 
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ANNEXURE A:  
 

PROOF OF CSD AND CIDB REGISTRATION 

 
 
[The Tenderer shall attach hereto the Contractor’s Proof of Registration with CSD and CIDB]. 

 
   
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

……………………………………… ……………………………………………………. 

Signature     Date 

(of person authorised to sign on behalf of the Tenderer) 
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ANNEXURE B:   

B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE 
 
 

[The Tenderer shall attach hereto the Contractor’s Proof of Certified B-BBEE Certificate or Sworn 
Affidavit]. 

 
 
 

 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

……………………………………… ……………………………………………………. 

Signature     Date 

(of person authorised to sign on behalf of the Tenderer) 
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                                                    ANNEXURE C:  
     VALID TAX CLEARANCE CERTIFICATE WITH VERIFICATION PIN 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 

 
 
 

 
 
 

……………………………………… ……………………………………………………. 

Signature     Date 

(of person authorised to sign on behalf of the Tenderer) 
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MBD 4 

 
DECLARATION OF INTEREST 

 
1. No bid will be accepted from persons in the service of the state¹. 
 
2. Any person, having a kinship with persons in the service of the state, including a blood 

relationship, may make an offer or offers in terms of this invitation to bid.  In view of possible 
allegations of favouritism, should the resulting bid, or part thereof, be awarded to persons 
connected with or related to persons in service of the state, it is required that the bidder or 
their authorised representative declare their position in relation to the evaluating/adjudicating 
authority.  

 
3 In order to give effect to the above, the following questionnaire must be completed 

and submitted with the bid. 
 

3.1 Full Name of bidder or his or her representative…………………………………………...  
 

3.2 Identity Number: ………………………………………………………………………………….  
 
 3.3 Position occupied in the Company (director, trustee, hareholder²) ………………...  
 

3.4 Company Registration Number: ……………………………………………………………….  
 

3.5 Tax Reference Number…………………………………………………………………………  
 

3.6 VAT Registration Number:   ……………………………………………………………………  
 

3.7 The names of all directors / trustees / shareholders members, their individual identity  
numbers and state employee numbers must be indicated in paragraph 4 below. 

 
3.8   Are you presently in the service of the state?                                                    YES / NO 

 
3.8.1 If yes, furnish particulars. ….…………………………………………………………… 

…………………………………………………………………………………………….. 
 
¹MSCM Regulations: “in the service of the state” means to be – 

(a) a member of – 
(i) any municipal council; 
(ii) any provincial legislature; or 
(iii) the national Assembly or the national Council of provinces; 
 

(b) a member of the board of directors of any municipal entity; 
(c) an official of any municipality or municipal entity; 
(d) an employee of any national or provincial department, national or provincial public entity or 

constitutional institution within the meaning of the Public Finance Management Act, 1999 (Act 
No.1 of 1999); 

(e) a member of the accounting authority of any national or provincial public entity; or 
(f) an employee of Parliament or a provincial legislature. 

 
² Shareholder” means a person who owns shares in the company and is actively involved in the 
management of the company or business and exercises control over the company. 

 
3.9     Have you been in the service of the state for the past twelve months? ………YES / NO 
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 3.9.1 If yes, furnish particulars ………………………………...……………………………  
               …………………………………………………………………………………………….  
 

3.10   Do you have any relationship (family, friend, other) with persons  
 in the service of the state and who may be involved with  
 the evaluation and or adjudication of this bid? ……………………..…………  YES / NO 

 
   3.10.1 If yes, furnish particulars.…………………… …………………………………… 

               …………………………………………………………………………………………… 
 
        3.11    Are you, aware of any relationship (family, friend, other) between  

 any other bidder and any persons in the service of the state who  
 may be involved with the evaluation and or adjudication of this bid?                   YES / NO 
 
                     3.11.1 If yes, furnish particulars………………………………………………. 

……………………………….……........................................................ 
 

3.12   Are any of the company’s directors, trustees, managers,  
principle shareholders or stakeholders in service of the state?                     YES / NO 

 
  3.12.1 If yes, furnish particulars. 
  ………………………………………………………………………………. 
  ………………………………………………………………………………. 
 

3.13   Are any spouse, child or parent of the company’s directors 
          trustees, managers, principle shareholders or stakeholders  

in service of the state?                                                                                    YES / NO 
 
                      3.13.1 If yes, furnish particulars.……………………………………………… 

……………………………………………………………………………… 
 

3.14   Do you or any of the directors, trustees, managers,  
principle shareholders, or stakeholders of this company 
have any interest in any other related companies or  
business whether or not they are bidding for this contract.                            YES / NO 
3.14.1 If yes, furnish particulars……………………… ……………………… 

……………………………………………………………………………..
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3. Full details of directors / trustees / members / shareholders. 

 

Full Name Identity Number State 
Employee 
Number 

Owner of the 
Company 
(yes / no) 

Share 
percentage 

on the 
Company 

 

     
 

     
 

 
 

 
 

 
 

  

 
 

 
 

 
 

  

 
 

 
 

 
 

  

 
 

 
 

 
 

  

 
 

 
 

 
 

  

 
 

 
 

 
 

  

 
 

 
 

 
 

  

 
 

 
 …………………………………..                           

………………………………………….. 
  Signature                                                                    Date 

 
 
 

 ………………………………….                         
…………………………………………….. 

    Capacity                                                               Name of Bidder 
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CERTIFICATION 
 

 
I, THE UNDERSIGNED (NAME)……………………………………………………………………… 

 
CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS 
CORRECT.  
 
I ACCEPT THAT THE STATE MAY ACT AGAINST ME SHOULD THIS DECLARATION PROVE 
TO BE  
 
FALSE.   
 
 
 
 
………………………………….. …………………………………………………………….. 
Signature                                               Date 
 
 
………………………................. ……………………………………………………………… 
Position  Name of Bidder 
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MBD 6.1 

 

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL 

PROCUREMENT REGULATIONS 2022 

 

 

This preference form must form part of all tenders invited.  It contains general information and serves 

as a claim form for preference points for specific goals.  

 

NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE 

GENERAL CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN 

RESPECT OF THE TENDER AND PREFERENTIAL PROCUREMENT 

REGULATIONS, 2022 

 

 

1. GENERAL CONDITIONS 

1.1 The following preference point systems are applicable to invitations to tender: 

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all 

applicable taxes included); and  

- the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable 

taxes included). 

 

1.2 To be completed by the organ of state 

 (delete whichever is not applicable for this tender). 

a) The applicable preference point system for this tender is the 90/10 

preference point system. 

 

b) The applicable preference point system for this tender is the 80/20 

preference point system. 

 

c) Either the 90/10 or 80/20 preference point system will be applicable in 

this tender. The lowest/ highest acceptable tender will be used to determine the accurate 

system once tenders are received. 

 

1.3 Points for this tender (even in the case of a tender for income-generating contracts) shall be 

awarded for:  

(a) Price; and 

(b) Specific Goals. 

 

1.4 To be completed by the organ of state: 

The maximum points for this tender are allocated as follows: 

 POINTS 

PRICE 80 

SPECIFIC GOALS 20 

Total points for Price and SPECIFIC GOALS  100 
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1.5 Failure on the part of a tenderer to submit proof or documentation required in terms of this 

tender to claim points for specific goals with the tender, will be interpreted to mean that 

preference points for specific goals are not claimed. 

1.6 The organ of state reserves the right to require of a tenderer, either before a tender is 

adjudicated or at any time subsequently, to substantiate any claim in regard to preferences, in 

any manner required by the organ of state. 

2. DEFINITIONS 

(a)  “tender” 

means a written offer in the form determined by an organ of state in response to an invitation to 

provide goods or services through price quotations, competitive tendering process or any other 

method envisaged in legislation;  

(b) “price” means an amount of money tendered for goods or services, and includes all 

applicable taxes less all unconditional discounts;  

(c) “rand value” means the total estimated value of a contract in Rand, calculated at the time of 

bid invitation, and includes all applicable taxes;  

(d) “tender for income-generating contracts” means a written offer in the form determined by 

an organ of state in response to an invitation for the origination of income-generating contracts 

through any method envisaged in legislation that will result in a legal agreement between the 

organ of state and a third party that produces revenue for the organ of state, and includes, but is 

not limited to, leasing and disposal of assets and concession contracts, excluding direct sales 

and disposal of assets through public auctions; and  

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 

2000).   

3. FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES 

 

3.1. POINTS AWARDED FOR PRICE 

 

3.1.1   THE 80/20  PREFERENCE POINT SYSTEMS  

 A maximum of 80 points is allocated for price on the following basis: 

 

  80/20    

 

    

 Where 

 Ps = Points scored for price of tender under consideration 

 Pt = Price of tender under consideration 

 Pmin = Price of lowest acceptable tender 

 

3.2. FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME 

GENERATING PROCUREMENT 

 

3.2.1. POINTS AWARDED FOR PRICE 

 

A maximum of 80 points is allocated for price on the following basis: 
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The specific goals allocated 

points in terms of this 

tender 

Number of points 

allocated 

(80/20 system) 

(To be completed by the 

organ of state) 

Number of points 

claimed (80/20 system) 

(To be completed by the 

tenderer) 

Documents 

required for 

verification. 

 

 

Documents required for 

verification for Joint Venture 

 

     

GOAL 1 - Ownership – 

Maximum points 

10    

Business owned more than 

50% by black person 

5  ID copy of 

Director/Owner and 

CSD  

Lead Partner Documents 

Business owned less than 

50% by black person 

2  ID copy of 

Director/Owner and 

CSD  

Lead Partner Documents 

Business owned more than 

50% by black women  

5  ID copy of 

Director/Owner and 

CSD  

Lead Partner Documents 

Business owned more than 

50% by black youth 

5  ID copy of 

Director/Owner and 

CSD  

Lead Partner Documents 

Business owned more than 

50% by disabled 

person/military 

2  Certificate from 

doctor/ Certificate 

of being a military 

veteran 

Lead Partner Documents 

     

GOAL 2 – RDP – 

Maximum points  

10    

Promotion of Business falls 

under the SMME category – 

QSE/EME 

2   B-BBEE 

Certificate / Sworn 

Affidavit 

Lead Partner Documents 

Promotion of business located 

within KZN province  

2  CSD and Proof of 

municipal accounts/ 

affidavit 

Lead Partner Documents  

 

Promotion of business located 

in South Africa outside KZN 

Province  

1  CSD and Proof of 

municipal accounts/ 

affidavit 

Lead Partner Documents 

Promotion of business located 

within Harry Gwala District 

2  CSD, Proof of 

municipal accounts/ 

affidavit and proof 

of residence signed 

by a councilor/ 

Inkosi/ Induna not 

older than 3 months 

Lead Partner Documents (If one of 

the partners is within the District- 

points will be given) 

Promotion of business located 

within Johannes Phumani 

Phungula Municipality 

8  CSD, Proof of 

municipal accounts/ 

affidavit and 

recommendation 

letter signed by 

ward councilor (not 

older than 3 

months) 

Lead Partner Documents (If one of 

the partners is within JPP- points 

will be given) 
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NB: JV must clearly specify or indicate Lead Partner                                

       

80/20 

  

  

Where 

 Ps = Points scored for price of tender under consideration 

 Pt = Price of tender under consideration 

 Pmax = Price of highest acceptable tender 

4. POINTS AWARDED FOR SPECIFIC GOALS  

4.1. In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations, 

preference points must be awarded for specific goals stated in the tender. For the purposes of 

this tender the tenderer will be allocated points based on the goals stated in table 1 below as 

may be supported by proof/ documentation stated in the conditions of this tender:  

4.2. In cases where organs of state intend to use Regulation 3(2) of the Regulations, which states 

that, if it is unclear whether the 80/20 or 90/10 preference point system applies, an organ of 

state must, in the tender documents, stipulate in the case of—  

(a) an invitation for tender for income-generating contracts, that either the 80/20 or 

90/10 preference point system will apply and that the highest acceptable tender will 

be used to determine the applicable preference point system; or 

  

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point system 

will apply and that the lowest acceptable tender will be used to determine the 

applicable preference point system,   

then the organ of state must indicate the points allocated for specific goals for both the 90/10 

and 80/20 preference point system. 

Table 1: Specific goals for the tender and points claimed are indicated per the table 

below: 

 

 (Note to organs of state: Where either the 90/10 or 80/20 preference point system is 

applicable, corresponding points must also be indicated as such.  

Note to tenderers: The tenderer must indicate how they claim points for each preference 

point system.) 

 

 DECLARATION WITH REGARD TO COMPANY/FIRM 

 

4.3. Name of company/firm……………………………………………………………………. 

4.4. Company registration number: …………………………………………………………... 

4.5. TYPE OF COMPANY/ FIRM 

 Partnership/Joint Venture / Consortium 

 One-person business/sole propriety 

 Close corporation 

 Public Company 

 Personal Liability Company 
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 (Pty) Limited  

 Non-Profit Company 

 State Owned Company 

[TICK APPLICABLE BOX] 

 

 

4.6. I, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify 

that the points claimed, based on the specific goals as advised in the tender, qualifies the 

company/ firm for the preference(s) shown and I acknowledge that: 

i) The information furnished is true and correct; 

ii) The preference points claimed are in accordance with the General Conditions as 

indicated in paragraph 1 of this form; 

iii) In the event of a contract being awarded as a result of points claimed as shown in 

paragraphs 1.4 and 4.2, the contractor may be required to furnish documentary proof to 

the satisfaction of the organ of state that the claims are correct;  

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any of the 

conditions of contract have not been fulfilled, the organ of state may, in addition to any 

other remedy it may have – 

 

(a) disqualify the person from the tendering process; 

(b) recover costs, losses or damages it has incurred or suffered as a result of 

that person’s conduct; 

(c) cancel the contract and claim any damages which it has suffered as a 

result of having to make less favourable arrangements due to such 

cancellation; 

(d) recommend that the tenderer or contractor, its shareholders and 

directors, or only the shareholders and directors who acted on a 

fraudulent basis, be restricted from obtaining business from any organ 

of state for a period not exceeding 10 years, after the audi alteram 

partem (hear the other side) rule has been applied; and 

(e) forward the matter for criminal prosecution, if deemed necessary. 

 

 

 

 

 

 

 

 
………………………………………. 

SIGNATURE(S) OF TENDERER(S) 
 
SURNAME AND NAME:  ………………………………………………………. 
DATE:   ……………………………………………………… 

ADDRESS:  ……………………………………………………… 

   ……………………………………………………… 

  ……………………………………………………… 
  ……………………………………………………… 
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MBD 8 
 

DECLARATION OF BIDDER’S PAST SUPPLY CHAIN MANAGEMENT 
PRACTICES  

 
1 This Municipal Bidding Document must form part of all bids invited.   
 
2 It serves as a declaration to be used by municipalities and municipal entities in 

ensuring that when goods and services are being procured, all reasonable steps 
are taken to combat the abuse of the supply chain management system.  

 
3 The bid of any bidder may be rejected if that bidder, or any of its directors have: 

 
a. abused the municipality’s / municipal entity’s supply chain management 

system or committed any improper conduct in relation to such system; 
b. been convicted for fraud or corruption during the past five years; 
c. willfully neglected, reneged on or failed to comply with any government, 

municipal or other public-sector contract during the past five years; or 
d. been listed in the Register for Tender Defaulters in terms of section 29 of the 

Prevention and Combating of Corrupt Activities Act (No 12 of 2004). 

 
4 In order to give effect to the above, the following questionnaire must be 

completed and submitted with the bid. 

 

Item Question Yes No 

4.1 Is the bidder or any of its directors listed on the National Treasury’s Database of Restricted 
Suppliers as companies or persons prohibited from doing business with the public sector? 

(Companies or persons who are listed on this Database were informed in 
writing of this restriction by the Accounting Officer/Authority of the institution 
that imposed the restriction after the Audi alteram partem rule was applied). 
 
The Database of Restricted Suppliers now resides on the National 
Treasury’s website(www.treasury.gov.za) and can be accessed by 
clicking on its link at the bottom of the home page.  
 

Yes 
 

 
 

No 
 

 

4.1.1 If so, furnish particulars: 
 
 
 
 

4.2 Is the bidder or any of its directors listed on the Register for Tender Defaulters 
in terms of section 29 of the Prevention and Combating of Corrupt Activities 
Act (No 12 of 2004)?  
The Register for Tender Defaulters can be accessed on the National 
Treasury’s website (www.treasury.gov.za) by clicking on its link at the 
bottom of the home page.  
 

Yes 
 

No 
 

4.2.1 If so, furnish particulars: 
 
 
 
 

http://www.treasury.gov.za/
http://www.treasury.gov.za/
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4.3 Was the bidder or any of its directors convicted by a court of law (including a 
court of law outside the Republic of South Africa) for fraud or corruption 
during the past five years? 
 

Yes 
 

No 
 

4.3.1 If so, furnish particulars: 
 
 
 
 

Item Question Yes No 

4.4 Does the bidder or any of its directors owe any municipal rates and taxes or 
municipal charges to the municipality / municipal entity, or to any other 
municipality / municipal entity, that is in arrears for more than three months? 
 

Yes 
 

No 
 

4.4.1 If so, furnish particulars: 
 
 
 
 

4.5 Was any contract between the bidder and the municipality / municipal entity or 
any other organ of state terminated during the past five years on account of 
failure to perform on or comply with the contract? 
 

Yes 
 

No 
 

4.7.1 If so, furnish particulars: 
 
 
 
 

 
 

CERTIFICATION 
 

I, THE UNDERSIGNED (FULL NAME) …………...……………………………...…… 
 CERTIFY THAT THE INFORMATION FURNISHED ON THIS 
 DECLARATION FORM TRUE AND CORRECT. 
 
 I ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION MAY 

BE TAKEN AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE. 
 
 ………………………………………...   ………………………….. 
 Signature        Date 
 
 
 
 ……………………………………….   ………………………….. 
 Position        Name of Bidder 

            Js367bW 
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MBD 9 
CERTIFICATE OF INDEPENDENT BID DETERMINATION 

 

1 This Municipal Bidding Document (MBD) must form part of all bids¹ invited. 

2 Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits 

an agreement between, or concerted practice by, firms, or a decision by an 

association of firms, if it is between parties in a horizontal relationship and if it 

involves collusive bidding (or bid rigging). ² Collusive bidding is a pe se prohibition 

meaning that it cannot be justified under any grounds. 

3 Municipal Supply Regulation 38 (1) prescribes that a supply chain management 
policy must provide measures for the combating of abuse of the supply chain 
management system, and must enable the accounting officer, among others, to: 

 
a. takes all reasonable steps to prevent such abuse; 

 
b. rejects the bid of any bidder if that bidder or any of its directors has abused 

the supply chain management system of the municipality or municipal entity 
or has committed any improper conduct in relation to such system; and 

 
c. cancels a contract awarded to a person if the person committed any corrupt 

or fraudulent act during the bidding process or the execution of the contract. 
 
 

4 This MBD serves as a certificate of declaration that would be used by institutions to 

ensure that, when bids are considered, reasonable steps are taken to prevent any 

form of bid-rigging.  

5 In order to give effect to the above, the attached Certificate of Bid Determination 

(MBD 9) must be completed and submitted with the bid: 

 

¹ Includes price quotations, advertised competitive bids, limited bids and proposals. 
 

² Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be expected to compete, secretly conspire to raise 

prices or lower the quality of goods and / or services for purchasers who wish to acquire goods and / or services through a bidding 

process.  Bid rigging is, therefore, an agreement between competitors not to compete. 
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MBD 9 
 

CERTIFICATE OF INDEPENDENT BID DETERMINATION 
 

I, the undersigned, in submitting the accompanying bid: 

________________________________________________________________________ 

(Bid Number and Description) 

  

in response to the invitation for the bid made by: 

___________________________________________________________________________ 

(Name of Municipality / Municipal Entity) 

 

do hereby make the following statements that I certify to be true and complete in every 

respect: 

 

I certify, on behalf of: 

_______________________________________________________that: 

(Name of Bidder) 

1. I have read and I understand the contents of this Certificate; 

2. I understand that the accompanying bid will be disqualified if this Certificate is found 

not to be true and complete in every respect; 

3. I am authorized by the bidder to sign this Certificate, and to submit the accompanying 

bid, on behalf of the bidder; 

4. Each person whose signature appears on the accompanying bid has been 

authorized by the bidder to determine the terms of, and to sign, the bid, on behalf of 

the bidder; 

5. For the purposes of this Certificate and the accompanying bid, I understand that the 

word “competitor” shall include any individual or organization, other than the bidder, 

whether or not affiliated with the bidder, who: 

 

(a)  has been requested to submit a bid in response to this bid invitation; 

(b)  could potentially submit a bid in response to this bid invitation, based 

on their qualifications, abilities or experience; and 

(c) provides the same goods and services as the bidder and/or is in the 

same line of business as the bidder 
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MBD 9 

  

6. The bidder has arrived at the accompanying bid independently from, and without 

consultation, communication, agreement or arrangement with any competitor. 

However, communication between partners in a joint venture or consortium³ will not 

be construed as collusive bidding. 

7.  In particular, without limiting the generality of paragraphs 6 above, there has been 

no consultation, communication, agreement or arrangement with any competitor 

regarding: 

(a) prices;       

(b) geographical area where product or service will be rendered (market 

allocation)   

(c)  methods, factors or formulas used to calculate prices; 

(d)  the intention or decision to submit or not to submit, a bid;  

(e)  the submission of a bid which does not meet the specifications and 

conditions of the bid; or 

(f)        bidding with the intention not to win the bid. 

8. In addition, there have been no consultations, communications, agreements or 

arrangements with any competitor regarding the quality, quantity, specifications and 

conditions or delivery particulars of the products or services to which this bid 

invitation relates. 

9. The terms of the accompanying bid have not been, and will not be, disclosed by the 

bidder, directly or indirectly, to any competitor, prior to the date and time of the official 

bid opening or of the awarding of the contract. 

 

 

³ Joint venture or Consortium means an association of persons for the purpose of combining their expertise, property, capital, efforts, 
skill and knowledge in an activity for the execution of a contract. 
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MBD 9 

 

10.   I am aware that, in addition and without prejudice to any other remedy provided to 

combat any restrictive practices related to bids and contracts, bids that are 

suspicious will be reported to the Competition Commission for investigation and 

possible imposition of administrative penalties in terms of section 59 of the 

Competition Act No 89 of 1998 and or may be reported to the National Prosecuting 

Authority (NPA) for criminal investigation and or may be restricted from conducting 

business with the public sector for a period not exceeding ten (10) years in terms of 

the Prevention and Combating of Corrupt Activities Act  No 12 of 2004 or any other 

applicable legislation. 

 

 

 ……………………………………… ……………………………………………………. 

Signature     Date 

 

……………………………………… ………………………………………………………. 

Position      Name of Bidder 
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ANNEXURE E:   

RATES AND MUNICIPAL SERVICES CLEARANCE CERTIFICATE FOR THE COMPANY  
• [Recent statement / letter from the landlord confirming rent is up to date or recent 

statement from landlord (letter must not be older than 3 months bidders must not be in 
areas for more than 90 days]. 

• In case of bidder leasing property they must attach lease agreement & signed letter 
from landlord stating that rent is up to date( letter must not be older than 3months). 

• In case the bidder operating in the area that does not pay municipal services, they 
must attached affidavits stating that rates are not paid in that area (affidavit must not 
be older than 3months). 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

……………………………………… ……………………………………………………. 

Signature     Date 

(Of person authorised to sign on behalf of the Tenderer) 
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ANNEXURE F:  
  

RATES AND MUNICIPAL SERVICES CLEARANCE CERTIFICATE FOR THE 
DIRECTORS 

[Recent statement / letter from the landlord confirming rent is up to date or recent statement 
from landlord (letter must not be older than 3 months)]. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

……………………………………… ……………………………………………………. 

Signature     Date 

(of person authorised to sign on behalf of the Tenderer) 
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ANNEXURE G:  

 
CERTIFICATE OF AUTHORITY 

 

Indicate the status of the Tenderer by ticking the appropriate box hereunder. The Tenderer must 

complete the certificate set out below for the relevant category.  

(I) 

COMPANY 

(II) 

CLOSE 

CORPORATION 

(III) 

PARTNERSHIP 

(IV) 

JOINT VENTURE 

(V) 

SOLE 

PROPRIETOR 

     

 

(I) CERTIFICATE FOR COMPANY 

 
I, .................................................................., chairperson of the Board of Directors of 

....................................................................., hereby confirm that by resolution of the Board (copy 

attached) taken on ......................... 20......, 

 Mr/Ms ......................................................., acting in the capacity of 

................................................................................, was authorized to sign all documents in 

connection with this tender and any contract resulting from it on behalf of the company. 

Chairman: .............................................................................................. 

As Witnesses:  1....................................................................................  

      2......................................................................................  

Date: .................................. 

 
(II) CERTIFICATE FOR CLOSE CORPORATION 

We, the undersigned, being the key members in the business trading as 
..................................................hereby authorize Mr./MS .....................................................,  

acting in the capacity of ......................................................................................., to sign all  

documents in connection with the tender for Contract No ............................................  and  

any contract resulting from it on our behalf. 

 

NAME ADDRESS SIGNATURE DATE 

 
 

  
 

 
 

  
 

 
 

  
 

 
 

  
 

Note : This certificate is to be completed and signed by all of the key members upon whom 

rests the direction of the affairs of the Close Corporation as a whole.  
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(III) CERTIFICATE FOR PARTNERSHIP 
 
We, the undersigned, being the key partners in the business trading as,  
 
........................................................................................... 
 
hereby authorize Mr./Ms ......................................................................  

acting in the capacity of ................................................................................ , to sign all  

documents in connection with the tender for Contract No ....................................... and any  

contract resulting from it on our behalf. 
 

NAME ADDRESS SIGNATURE DATE 

 

  

 

 

 

 

 

 

 

  
 

 

 
 

  
 

Note: This certificate is to be completed and signed by all of the key partners upon whom 

rests the direction of the affairs of the Partnership as a whole. 

 

(IV) CERTIFICATE FOR JOINT VENTURE 

We, the undersigned, are submitting this tender offer in Joint Venture and hereby authorize 
Mr/Ms......................................................, authorized signatory of the company, 
…................................................. acting in the capacity of lead partner, to sign all documents in 
connection with the tender offer for Contract No ............................and any contract resulting from it on 
our behalf. 
 
This authorization is evidenced by the attached power of attorney signed by legally authorized 
signatories of all the partners to the Joint Venture.  
 

NAME OF FIRM ADDRESS 
AUTHORISING SIGNATURE, 

NAME AND CAPACITY 

Lead partner 
 

 
 

 
 

 
 

 

 

 

 
 

 

Note: This certificate is to be completed and signed by all of the key partners upon whom 

rests the direction of the affairs of the Partnership as a whole. 
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(V) CERTIFICATE FOR SOLE PROPRIETOR 

 

I, ................................................................................., hereby confirm that I am the sole 

 owner of the business trading as…………………………................................................... 
 
Signature of Sole owner: .................................................. 
 
 
As Witnesses: 
1.......................................................................................... 

2. ........................................................................................ 

Date: .......................................... 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 
 

……………………………………… ……………………………………………………. 

Signature     Date 

(of person authorised to sign on behalf of the Tenderer) 
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ANNEXURE H:  

 
CERTIFICATE OF ATTENDANCE AT SITE MEETING 

  
 

This is to certify that (tenderer)  

...............................................................................................................  

of (address) ..........................................................................................................................  

.................................................………................................................. was represented by the 
person(s) named below at the compulsory clarification meeting held for all tenderers at Peace 
Initiative Hall on the 15 July 2025 starting at 10H30 

 

I / We acknowledge that the purpose of the meeting was to acquaint myself / ourselves with the site of 
the works and / or matters incidental to doing the work specified in the tender documents in order for 
me / us to take account of everything necessary when compiling our rates and prices included in the 
tender. 

 
Particulars of person(s) attending the meeting: 
 
Name: .................................…………..........   Signature: .............…....................................  
 
Capacity: ............................................................... 
 
 
Name: …......................................……………. Signature: ................…...................................  
 
Capacity: ............................................................... 
 
 
Attendance of the above person(s) at the meeting is confirmed by the Employer's 
representative, namely: 

 

Name: .................……....………………....  Signature: ............................................  

 

Capacity: .....................……………………….... Date and Time: ........……………........... 
 
 

 
 
 
 
 
 
 

Municipality Stamp   
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ANNEXURE I:   
 

COMPULSORY ENTERPRISE QUESTIONNAIRE 

 
The following particulars must be furnished.  In the case of a joint venture, separate enterprise 
questionnaires in respect of each partner must be completed and submitted. 
 
Section 1. Name of enterprise: ____________________________________________ 
 
Section 2. VAT registration number, if any: _________________________________ 
 
Section 3. CIDB registration number, if any: ________________________________ 
 
Section 4. Particulars of sole proprietors and partners in partnerships. 

Name* Identity number* Personal income tax number* 

   

   

   

   

* Complete only if sole proprietor or partnership and attach separate page if more than three partners. 
 
Section 5. Particulars of companies and close corporations 
 

Company registration number: ____________________________________ 
 

Close corporation number: _______________________________________ 
 

Tax reference number: __________________________________________ 
 
Section 6. Record in the service of the state 
 
Indicate by marking the relevant boxes with a cross, if any sole proprietor, partner in a partnership or 
director, manager, principal shareholder or stakeholder in a company or close corporation is currently 
or has been within the last 12 months in the service of any of the following: 
 

 a member of any municipal council 

 a member of any provincial legislature 

 a member of the National Assembly or the 
 National Council of Provinces 

 a member of the board of directors of any 
municipal entity 

 an official of any municipality or municipal 
entity 

 

 an employee of any provincial department, 
national or provincial public entity or 
constitutional institution within the meaning of 
the Public Finance Management Act, 1999 
(Act 1 of 1999) 

 a member of an accounting authority of any 
national or provincial public entity 

 an employee of Parliament or a provincial 
legislature 

 
 
If any of the above boxes are marked, disclose the following*: 
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* Insert separate page if necessary. 
 
Section 7. Record of spouses, children and parents in the service of the state 
 
Indicate by marking the relevant boxes with a cross, if any spouse, child or parent of sole proprietor, 
partner in a partnership or director, manager, principal shareholder or stakeholder in a company or 
close corporation is currently or has been within the last 12 months in the service of any of the 
following: 
 

 a member of any municipal council 

 a member of any provincial legislature 

 a member of the National Assembly or the 
 National Council of Provinces 

 a member of the board of directors of any 
municipal entity 

 an official of any municipality or municipal 
entity 

 

 an employee of any provincial department, 
national or provincial public entity or 
constitutional institution within the meaning of 
the Public Finance Management Act, 1999 
(Act 1 of 1999) 

 a member of an accounting authority of any 
national or provincial public entity 

 an employee of Parliament or a provincial 
legislature 

 
 
 
 
 
 
 
 
 

 
Name of sole proprietor, 
partner, directors, manager, 
principal shareholder or stake 
holder  

 
Name of institution, public offices, 
board or organ of state and 
position held 

 
Status of service (tick 
appropriate column) 

 
 
 

  
Current 

 
Within last 12 
months 
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If any of the above boxes are marked, disclose the following*: 
 

 
Name of spouse, child or 
parent 

 
Name of institution, public offices, 
board or organ of state and 
position held 

 
Status of service (tick 
appropriate column) 

 
 
 

  
Current 

 
Within last 12 
months 

 
 

   

 
 

   

 
 

   

 
 

   

 
 

   

 
 

   

 
 

   

 
 

   

 
* Insert separate page if necessary. 
 
The undersigned, who warrants that he/she is dully authorised to do so on behalf of the enterprise: 
i. authorises the Employer to obtain a tax clearance certificate from the South African Revenue 

Services that my/our tax matters are in order; 
ii. confirms that neither the name of the enterprise or the name of any partner, manager, director 

or other persons, who wholly or partly exercises, or may exercise, control over the enterprise 
appears on the Register of Tender Defaulters established in terms of the Prevention and 
Combatting of Corrupt Activities Act of 2004; 

iii. confirms that no partner, member, director or other person, who wholly or partly exercises, or 
may exercise, control over the enterprise, has within the last five years been convicted of 
fraud or corruption; 

iv. confirms that I/we am/are not associated, linked or involved with any other tendering entities 
submitting tender offers and have no other relationship with any of the tenderers or those 
responsible for compiling the scope of work that could cause or be interpreted as a conflict of 
interest; and 

v. confirms that the contents of this questionnaire are within my personal knowledge and are to 
the best of my belief both true and correct. 

 

……………………………………… ……………………………………………………. 

Signature     Date 

(of person authorised to sign on behalf of the Tenderer) 
 
 
Name: ______________________________ Position: _____________ 
 
 
Enterprise name: _______________________________________________________ 
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ANNEXURE J:   
 

RECORD OF ADDENDUM TO TENDER DOCUMENTS 
 
I / We confirm that the following communications received from the Employer or his representative 
before the date of submission of this tender offer, amending the tender documents, have been 
considered in this tender offer. 
 

ADD.
No 

DATE TITLE OR DETAILS 

1   

2   

3   

4   

5   

6   

7   

8   

9   

10   

 
 
 
 
 
 
 
 
 
 
 
 
 
 

……………………………………… ……………………………………………………. 

Signature     Date 

(of person authorised to sign on behalf of the Tenderer) 
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ANNEXURE K: 

 
 CERTIFIED COMPANY REGISTRATION CERTIFICATE AND OWNERSHIP ID 

DOCUMENT 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

……………………………………… ……………………………………………………. 

Signature     Date 

(of person authorised to sign on behalf of the Tenderer) 
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                                                           ANNEXURE L:  
 
                                               PLANT AND EQUIPMENT 

 
The following are lists of major items of relevant equipment that I / we presently own or lease and will 

have available for this contract if my  / our tender is accepted. 

 

Note: Each partner to a joint Venture is to provide the information required below with respect to his 
company’s contribution to the plant and equipment resourcing of the Joint Venture. 
 

(a) Details of major equipment that is owned by me / us and immediately available for this 

contract.  

DESCRIPTION (type, size, capacity etc.) QUANTITY 
YEAR OF 

MANUFACTURE 

   

   

   

   

   

   

   

   

Attach additional pages if more space is required 

 
(b) Details of major equipment that will be hired, or acquired for this contract if my / our 

tender is accepted 

DESCRIPTION (type, size, capacity etc.) QUANTITY 
HOW ACQUIRED 

HIRE/ 
BUY 

SOURCE 

    

    

    

    

    

    

    

Attach additional pages if more space is required 

 
The Tenderer undertakes to bring onto site without additional cost to the Employer any additional 
plant not listed but which may be necessary to complete the contract within the specified contract 
period. 
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1 Authorized Persons  
1.1 High Voltage Authorization 

 

Name ID Number Permit Expiry Permit/Certificate 
Date / No 

    

    

    

    

    
 

1.2 LV Switching 
 

name ID Number Permit Expiry Permit/Certificate 
Date / No 

    

    

    

    
    
 
 
2 Eskom Mersey Accredited Linesman: 

(Minimum requirement is one Eskom Mersey Accredited Linesman per team) 
 

team 
No 

name ID Number Permit Expiry Permit/Certificate 
Date / No 

1     
2 

    
3 

    
4 

    
5 

    
6     
7 

    
8 
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Important Note (Items 1 & 2): 
Copies of Identity and Documents and Permits / Certificates must be forwarded with tender 
submission.  Any changes to the above must be approved by the Employer`s Representative. 
 
 
3 Safety Representatives: 

 

Name ID Number Course / Certificate 

   

   

   

   
 
4 First Aiders 

 

Name ID Number Course / Certificate 

   

   

   
   
 
5 Tools & Equipment 

 

Item Serial No Calibration Certificate Expiry 

    

    

    
    

    
 
 
6 Vehicles 

 

Make Model Registration No. 
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Note: By submitting bids, Bidders would be deemed as having confirmed permanent availability of the proposed 

staff should their bid be successful or undertake to propose alternative staff of equivalent experience 
to those originally listed should that not be the case.  Failure to do this may result on the awarded bid 
being reviewed and the bidder may risk proposal being set aside. 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

……………………………………… ……………………………………………………. 

Signature     Date 

(of person authorised to sign on behalf of the Tenderer) 
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ANNEXURE M:  
 

EXPERIENCE OF TENDERER 

 
Note: Each partner to a Joint Venture is to provide the information required below with respect to his 
company’s contribution to the experience of the Joint Venture. 
 
The following is a statement of work of similar nature recently successfully executed by myself / 
ourselves 
 

EMPLOYER: 
CONTACT 

PERSON AND 
TELEPHONE 

NUMBER 

CONSULTING 
ENGINEER: 

CONTACT PERSON 
AND TELEPHONE 

NUMBER 

NATURE OF WORK 

VALUE OF 
WORK 

(inclusive of 
VAT) 

DATE 
COMPLETED 

OR 
EXPECTED 

TO BE 
COMPLETED  

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

 

Attach additional pages if more space is required. 

……………………………………… ……………………………………………………. 

Signature     Date 

(of person authorised to sign on behalf of the Tenderer) 
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ANNEXURE N:   

 
PRESENT COMMITMENTS 

 
The following are list of contracts or tenders that I or we are currently committed to complete. 

 

 
Employer and Contract 

 Description 
 

 
Contract Amount 

 
Duration and 
Completion 

Date 

 
Consulting Engineer 

 
 
 

   

 
 
 

   

 
 
 

   

 
 
 

   

 
 
 

   

 
 
 

   

 
 
 

   

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
Signature: ..................................................                       Date: ....................................... 
(of person authorised to sign on behalf of the Tenderer) 
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ANNEXURE O:  

 

PROPOSED SUBCONTRACTORS 

 

I/We hereby notify you that it is my/our intention to employ the following subcontractors for work in this 
contract. 
 

If I/we am/are awarded a contract I/we agree that this notification does not change the requirement for 

me/us to submit the names of proposed subcontractors in accordance with requirements of the 

contract for such appointments. If there are no such requirements in the contract, then your written 

acceptance of this list shall be binding between us. 

 

 

NAMES AND ADDRESSES OF 

PROPOSED 

SUBCONTRACTORS 

NATURE AND EXTENT OF 

WORK TO BE 

SUBCONTRACTED 

PREVIOUS EXPERIENCE 

WITH SUBCONTRACTOR 

 

   

 

 

   

 

 

   

 

 

   

 

 

   

 

 

 

 

 

 

 

 

 

 

 

……………………………………… ……………………………………………………. 

Signature     Date 

(of person authorised to sign on behalf of the Tenderer) 
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                                                               ANNEXURE P:  
 

KEY PERSONNEL 
 
In terms of the Project Specification and the Conditions of Tender, unskilled workers may only be 
brought in from outside the local community if such personnel are not available locally. 
 
The Tenderer shall list below the personnel which he intends to utilize on the Works, including key 

personnel which may have to be brought in from outside if not available locally. 

 

CATEGORY OF 
EMPLOYEE 

NUMBER OF PERSONS 

KEY PERSONNEL, 
PART OF THE 

CONTRACTOR'S 
ORGANISATION 

KEY PERSONNEL TO 
BE IMPORTED IF NOT 
AVAILABLE LOCALLY 

UNSKILLED 
PERSONNEL TO BE 
RECRUITED FROM 

LOCAL COMMUNITY 

HDI NON-HDI HDI NON-HDI HDI NON-HDI 

Site Agent, Project 
Managers 

      

Foremen, Quality 
Control and Safety 
Personnel 

      

Technicians, 
Surveyors, etc. 

      

Artisans and other 
Skilled workers 

      

Plant Operators       

Unskilled Workers       

Others: 

.....................................

.....................................

.....................................

............................ 

      

 
 
 
 
 

……………………………………… ……………………………………………………. 

Signature     Date 

(of person authorised to sign on behalf of the Tenderer) 
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ANNEXURE Q:  
 

 CURRICULUM VITAE OF KEY PERSONNEL 

 
 

SITE AGENT 

Name: Date of birth: 

Profession: Citizenship: 

Qualifications: 

Professional registration number: 

Name of employer (firm): 

Current position: Years with firm: 

Employment Record: 

 

 

 

 

 

 

 

Experience record relevant to required services: 

 

 

 

 

 

 

 

 
Certification: 
 
I, the undersigned, certify that, to the best of my knowledge and belief, this data correctly describes 
me, my qualifications and my experience. 
 
 
Date: ....................... Signature: ................................................................... 
 
The tenderer must countersign indicating agreement with the contents of this form. 
 
Date: ............................ Signature of Tenderer: ...................................... 
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FOREMAN 

Name: Date of birth: 

Profession: Citizenship: 

Qualifications: 

Professional registration number: 

Name of employer (firm): 

Current position: Years with firm: 

Employment Record: 

 

 

 

 

 

 

 

 

Experience records relevant to required services: 

 

 

 

 

 

 

 

 
Certification: 
 
I, the undersigned, certify that, to the best of my knowledge and belief, this data correctly describes 
me, my qualifications and my experience. 
 
 
 
 
Date: .......................  Signature: ................................................... 
 
The tenderer must countersign indicating agreement with the contents of this form. 
 
Date: ............................ Signature of Tenderer: ......................................... 
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ANNEXURE R:  

 

PRELIMINARY PROGRAMME 

 
The Tenderer shall attach a preliminary programme reflecting the proposed sequence and tempo of 

execution of the various activities comprising the work for this Contract.  The programme shall be in 

accordance with the information supplied in the Contract, requirements of the Project Specifications 

and with all other aspects of his Tender. 

 
 
 
 
 [Note: The programme must be based on the completion time as specified in the Contract 
Data.  No other completion time that may be indicated on this programme will be regarded as 
an alternative offer, unless it is listed in Table (b) of Form I hereafter and supported by a 
detailed statement to that effect, all as specified in the Tender Data] 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

……………………………………… ……………………………………………………. 

Signature     Date 

(of person authorised to sign on behalf of the Tenderer) 
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ANNEXURE S:  

 
AMENDMENTS, QUALIFICATIONS AND ALTERNATIVES 

 

(This is not an invitation for amendments, deviations or alternatives but should the Tenderer, 
desire to make any departures from the provisions of this contract he shall set out his proposals 
clearly hereunder. The Employer will not consider any amendment, alternative offers or discounts 
unless forms (a), (b) and (c) have been completed to the satisfaction of the Employer). 
 
I / We herewith propose the amendments, alternatives and discounts. as set out in the tables below: 
 
(a) AMENDMENTS  

 
PAGE, CLAUSE OR 

ITEM NO 

 
PROPOSED AMENDMENT 

  

  

  

  

  

  

[Notes: (1) Amendments to the General and Special Conditions of Contract are not 
acceptable; 

 (2) The Tenderer must give full details of all the financial implications of the 
amendments and qualifications in a covering letter attached to his tender.  

 
(b) ALTERNATIVES 

PROPOSED 
ALTERNATIVE 

DESCRIPTION OF ALTERNATIVE 

  

  

  

  

  

  

[Notes: (1) Individual alternative items that do not justify an alternative tender, and an 
alternative offer for time for completion should be listed here.  

(2) In the case of a major alternative to any part of the work, a separate Bill of 
Quantities, programme, etc, and a detailed statement setting out the salient 
features of the proposed alternatives must accompany the tender. 

(3) Alternative tenders involving technical modifications to the design of the works 
and methods of construction shall be treated separately from the main tender 
offer.] 
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(c) DISCOUNTS  
 

ITEM ON WHICH 
DISCOUNT IS OFFERED 

DESCRIPTION OF DISCOUNT OFFERED 

  

  

  

  

  

  

[Note: The Tenderer must give full details of the discounts offered in a covering letter 
attached to his tender, failing which, the offer will be prejudiced] 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

……………………………………… ……………………………………………………. 

Signature     Date 

(of person authorised to sign on behalf of the Tenderer) 
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ANNEXURE T:  
 

CONTRACTOR'S HEALTH AND SAFETY DECLARATION 
 

In terms of Clause 4(4) of the OHSA 1993 Construction Regulations 2003 (referred to as "the 
Regulations" hereafter), a Contractor may only be appointed to perform construction work if the 
Employer is satisfied that the Contractor has the necessary competencies and resources to carry out 
the work safely in accordance with the Occupational Health and Safety Act No 85 of 1993 and the 
OHSA 1993 Construction Regulations 2003.  
 

To that effect a person duly authorised by the Tenderer must complete and sign the declaration 
hereafter in detail.  
 

Declaration by Tenderer 
 

1. I the undersigned hereby declare and confirm that I am fully conversant with the Occupational 
Health and Safety Act No 85 of 1993 (as amended by the Occupational Health and Safety 
Amendment Act No 181 of 1993), and the OHSA 1993 Construction Regulations 2003. 

 

2. I hereby declare that my company has the competence and the necessary resources to safely 
carry out the construction work under this contract in compliance with the Construction 
Regulations and the Employer's Health and Safety Specifications. 

 

3. I propose to achieve compliance with the Regulations by one of the followings: 

 (a) From my own competent resources as detailed in 4(a) hereafters: ...........  *Yes / No  

 (b) From my own resources still to be appointed or trained until competency is  
  achieved, as detailed in 4(b) hereafters: ............................................  *Yes / No  

 (c) From outside sources by appointment of competent specialist subcontractors  
  as detailed in 4(c) hereafters:  .....................................................................  *Yes / No 
 

 (* = delete whatever is not applicable) 
 

4. Details of resources I propose: 
 

(Note: Competent resources shall include safety personnel such as a construction supervisor 
and construction safety officer as defined in Regulation 6, and competent persons as defined 
in Regulations 7, 8, 10, 11, 12, 14, 15, 18, 21(1), 22, 26 and 27, as applicable to this contract)  

 
(a) Details of the competent and qualified key persons from my company's own resources, 

who will form part of the contract team: 
 

NAMES OF COMPETENT 
PERSONS 

POSITIONS TO BE FILLED BY COMPETENT 
PERSONS 
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(b) Details of training of persons from my company's own resources (or to be hired) who still have 

to be trained to achieve the necessary competency: 
 

(i) By whom will training be provided? ....................................................................................  

(ii) When will training be undertaken?  .....................................................................................  

(iii) List the positions to be filled by persons to be trained or hired:  .........................................  

   ............................................................................................................................................  

   ............................................................................................................................................  

   ............................................................................................................................................  
 

(c) Details of competent resources to be appointed as subcontractors if competent persons cannot 
be supplied from own company: 
 

 Name of proposed subcontractor:  ..................................................................................................  

Qualifications or details of competency of the subcontractor:  ........................................................  

 .........................................................................................................................................................  

 .........................................................................................................................................................  

 .........................................................................................................................................................  
 
5. I hereby undertake, if my tender is accepted, to provide, before commencement of the works 

under the contract, a suitable and sufficiently documented Health and Safety Plan in 
accordance with Regulation 5(1) of the Construction Regulations, which plan shall be subject to 
approval by the Employer. 

 
6. I confirm that copies of my company's approved Health and Safety Plan, the Employer's Safety 

Specifications as well as the OHSA 1993 Construction Regulations 2003 will be provided on 
site and will at all times be available for inspection by the Contractor's personnel, the 
Employer's personnel, the Engineer, visitors, and officials and inspectors of the Department of 
Labour.  

 
7. I hereby confirm that adequate provision has been made in my tendered rates and prices in the 

schedule of quantities to cover the cost of all resources, actions, training and all health and 
safety measures envisaged in the OHSA 1993 Construction Regulations 2003, and that I will be 
liable for any penalties that may be applied by the Employer in terms of the said Regulations 
(Regulation 30) for failure on the Contractor's part to comply with the provisions of the Act and 
the Regulations. 

 
8. I agree that my failure to complete and execute this declaration to the satisfaction of the 

Employer will mean that I am unable to comply with the requirements of the OHSA 1993 
Construction Regulations 2003 and accept that my tender will be prejudiced and may be 
rejected at the discretion of the Employer. 

 
 
 
 
 
 

……………………………………… ……………………………………………………. 

Signature     Date 

(of person authorised to sign on behalf of the Tenderer) 
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CONTRACTOR'S SAFETY PLAN 
 
[The Tenderer shall attach to this page (or submit it separately) the Contractor's Health and Safety 
Plan as required in terms of Regulation 5 of the Occupational Health and Safety Act 1993 
Construction Regulations 2003 and referred to in Form J and in T2.1]  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

……………………………………… ……………………………………………………. 

Signature     Date 

(of person authorised to sign on behalf of the Tenderer) 
 

 



JOHANNES PHUMANI PHUNGULA LOCAL MUNICIPALITY 
CONTRACT No: JPP-B-02/06/25  
                                                                               RETURNABLE DOCUMENTS 

 
T2.1: LIST OF RETURNABLE DOCUMENTS 

 

  
 T.42 

 

 

 
 

ANNEXURE U: 
  

TENDERER’S FINANCIAL STANDING 
 

In terms of Clause 9.2 of the Conditions of Tender the Employer may make inquiries to 

obtain a bank rating from the Tenderer's bank.  

 

To that end the Tenderer must provide with his tender a bank rating, certified by his banker, 

to the effect that he will be able to successfully complete the contract at the tendered amount 

within the specified time for completion. 

 

However, should the Tenderer be unable to provide a bank rating with his tender, he shall 

state the reasons as to why he is unable to do so, and in addition provide the following 

details of his banker and bank account that he intends to use for project: 

 

 

Name of account holder: .......................................................................................................  

 
Name of Bank:  ......................................... Branch:  ...............................................................  
 
Account number:  ................................. Type of account:  ......................................................  
 
Telephone number:  ...............................  Facsimile number:  ..............................................  
 
Name of contact person (at bank):   
 
Failure to provide either the required bank details or a certified bank rating with his 
tender, will lead to the conclusion that the Tenderer does not have the necessary 
financial resources at his disposal to complete the contract successfully within the 
specified time for completion. 
  
The Employer undertakes to treat the information thus obtained as confidential, strictly for 
the use of evaluation of the tender submitted by the Tenderer. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

……………………………………… ……………………………………………………. 

Signature     Date 

(of person authorised to sign on behalf of the Tenderer) 
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ANNEXURE V:   
 

FORM OF INTENT TO PROVIDE A PERFORMANCE GUARANTEE 

 
[The Tenderer must attach hereto a letter from the bank or institution. with whom he has made 
the necessary arrangements, to the effect that the said bank or institution will be prepared to 
provide the required performance guarantee when asked to do so]. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

……………………………………… ……………………………………………………. 

Signature     Date 

(of person authorised to sign on behalf of the Tenderer) 
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ANNEXURE W:  
  

CONSTRUCTION METHOD STATEMENT 
 
 

[The Tenderer shall attach here the construction method statement]. 
 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

……………………………………… ……………………………………………………. 

Signature     Date 

(of person authorised to sign on behalf of the Tenderer) 
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                                                                 ANNEXURE X: 
  
                                     SKILLS DEVELOPMENT LEVY CERTIFICATE 
 

[The Tenderer's Skills Development Levy Certificate to be inserted here]. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

……………………………………… ……………………………………………………. 

Signature     Date 

(of person authorised to sign on behalf of the Tenderer) 

 

 



JOHANNES PHUMANI PHUNGULA LOCAL MUNICIPALITY 
CONTRACT No: JPP-B-02/06/25  
                                                                               RETURNABLE DOCUMENTS 

 
T2.1: LIST OF RETURNABLE DOCUMENTS 

 

  
 T.46 

 

 

 

ANNEXURE Y:  

 

WORKMEN'S COMPENSATION REGISTRATION CERTIFICATE 

 

[The tenderer's Workmen's Compensation Registration Certificate or proof of payment of contributions 
to be inserted here]. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

……………………………………… ……………………………………………………. 

Signature     Date 

(of person authorised to sign on behalf of the Tenderer) 
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ANNEXURE Z: 

 

 UNEMPLOYMENT INSURANCE FUND (UIF) REGISTRATION CERTIFICATE 

 

[The Tenderer's Unemployment Insurance Fund (UIF) Registration Certificate to be inserted here]. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

……………………………………… ……………………………………………………. 

Signature     Date 

(of person authorised to sign on behalf of the Tenderer) 
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ANNEXURE AA:  

PROOF OF TENDER PURCHASE 

 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

……………………………………… ……………………………………………………. 

Signature     Date 

(of person authorised to sign on behalf of the Tenderer) 
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T.2.2.2 PREFERENTIAL PROCUREMENT SCHEDULES AND AFFIDAVIT THAT WILL BE     
INCORPORATED INTO THE CONTRACT 

 
 
PREFERENTIAL PROCUREMENT DECLARATION AFFIDAVIT 
 
IMPORTANT NOTES:  
1. Tenderers with annual total revenue of R5 Million or less qualify as Exempted Micro 

Enterprises (EMEs)in terms of the Broad-Based Black Economic Empowerment Act 
and must submit a certificate issued by a registered auditor, accounting officer (as 
contemplated in section 60(4) of the Close Corporation Act, 1984 (Act No. 69 of 1984)) 
or an accredited verification agency. 

2. Tenderers other than Exempted Micro Enterprises must submit an Original or certified 
copy of a Valid B-BBEE status level verification certificate substantiating their B-BBEE 
rating. 

3. Submission of such certificates must comply with the requirements of instructions and 
guidelines issued by the National Treasury and be in accordance with notices 
published by the Department of Trade and Industry in the Government Gazette. 

4. These certificates must be submitted by each Tenderer and, in the case of a 
Consortium or Joint Venture, by every member of the Consortium or Joint Venture. 
Any subcontractor(s) nominated for participation in the contract must also submit 
these certificates. 

5. False documents and/or information will invalidate the tender. 

6. The B-BBEE status level attained by the tenderer must be used to determine the 
number of points contemlaped in the table below. 

7. The said certificates are essential and vital for the evaluation of the tender, and failure 
to submit these certificates will prejudice the tender and may invalidate it at the 
discretion of the Employer. 

8. The information for registration as in the possession of the JOHANNES PHUMANI 
PHUNGULA  MUNICIPALITY will apply. 

9. It is the Tenderer’s responsibility to ensure that the details as submitted to the 
Municipality are correct. 

 



JOHANNES PHUMANI PHUNGULA LOCAL MUNICIPALITY 
CONTRACT No.: UBU-B-17/04/23 
                                                                                      RETURNABLE DOCUMENTS 

T2.1: LIST OF RETURNABLE DOCUMENTS 

  
 T.50 

 

 

 

 

BROAD-BASED BLACK ECONOMIC EMPOWERMENT (B-BBEE) 

BALANCED SCORECARD 2: 

(80/20 PREFERENCE POINT SYSTEM) 

For competitive bids/price quotations with a Rand value above R50 000 000, 00 

 

Status Level of 
contributor 

Scorecard 

Preference Points 
based on 
scorecard (80/20 
System) 

Tick Score 
Claimed 

1 ≥ 100 points 20  

2 ≥ 85 but < 100 points 18  

3 ≥ 75 but < 85 points 14  

4 ≥ 65 but < 75 points 12  

5 ≥ 55 but < 65 points 8  

6 ≥ 45 but < 55 points 6  

7 ≥ 40 but < 45 points 4  

8 ≥ 30 but < 40 points 2  

Non-compliant 
Contributor 

< 30 points 0  
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T2.2.3 PRO FORMA FORMS TO BE COMPLETED BY SUCCESSFUL TENDERER 
 
 
 

▪ PERFORMANCE GUARANTEE .........................................................................................  T.85 

• PRO FORMA NOTIFICATION FORM IN TERMS OF OHSA 1993 CONSTRUCTION  

REGULATIONS 2003 ..........................................................................................................  T.87 

 

1. Invalid Tenders 

Tenders shall be invalid, and shall be endorsed and recorded as much as in tender opening 
records by responsible official (appointed by the Director: Supply Chain Management to pen the 
tenders) in the following instances: 

 

1. If tender is not sealed: 

1.2 The tender is not submitted on the Official Tender Offer: 

1.3 If the tender is not completed in non-erasable ink: 

1.4 If the tender offer and / or form of offer and acceptance has not been signed: 

1.5 If the tender offer and/or form of offer and acceptance is signed but the tenderer is not stated, 
or is indecipherable: or 

 

2. Non-Responsive Tenders 

Valid tenders will be declared non-responsive and eliminated from further evaluation if: 

2.1The tenderer has been in the register for the tender defaulters in terms of section 29 of the 
prevention and combating or corrupting activities act, 12 of 2004 or has been listed on national 
treasury database a person prohibited from doing business with the public sector. 

2.2 The tenderer has been listed on the Johannes Phumani Phungula Local Municipality registered 
of the tender and contract defaulters as contemplated in the Johannes Phumani Phungula Local 
Municipality 

2.3 The tenderer does not comply with the general conditions as set out in the Johannes Phumani 
Phungula Local Municipality 

2.4 The tenderer has not adhered to the instructions as per the price schedule. 

2.5 The tenderer has not achieved the minimum functionality scoring/points as set out in the tender 
document (if applicable). 

2.6 The tenderer has failed to complete and/or sign the required declarations and /r authorizations. 

 Disqualified Tenders 

The tender will be disqualified and eliminated from further evaluation if it fails to adhere to a written 
request (within the specified period set out in such request) to: 

3.1 Comply with one or more of the provisions contained in the instruction to tenderers: 

3.2 Comply with any other terms and conditions of the tender documentation after being called 
upon to do so: 

3.3 Submit an original and valid tax clearance certificate from South African Revenue Services 
certifying that the taxes of the tenderer are in order or that suitable arrangements have been made 
with SARS.                                                                
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PERFORMANCE GUARANTEE 
 
Employer: (name and address) ........................................................... 

 ................................................................................................. 

 ................................................................................................. 

Contract No: ........................................ 

(Contract title)    ..........................................................................................................................................  
 
 
WHEREAS  ...............................................................................................................................................  
 

(hereinafter referred to as "the Employer") entered into, on the .......... day of ............................ 20…., 

a Contract with  ................................................... ...................................................................................... 

(hereinafter called "the Contractor") for (CONTRACT TITLE)  .................................................................  

............................................................ at .................................................................................….... 
 
AND WHEREAS it is provided by said Contract that the Contractor shall provide the Employer with 
security by way of a guarantee for the due and faithful fulfillment of the Contract by the Contractor;  
 
AND WHEREAS  ..................................................................... (hereinafter referred to as the Guarantor) 
has/have at the request of the Contractor, agreed to give such security; 
 
NOW THEREFORE WE,  .........................................................................................................................  
do hereby guarantee to the Employer under renunciation of the benefits of division and excussion the 
due and faithful performance by the Contractor of all the terms and conditions of the said Contract, 
subject to the following conditions: 
 
1. The Employer shall, without reference and/or notice to me/us, have complete liberty of action 

to act in any manner authorised and/or contemplated by the terms of the said Contract, and/or 
to agree to any modifications, variations, alterations, directions or extensions of the Due 
Completion Date of the Works under the said Contract, and that its rights under this guarantee 
shall in no way be prejudiced nor our liability hereunder be affected by reason of any steps 
which the Employer may take under such Contract, or of any modification, variation, 
alterations of the Due Completion Date which the Employer may make, give, concede or 
agree to under the said Contract.  

 
2. The Employer shall be entitled, without reference to us, to release any securities held by it, 

and to give time to or compound or make any other arrangement with the Contractor. 
 
3. This guarantee shall remain in full force and effect until the issue of the Final Approval 

Certificate, unless we are advised in writing by the Employer before the issue of the said 
Certificate of his intention to institute claims, and the particulars thereof, in which event this 
guarantee shall remain in full force and effect until all such claims have been paid or 
liquidated.  
However, upon receipt by us of an authenticated copy of the Certificate of Completion in 
terms of the Contract, the amount of liability shall be reduced by 50%, which shall be in force 
until the issue of the Final Approval Certificate at expiry of the Defects Liability Period   
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4. My/Our total liability in terms hereof shall be limited to the sum of R ...........................................  

(in words  ..................................................................................................................................... ) 
(10 % of the tender sum) which amount I/we agree to hold at your disposal. 

 
5. I/We declare that I/we, on behalf of the Guarantor, waive the legal exceptions available to a 

guarantor and undertake to pay the said amount or such portion thereof as may be 
demanded, immediately on receipt of a written demand from you. 

 
A certificate under your hand shall be sufficient and satisfactory evidence as to the amount of 
the Guarantor's liability for the purpose of enabling provisional sentence or any similar relief to 
be obtained against the Guarantor. 

 
6. I/We hereby choose domicilium citandi et executandi for all purposes arising hereof at ............  

 .....................................................................................................................................................  
 
7. This guarantee is neither negotiable nor transferable and must be surrendered to the 

Guarantor in the event of the full amount of the Guarantee being paid to the Employer. 
 
 

IN WITNESS WHEREOF this guarantee has been executed by us at  ............................. on this 

 ..................... day of ........................20...…… 
 
 

Signature: ....................................................... 
 
Duly authorized to sign on behalf of: (Guarantor)  ............  ............ 
 .............................................. 
 
Address  ...............................  .......................................................................................................  

 ......................................................................................................................................................  
 
 
As witnesses: 
 
1. ........................................................................................................... 
 

2. ........................................................................................................... 
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PRO FORMA NOTIFICATION FORM IN TERMS OF THE OCCUPATIONAL HEALTH AND  

SAFETY ACT 1993, CONSTRUCTION REGULATIONS 2003 

 [This form must be completed and forwarded, prior to commencement of work on site, by 
all Contractors that qualify in terms of Regulation 3 of the Construction Regulations 2003, 
to the office of the Department of Labour]  
 

1. (a) Name and postal address of Contractor:  .....................................................................................  

  .......................................................................................................................................................  

 (b) Name of Contractor’s contact person:  .......................................................................................  

   Telephone number: 
..................................................................................................................... 

2. Contractor’s compensation registration number:  ..............................................................................  

3. (a)   Name and postal address of client:   ..........................................................................................  

    .......................................................................................................................................................  

 (b)  Name of client’s contact person or agent: ..................................................................................  

   Telephone number ......................................................................................................................  

4. (a)   Name and postal address of designer(s) for the project:  ..........................................................  

 .........................................................................................................................................................  

 (b)  Name of designer's contact person:  .........................................................................................  

   Telephone number ......................................................................................................................  

5. Name of Contractor’s construction supervisor on site appointed in terms of  

Regulation 6(1): ............................................................ Telephone number: 
..................................... 

6. Name/s of Contractor’s sub-ordinate supervisors on site appointed in terms of regulation 6(2). 

  .........................................................................................................................................................  

7. Exact physical address of the construction site or site office: ............................................................  

  ............................................................................................................................................................  

8. Nature of the construction work:  ........................................................................................................  

  ............................................................................................................................................................  

9. Expected commencement date:  ........................................................................................................  

10. Expected completion date:  ................................................................................................................  

11. Estimated maximum number of persons on the construction site:  ...................................................  

12. Planned number of subcontractors on the construction site accountable to Contractor: ..................  

13. Name(s) of subcontractors already chosen:  .....................................................................................  

   .........................................................................................................................................................  

   .........................................................................................................................................................  

 

SIGNED BY: 

CONTRACTOR: ......................................................................  DATE: ................................................  

 

 

CLIENT :..................................................................................  DATE : ...............................................                                                                                        
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 C1:   AGREEMENTS AND CONTRACT DATA 

C1.1 FORM OF OFFER AND ACCEPTANCE 

A. OFFER 

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract 

in respect of the following works: 

CONTRACT No.: --------------------------------- 

Construction of Highflats (phase 2) Electrification (Ward 13) 

The Tenderer, identified in the Offer Signature block below, has examined the documents listed in the 

Tender Data and addenda thereto as listed in the Tender Schedules, and by submitting this Offer has 

accepted the Conditions of Tender. By the representative of the Tenderer, deemed to be duly 

authorised, signing this part of this Form of Offer and Acceptance, the Tenderer offers to perform all 

of the obligations and liabilities of the Contractor under the Contract including compliance with all its 

terms and conditions according to their true intent and meaning for an amount to be determined in 

accordance with the Conditions of Contract identified in the Contract Data. 

The offered total of the prices inclusive of Value Added Tax is: 

R  .............................................................  (In words.  ...............................................................................  

 ................................................................................................................................................................ ), 

This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and 

Acceptance and returning one copy of this document to the Tenderer before the end of the period of 

validity stated in the Tender Data, whereupon the Tenderer becomes the party named as the 

Contractor in the Conditions of Contract identified in the Contract Data. 

Signature: (of person authorized to sign the tender):  ....................................................................  

Name: (of signatory in capitals):  .....................................................................................................  

Capacity: (of Signatory):  ................................................................................................................  

Name of Tenderer: (organisation):  ................................................................................................  

Address:   ..................................................................................................................................  

  ..................................................................................................................................  

Telephone number:  ..........................................   Fax number:  ........................................   

Witness: 

Signature:   ..................................................................................................................................  

Name: (in capitals): ..........................................................................................................................  

Date:  ..........................................  

[Failure of a Tenderer to sign this form will invalidate the tender] 
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B. Acceptance 

 
By signing this part of this form of offer and acceptance, the employer identified below accepts the 
bidder’s offer.  In consideration thereof, the employer shall pay the contractor the amount due in 
accordance with the conditions of contract identified in the contract data.  Acceptance of the 
bidder’s offer shall form an agreement between the employer and the bidder upon the terms and 
conditions contained in this agreement and in the contract that is the subject of this agreement. 
 
The terms of the contract, are contained in: 
 
Part C1:    Agreements and contract data, (which includes this agreement) (also referred as Part 

2) 
Part C2: Pricing data (also referred to as Part 3) 
Part C3: Scope of work. (also referred as Part 4) 
Part C4: Site information (also referred as part 5) 
 
and drawings and documents or parts thereof, which may be incorporated by reference into Parts 
1 to 4 above. 
Deviations from and amendments to the documents listed in the bid data and any addenda 
thereto as listed in the bid schedules as well as any changes to terms of the offer agreed by the 
bidder and the employer during this process of offer and acceptance, are contained in the 
schedule of deviations attached to and forming part of this agreement.  No amendments to or 
deviation from said documents are valid unless contained in this schedule. 
 
The bidder shall within two weeks after receiving a completed copy of this agreement, including 
the schedule of deviations (if any), contact the employer’s agent (whose details are given in the 
contract data) to arrange the delivery of any bonds, guarantees, proof of insurance and any other 
documentation to be provided in terms of the conditions of contract identified in the contract data.  
Failure to fulfill any of these obligations in accordance with those terms shall constitute a 
repudiation of this agreement. 
 
Notwithstanding anything contained herein, this agreement comes into effect on the date when 
the bidder received one fully completed original copy of this document, including the schedule of 
deviations (if any).  Unless the bidder (now contractor) within five working days of the date of such 
receipt notifies the employer in writing of any reason why he cannot accept the contents of this 
agreement, this agreement shall constitute a binding contract between the parties. 
 

Signature:  ................................................................................................................................   

Name: (in capitals)  ........................................................................................................................  

Capacity: .........................................................................................................................................   

Name of Employer (organisation) ..................................................................................................  

Address:  .........................................................................................................................................  

 .........................................................................................................................................................  
Witness:   

Signature:  ................................................  Name:  ................................................................  

Date:   ................................................  
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C. SCHEDULE OF DEVIATIONS 
 

The extent of deviations from the tender documents issued by the Employer prior to the tender closing 

date is limited to those permitted in terms of the Tender Data and the Conditions of tender. 

A Tenderers covering letter will not necessarily be included in the final contract document.  Should 

any matter in such letter, which constitutes a deviation as aforesaid becomes the subject of 

agreements reached during the process of offer and acceptance; the outcome of such agreement 

shall be recorded here. 

Any other matter arising from the process of offer and acceptance either as a confirmation, 

clarification or change to the tender documents and which it is agreed by parties becomes an 

obligation of the contract shall also be recorded here. 

Any change or addition to the tender documents arising from the above agreements and recorded 

here shall also be incorporated into the final draft of the Contract 

1. Subject:  ..........................................................................................................................................  

 Details:  ..........................................................................................................................................   

2. Subject:  ..........................................................................................................................................  

 Details:  ..........................................................................................................................................   

3. Subject:  ..........................................................................................................................................  

 Details:  ..........................................................................................................................................   

4. Subject:  ..........................................................................................................................................  

 Details:  ..........................................................................................................................................   

5. Subject:  ..........................................................................................................................................  

 Details:  

6. Subject: 

 Details:  

By duly authorized representatives signing this schedule of deviations, the Employer and the 

Tenderer agree to and accept the foregoing schedule of deviations as the only deviations 

from and amendments to the documents listed in the tender data and addenda thereto as 

listed in the tender schedules, as well as any confirmation, clarification or change to the terms 

of the offer agreed by the tenderer and the employer during this process of offer and 

acceptance. It is expressly agreed that no matter whether in writing, oral communication or 

implied during the period between the issue of the tender documents and the receipts by the 

tenderer of a completed signed copy of this agreement shall have any meaning or effect in 

the contract between the parties arising from this agreement 
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FOR THE TENDERER: 

 

Signature: ……………………………………………………………………………………………………...... 

Name: …………………………………………………………………………………………………………….. 

Capacity: …………………………………………………………………………………………………………. 

Tenderer: ………………………………………………………………………………………………………… 

     .………………………………………………………………………………………………………… 

Witness: 

Signature: ……………………………………………………………………………………………………….. 

Name: …………………………………………………………………………………………………………….. 

Date: ………………………………………………………………………………………………………………. 

 

FOR THE EMPLOYER 

 

Signature: ……………………………………………………………………………………………………...... 

Name: …………………………………………………………………………………………………………….. 

Capacity: …………………………………………………………………………………………………………. 

Tenderer: ………………………………………………………………………………………………………… 

     .………………………………………………………………………………………………………… 

Witness: 

Signature: ……………………………………………………………………………………………………….. 

Name: …………………………………………………………………………………………………………….. 

Date: ………………………………………………………………………………………………………………. 
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C1.2:  CONTRACT DATA 

 

C1.2.1  CONDITIONS OF CONTRACT 

 

C1.2.1.1 GENERAL CONDITIONS OF CONTRACT  

 

This Contract will be based on the “General Conditions of Contract for Construction Works – 2nd 

Edition 2010”, issued by the South African Institution of Electrical Engineering. (Short title: “General 

Conditions of Contract 2010”). 

It is agreed that the only variations from the General Conditions of Contract 2010 are those set out 

hereafter under “Special Conditions of Contract”. 

 

C1.2.1.2   SPECIAL CONDITIONS OF CONTRACT 

 

C1.2.1.2.1 GENERAL 

These Special Conditions of Contract (SCC) form an integral part of the Contract.  The Special 

Conditions shall amplify, modify or supersede, as the case may be, the General Conditions of 

Contract 2010 to the extent specified below, and shall take precedence and shall govern. 

The clauses of the Special Conditions hereafter are numbered “SCC” followed in each case by the 

number of the applicable clause or sub clause in the General Conditions of Contract 2010, and the 

applicable heading, or (where a new special condition that has no relation to the existing clauses is 

introduced) by a number that follows after the last clause number in the General Conditions of 

Contract 2010, and an appropriate heading. 
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C1.2.2:  CONTRACT DATA (Applicable to this contract) 

 

A. DATA TO BE PROVIDED BY THE EMPLOYER 

 

The following contract specific data are applicable to this contract. 

 

REF. 

CLAUSE No 

DATA BY EMPLOYER 

 

1.1.1.13 The Defects Liability Period is 03 months measured from the date of the Certificate of 

Completion. 

  

1.1.1.14 The time for achieving Practical Completion is 06 months measured from the 

Commencement Date, including special non-working days. 

  

1.1.1.15 Name of Employer: JOHANNES PHUMANI PHUNGULA LOCAL MUNICIPALITY 

  

 Address of Employer: 

 

Physical Address 

29 Margaret Street 

P.O. Box 132 

Ixopo 

3276 

Telephone No:   (039) 834 7700 

Fax No:           (039) 834 7700 

E-mail: pmgwala@Ubuhlebezwe.gov.za 

 

1.1.1.16 Name of Engineering Consultant: GIBB (PTY) Ltd 

  

 Address of Engineering Consultant: 

25 Poinsettia Road 

Cleland 

Pietermaritzburg 

3201 

 

Telephone No: 078 364 5859  

Fax No:                086 633 8385 

E-mail:       info@thokomela.co.za 
 

  

3.1.3: The Engineer is required to obtain the specific approval of the Employer for any expenditure 

in excess of the Contract Price. 

5.3.1 The Contractor shall commence executing the Works within 14 days of the Commencement 

Date. 

5.3.2 The documentation required before commencement with Works execution are: 

i) Health and Safety Plan (Clause 4.3) 

ii) Initial Programme (Clause 5.6) 

iii) Surety (Clause 6.2) 

iv) Insurance (Clause 8.6) 
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v) Letter of good standing for and C.O.I.D.A (Workman’s Compensation). 

vi) Proof of Notification for construction works to the Department of Labour 

  

5.3.2 The documentation required before commencement with Works execution is to be submitted 

within 14 days of the Commencement Date. 

 

5.8.1 The non-working days are Sundays.  

 

The special non-working days are the construction industry yearend break and the following 

statutory public holidays as declared by National Government: 

 

New Year’s Day, Human Rights Day, Good Friday, Family Day, Freedom Day, Workers’ 

Day, Youth Day, National Women’s Day, Heritage Day, Day of Reconciliation, Christmas 

Day and the Day of Goodwill.  

 

The construction industry yearend break commences on the first working day after 15 

December and ends on the first working day after 5 January of the next year. 

 

5.13.1 The penalty for failing to complete the Works is R 1500 per calendar day. 

 

5.16.3 The latent defects period is 1 year 

 

6.2.1 The surety to be provided by the Contractor shall be: 

Performance guarantee of 10% of the tender sum up to the issue of the certificate of 

completion. 

 

6.5.1.2.3 The percentage allowance to cover overhead charges is 15%. 

 

6.8.3 Price adjustment for variations in the cost of special materials is not allowed. 

 

Contract Price Adjustment will not be applicable. 

 

6.10.1.5 The percentage advance on materials not yet built into the permanent works is 50%. 

 

6.10.3 The percentage retention on the amounts due to the Contractor is 10%. 

 

The limit of retention money is 10% of the amount of the tender offer, excluding 

contingencies and VAT.  

 

A Retention Money Guarantee is permitted. 

 

8.6.1.1.2 The value of materials supplied by the Employer to be included in the insurance sum is nil. 

 

8.6.1.1.3 The amount to cover professional fees for repairing damage and loss to be included in the 

insurance sum is R 1 000 000.00. 

 

Special risk insurance issued by SASRIA is required. 

 

8.6.1.3 The limit of indemnity for liability insurance is R5 000 000.00 (five million Rands only) for any 

single liability claim. Liability insurance shall include spread of fire risk. 

  

10.4.2, 

10.7.1 

Failing Amicable Settlement and resolution by Adjudication, unresolved Disputes shall be 

referred to Arbitration. 
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B: DATA TO BE PROVIDED BY CONTRACTOR 

 

REF. CLAUSE 

No 

   

DATA BY CONTRACTOR 

  

1.1.1.9 Name of Contractor: ....................................................................................................  

  

1.2.1.2 Address of Contractor: 

 Physical: ..................................................  Postal: ..................................................  

 . ................................................................  . ............................................................  

 . ................................................................  . ............................................................  

  

 

E-mail: ................................ 

 

Telephone No:  .................................          Fax No:     ............................................... 

           

  

6.8.3 The variations in cost of special materials will be based on the following: 

 Special Material Unit Rate or Price 

 . ......................................  . .....................................  . ........................................  

 . ......................................  . .....................................  . ........................................  

 . ......................................  . .....................................  . ........................................  

 . ......................................  . .....................................  . ........................................  
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C1.2.3: THE VARIATION TO THE GENERAL CONDITIONS OF CONTRACT 

1. GENERAL 

These Special Conditions of Contract (SCC) form an integral part of the Contract.  The 

Special Conditions of Contract shall amplify, modify or supersede, as the case maybe, the 

General Conditions of Contract 2010 to the extent specified below, and shall take 

precedence and shall govern.  

The clauses of the Special Conditions of Contract hereafter are numbered SCC followed in 

each case by the number of the applicable Clause or Sub-Clause in the General Conditions 

of Contract 2010, and the applicable heading. 

An asterisk (*) placed next to an SCC sub clause number denotes the inclusion of an 

additional/new sub clause for which no equivalent appears in General Conditions of 

Contract 2010. 

2. VARIATIONS TO THE GENERAL CONDITIONS OF CONTRACT 

The General Conditions of Contract for Construction Works (2010), published by the South 

African Institution of Electrical Engineering, is applicable to this Contract.  

1.1 DEFINITIONS 

SCC1.1.15 The Employer means: Johannes Phumani Phungula Local Municipality 

SCC1.1.16 The Engineer means: Thokomela Engineering (PTY) LTD - Technical 

SCC1.2.1 Add the following new sub-clauses to Sub-Clause 1.2.1: 

SCC1.2.1.3* sent by facsimile irrespective of it being during office hours or 

otherwise; 

SCC1.2.1.4* posted to the addressee and delivered by the postal authorities; or 

SCC1.2.1.5* delivered by a courier service and signed for by or on behalf of the 

addressee; 

In the second sentence of the last paragraph of sub-clause 1.2.1 and after the word 

addresses insert and/or facsimile. 

SCC1.2.6 *Targeted Enterprise means a business which adheres to statutory labour practices, 

is a legal entity, registered with South African Revenue Service and is a continuing 

and Independent Enterprise for profit, providing a Commercially Useful Function and: 

a) which is at least two thirds Owned by one or more Previously Disadvantaged 

Individuals or, in the case of a company, at least two thirds of the shares are 

Owned by one or more Previously Disadvantaged Individuals; and  

b) whose management and daily business operations are in the Control of one or 

more of the Previously Disadvantaged Individuals who effectively own it: 

provided, however, that the annual average turnover excluding Value Added 

Tax (VAT) and any turnover generated in respect of work performed by other 

parties in a joint venture or a consortium, of the business during the lesser of 

the period for which the business has been operating, or the previous three 

financial years, does not exceed: 

1) R25 million in respect of contractors who generate more than 75% of their 

turnover as Prime Contractors; 

2) R10 million in respect of contractor who generate less than 25% of their 

turnover as Prime Contractors; 

3) R2.5 million, in respect of labour-only sub-contractors; 
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4) R10 million in respect of Manufacturers;                                            

5) R15 million in respect of Suppliers; 

6) R2.5 million exclusives of any turnover generated in respect of outsourced 

activities which the enterprise does not have the in-house competence and 

expertise to perform, in respect of professional service providers; and  

7) R2.5 million, in respect of other service providers, e.g. transporters, and that 

the sum of the average annual turnovers over the same period of all the 

business concerns which are under the Control of Previously Disadvantaged 

Individuals within the business entity or Affiliated Entities does not exceed one 

and a half (1.5) times the maximum allowable annual average turnover for the 

particular category of enterprise as set out in b) above, seeking Targeted 

Enterprise Status. 

2. BASIS OF CONTRACT 

SCC 2.1.4 *COMPLIANCE WITH APPLICABLE LAWS 

Add the following: The Contractor shall ensure that he and his Sub-contractors pay wages to their 
labour forces, including artisans, which are in accordance with those determined by the Department of 
Labour and which may vary from time to time during the Contract Period. 

SCC 2.1.4.1 *The Employer and the Contractor hereby agree, in terms of the provisions of Section 

37(2) of the Occupational Health and Safety Act, 1993 (Act 85 of 1993, and the New 

Construction Regulations, 2003), hereinafter referred to as “the Act”, that the following 

arrangements and procedures shall apply between them to ensure compliance by the 

Contractor with the provisions of the Act, namely: 

a) The Contractor undertakes that the appropriate officials and employees of the 

Contractor, as well as Subcontractors, will fully acquaint themselves with all 

relevant provisions of the Act and the Regulations promulgated in terms of the 

Act.; 

b) The Contractor undertakes that all relevant duties, obligations and prohibitions 

imposed in terms of the Act and Regulations will be fully complied with; 

c) The Contractor hereby accepts sole liability for such due compliance with the 

relevant duties, obligations and prohibitions imposed by the Act and Regulations, 

and expressly absolves the Employer from itself being obliged to comply with any 

of the aforesaid duties, obligations and prohibitions; 

d) The Contractor agrees that any duly authorised official of the Employer shall be 

entitled (although not obliged) to take such steps as may be necessary to ensure 

that the Contractor has complied with his undertakings as set out more fully in 

paragraphs (a) and (b) above, which steps may include, but will not be limited to, 

the right to inspect any appropriate site or premises occupied by the Contractor, 

or to inspect any appropriate records held by the Contractor; and 

e) The Contractor shall be obliged to report forthwith to the Employer any 

investigation, complaint or criminal charge which may arise as a consequence of 

the provisions of the Act and Regulations, pursuant to work performed in terms of 

this contract, and shall, on written demand, provide full details in writing of such 

investigation, complaint or criminal charge.    
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SCC2.1.1 *AVAILABLE DATA AND EXISTING INFORMATION 

Add the following: 

All known existing underground services in the vicinity of the Works are shown on the 
drawings and immediately prior to undertaking any work the Contractor shall check 
the record of underground services in order to ascertain the presence of any new 
services. The exact position of these services cannot be guaranteed.  The Contractor 
shall exercise due care when working near these services.  If any service shown on 
the drawings is damaged by the Contractor, then the Contractor shall bear the cost of 
the repair by the responsible authority. 

The Contractor shall immediately inform the Engineer if he discovers the existence of 

any underground service which is not shown on the drawings.  If such service is 

undamaged when discovered, it shall from then on be deemed to be known service 

and, if subsequently damaged by the Contractor, its repairs shall be a charge on the 

Contractor.  If such unknown service is damaged when discovered, the cost of repair 

shall be met by the Contractor unless he establishes to the satisfaction of the 

Engineer that such damage could not by the exercise of reasonable diligence have 

been avoided; such service shall thereafter be deemed to be known service and the 

provisions of the preceding paragraph shall apply. 

2.6* GUARANTEE 

SCC2.6.1 GUARANTEE 

The Contractor shall deliver to the Engineer within such time as may be stated in the 

Contract Data a guarantee of an Insurance Company or Bank to be jointly and 

severally bound with the Contractor, in accordance with the provisions of the Form of 

Guarantee, in a sum equal to the amount stated in the Contract Data, for the due 

performance of the contract. The said Company or Bank shall be subject to approval 

by the Employer. 

The Engineer shall be empowered to withhold all payment certificates until the 

Contractor has complied with his obligations in terms of this clause. 

Expenditure incurred in obtaining such guarantee and the Form of Guarantee to be 

entered into shall be borne by the Contractor unless the Contract otherwise provides. 

The Form of Guarantee shall be returned to the Guarantor within 14 days after the 

issue of the Certificate or Certificates of Completion in respect of the whole of the 

Permanent Works. 

The Contractor shall then be responsible for returning the Guarantee to the 

Guarantor. 

Should the employer be made unable to return the Guarantee, the Employer shall 

write a suitably worded letter addressed to the Guarantor but delivered to the 

Contractor within the prescribed 14 days, stating that he has no further claim against 

the Guarantor and the Guarantee may be cancelled.  The Contractor shall then be 

responsible for forwarding such letter to the Guarantor. 

In the event that the Contractor fails to submit an acceptable guarantee in terms of 

this sub-clause within the time stated in the Contract Data and acceptable insurance 

policies and proof of payment of premiums and continuity of the policies within the 

time stated in Sub-Clause 35.1 hereof, the Engineer shall, with the Employers 

approval, be entitled to delay the commencement of the Works (and hence the 

Commencement Date) by the number of days the Contractor is late in submitting the 

required documentation.  The construction period shall ipso facto be reduced by the 

number of days the contractor was late in submitting the required documentation.  
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4.2 ENGINEER’S INSTRUCTIONS  

SCC4.2.2 After the word “instructions”, insert “(excluding the SABS 1200 Standardised 

Specifications)” 

SCC4.7 FOSSILS, etc 

 Add the words “or traditional importance (such as burial sites)” between the words 

“interest” and “discovered” in the second line. 

4.11 COMPETENT EMPLOYEES 

SCC4.11.3* LOCAL LABOUR 

Where it is a requirement that the Contractor employ local labour and local subcontractors on site, the 

Contractor shall, taking cognisance of the requirements of this Clause, appoint local labour 

subcontractors as required for the execution of the works and shall train and supervise them 

as may be necessary to execute and complete the tasks or functions for which they were 

employed.  The preferred categories and ratios are as follows: 

• 1/3 (one third) of labour be women (above youth age category of 35 years); 

• 1/3 (one third) of labour be youth (men and women, 18 to 35-year age); and 

• 1/3 (one third) of labour be men (above youth age category of 35 years). 

8.3 CARE OF THE WORKS 

SCC8.3.1 EXCEPTED RISKS 

Append Sub-clause 8.3.1.9 with except where the Contract specifically so provides, 

8.6 INSURANCES 

SCC8.6.1 INSURANCES TO BE AFFECTED 

Amend Sub-Clause 8.6.1 to read: 

“The minimum amount of insurance required in terms of this Clause, as stated in the 

Contract Data, shall be, per event, the number of events being unlimited:” 

Amend Sub-Clause 8.6.1.1 to read: 

“Insurance of all materials stored off Site, and intended for incorporation in the Works, 

including their delivery to the Site and off-loading on Site, to the value of such 

materials for which payment is made in terms of Sub-Clause 49.1 hereof:” 

SCC8.6.6 CONTRACTOR TO PRODUCE PROOF OF PAYMENT 

Add to Sub-Clause 8.6.6.1 

“The policies and the proof of payment of premiums and continuity of the policies shall 

be produced within such time as is stated in the Contract Data.” 

SCC8.6.7* LEGAL PROVISIONS 

Within such time as is stated in the Contract Data for the production of insurance 

policies in terms of the Sub-Clause 8.8.7, the Contractor shall deliver to the Employer 

a letter, either    
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SCC8.6.7* from his Insurance Company certifying that the Contractor has affected insurance with 

the Company for the full extent of his potentially liability under the Workmen’s 

Compensation Act 1977 (Act No 23 of 1985) in respect of all workmen employed by 

him on the Contract and undertaking to notify the Employer of the expiry date of the 

policy at least one calendar month before such date, or  

SCC8.6.7* from the Workmen’s Compensation Commissioner certifying that the Contractor is 

currently in good standing with the Accident Fund. 

SCC8.6.8* CLAIMS AGAINST INSURANCE 

The Contractor shall immediately lodge any claim due under policies and press for 

early settlement.   The Contractor shall proceed with the making good of the damage 

and shall instruct the Insurers to pay all monies in settlement of the claim to the 

Employer.  The Employer shall pay these monies to the Contractor in the monthly 

certificate in proportion to the progress of the repairs.  These payments shall be the 

only payment to the Contractor for the costs of making good the full amount of the 

damage to the Works. 

10.1.6* EXTENSION OF TIME FOR COMPLETION 

SCC10.1.6.1* TIME FOR COMPLETION 

Where the industry regulated Christmas shutdown period of 3 weeks fall within the 

times for completion as calculated from the Commencement Date, the 3-week 

shutdown period shall be excluded from the calculation of the time for completion.  No 

payments of any nature, including General Items payments, shall be made for the 

aforementioned 3-week shutdown period. 

The time for completion of the Works shall be reduced by the amount of delay, if any, 

occasioned by the failure of the Contractor to submit an acceptable guarantee, 

insurance policies and proof of payment of premiums and continuity within the 

stipulated time. 

SCC10.1.6.2* EXTENSION OF TIME FOR COMPLETION 

In general, extension of time for the completion of the Works will, in terms of the 

General Conditions of Contract, be granted only for additional work and 

circumstances which could not have been reasonably foreseen. 

No extension of time for completion will be granted on account of normal inclement 

weather, but extension of time shall be determined for abnormal rainfall or wet 

conditions that effect on progress of the Works.  The method whereby an extension of 

time due to abnormal rainfall will be determined is as follows: 

 (1) Abnormal rainfall for each calendar month shall be the total working days in the 

month under consideration during which the Contractor is unable to proceed with his 

operations as specified under (2) below, less the number of days (from the table) 

representing normal rainfall for the month under consideration.  (When drawing up his 

programme, the Contractor shall make provision for the expected delays shown in the 

table). 

 (2) The claim for extension of time shall be the sum of all the positive monthly totals for 

the Contract Period.  Negative monthly totals shall be disregarded.  A day shall be 

considered as lost when the Cluster Manager agrees that no work was done or was 

capable of being done on any item shown on the critical path of the current 

construction programme.  Items which are not shown on the critical path and have 

been affected by rainfall will not be considered for extension of time. 
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The Contractor is to erect a rain gauge on site.  The rain gauge is to be monitored on a daily 

basis and daily readings recorded in the site diary. 

6.8 ADJUSTMENTS IN PRICES 

SCC6.8.1 RATES AND PRICES 

Amend Sub-Clause 6.8.1 to read: 

“The rates and prices stated in the Pricing Data are not subject to Contract Price 

Adjustment but shall be final and binding throughout the period of the Contract.” 

6.10 PAYMENTS 

SCC6.10.1.5 In Sub-Clause 6.10.1.5, line 4, amend “documentary evidence” to read “a signed 

statement.” 

7.8 DEFECTS 

SCC7.8.1 In Sub-Clause 7.8.1, paragraph 2, line 2, after the words “Defects Liability Period,” 

insert “or within the period specified by the Engineer,” and in line 3 replace “thereafter 

“with “after the Defects Liability Period.” 

SCC12* COPYRIGHT 

Special Conditions of Contract, Specifications (other than Standardised Specification), 

Bill of Quantities and Drawings are the copyright of the Engineer. 

SCC13* APPLICATION OF VAT 

The percentage rate of VAT will be applied to the value of certificate issued in terms of 

Sub-Clause 49.1 of the General Conditions of Contract, after value of these certificates 

has been adjusted in terms of Clause 46.2 of the General Conditions of Contract and 

after retention has been deducted.  VAT will be applied to the retention amount when it 

is paid. 
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C1.3: FORM OF GUARANTEE 

FORM OF GUARANTEE                PRO FORMA 

Employer: (name and address) _______________________________________________ 

_________________________________________________________________________ 

Contract No.: ………………………. 

Electrification (Phase 2) Project in Ward13 

WHEREAS________________________________________________________________ 

(Hereinafter referred to as “the Employer”) entered into a Contract with 

_________________________________________________________________________ 

(Hereinafter called “the Contractor”) on the___________ day of ______________ 20_______ 

Contract No.: …………………………... 

AND WHEREAS it is provided by such Contract that the Contractor shall provide the Employer with 

security by way of a guarantee for the due and faithful fulfilment of such Contract by the Contractor; 

AND WHEREAS ___________________________________________ (hereinafter referred to as 

“the Guarantor”) has/have at the request of the Contractor, agreed to give such guarantee; 

NOW THEREFORE WE, _____________________________________________________ 

do hereby guarantee and bind ourselves jointly and severally as Guarantor and Co-principal Debtors 

to the Employer under renunciation of the benefits of division and excursion for the due and faithful 

performance by the Contractor of all the terms and conditions of the said Contract, subject to the 

following conditions: 

1. The Employer shall, without reference and/or notice to us, have complete liberty of action 

to act in any manner authorized and/or contemplated by the terms of the said Contract, 

and/or to agree to any modifications, variations, alterations, directions or extensions of 

the Due Completion Date of the Works under the said Contract, and that its rights under 

this guarantee shall in no way be prejudiced nor our liability hereunder be affected by 

reason of any steps which the Employer may take under such Contract, or of any 

modification, variation, alterations of the Due Completion Date which the Employer may 

make, give, concede or agree to under the said Contract. 

2. This guarantee shall be limited to the payment of a sum of money. 

3. The Employer shall be entitled, without reference to us, to release any guarantee held by 

it, and to give time to or compound or make any other arrangement with the Contractor. 

4. This guarantee shall remain in full force and effect until the issue of the Certificate of 

Completion in terms of the Contract, unless we are advised in writing by the Employer 

before the issue of the said Certificate of his intention to institute claims, and the 

particulars thereof, in which event this guarantee shall remain in full force and effect until 

all such claims have been paid or liquidated. 

5. Our total liability hereunder shall not exceed the sum of 

________________________________________________________________ 

________________________________________________________ (in words) 

R____________________________________ (in figures) 
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6. The Guarantor reserves the right to withdraw from this guarantee by depositing the 

Guaranteed Sum with the beneficiary, whereupon the Guarantor’s liability hereunder 

shall cease. 

 

7. We hereby choose our address for the serving of all notices for all purposes arising 

here from as 

________________________________________________________________ 

________________________________________________________________ 

 

IN WITNESS WHEREOF this guarantee has been executed by us at __________________ 

 

on this _________________________ day of ________________________ 20 _________ 

 

As witnesses: 

1.    ________________________  Signature _____________________________ 

 Name in Block Letters 

2.   ________________________        Signature ______________________________ 

Name in Block Letters 

Duly authorized to sign on behalf of (Guarantor) __________________________________       

                

Address________________________________ 

 

_________________________________ 
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C1.4: AGREEMENT WITH ADJUDICATOR 
 

 

This agreement is made on the..............day of ................................. 20…...... between the Employer  

(name of company / organisation) ........................................................................................................ 

of (address).......................................................................................................................................... 

...............................................................................................................................and the Contractor 

(name of company / organisation) ....................................................................................................... 

of (address)......................................................................................................................................... 

..............................................................................................................................(hereinafter called the 

Parties) 

and 

(name)................................................................................................................................................. 

of (address) .........................................................................................................................................  

..............................................................................................................................(hereinafter called the 

Adjudicator) 

Disputes or differences may arise/have arisen* between the Parties under a Contract No  

......................... for (contract title) ........................................................................................................... 

and these disputes or differences shall be/have been* referred to adjudication in accordance with the 

CIDB Adjudication Procedure, (hereinafter called "the Procedure") and the Adjudicator may be or has 

been requested to act. 

(* Delete as necessary) 

IT IS NOW AGREED as follows: 

 

1. The rights and obligations of the Adjudicator and the Parties shall be as set out in the Procedure. 

 

2. The Adjudicator hereby accepts the appointment and agrees to conduct the adjudication in 

accordance with the Procedure. 

3. The Parties bind themselves jointly and severally to pay the Adjudicator's fees and expenses in 

accordance with the Procedure as set out in the Contract Data. 

4. The Parties and the Adjudicator shall at all times maintain the confidentiality of the adjudication 

and shall endeavour to ensure that anyone acting on their behalf or through them will do likewise, 

save with the consent of the other Parties which consent shall not be unreasonably refused. 

5. The Adjudicator shall inform the Parties if he intends to destroy the documents which have been 

sent to him in relation to the adjudication and he shall retain documents for a further period at the  

        Request of either Party                                                                                         
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SIGNED by: .........................  ..............................................   ................................................  

(Signature):........ (Signature):  (Signature): Name:  ..............  Name:  .................................... 

 .................................. Name:   

who warrants that he/ she is who warrants that he/ she is the Adjudicator in the 
duly authorized to sign for and duly authorized to sign for presence of 
on behalf of the First Party in and on behalf of the Second  
the presence of Party in the presence of 
 
 

 

 .............................................  ..............................................   ................................................  

Witness: (Signature) Witness: (Signature) Witness: (Signature) 

Name:  ..................................  Name:  ..................................  Name:  ....................................  

 

Address:  ..............................  Address:  ..............................  Address:  ................................  

 .............................................  ..............................................    ...............................................  

 .............................................  ..............................................    ...............................................  

 

Date: ………………………… Date: …………………………... Date: ……………………………… 
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C1.5: AGREEMENT IN TERMS OF SECTION 37(2) OF THE OCCUPATIONAL HEALTH AND SAFETY 
ACT No 85 OF 1993 

 

THIS AGREEMENT is made between  ......................................................................................................  

(hereinafter called the EMPLOYER) of the one part, herein represented 

by……………………………………. 

in his capacity as: ………………………………………... 

AND:   ................... …………………………………………. 

(hereinafter called the CONTRACTOR) of the other part, herein represented by ..................................... …………………………………………………………………………………. 

in his capacity as: …………………………………………………………………… 

duly authorized to sign on behalf of the Contractor…………………………….... 

 

WHEREAS the CONTRACTOR is the Mandatory of the EMPLOYER in consequence of an 

agreement between the CONTRACTOR and the EMPLOYER in respect of 

CONTRACT No.: JPP-B-01/06/25 Construction of Highflats (phase 2) Electrification (Ward 13) 

AND WHEREAS the EMPLOYER and the CONTRACTOR have agreed to enter into an agreement in 

terms of the provisions of Section 37(2) of the Occupational Health and Safety Act No 85 of 1993, as 

amended by OHSA Amendment Act No 181/1993 (hereinafter referred to as the ACT); 

 

NOW THEREFORE the parties agree as follows: 

1. The CONTRACTOR undertakes to acquaint the appropriate officials and employees of the 

CONTRACTOR with all relevant provisions of the ACT and the regulations promulgated in 

terms thereof. 

2. The CONTRACTOR undertakes to fully comply with all relevant duties, obligations and 

prohibitions imposed in terms of the ACT and Regulations: Provided that should the 

EMPLOYER have prescribed certain arrangements and procedures that same shall be 

observed and adhered to by the CONTRACTOR, his officials and employees.  The 

CONTRACTOR shall bear the onus of acquainting himself/herself/itself with such 

arrangements and procedures. 

3. The CONTRACTOR hereby accepts sole liability for such due compliance with the relevant 

duties, obligations, prohibitions, arrangements and procedures, if any, imposed by the ACT 

and Regulations, and the CONTRACTOR expressly absolves the EMPLOYER and the 

Employer’s CONSULTING ENGINEERS from being obliged to comply with any of the 

aforesaid duties, obligations, prohibitions, arrangements and procedures in respect of the 

work included in the contract. 

4. The CONTRACTOR agrees that any duly authorized officials of the EMPLOYER shall be 

entitled, although not obliged, to take such steps- as may be necessary to ensure that the 

CONTRACTOR has complied with his undertakings as more fully set out in paragraphs 1 and 

2 above, which steps- may include, but shall not be limited to, the right to inspect any 

appropriate site or premises occupied by the CONTRACTOR, or to take such steps- it may 

deem necessary to remedy the default of the CONTRACTOR at the cost of the 

CONTRACTOR.  
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5. The CONTRACTOR shall be obliged to report forthwith to the EMPLOYER any investigation, 

complaint or criminal charge which may arise as a consequence of the provisions of the ACT 

and Regulations, pursuant to work performed in terms of this agreement, and shall, on written 

demand, provide full details in writing of such investigation, complaint or criminal charge. 

 

Thus, signed at …………...………......……………………....……. for and on behalf of the 

CONTRACTOR  

 

on this the ……………… day of ……......………...……… 20……… 

 

SIGNATURE…………………………………………………... 

 

NAME AND SURNAME: ………………………………………………. 

 

CAPACITY: ……………………………………………………………... 

 

WITNESSES:    1.   ........................................................................  

 

 2.   .......................................................................  

 

 

 

Thus, signed at ……………………………………………. for and on behalf of the EMPLOYER on this 

 

the …………………………... day of …………….……… 20……… 

 

SIGNATURE……………………………………………………………………. 

 

NAME AND SURNAME: ………………………………………………………………………. 

 

CAPACITY: ………………………………………………………………………………… 

 

WITNESSES:    1.   ........................................................................  

    
                             2……………………………………………………. 
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C1.2.7 RETENTION MONEY GUARANTEE 

PRO FORMA 

RETENTION MONEY GUARANTEE 

JOHANNES PHUMANI PHUNGULA LOCAL MUNICIPALITY 

CONTRACT No. JPP-B-02/06/25, Construction of Highflats (Phase 2) Electrification (Ward 13) 

ISSUED TO:  the Johannes Phumani Phungula LOCAL MUNICIPALITY 

Represented by IPD Director (Hereinafter referred to as “the Employer”) 

 

ON BEHALF OF:  …………………………………………….……... (Hereinafter referred to as “the 

Contractor”) 

In connection with 

CONTRACT NO. JPP-B-02/06/25 (Hereinafter referred to as “the Contract”) 

 

WHEREAS the Employer and the Contractor have agreed that the Contractor may provide a 

guarantee in lieu of the whole or portion of the retention monies provided for under the Contract; 

 

NOW THEREFORE we, the undersigned, undertake, in accordance with the following provisions, to 

pay the Employer such amounts as the Employer may, from time to time, demand from us. 

 

1. Each demand by the Employer shall be in writing signed by the Employer and delivered to us at  

       …………………………………………………………………………………………………………… 

or such other address as we shall in writing notify to the Employer and shall be accompanied by a 

certificate complying with Clause 2, signed by the Engineer in office as such in terms of the 

Contract. 

2. The Engineer’s certificate referred to in Clause 1 shall certify 

 

(a) that he is the Engineer in office as such in terms of the Contract, 

(b) that the Contractor is in breach of his obligations under the Contract, and 

(c) that the amount demanded, which amount the certificate shall specify, 

(i) does not exceed the amount of retention monies which, but for this guarantee, would 

have been retained by the Employer in terms of the Contract at the date of the certificate, 

less the aggregate of the amounts of retention money actually retained by the Employer 

and the amounts previously paid by us to the Employer in terms hereof, and 

(ii) does not exceed a genuine estimate of the cost to the Employer of having the breach referred 

to in paragraph (b) remedied less the aggregate of any amounts withheld by the Employer from 

payments due the Contractor in terms of the Contract by reason of the breach referred to, and any 

amount in retention money actually held by the Employer save to the extent that the same had been 

deducted from any previous demand in terms hereof. 
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3. We shall within 28 days after our receipt of a demand complying with the provisions of Clauses 1 

and 2 make payment to the Employer of the amount demanded at 40 Main street, Ixopo or at 

such other address as the Employer shall in writing notify us. 

 

4. Subject to compliance with the provisions thereof, our liability to make the payments herein 

referred to shall be unconditional and shall not be affected nor diminished by any disputes, claims 

or counterclaims between the Employer and the Contractor. 

 

 

5. Our aggregate liability under this guarantee is limited to R …………… .................. ………………. 

 

 

6. This guarantee shall expire on the date on which the last of the retention monies, which but for 

this guarantee would have been retained by the Employer, becomes payable to the Contractor.  

 

 

7. This guarantee is not transferable and must be produced for endorsement if any part payment is 

made and must be returned to us against final payment of our aggregate liability or on the date of 

the expiry of the guarantee in terms of Clause 6, whichever is the earlier. 

 

 

Signed in the presence of the subscribing witnesses: 

 

At ……………………...…………………… for and on behalf of …………………………………………… 

 

on this ……………………………… day of ………………………………………………………………… 

 

Signature: ..............................................................................................................................................  

 

Capacity:  ..............................................................................................................................................  

 

Address: ................................................................................................................................................  

 

As Witnesses: 

 

1. ………………………………………….. Name in Block Letters … ............................................  

 

2. …......................................................... Name in Block Letters  .............................................. . 
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C2.1 Pricing Instructions 
 

1) All queries will only be answered in writing, through the Employers representative 

responsible for issuing the enquiry 

 
2) The bill of quantities forms part of and must be read in conjunction with the specification 

which contains the full description of the work to be done and material and equipment to be 

used. Unless otherwise description in the bill of quantities, reference should be made to the 

specification for the full meaning of the description of work to be done and materials and 

equipment to be used in this service 

3) The total tender price in the tender form shall constitute the contract price of the 

successful Tenderer. Tenderers are advice to check their item extensions and totals additions, 

so no claim for arithmetical errors will be considered.                           

4) No alterations, erasure or addition is to be made in the text of the bill of quantities. Should 

any alteration, erasure or addition be made it will not be recognized but the original wording of 

the bill of quantities will be adhered to. 

5) The bill of quantities of the successful Tenderer will be checked and the Employer 

reserves the right to call for adjustments to any individual price and to rectify any discrepancy 

whilst the total tender price, as submitted, remains unaltered. 

6) The responsibility for accuracy of the quantities written into the bills remains with the 

person who prepared the bill. The Tenderer shall be relieved of responsibility of measuring 

quantities at the tender stage. The tender sum submitted shall be in respect of the quantities set 

out in the bills and the Tenderer will be required to make his assessment of items such as 

brackets, fixing, etc.., from details stated in the bills and shall include in the item prices for such 

small installation materials as required for the complete installation in accordance with the 

specification. Conductor price shall include for the wastage and sagging. 

7) All price entered in the bill of quantities shall include for the supply (inclusive of any taxes, 

duties and fees which may be applicable), installation, testing, and commissioning, guarantees 

(with free maintenance during the guarantee period) and profit, but EXCLUDING VAT. 

8) The successful Tenderer and the Employer or his representative may agree that the total 

of any bill, including any variations by way of additions thereto or deductions there from, 

represents a fair accurate quantification of the items set out in the bills and the parties may 

agree to final payment on that basis. In the event of any dispute as to the quantities, the 

disputed item or items shall be adjusted where necessary. 

9) The description of each item shall, unless otherwise stated herein, be held to include 

making, conveying and delivering, unloading, storing, unpacking, hoisting, setting, fitting in 

position, all installation materials and sundries, cutting and waste, sagging, patterns, models 

and templates, plant, temporary works, return of packing’s, establishment charges, profit and all 

other obligations arising out of the condition of contract. 

10) All provisional sums shall be expended as directed by the Employer and any balance 

remaining shall be deducted from the amount of the contract sum       

11) All items described as ‘Rate only’ shall be measured as executed and paid for according 

to the price. No work for which “Rate only” items are provided shall be commenced without 

written instructions from the Employer.          C28 
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12) Unless a separate rate for the supply and for the installation of any item is specifically 

called for the supply and installation cost of any item shall be fully included in the price. 

13) It is a requirement of the contract that the work shall be carried out in the manner, which 

is most economical on materials. Unless otherwise indicated by the Employer, the tendering                                

14) Contractor is required to use the shortest practical route for all conductor’s subject to 

restrictions of the specification and good electrical practice. 

15) The quantities in the bill of quantities are not to be used for ordering materials 

 
16) All measurements are Net and Tenderers must allow for wastage in the item rate 

submitted. 
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C2.2 Price List 
  

 
 
 
 
 
 
 
 
Contractor: 
 
 
….................................................... 
PRINT NAME 

 
 
 
…........................................................... 
SIGNATURE 

 
 
 
…................................................ 
DATE 
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INDEX 
Bill of Quantities (See the attached) 
 
 

WARD 13 HIGHFLATS PHASE 2 ELECTRIFICATION PROJECT  

  

ANNEXURE D   DESCRIPTION UNIT QTY AMOUNT TOTAL 

ITEM No. DRW No.           

PRELIMINARY AND GENERAL       

A   FIXED CHARGE ITEMS         

              

A.1 Site 
Establishment: 

The Contractor shall establish the site camp 
and maintain throughout the construction 
period and allow for removal of such upon 
completion of Works. 

  1     

A.1.1.   Office and Meeting Room complete as per 
P&G's Guideline 

Sum 1     

A.1.2.   Stores Unit 1     

A.1.3.   Sanitation Sum 6     

A.1.4.   Electricity Sum 6     

A.1.5.   Supply and Install Diamond mesh fencing at 
1.8 Meters high including Lockable Gate 1.8m 
high x 3.6m wide 

Sum 1     

A.2. Sign Board 
Labour 

          

A.2.1   Contractor shall erect on site, maintain 
throughout the construction duration  

Sum 6     

A.3. Sample Board 
and Stubby Line 

          

A.3.1   Construct a sample board and stubby line as 
per the drawings and specification stated in 
the latest revision of MVL-EI-048 published by 
Eskom Standards Implementation 
Department. 

Sum 1     

A.4. Health and 
Safety 

measures                               
(In terms of 34-

333) 

Safety & Health, Environmental         

A.4.1   Compliance with OH&S Act & Construction 
Regulations,must allow for Casuals Medical 
Test minimum of 15 Casuals and Comply with 
Civid-19 Regulations. 

Sum 1     

A.5. As Built           

A.5.1   The Contractor shall maintain and update an 
as-built drawings as per detailed 
specifications 

No 
charge 

1     

A.6. Construction 
Plan 

          

A.6.1.   Contractors must allow for the preparation of 
a detailed programme reflecting the outage 
dates.  

Note 1     
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A.7. Materials 
Management 

          

A.7.1   The Contractor shall make allowance to 
receive at Eskom stores, transport to site, 
offload and stack the free-issue materials 
supplied to the contractor. 

Sum 1     

A.7.2   Once authorised by the Client, the unused 
materials shall be loaded, off-loaded , stacked 
and returned to the Eskom Store from where 
it originated.  

Sum 1     

A.8. Contractual 
requirements   

 Comply, maintain all insurance and statutory 
contributions, etc. 

        

A.8.1    Allowance to Comply, maintain all insurance 
and statutory contributions, etc. (This lump 
sum shall be divided and paid in accordance 
to the number of months allocated to the 
project) 

Sum 6     

A.9. Compliance 
with EPWP 

Requirements 

          

A.9.1   Completion and submission of the Expanded 
Public Works Programme report 

No 
charge 

6     

A.9.2   Allowance to comply with Student Training 
Programme as per requirement of the 
contract. (This lump sum shall be divided and 
paid in accordance to the number of months 
allocated to the project) 

Month 6     

A.9.3   Allowance to comply with CLO Programme as 
per requirement of the contract. (This lump 
sum shall be divided and paid in accordance 
to the number of months allocated to the 
project) 

Month 6     

SUB-TOTAL             

  Sub total           

              

B.   TIME RELATED ITEMS         

              

B.1 Site 
Establishment 

    6     

B.1.1.   Maintain Site Office and Meeting Room 
complete as per P&G's guideline 

Month 6     

B.1.2.   Maintain site storage Month 6     

B.1.3.   Water Month 6     

B.1.4.   Sanitation (service) Month 6     

B.1.5.   Electricity Month 6     

              

B.2 Accommodation Accommodation allowance is for the 
contractor’s staff excluding the casual 
labourers which are assumed to be residing in 
the area where the works are executed. 

        

B.2.1.   Staff Accommodation allowance Month 6     

B.3 Security           
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B.3.1.   Security on site - 24 Hour Unarmed Security 
(Must be registered with the appropriate 
body) 

Month 6     

B.4 Tools and 
Equipment 

          

B.4.1   Tools and equipment Month 6     

B.5. Supervision           

B.5.1.   Supervision of the works, Contracts Manager 
and Driver where required. 

Month 6     

B.6. Storeman           

B.6.1.   Storeman is required to reconcile and quantify 
All material on site including Eskom supplied 
material using the correct material return to 
stores forms.The Storeman shall adhere to 
the implementation and maintenance plan for 
Materials Management System for the 
duration of the contract. 

Month 6     

B.6.2.   Community Liason Officer Month 6     

B.6.3.   Saftey Officer and Saftey Rep Month 6     

B.7. Transport Transport of resources to and from site will be 
done in terms of OHS Act (T). The cost to the 
Contractor to provide safe transport for his 
employees should be in terms of the 
Construction Regulations Clause 21 (2) (a) 
and (i) & adhere to Eskom Life Saving rules. 

        

B.7.1   Transport allowance Month 6     

    Transport of resources together with material 
to each transformer zone OHS Act (T). The 
cost to the Contractor to provide safe 
transport for his employees should be in 
terms of the Construction Regulations Clause 
21 (2) (a) and (i) & adhere to Eskom Life 
Saving rules. Resources schedule will be 
verified by the CoW. 

        

B.7.2   4x2 Single Cab day 298     

B.7.3   4X4 Double Cab day 298     

B.7.4   Crane truck day 180     

B.7.5   Crew Cab day 180     
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BILL NO 2 - MEDIUM VOLTAGE SWITCHGEAR, SECTIONALISERS, TRANSFORMERS, ETC 

JOHANNES PHUMANI PHUNGULA 
MUNICIPALITY -Ward 13 

    PRICE (EXCL VAT) 

Item Description 
DDT 
Ref. Unit Quantity 

 Supply 
Rate  

 Supply 
Total  

 Install   
Rate  

 Install 
Total  

 Total Price 
(R)  

                     

  
Transformers (Coastal Spec.) 
- pole mounted 

                 

  

Installation of new 
transformers on an 
appropriate structure and 
secure as required including 
the termination of cables and 
conductors, the provision of 
suitable lugs for 35, 50  or 
70mm conductor as required 
& all accessories.  Excluding 
cable, conductors, and the 
transformer structure.  
Include transport, 
offloading/loading, safe 
storage. 

                

                    

2.1 Transformer 16kVA, 11kV 3021 No 0           

2.2 Transformer 16kVA, 22kV 3021 No 1           

2.3 Transformer 32kVA, 11kV 3021 No 0           

2.4 Transformer 32kVA, 22kV 3021 No 0           

2.5 Transformer 50kVA, 11kV 3021 No 0           

2.13 Transformer 200kVA, 22kV 3021 No 1           

2.13 Transformer 315kVA, 22kV 3021 No 1           

  
Miniature Substations and 
Plinths 

                

  

Supply and delivery and 
safely store on site miniature 
substations and pre-cast 
plinths as supplied from 
supplier. Transport to site 
and install as per Eskom DT 
Standards. All civil work to be 
included. Cable terminations 
and earthing are measured 
elswhere. 

                

                    

2.6 
SECTION BREAKER 
22kV/415V A FH CSTL D8053 

8053 No 0           

2.7 
M/SUB 315kVA, 11kV/415V, 
Type B FH CSTL 

8050 No             

2.8 Plinth Pre-cast Type A M/SUB 8025 No             

2.9 Plinth Pre-cast Type B M/SUB 8025 No             

                    



JOHANNES PHUMANI PHUNGULA LOCAL MUNICIPALITY 
CONTRACT No.: JPP-B-02/06/25 
  CONTRACT  

   

                                                                                                                                                             

  Ring Main Units and Plinths                 

  

Take delivery of and safely 
store on site ring main units 
and precast plinths from 
supplier. Transport to site 
and install as per Eskom DT 
Standards. All civil work to be 
included. Cable terminations 
and earthing are measured 
elsewhere.  

                

                    

2.10 
RMU 11kV 630A 3R N/EXT 
CSTL 

8060 No             

2.11 
Plinth Pre-cast 11+22kV 3 SF6 
RMU 

8025 No             

                    

  Sealant Strip                 

  
Install sealant strip between 
the mini-sub base and the top 
surface of the plinth. 

                

                    

2.12 Sealant Strip 8029 m             

                    

  
Medium Voltage 
Sectionalisers and Links 

                

  

Supply and install link 
isolators as detailed including 
the installation of crossarm 
brackets and the termination 
of conductors and including 
the drilling of holes in 
wooden poles as required. 

                

                    

2.13 
Section Links, Single Pole 
(2.5m X-arm) (Three phase) 

1848 No 3           

2.14 
Equipment Links, Single Pole 
(2.5m X-arm) (Three Phase) 

1849 No 0           

2.15 
Dual Phase Solid Links ( 
Including 1866B Structures) 

1848 
Set 
of 2 

0           

2.16 
Three Phase Solid Links ( 
Including 1866B Structures) 

1848 
Set 
of 3 

3           

2.17 
Dual Phase Fuse Links ( 
Including 1866B Structures) 

1848 
Set 
of 2 

0           

2.18 
Three Phase Fuse Links ( 
Including 1866B Structures) 

1848 
Set 
of 3 

0           

                    

  Neutral Surge Arrestors                 

  
Supply and install a LV surge 
arrestor including lugs and 
galvanised bolts. 

                

                    

2.19 6kV, 10kA Surge Arrestor 1860 No 5           
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Amount carried over to 
next page 

                

                    

BILL NO 2 - MEDIUM VOLTAGE SWITCHGEAR, SECTIONALISERS, TRANSFORMERS, ETC 

JOHANNES PHUMANI PHUNGULA MUNICIPALITY -Ward 13 

      PRICE (EXCL VAT) 

Item Description 
DDT 
Ref. 

Unit Quantity 
 Supply 

Rate  
 Supply 
Total  

 Install   
Rate  

 Install 
Total  

 Total Price 
(R)  

                    

  
Amount brought forward 
from previous page 

                

                    

  MV Surge Arrestors                 

  

Supply, deliver, off load on 
site and safely store on site 
the following surge arrestors, 
complete with galvanised 
steel mounting brackets for 
securing the surge arrestor, 
nuts, bolts, washers and lock 
washers as specified. Secure 
the surge arrestors and 
brackets to the transformer 
as specified including the 
termination of conductors. 
Excluding the conductors and 
transformer. NOTE: Two sets 
of surge arrestors per 
transformer bushing inclu 
support bracket and 
accessories.  

                

                    

2.20 11kV, 10kA Surge arrestors 3100 No             

2.21 22kV, 10kA Surge arrestors 3100 No 8           

                    

  Transformer Earthing                 

  

Supply and install all 
materials for the complete 
earthing of transformer 
structures for ABC networks 
as specified. Included in the 
rate shall be all required 
spikes, insulated copper 
conductor, galvanised 
conduits, staples, bare 
copper, excavations, 
backfilling, etc. The rate shall 
allow for all required MV earth 
electrodes, consisting of four 
earth spikes in accordance 
with the Distribution 
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specifications, Part 2.  
Additional earth 
spikes/conductor shall be 
measured elsewhere if 
required. 

                    

2.22 MV Earth 1860 No 5           

                    

  Minisub & RMU Earthing                 

  

Supply and install all 
materials for the complete 
earthing of minisubs and 
RMUs for U/G networks as 
specified. Included in the rate 
shall be all required spikes, 
insulated copper conductor, 
bare copper, excavations, 
backfilling, etc. in 
accordance with the Eskom 
DT Standards. Additional 
earth spikes shall be 
measured elsewhere if 
required. LV earths 
measured elsewhere. 

                

                    

2.23 
MV Earths for Minisubs without 
continuous earthing to source 
substation 

855 Sht1 No             

2.24 
MV Earths for RMUs without 
continuous earthing to source 
substation 

865 Sht2               

                    

  
TOTAL : Carried forward to 
summary 
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BILL NO 3 - MEDIUM VOLTAGE OVERHEAD DISTRIBUTION SYSTEM   

JOHANNES PHUMANI PHUNGULA MUNICIPALITY -Ward 13     PRICE (EXCL VAT)   

Item 

Description DDT Ref Unit Quantity 
Supply 
Rate 

Supply 
Total 

Install   
Rate 

Install 
Total 

 
Total 
Price 
(R)  

                    

  Conductor                 

  

Supply, safely store on 
sealed drums with ends 
adequately secured and 
transport to site conductor 
as specified. String 
conductor as specified 
including splices, jumper 
conductor ties, strain 
clamps, suspension clamps, 
tensioning, sagging, etc.                 

                    

Note  

The following dimensions will 
all be "Conductor Length" with 
10% is allowed for slack & 
wastage.  Additional 
wastage/slack is for 
Contractor's account.                 

                    

  HARE                 

3.1 Dual Phase   m 0           

3.2 Three phase   m 650           

  Fox                 

3.3 Dual Phase   m 0           

3.4 Three Phase   m 2 000           

                    

  MV Cable                 

  

Supply and deliver and 
safely store on site MV cable 
as supplied from supplier. 
Transport to site and install 
as per Eskom Standards and 
DDT 0854.                 

                    

3.5 
Cable 11kV 3C 95SQ Cu 
(XLPE Type A) 

8001 No 0           

3.6 
Cable 11kV 3C 50SQ Cu 
(XLPE Type A) 

8001 No 0           

3.7 Cable 11kV 3C 185SQ Cu 8001 No             
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(XLPE Type A) 

  
Amount carried over to next 
page 

                

                    

BILL NO 3 - 
MEDIUM 
VOLTAGE 
OVERHEAD 
DISTRIBUTION 
SYSTEM 

                  

              

JOHANNES PHUMANI PHUNGULA 
MUNICIPALITY -Ward 13 

      PRICE (EXCL VAT)   

Item Description DDT Ref Unit Quantity 
Supply 
Rate 

Supply 
Total 

Install   
Rate 

Install 
Total 

  

                    

  
Amount brought forward 
from previous page 

                

                    

3.6 Transformer Earthing                 

  
Supply and install all 
materials for the complete 
earthing of 

                

  

transformer structures for 
ABC networks as specified. 
Included in the rate shall be 
all required spikes, insulated 
copper 
conductor, galvanised 
conduits, staples, bare 
copper, 
excavations, backfilling, etc. 
The rate shall allow for one 
MV 
earth electrode only, 
consisting of four earth 
spikes in 
accordance with the 
specifications. Additional 
earth 
spikes/conductor shall be 
measured elsewhere if 
required 

  No 3            

3.7 Medium Voltage Structures                 

  
Allow for the following 
structures and insulator 

                

  

assemblies in accordance with 
the specifications as shown in 
the drawings. Include the 
drilling of holes and treating of 
such holes, the provision of the 
Unails and earthwire in 
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accordance with Eskom 

  

specifications. The supply and 
installation of 15m of 
3/3.35x1100MPa steel wire for 
a BIL for each pole 

                

  
structure as per Eskom 
specification. Exclude the 

                

  
supply and planting of poles, 
stays and struts which are 
measured elsewhere. 

                

  
Supply and install all 
material as specified for the 

                

  
construction of the following 
MV structures. 

                

  
Including bonding of 
hardware and earthing. All 

                

  
excavations, poles, 
crossarms and stays are 

                

  measured elsewhere                 

  

Note: RX refers to statutory 
road crossings with the 
relevant DDT0257-10kN-
31mm/kV post insulator, full 
wrap tie or DDT0251-40kN-
31mm/kV longrod with 
pistolgrips. 

                

  
3 PHASE STRUCTURES 
General Arrangement 

                

                    

3.7.1 
3 Phase - Staggered Vertical 
(600mm spacing) - 
Intermediate - 0° Deviation 

1710 No 0            

3.7.2 
3 Phase - Staggered Vertical 
(600mm spacing) - 
Intermediate - 0° Deviation 

1713 No 0            

3.7.3 
Delta / 2,5m Wood X-arm - 
Intermediate - 0° Deviation 

1740B No 4            

3.7.4 
Delta / 2,5m Wood X-arm - 
Intermediate - 0° Deviation 
(RX) 

1740BRX No 0            

3.7.5 
Delta / 2,5m Wood X-arm - 
Strain - 0° Deviation 

1743 No 0            

3.7.6 
Delta / 2,5m Wood X-arm - 
Strain - 0° Deviation (RX) 

1743RX No 0            

3.7.7 
Delta / 2,5m Wood X-arm - 
Strain - Medium(1°-60°) 
Deviation 

1744 No 0            

3.7.8 
Delta / 2,5m Wood X-arm - 
Strain - Medium(1°-60°) 
Deviation (RX) 

1744RX No 0            

3.7.9 
Delta / 2,5m Wood X-arm - 
Strain - Terminal  

1746 No 0            

3.7.10 
Delta / 2,5m Wood X-arm - 
Strain - Terminal (RX) 

1746RX No 0            
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3.7.11 
Phase / phase - Delta / 2,5m 
Wood X-arm - Intermediate -0° 
Deviation 

1340B No 0            

3.7.12 
Phase / phase - Delta / 2,5m 
Wood X-arm - Intermediate -0° 
Deviation - 10KN RX 

1340BRX No 0            

3.7.13 
Phase / phase - Delta / 2,5m 
Wood X-arm - Strain - 0° 
Deviation 

1343 No 0            

3.7.14 
Phase / phase - Delta / 2,5m 
Wood X-arm - Strain - 0° 
Deviation 

1343RX No 0            

3.7.15 
Phase / phase - Delta / 2,5m 
Wood X-arm - Strain - 
Medium(1°-60°) Deviation 

1344 No 0            

3.7.16 
Phase / phase - Delta / 2,5m 
Wood X-arm - Strain - 
Medium(1°-60°) Deviation 

1344RX No 0            

3.7.17 
Phase / phase - Delta / 2,5m 
Wood X-arm - Strain - 
Terminal 

1346 No 0            

3.7.18 
Phase / phase - Delta / 2,5m 
Wood X-arm - Strain - 
Terminal 

1346RX No 0            

3.7.19 
Phase-Phase H Pole 4.5m 
Wooden X-arm Intermediate 0 
Deg Deviation 

1370 No 0            

                    

  
Amount carried over to next 
page 

                

                    

BILL NO 3 - 
MEDIUM 
VOLTAGE 
OVERHEAD 
DISTRIBUTION 
SYSTEM 

                  

              

JOHANNES PHUMANI PHUNGULA 
MUNICIPALITY -Ward 13 

      PRICE (EXCL VAT)   

Item Description DDT Ref Unit Quantity 
Supply 
Rate 

Supply 
Total 

Install   
Rate 

Install 
Total 

  

                    

  
Amount brought forward 
from previous page 

                

                    

3.7.20 
Phase-Phase H Pole 4.5m 
Wooden X-arm Strain (0 Deg 
to 60 Deg Deviation) 

1374 No 0            

3.7.21 
Phase-Phase H Pole 4.5m 
Wooden X-arm Strain Terminal 

1376 No 0            

3.7.22 
3 Phase - Delta / 2 x 2,5m 
Wood X-arm - Strain 

1747 No 1            
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3.7.23 
3 Phase - Delta / 2 x 2,5m 
Wood X-arm - Intermediate - 

1748 No 0            

3.7.24 
3 Phase - Delta / 2x2,5m 
Wood X-arm - Strain - 
Terminal 

1749 No 0            

3.7.25 
3 Phase - Delta / 4,5m Wood 
X-arm - Intermediate - 0° 
Deviation 

1750 No 0            

3.7.26 
3 Phase - Delta / 4,5m Wood 
X-arm - Intermediate - 0° 
Deviation RX 

1750 No 0            

3.7.27 
3 Phase - Delta / 4,5m Wood 
X-arm - strain - 0° Deviation 

1753 No 0            

3.7.28 
3 Phase - Delta / 4,5m Wood 
X-arm -terminal strain  

1756 No 0            

3.7.29 
3 Phase - H-Pole / 3,5m Wood 
X-arm - Strain - 0° Deviation 

1763 No 0            

3.7.29.1 
3 Phase - H-Pole / 3,5m Wood 
X-arm - Strain -Medium (1°-60° 
Deviation 

1764 No 0            

3.7.29.2 
3 Phase - H-Pole / 3,5m Wood 
X-arm - Strain -Medium (1°-60° 
Deviation RX 

1764RX No 0            

3.7.30 
3 Phase - H-Pole / 3,5m Wood 
X-arm - Strain - Terminal 

1766 No 0            

3.7.31 
3 Phase - H-Pole / 2x3,5m 
Wood X-arm - Strain - 0deg 
Deviation 

1767 No 0            

3.7.32 
3 Phase - H-Pole / 2x3,5m 
Wood X-arm - Strain - Medium 
1 - 60deg Deviation 

1768 No 0            

3.7.33 
3 Phase - H-Pole / 2x3,5m 
Wood X-arm - Strain - 
Terminal 

1769 No 0            

3.7.34 
3 Phase - H-pole / 4,5m Wood 
X-arm - Intermediate - 0° 
Deviation  

1770 No 0            

3.7.35 
3 Phase - H-pole / 4,5m Wood 
X-arm - Intermediate - 0°-10° 
Deviation  

1771 No 0            

  
3 Phase - H-pole / 4,5m Wood 
X-arm - Intermediate - 0° 
Deviation  

1773 No 0            

  
3 Phase - H-Pole / 4,5m Wood 
X-arm - Strain -Medium (1°-60° 
Deviation RX 

1774 No 0            

  
4 Phase - H-Pole / 4,5m Wood 
X-arm - Strain -Medium (1°-60° 
Deviation RX 

1774RX No 0            

3.7.36 
3 Phase - H-pole / 4,5m Wood 
X-arm -terminal strain  

1776 No 0            

3.7.36 
3 Phase - H-pole / 4,5m Wood 
X-arm -terminal strain RX 

1776RX No 0            

3.7.37 
3 Phase Take-off - 2.5m 
Wooden X-arm 

1804 No 4            

3.7.38 
3 Phase Take-off - 2.5m 
Wooden X-arm RX 

1804RX No 0            

3.7.39 3 Phase Take-off - 2 x 2,5m 1805 No 0            



JOHANNES PHUMANI PHUNGULA LOCAL MUNICIPALITY 
CONTRACT No.: JPP-B-02/06/25 
  CONTRACT  

   

                                                                                                                                                             

Wooden X-arm 

3.7.40 
3 Phase Take-off - H-Pole 
(3,5m Wooden X-arm) 

1806 No 0            

3.7.41 
3 Phase Take-off - H-Pole (2 x 
3,5m Wooden X-arm) 

1807 No 0            

3.7.42 
Phase / phase Take-off - 2,5m 
Wooden X-arm 

1814 No 0            

3.7.43 
Phase / phase Take-off - 2,5m 
Wooden X-arm 

1814RX No 0            

3.7.44 
Transformer - Single pole 
mount - 16-100kVA - General 
arrangement 

1860/1 No 1            

3.7.45 
Transformer - 16-50kVA - 
General arrangement, 

                

3.7.46 
complete with connection. 
Standard out-line transformer - 

                

3.7.47 Links measured elsewhere 1866B No 0            

3.7.48 
Transformer - 4 pole platform 
mount - Out of line (100kVA - 
200KVA 

1865B No 1            

3.7.49 
Transformer - 5 pole platform 
mount - Out of line (315kVA) 

1862B No 1            

                    

3.8 Recloser Installation                  

  

Supply, deliver, off load on 
site and safely store a 
recloser with platform and 
control box. Transport to 
site of works and install 
recloser unit and control box 
on platform structure and 
secure as required including 
termination of cables and/or 
conductors. Structure 
measured elsewhere. 

                

3.8.1 
22kV Section Breakercomplete 
with platform and control box 

1829B No 0            

3.9 Testing                 

  

Allowance shall be made for 
the complete testing and 
commissioning of the 
Medium Voltage overhead 
distribution system 

                

3.9.1 
MV Test (per transformer 
installation)  Ref. SCSASABZ1 

  No 0            

3.9.2 
MV Phasing of line, ensure 
correct phasing. 

0311 No 0            

                    

3.10 General                 
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Supply and install MV Full 
tension Joints as per the 
DDT Standards 

                

3.10.1 

Insulation Co-ordination and 
Bonding.  The unit rate shall 
allow for the complete 
installation of a BIL lightning 
downwire on existing 
structures, including the 
excavation around the pole, 
the installation of a 3x3.5mm 
galvanised BIL downwire, 
installed down the pole in 
accordance with the Eskom 
standard, 03TB-34. 

0310 Ea 0            

                    

  
TOTAL : Carried forward to 
summary 

                

                    

 

 



JOHANNES PHUMANI PHUNGULA LOCAL MUNICIPALITY 
CONTRACT No.: JPP-B-02/06/25 
  CONTRACT  

   

                                                                                                                                                             

 

BILL NO 4 - 
SUPPORT FOR 
OVERHEAD 
RETICULATION                   

            

JOHANNES PHUMANI PHUNGULA MUNICIPALITY -
Ward 13 

     PRICE (EXCL VAT)  

Item Description 
DDT 
Ref Unit Quantity 

 
Supply 
Rate  

Supply 
Total 

Install   
Rate 

Install 
Total 

 Total 
Price (R)  

                    

4. Poles and Crossarms                 

  Supply and safely store 
the following poles. 
Transport to site of works 
and install pole in 
excavated hole, including 
cutting and scafing, 
kicking blocks, bonding, 
treating, etc. Excavations 
and compaction are 
measured elsewhere.                 

4.1.1 
7m Pole, 140-160mm top 
diameter  0050 No 53           

4.1.2 
9m Pole, 140-160mm top 
diameter  0055 No 159           

4.1.3 
10m Pole, 180-200mm top 
diameter  0055 No 0           

4.1.4 
10m Pole, 200-220mm top 
diameter  0055 No 3           

4.1.5 
11m Pole, 160-179mm top 
diameter 0051 No 0           

4.1.6 
11m Pole, 180-199mm top 
diameter 0051 No 2           

4.1.7 
Pole, Wood 11,0m x 200-
220 Top Dia. 0051 No 2           

4.1.8 
Pole, Wood 12,0m x 180-
199 Top Dia. 0053 No 1           

4.1.9 
Pole, Wood 12,0m x 200-
219 Top Dia. 0053 No 0           

4.1.10 
Pole, Wood 13,0m x180-
200 Top Dia. 0053 No 0           

                    

4.2 Supply, off load and 
install the following 
wooden cross arms.                 

4.2.1 
X- arm, Wood 2.5m, 140-
159mm Diameter 0061 No 7           

4.2.2 X-arm, Wood 3.5m x 140-
159 Top Dia 0061 No 2           

4.2.3 X-arm, Wood 4.5m x 140-
159 Top Dia   No 1           

4.2.4 X-arm, Wood 6m, 160-
179mm Diameter   No 2           
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4.3 
Stays, Flying Stays and 
Anti-Climbing Devices                 

  

                  

Note The unit price for a 
standard stay and an aerial 
stay shall exclude the 
wooden poles, but include 
the stay wire, stay rods, 
insulators, stay plate, stay 
guards, bitumastic paint, 
guy grip dead end, earthing 
of stay, line splice, precast 
concrete slabs, pole clamp, 
nuts bolts and washers etc.                  

  

                  

  The following stays shall 
be in accordance with the 
specification and shall 
include a stay plate                 

4.3.1 
MV Stay (DDT0341 rev 9, 
BIL 40kV & 150kV) 0341 No 0           

4.3.2 LV Stay 0341 No 50           

                    

  

The following flying stays 
shall be in accordance 
with the specifications 
and shall include poles & 
excavation.                 

4.3.3 MV Flying Stay 0343 No 0           

4.3.4 LV Flying Stay 0343 No 0           

                    

  

The following struts shall 
be in accordance with the 
specifications and shall 
exclude poles & 
excavation.                 

4.3.5 MV Strut 0342 No 0           

4.3.6 LV Strut 1167 No 10           

                    

  Amount carried over to 
next page 

                

  BILL NO 4 - 
SUPPORT FOR 
OVERHEAD 
RETICULATION     

            

Item Description 
DDT 
Ref Unit 

Tender 
Quantity 

 
Supply 
Rate    

 Install   
Rate    

 Total 
Price (R)  

  

JOHANNES PHUMANI 
PHUNGULA MUNICIPALITY -

Ward 13               
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  Amount brought forward 
from previous page         

        

                    

4.4 Excavations and 
Compaction                 

Note The excavations for service 
connections are measured 
elsewhere                 

  Determination of pole 
positions, excavate, and 
supply a mechanical 
boring device if required. 
The rate shall include 
backfilling, compaction 
to 93% MOD AASHTO 
density, and where 
necessary the supply and 
transportation of suitable 
ground as may be 
required to receive the 
desired compaction, 
except where cement is 
specified.  Any damage 
to existing services shall 
be made good by the 
Contractor at his own 
expense and to the 
approval or the PM(C).                 

  Before excavation work 
begins the Contractor shall 
evaluate the stability of the 
ground before excavation 
begins.  Contractor shall 
use warning signs, 
positioned next to an 
excavation within which 
persons are working or 
carrying out inspections.  
Ref CR (11)                 

4.4.1 
Hole for 7m pole - 1.3m 
deep - pickable 0332 No 25 

 R                 
-    

 R                       
-          

4.4.2 
Hole for 7m pole - 1.3m 
deep - compressor drilling 0332 No 25 

 R                 
-    

 R                       
-          

4.4.3 
Hole for 9m pole - 1.5m 
deep - pickable 0332 No 100 

 R                 
-    

 R                       
-          

4.4.4 
Hole for 9m pole - 1.5m 
deep - compressor drilling 0332 No 59 

 R                 
-    

 R                       
-          

4.4.5 
Hole for 10m pole - 1.6m 
deep - pickable 0332 No 0 

 R                 
-    

 R                       
-          

4.4.6 
Hole for 10m pole - 1.6m 
deep - compressor drilling 0332 No 3 

 R                 
-    

 R                       
-          

4.4.7 
Hole for 11m pole - 1.8m 
deep - pickable 0332 No 2 

 R                 
-    

 R                       
-          

4.4.8 
Hole for 11m pole - 1.8m 
deep - Compressor drilling 0332 No 0 

 R                 
-    

 R                       
-          

4.4.9 Hole for 12m pole - 2.0m 0332 No 0  R                  R                             
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deep - pickable -    -    

4.4.10 
Hole for 12m pole - 2.0m 
deep - Compressor drilling 0332 No 0 

 R                 
-    

 R                       
-          

4.4.11 
Hole for 13m pole - 2.2m 
deep - pickable 0332 No 0 

 R                 
-    

 R                       
-          

4.4.12 
Hole for MV stay - 1.5m 
deep - pickable 0350 No 0 

 R                 
-    

 R                       
-          

4.4.13 
Hole for MV stay - 1.5m 
deep - Compressor drilling 0350 No 0 

 R                 
-    

 R                       
-          

4.4.14 
Hole for LV stay - 1.4m 
deep - pickable 0350 No 50 

 R                 
-    

 R                       
-          

4.4.15 
Hole for LV stay - 1.4m 
deep - compressor drilling 0350 No 20 

 R                 
-    

 R                       
-          

4.4.16 
Hole for MV strut - 1.8m 
deep - pickable 0342 No 0 

 R                 
-    

 R                       
-          

4.4.17 
Hole for LV strut - 1.3m 
deep - pickable 0342 No 0 

 R                 
-    

 R                       
-          

4.5 Pole Labels                 

  

Install labels on all poles 
in accordance with the 
specifications including 
the provision of all fixing 
materials.Transport site 
to be priced in 
Preliminary & General 
1.9.1   Labels to the 
Eskom Standard 
SCSSCAAP5, TQGHSP05 
and TQCSS005.  
Dynatape, masking tape 
or Hand written with 
permanent marker type 
labels are not to be 
considered for 
operational labelling 
under any 
circumstances.                 

4.5.1 Equipment labels    No 6           

4.5.2 
Mosdorfer fuse rating 
labels (transformers)   No 2           

4.5.3 

Fuse - "Warning. Open all 
fuses before working on 
line"   No 5           

4.5.4 
Transformer Max fuse 
notification label   No 2           

4.5.5 
Feeder Max Fuse 
notification label   No 2           

4.5.6 

Danger Labels 
(transformers, links, anti-
climbings) 3202 No 8           

4.5.7 LV Feeder Labels   No 0           

4.5.8 
Pole Top Box Phase 
Labels   No 200           

                    

4.6 
General Items                 
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4.6.1 
Supply and install bird flight 
diverter   Each 0           

                    

4.7 

Supply and install labels 
Spiral Vibration Dampers 
as per the DT Standards                 

4.7.1 
Spiral Vibration Dampers 
(Hare, Oak & Fox) 3175 Each 0           

                    

  Amount carried over to 
next page 

                

BILL NO 4 - 
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OVERHEAD 
RETICULATION                   

            

JOHANNES PHUMANI PHUNGULA 
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Item Description 
DDT 
Ref Unit Quantity           

                    

  
Amount brought forward 
from previous page                 

                    

4.8 

Supply and Install Anti-
Climbing Devices as per 
the latest DDT Standards.                 

4.8.1 

Anti-Climbing Device as 
per 05TI09.  Including the 
removal of existing spikes.  
Galvanised wire per 
DDT3170.  Galvanises 
staples per DDT3129. 
Install on trfr strs, struts, 
parallel MV stay wires, 
recloser str, OOL trfr strs, 
etc, structures where meter 
boxes or equipment is 
installed <2m above 
ground, any str having 
cable secured by means of 
strapping <0.5m apart, any 
climbable pole str, 
apparatus etc as per DDT 
standard. 0399 

per 
str 0           

4.8.2 

Supply and Install, where 
MV & LV Earths are on the 
same structure, UV 
protected black PVC pipe 
of length 1.2m on each 
earth downwire, cutting the 
top and bottom of the pipe 
at 45deg, split the pipe so 
as to insert the MV/LV   

per 
str 0           
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earth and installing clout 
nails at the bottom and top.  

4.9 
Concrete                 

  
Ready mix concrete slabs 
for pole bases as 
required                 

4.9.1 
Concrete bases   No 0           

  

Supply and mix cement 
on site into material 
excavated from pole hole, 
including the provision of 
water to ensure the 
correct moisture content 
of the backfill material.                 

4.9.2 Cement mixture per hole   No 0           

4.10 

Line Route Clearing                 

  Clearing of trees from a 
servitude, including the 
stacking or disposal of 
cuttings and debris, as 
directed by eskom, and 
the poisioning of stumps 
with an approved poison. 
The contractor is to use 
Eskom approved 
contractors.                 

  
                  

4.10.1 Dense bush(thin dense 
blackwattles, thornbush or 
brambles- not possible to 
walk through) MV 12 meter 
wide strip (6m either side of 
the centre line) to be 
cleared and poisoned.   m 0           

  
                  

4.10.2 Ditto, but for LV 1m wide 
strip and no poisoning 
required   m 0           

  
                  

4.10.3 Small trees (less than 
30cm diamter scattered 
bush or plantation-
accessible on foot) MV 
12m wide strip (6m on 
either side of the line) to be 
cleared  and poisened   m 0           
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4.10.4 Ditto, but for LV 1m wide 
strip and no poisoning 
required   m 0           

4.10.5 Large trees (greater then 
30cm diameter) including 
poisoning   No 0           

4.10.6 
Inviromental Complaince  
Officer  PS PS 6,00           

4.10.7 

Handling  fee   % 10,00           

4.10.8 Bush clearing and tree 
cutting permits license (All 
permits and licenses 
required for bush clearing 
and tree cutting). Obtaing 
of permits and licenses is 
the responsibility of the 
contrcator.   No 10           

                    

4.11 
Survey                 

  Set out pole and stay 
positions as indicated on 
rough detail sketches by 
tape measure and sighting 
rods where survey was not 
done by Eskom; per peg   No 0           

                    

  TOTAL : Carried forward 
to summary 
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BILL NO 5 - LV 
OVERHEAD 
DISTRIBUTION 
LINES 

        

          

            

JOHANNES PHUMANI PHUNGULA MUNICIPALITY -
Ward 13 

    PRICE (EXCL VAT) 

Item Description 
DDT 
Ref 

Unit 

Quantity 
Supply 
Rate 

Supply 
Total 

Install   
Rate 

Install 
Total 

Total 
Price 
(R) 

                    

                    

5. LV ABC (insulated neutral)                 

                    

Note The LV insulated aerial 
bundle conductor system 
shall be in accordance with 
SABS 1418 and insulated in 
accordance with SABS 0198 
and the Distribution Standard 
Part 3.  Ref. EI-092-LVL   

  

            

                    

Note The unit rate per meter shall 
include the tensioning and 
stringing of the bundle in 
accordance with the sag and 
stress tables provided by the 
manufacturer with all plant, 
equipment and accessories 
required to erect an LV 
overhead bundled distribution 
line i.e. Drum trailer, winch, 
wind-off pulleys, pulling 
rope/cable with connection, 
dynamometer, slide-lock, 
sheathed synthetic-fibre belt, 
woven snatch belt, snatch 
block, tackle, shackle, etc.   

  

            

                    

Note Measured lengths for 
stringing shall be net line 
route lengths and unit rates 
shall include for sag, off-cuts, 
etc.   

  

            

                    

  Supply, safely store and 
transport to site and string. 
The conductor will be 
delivered on sealed drums 
and adequate allowance 
shall be made for the 
correct handling thereof.     
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  Ensure correct tooling - D 
51 Hydraulic Crimping Tool 
and dies, a 13mm tube 
spanner with T – bar, Phase 
separators, Slings, Wide 
Grooved Pulleys, Steel 
Pulling Socks, Pulling 
Swivels, Rickie, Come-along 
and Dynamometers.   

  

            
                    

5.1.1 
Three phase ABC (35mm2, 4 
core) - insulated neutral 3141 m 0           

5.1.2 
Dual phase ABC (35mm2, 
insulated neutral)   m 0           

5.1.3 
Dual phase ABC (70mm2, 
insulated neutral)   m 0           

5.1.3 
Three phase ABC (70mm2, 
insulated neutral)   m 5,000           

5.1.4 
Single phase ABC (35mm2, 
2 core) - insulated neutral 3141 m 2,500           

                    

5.2 LV STRUCTURES                 

                    

  Allow for the assembly of the 
following LV strain and 
suspension assemblies in 
accordance with the 
specifications shown in the 
drawings. Including all 
earthing, drilling of holes and 
treating of drilled holes. All 
LV ABC hardware, line 
connectors, PVC cable ties, 
nuts, bolts, washers, lock 
washers shall be allowed for 
in the appropriate item below. 
Excluding the supply and 
planting of poles, stays and 
struts, which are measured 
elsewhere.  Use strain 
assembly when crossing 
roads.   

  

            

  Supply and install all the 
materials as specified for 
the following:   

  

            

5.2.1 
Single Phase ABC 
Intermediate Assembly 1153  No 0           

5.2.2 
Single Phase ABC Terminal 
Assembly 1154 No 0           

5.2.3 
Single Phase ABC Strain 
Assembly (0-60 deg) 1155 No 0           

5.2.4 
Single Phase ABC Strain 
Assembly (60-90 deg) 1156 No 0           

5.2.5 
Single Phase ABC Tee from 
Intermediate 1157  No 0           

5.2.6 
Single Phase ABC Tee from 
Strain 1159 No 0           

5.2.7 
Single Phase ABC Cross  
intermediate 1160 No 0           
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5.2.6 
Dual Phase ABC 
Intermediate Assembly 1145  No 10           

5.2.7 
Dual Phase ABC Terminal 
Assembly 1146 No 12           

5.2.8 
Dual Phase ABC Strain 
Assembly (0-60 deg) 1147 No 9           

5.2.9 
Dual Phase ABC Strain 
Assembly (60-90 deg) 1148 No 15           

5.2.10 
Dual Phase ABC Tee from 
Intermediate 1149  No 8           

5.2.11 
Dual Phase ABC Tee from 
Strain 1151 No 7           

5.2.7 
Dual Phase ABC Cross  
intermediate 1152 No 6           

                    

5.2.12 
Three Phase ABC 
Intermediate Assembly 1100  No 15           

5.2.13 
Three Phase ABC Terminal 
Assembly 1120 No 17           

5.2.14 
Three Phase ABC Strain 
Assembly (0-60 deg) 1121 No 16           

5.2.15 
Three Phase ABC Strain 
Assembly (60-90 deg) 1122 No 14           

5.2.16 
Three Phase ABC Tee from 
Intermediate 1140  No 18           

5.2.17 
Three Phase ABC Tee from 
Strain 1142 No 15           

5.2.18 
Three Phase ABC Cross  
intermediate 1141 No 16           

5.2.19 
Three Phase ABC Cross  
intermediate 1143 No 10           

      
  

            

  Amount carried over to 
next page 
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OVERHEAD 
DISTRIBUTION 
LINES 
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      PRICE (EXCL VAT) 

Item Description 
DDT 
Ref Unit 

Tender 
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 Supply 
Rate  

Supply 
Total 

 
Install   
Rate  

Install 
Total 

 Total 
Price 
(R)  

  

    

  

            

  Amount brought forward 
from previous page   

  

            

  

    

  

            

5.3 LV Fuse Switch Units                 
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  Supply, deliver to site, off 
load on site and safely 
store. The fused switch 
shall be supplied complete 
with the pole mounting 
bracket, nuts, bolts, 
washers, etc. for securing 
the unit to the wooden 
pole. The fuses shall be 
supplied with the fuse 
switch unit. Fuse ratings 
shall be as shown on the 
drawings. Install the on 
load fused disconnecting 
switch on the transformer 
structure including the 
drilling of holes as 
required, including the 
termination of the LV ABC 
to the unit.  Fuse ratings 
below allow for 120% 
overload.   

  

            

  One fuse unit is for the 
transformer and one unit 
per LV feeder for 
isolation/protection.   

  

            

5.3.1 

160A Three Phase Load 
disconnecting switch 
MORSDORPHER 63A Fuse 0309 No 0           

5.3.2 

160A Load disconnecting 
switch with MORSDORPHER 
80A fuse   No 3           

5.3.3 

160A Load disconnecting 
switch with MORSDORPHER 
125A fuse   No 18           

                    

  Amount carried over to 
next page 

  
  

            

                    

BILL NO 5 - LV 
OVERHEAD 
DISTRIBUTION 
LINES 

        

          
            

JOHANNES PHUMANI PHUNGULA 
MUNICIPALITY -Ward 13 

      PRICE (EXCL VAT) 

Item Description 
DDT 
Ref Unit 

Tender 
Quantity 

 Supply 
Rate  

Supply 
Total 

 
Install   
Rate  

Install 
Total 

 Total 
Price 
(R)  

                    

  Amount brought forward 
from previous page         

        

                    

5.4 Earthing of LV Network                  
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Note All MV transformer earthing 
is measured elsewhere and 
all LV earths per structure 
are measured with the 
structure. This section is 
intended for LV earths at 
transformers.   

  

            
                    

  Allowance shall be made for 
the testing (including earth 
loop impedance) of the earth 
resistance for the entire 
reticulation system in 
accordance with the TN-C-S 
earthing system as defined in 
the Distribution Standard Part 
2 and any earth tests which 
may be required in terms of 
the standard and detailed 
specifications.  Use 2 x H-
Crimps - neutral connection 
point. 

                

5.4.1 LV Earth (Crowsfoot) 0627 No 5           

                    

  LV Pole Mounted Service 
Boxes (Outdoor)   

  
            

  Supply and install on a 
wooden and/or concrete 
pole a pole mounted 
distribution box as 
specified complete with 
pole mounting brackets, 
cable ties, PG clamps, 
miniture circuit breaker(s), 
neutral, phase and earth 
bars, insulated copper tails 
for connecting to LV ABC, 
insulation piercing 
connectors and factory 
installed cable openings. 
Included shall be the 
stainless steel strapping 
and buckles and 
terminations of the tails 
onto the LV ABC.   

  

            

5.4.2 

1-2. York type box, complete 
with insulated copper tails, 
insulation piercing 
connectors and nylon 
compression glands, per 
DDT0180. 

3055 No 0           

5.4.3 

1-4. York type box, complete 
with insulated copper tails, 
insulation piercing 
connectors and nylon 
compression glands, per 
DDT0180. 

  

No 

0           
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5.4.4 

4-8. York type box, complete 
with insulated copper tails, 
insulation piercing 
connectors and nylon 
compression glands, per 
DDT0180. 

  

No 

200           

                    

5.5 

Testing   

  

            

  Allowance shall be made 
for the testing of each LV 
ABC distributor on 
accordance with the 
project specification. 
Included shall be the 
provision of test 
certificates and all 
documentation as required.   

  

            

                    

5.5.1 LV Test, per zone.  Ref. 
SCSASABZ1   

No 
0           

  
    

  
            

5.6 General                 

                    

5.6.1 Supply and install ABC Full 
tension Joints as per the DT 
Standards - Dual phase ABC 
(35mm2)   Ea 0           

5.6.2 Supply and install ABC Full 
tension Joints as per the DT 
Standards - Three phase 
ABC (35mm2)   Ea 0           

  

                  

  TOTAL : Carried forward to 
summary 
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BILL NO 6 - HOUSE CONNECTIONS:   
JOHANNES PHUMANI PHUNGULA 

MUNICIPALITY -Ward 13 
  

  
PRICE (EXCL VAT) 

Item Description 
DDT 
Ref Unit Quantity 

Supply 
Rate 

Supply 
Total 

Install   
Rate 

Install 
Total 

Total 
Price 
(R) 

                    

7. House Connections                 

  

Installation, testing, 
commissioning complete 
including CoC, IC's, sealing 
and as built drawing on 
completion. Includes 
installation of EMU in PTB, 
Ready Board, CIU LCD 
Keypad, Meter Seal and 
associated accessories. 
Make good house walls.  
Poles and excavations are 
measured elsewhere.      

  

            

7.1 
Type A  

0360 No 
75                      

7.1.1 
Type B - (service pole) 

0361 No 
300            

7.2 Conductor                 

Note 

Measured lengths for 
stringing shall be net line 
route lengths and unit rates 
shall include for sag, cut-
offs etc.                 

  Installation including all 
glands, lugs, shrouds, 
termination and 
connections as required.  
Include safe storage, 
transport to site and 
stringing.  Connect power 
(L-N) from EMU to Ready 
Board (E/L & MCB) and 
Comms pair from EMU to 
CIU. 

    

            

7.2.1 10 mm² AIRDAC   m             

7.2.2 6 mm² AIRDAC   m 25000           

7.3 Ecu's and Passive Bases                 

7.3.1 
CUSTOMER INTERFACE 
UNIT(CIU) L&G WS   

No 
375           

7.3.2 
METER, Smart DIN RAIL 
20A WS   No 375           

7.3.3 
ReadyBoard, Smart meter 
2x16A SKTS D317     375           

7.3.4 

DATA CONCENTRATOR 
UNIT, INTERFACE DC450 
MODEM G3 PLC DC 230 V 
(INTERNAL MODEM)     5           
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7.4 Sundry Items                 

  Supply and safely store 
the following poles.  
Transport to site of works 
and install pole in 
excavated hole, including 
cutting and scafing, 
kicking bolts, bonding, 
treating, etc.  Excavation 
and compaction are 
measured elsewhere. 

    

            

7.4.1 
5m pole, 80-100mm top 
diameter 0058A No 375           

7.4.2 
7m Pole, 100-120mm top 
diameter 0050B No 50           

7.4.3 

Install 'Unique Seals' 
supplied by Eskom and 
record on Control Sheet 
and PCS file.  Two seals 
per unit.     No 375           

7.4.4 

Install Marketing Labels 
complete.  Labels to the 
Eskom Standard 
SCSSCAAP5 and 
TQGHSP05.   No 375           

7.4.5 

Submit populated Control 
Sheet and PCS CorDaptix 
information to the Project 
Engineer upon the 
successful energising  of a 
customer. Payment will only 
be made upon the 
successful loading of the 
Data onto Eskom's 
CorDaptix software system.  
Resolve queries raised by 
Eskom and the Engineer.   No 1           

7.5 Excavations and 
Compaction 

    
            

  Determination of pole 
positions, excavate, and 
supply a mechanical 
boring device if required. 
The rate shall include 
backfilling, compaction to 
93% MOD AASHTO 
density, and where 
necessary the supply and 
transportation of suitable 
ground as may be 
required to receive the 
desired compaction, 
except where cement is 
specified. Any damage to 
existing services shall be 
made good by the 
Contractor at his own 
expense and to the 
approval or the PM(C). 
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7.5.1 
Hole for 5m service pole - 
1.0m deep   No 375           

7.5.2 
Hole for 7m service pole - 
1.3m deep   No 50           

                    

  TOTAL : Carried forward 
to summary 
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BILL NO 7 - 
DISMANTLING 
AND 
REMOVAL 

                    

JOHANNES PHUMANI PHUNGULA 
MUNICIPALITY -Ward 13 

      PRICE (EXCL VAT) 

Item Description 
Detail 
Ref Unit Quantity 

 Claim 
1 Qty 

Supply 
Rate 

Supply 
Total 

Install   
Rate 

Install 
Total 

 Total 
Price (R)  

                       

8. 

Prices are to include 
the recovery in 
good condition of 
items below, loading 
& offloading, 
temperory storage, 
transporting of the 
items to HCM 
Deport 2 stores, 
signing the return to 
stores forms.  The 
rate shall include 
backfilling, 
compaction to 93% 
MOD AASHTO 
density, and where 
necessary the 
supply and 
transportation of 
suitable ground as 
may be required to 
receive the desired 
compaction.   

  

              

      
  

              

8.1 Conductor                    

  Allow for the 
loosening/unbinding 
of existing 
conductor, 
slackening off the 
existing conductor, 
removal from 
attachment and 
rolling up and 
transport to site 
store & HCM Depot 
2 stores and booked 
back to stores with 
the relevant 
documentation.   

    

               

                      

8.1.1 Fox Conductor 3136 m       0               

8.1.2 Three Phase MV 
Bundle 

3136 m 
            

8.1.3 
ABC -Single Phase 

3136 m 
0           

8.1.3 
ABC -Three Phase 

3136 m 
0           
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8.1.4 CABLE to 
CONDUCTOR 
Terminal Assembly 

3136 m 

          

8.2 Low Voltage 
Structures and 
Kiosks 

    

              

  Allow for the 
dismantling and 
removal of the 
following structures 
and insulator 
assemblies: 

    

              

8.2.1 Single phase LV 
structures 
(Intermediate) 

1153 No 

0          

8.2.2 Single phase LV 
structures -Strain 0-
60 deg 

1155 No 

0          

8.2.3 Single phase LV 
structures -Strain 60-
90 deg 

1156 No 

0          

8.2.4 Single Phase LV 
structure - Terminal 

1154 No 
           

8.2.5 Airdac stubby poles   No            

8.2.5 Dismantling- Existing 
house connections -
Complete 

  No 

           

8.2.6 Pole / Ground-
mounted metering 
kiosks 

  No 

           

8.2.7 Existing LV cables in 
metering kiosks (per 
kiosk) 

  No 

           

  MCB's / MCCB's   No            

8.2.8 Single / three phase 
meters (to be dealt 
with as per Eskom's 
standard procedure 
for handling meters) 

  No 

0          

8.3 Medium Voltage 
Structures 

    
              

  Allow for the 
dismantling and 
removal of the 
following structures 
and insulator 
assemblies: 

    

              

8.3.1 MV Bundle Support 
Structure 

  No 
10          

8.3.2 Single phase (16kVA)   No 1         

8.3.3 Three phase (25, 50, 
100, 200kVA) 

  No 
0         

8.3.4 
Minisubs 

  No 
          

8.3.5 500kVA, 800kVA 
Three phase 

  No 
          

8.4 SWER Structures 
General 
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arrangements 

8.4.1 SWER - Intermediate 
- 0 deg Deviation 

  No 
          

8.4.2 SWER - Medium(1°-
60°) Deviation 

  No 
          

8.5 Three Phase 
Structures General 
arrangements 

    

          

8.5.1 Sectional Links (Cut-
Outs) - 1804 

  No 
0         

8.5.2 Sectional Links (Cut-
Outs) - 1848 

  No 
0         

8.5.3 3 Phase - Delta / 
2.5m Wood X-arm- 
Strain - Terminal 

  No 

          

  
  

    
              

8.6 Recovering of 
Transformers, 
Structures, 
Insulators and Line 
Hardware 

    

              

  Allow for the 
disassembly , 
removal  transport 
to site store & to 
HCM Depot 2 and 
booked back to 
stores with the 
relevant 
documentation.  
Include the 
backfilling 
consolidation and 
levelling of soil from 
excavation at the 
site of recovery. 

    

              

8.6.1 

Woodpoles MV incl. 
crossarms, insulators 
& hardware   No 10         

8.6.2 
Stays assemblies 
complete (LV/MV)   No 11         

8.6.3 

Cross Arms, including 
assembly, 
accessories etc   No 9         

8.6.4 
MV Transformer and 
Structure   No 1         

                      

  TOTAL : Carried 
forward to summary 
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FINAL SUMMARY 

JOHANNES PHUMANI PHUNGULA 
MUNICIPALITY -Highflats Ward 13 

  PRICE (EXCL VAT) 

Item Description Check Total Supply Total Install Total Price (R) 

            

1 PRELIMINARY AND GENERAL         

            

2 

MEDIUM VOLTAGE SWITCHGEAR, 
SECTIONALISERS, TRANSFORMERS, 
ETC.         

            

3 

MEDIUM VOLTAGE OVERHEAD AND 
UNDER-GROUND DISTRIBUTION 
SYSTEM         

            

4 
SUPPORT FOR OVERHEAD 
RETICULATION         

            

5 
LOW VOLTAGE OVERHEAD 
DISTRIBUTION LINES         

            

6 HOUSE CONNECTION         
            

7 DISMANTLING         

            

  SUB-TOTAL          

            

  HANDLING FEE @10%         

            

  SUB-TOTAL 1         

            

  RETENTION@10          

            

  CONTIGENCY@10          

            

  SUB-TOTAL 2         

            

  VAT         

            

  
SUB-TOTAL FINAL 
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C3.1 SCOPE OF SERVICES 

Description of the Works 
 

C3.1.1 Executive Summary 
Johannes Phumani Phungula Local Municipality invites bids from suitably qualified and experienced 
Electrical Engineering Contractors approved for ESKOM MV/LV works in the ESKOM Eastern Region 
for the electrification of 375 new connections within Johannes Phumani Phungula Local Municipality. 
 
The project is a provision of electrical infrastructure including compilation of all information to 
successfully upload the PCS files as required for reporting of energized connections for the Highflats 
phase 2 Electrification Project in Ward 13 of Johannes Phumani Phungula Local Municipality in Harry 
Gwala District Municipality, KwaZulu Natal - Eastern Region. 

 
C3.1.2 Extent of Works 
 
This contract covers the supply, insurance, delivery, transport, handling, storing, erection, aligning, 
supporting, connection, commissioning and handing over in complete working order and providing as-
built drawings, electrical equipment and other equipment described in greater details elsewhere in this 
document and/or shown on drawings and set out in the bills of quantity and as described below: 
   
The scope of works includes the following: 
 

 

• MV INFRASTRUCTURE:  

• MV ROUTE LINE TO BE CONSTRUCTED: 0,7 KM (TIE-IN)  

➢  MV ROUTE LENGTH 0,65KM OF 3 PHASE MV HARE CONDUCTOR, 

➢ BUILD 2KM OF THREE PHASE FOX CONDUCTOR 

NEW ZONES X 5  

• 1 X 200KVA NEW ZONES RATED AT 22KV 

• 1X 315KVA NEW ZONE RATED AT 22KV 

• 1X 16KVA NEW ZONE RATED AT 22KV 

 

LV INFRASTRUCTURE: 

LV ROUTE LINE TO BE CONSTRUCTED:  7 KM ENTIRE PROJECT. 

LV ROUTE: 5 KM OF THREE PHASE LV ABC 70MM², 

LV ROUTE: 2.5 KM OF THREE-PHASE LV ABC 35MM² 

25 KM OF 6MM²AD  

375 X 20A SMART METER (ALL TO BE INSTALLED)  
 
5 x Data concentrator.          
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The respective MV lines, transformers, auxiliary equipment and house services connections, are to be 
supplied, constructed, commissioned, tested, energized, and handed over to the Eskom. The quality 
of work is to be audited by the contractor, before being inspected by the Project Manager or his 
representative and Eskom T&Q, Clerk of Works and TSC. 
 

C3.2 Risks: 
The following risks have been identified at project design stage: 

• Working in close proximity of existing overhead lines. 

• Working on uneven terrain presenting risks of falls. 

• This is a residential built-up area and there are possible public liability risks. 

• Ergonomic risks from working on elevated positions 

• Weather related risks as temperatures can be extreme 

• Hi-jacking risks 

• Most parts of the area have explored rocks, earthing of Transformers and general work may 

pose a challenge.     

C3.3 Material  
All materials for Highflats Electrification Project are to be supplied and delivered by the contractor for 
safe keeping on site.       
Transport for collecting of materials is for the Contractors account. 
 
Transport for returning of All the Eskom or Municipalities surplus and dismantled materials are for the 
Contractors account. 
Items for The Works Supplied by the Municipality received from Eskom 
 

The following material will be supplied to the Contractor as the work conducted is under the 
jurisdiction as an Eskom Operations and Licensed area: 
 

SAP NO. QUANTITY DWG. NO.  DESCRIPTION 

   Supplied 
Trf Labels, Links Labels, House Labels and 

Seals 

 
Materials supplied by Eskom, marked “collect” must be collected from Eskom Stores. 
 
The Municipality representative and the Contractor shall sign the Goods Issue Document at collection 
as a declaration that; 

• The quantities are correct as specified on the Good Issue Document 

• The quality of material is acceptable 

• Any discrepancies found shall be noted in the remarks column and co-signed by the 
Municipality representative 

• Municipality representative and the Contractor 
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MATERIALS SUPPLIED ARE: 
 
All other materials associated with the completion of the project as per the bill of quantities. 
 

The Storekeeper shall action these remarks 
 
The Contractor is responsible to store and safeguard the material on site. 
 
All material received shall be neatly stored in clearly defined areas to facilitate checking of quantities 
and quality. Receipt slips shall be forwarded to the Project Manager on collection and a record shall 
be kept on site of the total quantities of material received. Such records will be subject to audit by the 
Department of Energy. Johannes Phumani Phungula Local Municipality will not be held responsible 
for any construction delays resulting from loss of material. 
 
All surplus material, including off-cuts of phase and earth conductors shall be collected by the 
Contractor on completion of each scheme and returned to Johannes Phumani Phungula Local 
Municipality’s Operational Store. 
 
Loss, theft or damage to material supplied by Johannes Phumani Phungula Local Municipality while 
under the Contractors control shall be for the account of the Contractor. The risk in the material shall 
pass from Johannes Phumani Phungula Local Municipality to the Contractor on receipt by the 
Contractor 
 
The Contractor shall have no claim against Johannes Phumani Phungula Local Municipality in respect 
of delay and disorganization of work due to late deliveries of materials to Johannes Phumani 
Phungula Local Municipality Stores or railheads for reasons beyond the control of Johannes Phumani 
Phungula Local Municipality.        

 
It is the Contractors responsibility to ensure that delays in deliveries of materials are brought to the 
notice of Johannes Phumani Phungula Local Municipality’s Project Manager immediately. 
 

The Contractor shall maintain a record of material receipts, on hand and were used at the storage 
premises at all times. 
 
The Eskom Project Manager shall be allowed free access to audit and inspect such site stores 
 
The Contractor shall ensure that all materials required for the completion of this Works, shall be 
timorously ordered and delivered. A minimum of 14 (fourteen) days’ notice on a dispatch request form 
is required by Eskom for the preparation of each batch of materials to be delivered. The Contractor 
will nevertheless compile a detailed delivery schedule depicting types and quantities of materials and 
the dates on which such materials shall be available for collection. 
 
The Contractor shall note that materials shall be specified in terms of standard assembly drawings as 
contained in the Eskom Distribution Standard 
 
The Contractor shall nominate a responsible person for receiving of material from Johannes Phumani 
Phungula Local Municipality Stores. The nominated person shall collect materials personally and shall 
present identification to Municipality’s requirements. 
 
At the end of the contract period, all surplus material shall be returned to Municipality’s Operational 
Store(s) from where they originated 
 
No person shall be allowed or permitted access to the material storage area without the written 
consent of the Project Manager. 
The Contractor shall not release any material received by this store to any person, including 
Municipality personnel, without the written permission of the Project Manager. In the event of such 
permission being granted, date, time, quantity and recipient shall be noted, and signed for the person 
removing the material.                            
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Copies of receipt slips shall be forwarded to the Employer’s representative on receipt and a record 
shall  
                                                            
be kept on site of the total quantities of material received. Such records will be subject to audit by the 
Employer’s representative. The Employer will not be held responsible for any construction delays 
resulting from loss of material. 
 
If meters are mislaid on a project, the Contractor must immediately notify the Employer of the 
loss. The Contractor will be liable to the Employer for all meters that are mislaid or lost on the 
project. The Employer will deduct an all-inclusive cost of R 3000.00 (excluding VAT) per meter 
from the payments due and / or retentions held. 

 
“Contractors are at all times fully accountable for meters commissioned illegally or service 
connections completed illegally, for financial compensation or not, whether the connections 
were completed by their staff or by others. The contractor will not be relieved of his 
accountability based on whether the staff introduced and employed for Eskom work is of 
temporary or permanent nature.  
Any illegal activity that is uncovered that is as a result of a particular contractor’s staff will 
result in the contractor and the staff being liable and being penalized, charged and possibly 
prosecuted.”  
 
 

C3.4 Meetings   
 
It is envisaged that the Contractor will be attending the following meetings at his own cost 
 
Meeting     Frequency 
Site Inspection (Quality Assurance)  twice a month 
Site Meetings     once a month 
Pre-Energising commissioning   once/ zone 
Project Closing Out Meeting   once 
Final Hand-over     once 
Safety meeting     once/month 
Feedback meetings    once/month 
 
 

C3.5 Recording of Tests / Complaining / Safety Data    
 
The Appointed Contractor should provide the books / manuals for recording the above data. 
 
 

C3.6 Programe 
 
C 3.6.1 Key Dates 
 
Clarification meeting                   15/07/2025 
BoQ returnable     01/08/2025 
Construction to Commence   13/10/2025 
Construction Completion   30/04/2026 
Energising of all connections   30/04/2026 
Handover data. As-built drawings  30/05/2026 
Anticipated connections 
Total     - 375 connections 
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A detailed construction and resource schedule to be provided by contractor as indicated in the 
annexure.  This becomes part of the contract.  Failure to provide this may result in 
disqualification 
C3.6.2 Documents, Liaison and Reporting 
 
a) Employer’s Agent duly authorised to administer this Appointment and to whom all related 

correspondence and copies of invoices shall be addressed is: 

 
Thokomela Engineering (PTY) LTD  

25 Poinsettia Road 

Cleland 

Pietermaritzburg 

3201 

 
ATTENTION: Mr. Mbuso Macinga 
Tel:  078 364 5859 
Fax: 086 633 8385 

Email: info@thokomela.co.za 
  
(b) Original invoices to be sent to: 
JOHANNES PHUMANI PHUNGULA LOCAL MUNICIPALITY 

 

Physical Address 

29 Margaret Street 

P.O. Box 132 

Ixopo 

3276 

Telephone No:   (039) 834 7700 

Fax No: (039) 834 7700 

E-mail: hzakuza@ubuhlebezwe.gov.za 

 (c) Reporting Requirements: 
 

A weekly progress report containing: 
 

- Executive summary  
- Performances to date 
- Matters Arising 
- Upcoming planned duties 
- Conclusion/ recommendations 
- Overall performance of Contractor 
- Etc. 
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has to be sent to the above-mentioned Employer’s Agent, every Friday. 

 
The following feedback is also required by the above-mentioned responsible person: 

 
Physical progress on all aspects of the project every Friday before 15h00. 

 
The Employer’s Agent will discuss the format and definitions with the Contractor. 
 
(d)  Payments: 
 
The assessment for work done on site will be on the 15th day of each month  
 
NOTE:  
 
Section 6 of the Bill of quantities “House Connections” will only be paid once all correct 
information necessary for the loading of connections into Co-dap tix has been submitted to 
Eskom/Consultant i.e. control sheets, meter cards, Uploaded PCS files etc. 
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C3.7 Temporary Works 
 

The Contractor is to allow for all temporally works required erection and installation of the electrical 
plant and equipment to be installed under this contract. 
 

C3.8 SMME / BWO Status 
 

Contractors are requested to supply information pertaining the ownership and control of the company. 
The contactor is to supply their BEE Verification Certificate and CIDB confirmation status. 
Confirmation of the above and current ownership is a Tender Returnable. 
 

C3.9 Procurement 
 
C3.9.1 Compliance with Employment Equity Act No. 55 of 1998 
 
Contractors employing more than fifty (50) employees are required to submit a certificate of 
compliance with the Employment Equity Act No. 55 of 1998. 
 
This certificate of compliance is a mandatory Tender Returnable and failure to do so would 
lead to disqualification of the offer / tender. 
C3.9.2 Community Involvement 
 
Generally 
 
In all the Municipality activities (electrification, customer service, etc.) Johannes Phumani Phungula 
Local Municipality involves the community, be it for prioritizing, identifying projects, advice or 
information. 
 
Contractor must follow the established Municipality methods and channels 
 
Contractor must organize all community meetings in respect of the Project. 
 
This community involvement system must be understood and accepted by the Contractor 
 
In any activity whatsoever the community by way of its structures (Village representatives, local and 
district electrification committees) should be notified and involved. 
 
Implementation of Johannes Phumani Phungula Local Municipality policy 
 
The following aspects of Johannes Phumani Phungula Local Municipality’s intentions regarding 
community-oriented projects 
 

• Promotion of community participation 

• Retention directly and indirectly of a significant portion of capital expenditure within the 

community 

• Development of local entrepreneurs (Contractors) 

• Transfer of administrative, managerial and commercial skills 
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C3.9.3            Expanded Public Works Programme 

 

Description of the works 
 
The project includes the following aspects: 
 

• The erection of the installation, as per the approved design 

• The testing and commissioning of the entire installation 

• The provision of acceptable marked up signed, stamped and dated “as-built” drawings, sag 

and tension charts, compliance and hand over procedure. 

• Making good of house walls where ready board has been installed. 

• The handing over of the installation in a working order with all the necessary administration 

• The contractor will fix marketing labels, provided by the Consultant’s Marketing Agent, as per 

the labelling standard, TQCSS005.   

• Completing of PCS file for uploading of connections to be done immediately after energization 

and registering of all connected customers on the Eskom customer management system 

within 7 days after energization. 

• Sealing of all installed customer meters  

• The completion of all the necessary administration work in providing the works. (SACS, 

Planning, Survey, Project Engineering) 

• Installation certificate to be completed by a competent resource and to be submitted within 7 

days after energization. 

The all the construction works comprised in this contract is for the Highflats (phase 2) 
Electrification in Ward 13 of Johannes Phumani Phungula Local Municipality area. 
 
 
Employer’s Objectives 
 
The employer’s objectives are to deliver public infrastructure using labour intensive methods  
 
Labour-intensive works 
 
Labour-intensive works comprise the activities described in the Labour-Intensive Specification. Such 
works shall be constructed using local workers who are temporarily employed in terms of this scope of 
work. 
 
The degree to which Contractors are able to embrace these principles must be indicated in the 
Tenders submitted (see Tender Forms). This aspect of the Works is material and will be evaluated in 
consideration of the Tenders 
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      To be collected by the Contractor: 

• Base indicators to be collected on all EPWP projects (Table 1) 

 

Table 1: Base indicators to be collected on all EPWP projects 
 

B1 
Number 

Project level Indicator to be used in 
monitoring system 

Comments 

1  
Number of people (“Different warm 

bodies”) employed on relevant project 

Will be assumed to be equivalent to 
number of job opportunities created. 
Will measure the number of people to 
benefit directly from the EPWP 

2 
Person-days of employment created 

Total number of person days created 
will be divided by 230 to convert to 
person years of employment created 

3 

Minimum wage rate 

Since local public bodies may set the 
wage rate as part of the EPWP to wage 
rate on a particular project will need to 
be reported 

4 
Number of training days provided 

Since all workers are entitled to training 
it is important to ensure that actual 
training is delivered 

5 
Overall spending on the project 

Will give an indication of how much is 
actually, spent on EPWP projects 

6 Demographics of workers on EPWP 
Projects 

The percentages of women, youth and 
disabled to be reported on. 

 

•  KPI to be used for the EPWP (Table 2) 

Table 2: KPI’s to be used for the EPWP 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

C41 



JOHANNES PHUMANI PHUNGULA LOCAL MUNICIPALITY 
CONTRACT No.: JPP-B-02/06/25 
  CONTRACT  

   

                                                                                                                                                             

 

C3.10 Construction 
 

C3.10.1 Outline of Additional Work Required by the Contractor 
 

Community liaison 
 
Materials management 
 
Outage management 
 
Quality management 
 
Commissioning 
 
Hand-over 

 
C3.10.2 Statutory Requirements & Standards 
 
All activities shall comply with the statutory requirements and where possible within the ambit of the 
relevant guidelines, inter alia: 
 
The Occupational Health and Safety (OHS) Act 85 of 1993 and Construction Regulations, 18th July 
2003                                                          C42 

KPI 
Number 

KPI Method for calculation Comment 

1 
Number of Job 
opportunities 

created 

Assumed to be equal to 
number of warm bodies 
employed per project 

Will give an indication as to 
how many unemployed 

people benefit directly from 
the EPWP 

2 
Person years of 

employment created 

Divide the total number of 
person days of all projects by 
230 (Agreed upon number of 
person days of employment 

per year) 

Indicator that shows the 
equivalent number of full-

time jobs created 

3 
Number of training 

days provided 
Total sum from all projects 

Measure total amount of 
training provided 

4 
Overall spending on 

EPWP projects 
Total sum from all projects 

Measure total government 
spending on the EPWP 

5 
Demographics of 
workers on EPWP 

projects 

Total sums of the project totals 
of women, youth and disabled 

employed 

Measures the 
demographics of the people 
benefiting from the EPWP 

6 
Average length of 

employment created 

Divide person years of 
employment created (KPI 2) by 

number of job opportunities 
(KPI 1) 

Also allows comparison 
between sectors and types 

of projects 

6 
Total income paid 
out to previously 

unemployed workers 

Multiply number of person-
days (BI 2) by the minimum 

wage (BI 3) 
 

7 
Average income of 

EPWP worker 

Divide Total income (KPI 6) by 
Number of job opportunities 

(KPI 1) 
 

8 
Average duration of 

training provided 

Divide total number of training 
days (KPI 3) by number of job 

opportunities (KPI 1) 

Provides an indication of 
the level of skills build in the 

Programme 

9 
Percentage of 

spending paid out to 
EPWP workers 

Divide total income paid out 
(KPI 6) by Overall spending on 

EPWP (KPI 4) 

Measure the labour 
intensity of the EPWP 
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The principles of the Distribution Standards (Eskom) 
 
The requirements of the relevant Eskom Standards in force at the time of tender, i.e. Distribution 
Standards, Technical Bulletins and Engineering Instructions 
 
The Construction Regulation under Government Gazette No. 25207 of 18 July 2003 
 
The Contractor is to note that should shortcomings appear in the Eskom standards, these are to be 
highlighted, and proposals offered, and allowances for changes based on these proposals are to be 
included in the tender.   
 
All tenderers must make generic Health & Safety Plan and Health & Safety Competency information 
available to Eskom Risk for evaluation on acceptance of tender or provide relevant documentation 
indicating accreditation. 
 
 
Contractor Requirements / Registration 
 

The Contractor must ensure compliance with the following requirements / registration: 
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Wireman’s License 
 
Electricity Contractors Board Registration 
Operation Regulation for High Voltage Systems 
 
Appointment of a responsible person in terms of the Occupational Health and Safety Act, Act 85 of 
1993 
C3.10.3 Materials 
 
All materials offered are to conform to the Eskom Buyer’s Guide Part 9 and they are to be procured 
from Eskom Preferred Suppliers (Refer to document TQSNC008 listed under section 3, 
Specifications), and shall be new and of the best quality. If any deviation or variance from the above 
to be approved by the Consultant prior to implementation. 
 
Material options will be determined in accordance with the Distribution Standard packages. Where 
specific site circumstances require non-standard material application and / or due to shortcomings of 
the standard package, the designer / contractor shall develop “ad hoc” packages to submit these to 
Eskom Technology & Quality Department for approval before implementation. 
 
Where materials other than those in the standard design packages are offered, the “Tendered 
material and Technique” schedule shall be completed as part of the tender.  
 
In addition to the Buyer’s Guide, all bare conductor shall comply with the Eskom Distribution 
Technology Standard SCSSCAAY5 Rev 1” Specification for Phase Conductor for Distribution Lines” 
February 2001. 
 
C3.10.4 Refurbished Materials 
 
Only new material will be tendered on in the main offer. Refurbished / second-hand material may only 
be tendered as an alternative 
 
 
C3.10.5 Marked Conductor 
 

• Only marked conductor may be used on this project as per Eskom standard on projects  

• The tenderers provide for waste and off-cuts in their tenders. 

• The successful tenderer (Contractor) must procure marked conductor from an approved 

manufacturer, on behalf of the Municipality. 

• Johannes Phumani Phungula Local Municipality will maintain ownership of the marked 

conductor at all times. 

• Conductor manufacturers may sell marked conductor only to those contractors who can prove 

that it will be used on Eskom related projects. Johannes Phumani Phungula Local 

Municipality will provide such contractors with the necessary proof, indicating the name of the 

project and the quantities required. 

• The contractor provides for the necessary transport arrangement to deliver conductor to site.  

• Johannes Phumani Phungula Local Municipality pays the contractor in accordance with the 

contract, and the contractor pays the supplier in accordance with their agreement.  

The contractor arranges for returning unused marked conductor to the supplier, should there 
be any.  
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• The contractor returns all waste and off-cuts to the Municipality stores. 

 

• An accredited Distributor may only be included in the supply chain if Johannes Phumani 

Phungula Local Municipality have received confirmation from the Eskom-approved 

Manufacturer of the following: 

➢ The Distributor is an approved/ accredited Distributor of the Manufacturer. 

➢ No marked conductor will be sold to anyone without a letter being presented to the 

manufacturer. 

➢ Marked conductor will be delivered directly to the contractor/ site. 

➢ No marked conductor may be at the premises of the Distributor. 

• The Distributor merely arranges the deal, and the process as currently being applied, remains 

unchanged. 

C3.10.6 Restriction Applicable to the Successful Tenderer 
 
Eskom Procedures, Directives & Policies 
 
The Contractor must ensure compliance with all applicable Eskom Procedures, Directives and 
Policies 
 
C3.10.7 Plant and Materials, Including Materials Supplied by the Employer 
 
C3.10.8 Offloading, Stacking and Liability for Breakages 
 
The Contractor will be required, at his own expense; to make all arrangements for offloading and 
carefully stacking all plant delivered under this contract at the Site of the Works. The offloading and 
stacking shall be carried out strictly in accordance with the requirements of the Employers 
representative so as to permit a thorough and careful examination and testing of all items for 
breakages, fractures, etc, and any routine maintenance that may be required during storage and that 
will be carried out by the Contractor under this Contract. 
 
The Contractor shall be fully responsible for the protection of all plant delivered by him to Site in 
accordance with the requirements of the Conditions of Contract. The tendered price submitted by the 
Tenderer shall be deemed to cover the provision of security during the installation and commissioning 
phases. 
 

C3.10.9 Inspection at Site 
All materials and plant will be carefully examined upon delivery at the Site by the Contractor and the 
Clerk of Works. All items showing defects or damage of any description shall be laid aside as being 
not in accordance with the requirements of the Contract and these shall be removed and repaired or 
replaced by the Contractor at his own cost. 
 
Plant or materials supplied by the Employer will be examined and laid aside, but not removed, 
repaired or replaced at the Contractors cost 
 

C3.10.10 Earthing 
The Contractor will be responsible for ensuring that soil resistivity tests are carried out, and that the 
earthing design is completed and submitted with the tender. (as per Earthing Standards part 2).  
 
C3.10.11 Clearances and shared structures 
As per the Distribution Standard.     
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C3.10.12 Equipment and Structures 
 
The Contractor is to ensure that structures are uncluttered and that working clearances are 
maintained with regard to the amount of equipment installed and shall ensure that provision is made 
for safe and easy operational practice. This is especially pertinent to strain poles, switching points and 
transformer structures. Equipment must not be positioned on angle or strained structures. In addition, 
there shall be no three-phase tees, or equipment placed on vertical structures.  Medium Voltage 
routes are to be as straight and simple as possible. Correct sag and tension techniques are to be 
used. 
 
C3.10.13 Site Visits 
 
A site diary will be signed by all personnel visiting the site. Deviations will be reported to the Project 
Manager. 
 

(The Consultant and Johannes Phumani Phungula Local Municipality personnel will be granted full and 
unconditional access.) 

 
 
C3.10.14 Connections 
 
The following principles apply to connections 

 
(a) Where only a meter change occurs, 

 
The requirements of the standard, “Connecting existing customers in townships which Eskom 
is electrifying Ref.: CD/s019” applies 
 

(b) New Connections 

 

Combined Neutral and Earth (CNE) service to be provided in line with the new earthing policy 

 
   All meters to be sealed by the Contractor. (see bill no. 6 in all the project bills) 

Note: 
 
The contractor is responsible to make good walls where ready-boards have been installed which 
may include the wall to be plastered and an application of one coat of paint. (See bill no. six (6) in 
the Bill of Quantity.) 
  
Section 6 of the Bill of quantities “House Connections” will only be paid once all correct 
information necessary for the loading of connections into Co-dap tix has been submitted to 
Eskom/Consultant i.e. control sheets, meter cards, Uploaded PCS files etc. 
 

C3.10.15 Upfront Payment 
 

Tenderers may submit an alternative tender indicating the savings in cost if the Contractor was to be paid 
for the upfront purchase and delivery of material. 
 
The upfront payment for materials on site is subject to the Contractor meeting the following criteria: 
 
Contractor provides proof that the ownership of the said materials has passed from the supplier to the 
Contractor (i.e. letter from supplier stating that the materials are paid for in full / or cession from supplier 
ceding title to the Contractor); 
 
List of materials supported by copies of invoices and delivery notes; 
 

Cession from the Contractor transferring ownership of said materials to Johannes Phumani Phungula 
Local Municipality;    
Verification by Employers representative / Clerk of Works that materials are on site. 
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C3.10.16 Marketing and PCS data 

1. Gather all project and customer information. 

2. The area to be covered must be indicated on a map with clear boundaries. 

3. Community meeting must be held explaining the purpose of the contractor’s visit to the area 

prior to commencement of fieldwork. 

4. Explain the electricity process to the customers. 

5. Capture final GPS coordinates of installation where the meter is installed. 

6. Capture the attribute data of the household in accordance with Eskom specification. 

7. Allocate a number to the house in accordance with Eskom specification. This number is called 

the AltID of the installation. Attach labels as per Eskom’s standards. 

8. Attach labels to the stubby pole using Eskom approved labels. In the absence of stubby poles 

labels to be attached to house. 

9. Complete Prepaid Application Data Collection Form. The forms will be supplied by Johannes 

Phumani Phungula Local Municipality. 

10. Present GPS data to Eskom representative in.dgn format as required by MicroStation version 

8 

11. The PCS file is to be populated with accurate information and special attention to the Meter 

number, Installation Certificate number, Sealing device number and AltID number 

12. The meter number needs to be checked off against the scanned meter number from the MATs 

system received from the Consultant on the issuing of the meters.   

13. Installation AltID must be indicated on the. dgn.   

14. The installation data must be updated and presented in the latest PCS.xls spreadsheet 

15. The GPS coordinates must have an accuracy of 3-5 meters 

16. The Installation Certificates are to be filled per transformer zone in a lever arch file. 

17. PCS file needs to be verified by the consultant and customer services DC’s 

18. The GPS format must be WGS84. Account Number is done by Eskom at Uploading Stage. 

C3.10.17 Sample infrastructure Installation 
 

• The successful Contractor will be required to build a sample reticulation sub system for the 

Municipal’s Project Manager’s approval, to serve as a quality benchmark for the project 

before construction commences. This sample system shall include the tendered commodities 

(sample board) and the construction techniques (stubby line) applicable to the project and 

shall be built at a central point (to be agreed with the Project Manager). The cost of the 

sample system in its entirety will be for the Tenderer’s account. 

• The sample installation proposal shall be submitted at the detailed design stage and the 

construction work shall not commence until such time as the sample installation has been 

completed and approved by the Project Engineer. Furthermore, all materials used shall 

comply with the requirements of the Buyers Guide, Distribution Std part 9, and shall be new 

and of the best quality.                        
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• The stubby line and sample board shall remain available and intact for the full duration of the 

project. 

 
C3.10.18 Approvals 
 
The Contractor shall obtain the statutory approvals for the construction of this project on behalf of the 
Municipality from the Authorities concerned and such approvals must be forwarded to the Eskom’s 
Technical Evaluation Office. All approvals to be done via Eskom’s Technical Evaluation Office to cater 
for annual consideration/records etc. Statutory approvals for any given transformer area have to be 
submitted prior to the construction of that particular transformer area, to the Municipality Project 
Manager. 
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C3.10.19 Specification for “As-Built” Plans (Rev. 4 1999-10-25) 
 
Main Objective 
 
The main objective behind the requirement for the provision by the Contractor of “as-built” information 
is to provide the computerized mapping service for the Marketing, Planning, Survey Records, and 
Construction and Maintenance of Urban/Rural reticulation projects.  The Contractor is to mark-up the 
construction drawings with all changes on site showing the as-built configuration and these are to be 
submitted to the Consultant technical evaluation for the creation of the as-built drawings. 
 
 
C3.10.20 Reporting to the Consultant and Municipality 
The Contractor is referred to the required Progress Report Format, as per the above. The form 
compares the “Planned” progress at the start of the project with the actual progress achieved 
 
The form is to be completed weekly with all the information as required on the form. 
 
 
C3.10.21 Excavation 
 
Due to excavations being entirely the Contractors risk, Contractors must make themselves fully aware 
of the soil conditions during the Tendering phase. 
 
Contractors are warned that the terrain is uneven and the access to pole positions may prove to be 
difficult in certain areas. 
 
Contractors are advised to obtain as much information as possible regarding the soil structure in this 
area as no claims will be entertained should excavations prove to be more difficult than what 
Contractors allowed for in their Tender Submission. 
 
Blasting of holes will be compensated at a quoted rate as per attached Bill of Quantities. No 
extra compensation for rock excavation using mechanical tools will be considered. All holes to 
blasted will have to be verified by the Consultant prior to blasting and will be measured as 
extra over. The contractors offer will be evaluated with the provisional quantity of rock 
inclusive and exclusive of the tendered price. 
 
C3.11 PROGRAMME, PLANNING & REPORTING 
A Programme is to be submitted within 14 days of contract award. The Programme shall indicate 
critical path activities and shall be submitted in hard copy and MS Project format (.mpp) or Excel 
(.xls). 
 
When work under this Contract must of necessity be carried out in conjunction with the work of other 
contractors or with that of the Employer, it shall be coordinated and programmed in such a manner as 
to interfere as little as possible with the progress of such other work, and so as to offer every 
reasonable facility to other contractors and to authorized employees of the Employer. 
 

One quarter of the Price for work done to date will be retained in assessments of the amount due until 
the Contractor has submitted their first Programme showing the information which the Works 
Information Requires 
 

The Contractor shall submit a Programme in the form of an activity schedule, which itemizes the 
Works and indicates both the Rand value and the duration/completion of each activity. 
 
Reporting Requirements: 
 
A weekly progress report containing: 

• Executive summary (typical one to two paragraphs) 
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• Performance to date 

• Problems experienced 

• Priorities for the next two weeks 

• Corrective actions necessary and needed 

• Overall performance of Contractor (s) 

       has to be sent to the Employer’s Agent 
The following feedback is also required by the above-mentioned responsible person: 

• Physical progress on all aspects of the project every Thursday before 12H00 

The format and definitions will be discussed with the Contractor and by the Employer’s Agent. 
C3.12 COMPLETION 
The Contractual Completion Date will only be achieved when the as-built information supplied by the 
Contractor accepted and approved by the Municipality and Consultant; when all connections are 
energized and handed over to Eskom. 
 
The Contractor must submit marked-up drawings to the Consultant, who will compile and submit the 
as-built drawings to Eskom for approval. 
 
The Contractor to liaise with the Employer’s Agent with regards to approval of as-built. 
 
C3.13 QUALITY MANAGEMENT 
Eskom’s Quality requirements for the implementation of a Quality System to be in accordance with 
the Eskom Standard ESKASAAU7.  Quality checks to be carried out in accordance with TQRRPO20 
Rev1, by the contractor prior to the Consultant/Eskom Clerk of Works or the depot inspections.  All 
documentation must be signed by the contractor and forms part of the hand-over.  Should the 
Contractor not fulfill this requirement, any extra time spend on site by the above-mentioned personnel 
to re-inspect, shall be for the Contractor’s account.   
C3.14 SAFETY 
The following documents are applicable: 
 
SCSPVABF3 – Occupational Health & Safety Requirements to be met by Contractors and Sub-
contractors Employed by the Municipality.  
 
SCSPVABM9 – Co-ordination of Safety on Capital Projects  
 
SCSASAAW8 – Standards Applicable to Contractors working in Close Proximity to Live Apparatus. 
 
Further to the above clauses the following must be strictly adhered to on inception and award 
of contract: 

• Crimping tool calibration test certificate 

• Dynamometer test certificate 

• List of team leaders and their training records which should include, proof that they have been 

trained and are in acknowledgment of the follows skills/methods of construction and or other 

factors involved in building of power lines: 

# Sagging 
# Crimping 
# Building power lines  
# First aid  
# Emergency preparedness 
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• HV REG's certificates for those who will take permit during outages 

• Minutes of safety meetings that were carried out during the project 

• Access to site documentation 

• Accreditation records of personnel on site from Mersey 

• Sagging chart used for stringing 

• A full list of employees working in the project as well as their duties (this must include all 

"casual" and local labour as well) 

• A list of personnel in charge of First Aid, including training records, as well as their 

appointment in terms of the Statutory and OSH Act. 

• The Contractor is to provide safety clothing to all labour employed including casual as well as 

local labour.   

 
C3.15 ENVIROMENTAL MANAGEMENT 
 
Environmental Management to be in accordance with the following Eskom policy / procedure: 
      

• ESKPBAAD6 

• ESKPVAAZ1 

Environment Management issues to be referred and coordinated through Eskom’s Eastern Region 
Environmental Department (New Germany). 

 
C3.16 SITE SERVICES & PROCEDURES  
The Contractor is to provide everything necessary for the proper and timeous completion of the 
project. 
 

a) The Contractor provides an area for the construction offices, stores, yards, etc. to the 

approval of the Employer’s Agent In addition, the Contractor shall make available a desk to be 

used by Employer’s Agent / Employer’s Representative. 

b) The Contractor erects a 1,8m fence around his construction site and fits a lockable gate 

 
c) The Contractor provides a construction supply at their site camp and anywhere else as may 

be required 

 
d) The Contractor provides the necessary connecting cables and distribution board(s) from the 

electricity supply source to the points of demand. The Contractor provides all the necessary 

connection to the electricity supply and maintains and secures all cable, etc. 

 
e) The Contractor is to provide an adequate communication network to facilitate the project 

including telephones. (Telkom telephone) 

f) The Contractor is to provide all necessary water and sewage connections 
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g) The Contractor provides facilities and resources for first aid, firefighting and emergency repair 

services in accordance with the Occupational Health and Safety Act and the local authority 

regulations and requirements. 

 
h) The standard documents listed below form part of the contract: 

 
Ref. Rev. Title  

NWS 1058 4 Safety at Construction sites: Requirements to be met by Contractor 

NWS 1494 3 Fire Prevention and Protection of Contractor’s Premises on New Works Sites 
NWS 1007/T  The Management of construction, commissioning and handing over of 

Transmission Projects 
HV REGS 0 HV Regulations for HV Systems 
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ESKASAA4  Occupational Health and safety requirements to be met by Contractor and Sub-
Contractors 

 
i) Other Contractors may be involved in work on other parts of the Site or on associated 

equipment. Co-ordination with the other parties will be required for testing of systems 

involving other plant. 

 
j) Salvaged equipment from the dismantling process is to be removed from site and returned to 

the JOHANNES PHUMANI PHUNGULA Municipal Store in consultation with the Employer’s 

Representative. 

 
k) The Contractor must allow free access to authorised personnel when required and co-

ordinates all interfaces with the Employer. 

 
l) The Contractor shall make its own arrangements, to the Employer and the Local Authorities 

approval for the disposal of all surplus material and construction waste resulting from the 

Works. 

m) The Contractor arranges for accommodation of his personnel. The Contractor provides 

temporary and/or mobile toilet facilities on the Site and removes all evidence of a construction 

camp on completion of the contract, which should be restored to its original, or better 

environmental state. 

n) In addition to his own signage details which shall, prior to erection, be submitted to the 

Employer’s Agent for approval, the Contractor shall provide, erect and maintain one project 

signboard bearing the name of the project, The Municipal name and logo and the name of the 

Employer’s Agent together with the Contractor’s own name, all to the approval of the 

Employer’s Agent. The cost of this sign will be borne by the Contractor. 

o) The switching of all MV feeders shall be performed by Eskom. Written notification shall be 

given to the appropriate depot supervisor 14 (fourteen) calendar days in advance. The 

Contractor shall be allowed to perform LV switching with written permission from the Eskom 

Personnel. 

p) Whenever it may be required to de-energise any approved portion of the electrical network 

during the course of the contract, the Contractor shall post notices to that effect in terms of 

the relevant regulations. The minimum requirement shall be as contained in this paragraph of 

the specification. 

q) Each Section affected by the proposed power outage shall be notified by means of suitable 

notices fixed to the wooden electrical network poles. The notices shall be constructed from 

plain white paper glued to a firm “Masonite” backing board. The notice board shall be of 

minimum dimensions 600mm x 850mm. 

C3.19 ACCOUNTS AND RECORDS 
 
Records are to be kept of all invoices on the project. 
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C3.20  SPECIFICATIONS 
 

List of Specifications applicable to this Contract: 
 

Document No. Revision Title 

 Latest 

Eskom Distribution Standard 
Copies available from Eskom Distribution Technology, Technical 
Administrator, Telephone 011-871 2214. 
Important Note: where material options (i.e. coastal and inland) are 
available the coastal option will be applicable in Eskom’s Eastern Operating 
Region (Refer to Engineering Instruction EI-039-MVL). 
 

 Latest 

Engineering Instructions 
As issued by Eskom’s Eastern Technology and Quality Department, New 
Germany. 
Copies of the relevant Engineering Instructions are available on request. 

 Latest 
Technical Bulletins 
As issued by Eskom’s Distribution Technology, Simmer pan 
Copies of the relevant Bulletins are available on request. 

Annexure C 
1999-10-25 
1999-10-25 
1998-08-25 
D67-231 

 As-Built Drawings 
Specifications for As-Built Drawings 
MicroStation Data Levels 
Standard MicroStation Design File Settings 
As-Built Drawing  

Annexure D 
ESKPVAAZ1 
ESKPAAD6 

 Environmental Management 
Environmental Management Programme (EMP) Procedure 
Environmental Management Policy 

Annexure E 
ESKASAAU7 

 Quality 
Quality Requirements for the Procurement of Assets, Goods & Services 

Annexure F 
DISPVABF3 
SCSPVABM9 
SCSASAAW8 
 
 

 Safety 
Occupational Health and Safety Requirements to be met by Contractors 
and Subcontractors Employed by Eskom. 
Co-ordination of Safety on Capital Projects 
Standard applicable to Contractors working in Close Proximity to Live 
Apparatus 

SCSPVABP4 0(B) Management of Substance Abuse 

ESKADABD7 
 
 
 
 

1 Business Conduct 
Suspending Suppliers from Eskom’s Supplier Lists 
Eskom Business Conduct Policy and Guidelines 
Declaration of Conflict of Interest 
Copies of the abovementioned documents are not attached but are 
available from Eskom’s Tender Advise Centre, Clare Loitering, (031) 710 
5429 

E1-048-MVL  Technology & Quality Engineering Instruction: Generic Stubby Line 

TDQES001  Authorisation of contractors / Eskom staff 

SCSASABW3 
SCSPVACL6 
SCSSCABA5 

Latest 
Latest 
Latest 

Standard for a fall arrest system 
Procedure for using a fall arrest system 
Specification for a fall arrest system 

TQSNK008 Latest Checklist of Eskom Qualified Suppliers 
List of Eskom Qualified Suppliers 
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C3.21  REQUIREMENTS FOR THE PROGRAMME 
 
The contractor is to provide a detailed construction Programme in the form of an activity schedule 
which itemizes the works and showing the start and completion dates shall be submitted to the 
employer representative within 14 days of receiving the appointment. 
A weekly progress report shall be submitted electronically to the employer’s representative each 
Friday before 15H00 
A daily log (provided by Eskom) shall be kept and completed daily. Eskom’s quality assurance 
document shall be kept on site by Eskom’s clerk of works and shall be updated as work progress. 
 
C3.21.1  Employer’s Health and Safety  

 

The Employer's safety officer may at any time enter the premises or site to carry out safety 
inspections. The safety officer will notify the Contractor or his duly appointed representative of any 
safety hazards that he may find. 
 
Tenderers are required to comply with the Construction Regulations and the Health and Safety 
Specification included in this document. An item has been included in the Schedule of Rates to cover 
this work. 
 
SCSPVABF3 - Occupational Health & Safety Requirements to be met by Contractors and Sub 
Contractors Employed by Eskom 
 
DISPVABF3 - Occupational Health & Safety Requirements to be met by Principal Contractors 
Employed by Eskom Distribution 
 
EPL 32-94 - Safety, Health and Environmental (SHE) Policy 
 
DISADABQ9 - Access to Farms 
 
SCSPVABM9 - Co-ordination of Safety on Capital Projects 
 
SCSASAAW8 - Standards Applicable to Contractors Working in Close Proximity to Live Apparatus 

 

In carrying out its obligations to the Employer in terms of this contract; in providing the Works; in using 
Plant, Materials and Equipment; and while at the Site for any reason, the Contractor complies and 
procures and ensures the compliance by its employees, agents, Subcontractors and mandatory’s 
with: 

 

• the provisions of the Occupational Health and Safety Act 85 of 1993 (as amended) and all 

regulations in force from time to time in terms of that Act (“the OHSA”); and  

• the Eskom “Safety, Health and Environmental Requirements for Contractors” document 

attached to the Works Information (as amended from time to time) and such other Eskom 

Safety Regulations as are applicable to the Works and are provided in writing to the 

Contractor (collectively “the Eskom Regulations”).  The Eskom Regulations may be amended 

from time to time by the Employer and all amendments will be provided in writing to the 

Contractor. The Contractor complies with the provisions of the latest written version of the 

Eskom Regulations with which it has been provided; and 

• the health and safety plan prepared by the Contractor in accordance with the SHEQ 

Requirements. 

• (The OHSA and the Eskom Regulations are collectively referred to as the “SHEQ 

Requirements”.) 
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• The Contractor, at all times, considers itself to be the “Employer” for the purposes of the 

OHSA and shall not consider itself under the supervision or management of the Employer 

with regard to compliance with the SHEQ Requirements, the Contractor shall furthermore not 

consider itself to be a subordinate or under the supervision of the Employer in respect of 

these matters.  The Contractor is at all times responsible for the supervision of its employees, 

agents, Subcontractors and mandatory’s and takes full responsibility and accountability for 

ensuring they are competent, aware of the SHEQ Requirements and execute the Works in 

accordance with the SHEQ Requirements. 

The Contractor ensures that all statutory appointments and appointments required by any 
Eskom Regulations are made and that all appointees fully understand their responsibilities 
and are trained and competent to execute their duties. The Contractor supervises the 
execution of their duties by all such appointees. 

 
The Employer, or any person appointed by the Employer, may, at any stage during the 
currency of this contract: 

 

• conduct health and safety audits regarding all aspects of compliance with the SHEQ 

Requirements, at any off-site place of work, or the site establishment of the Contractor; 

• refuse any employee, Subcontractor or agent of the Contractor access to the premises if such 

person has been found to commit an unsafe act or any unsafe working practice or is found 

not to be qualified or authorised in terms of the SHEQ Requirements; 

• issues the Contractor with a stop order should the Employer become aware of any unsafe 

working procedure or condition or any non-compliance with any provision of the SHEQ 

Requirements. 

The Contractor immediately reports any disabling injury as well as any threat to health or 
safety of which it becomes aware at the Works or on the Site to the Project Manager.  

 
The Contractor appoints a person, qualified in accordance with the SHEQ Requirements, as 
the liaison with the Eskom Safety Officer for all matters related to health and safety, this 
person shall be contactable 24 hours a day. 

 
The Contractor confirms that it has been provided with sufficient written information regarding 
the health and safety arrangements and procedures applicable to the Works to ensure 
compliance by it and all employees, agents, Subcontractors or mandataries with the SHEQ 
Requirements while providing the Works in terms of this contract.  As such, the Contractor 
confirms that this contract and the relevant Eskom Regulations referred to in this contract 
constitute written arrangements and procedures between the Contractor and the Employer 
regarding health and safety for the purposes of section 37(2) of the OHSA. 

 
The Contractor agrees that the Employer is relieved of any and all of its responsibilities and 
liabilities in terms of Section 37(1) of OHSA in respect of any acts or omissions of the 
Contractor, and the Contractor’s employees, agents or Subcontractors, to the extent 
permitted by the OHSA. 

 
The Contractor hereby indemnifies the Employer and holds the Employer harmless in respect 
of any and all loss, costs, claims, demands, liabilities, damage, penalties or expense that may 
be made against the Employer and/or suffered or incurred by the Employer (as the case may 
be) as a result of, any failure of the Contractor, its employees, agents, Subcontractors and/or 
mandataries to comply with their obligations in terms of this clause 18, and/or the failure of 
the Employer to procure the compliance by the Contractor , its employees, agents, 
Subcontractors and/or mandataries with their responsibilities and/or obligations in terms of or 
arising from the OHSA.                           C.56 
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C3.21.2 Health and Safety Plan: 
It is mandatory for the Principal Contractor to submit a Health & Safety Plan to the Employer (client). 
The Employer will discuss and negotiate with the Principal Contractor the contents of the Health & 
Safety Plan contemplated in 5(1) of the Construction Regulations and thereafter finally approve the 
Health & Safety Plan for implementation. 
 
The Principal Contractor must forward their Health & Safety Plan to the Employer’s Representative 
(Programme / Project Manager) within two weeks of contract award or as soon as practically possible 
after contract award. No construction work to commence without the prior approval of the 
Health & Safety Plan. 
Any changes to the Contractor’s submitted Health & Safety Plan will not result in a compensation 
event or changes to the contract value. 
C3.22 HANDOVER  
The Clerk of works may inspect all medium voltage and low voltage lines as detailed below prior to 
the agreed outage date negotiated with Field Services. 
 
The pole to pole checklist is to be completed in detail for every structure by the Contractor and made 
available to the Clerk of works at least three days prior to the outage date. 
The completed pole to pole checklist must be verified by the Clerk of works and Field Services at least one 
day prior to the outage. 

The Hand over certificate will be completed and signed on the day of the outage 
 

The Hand over certificate will be completed by all the relevant personal and signed by the contractor, 
Clerk of works and Field Services. 
 

The contractor is responsible to supply the following fully detailed and completed information that will 
be used to determine the quality of the workmanship: 
 

• Name plate details of asset, e.g. transformers, breakers, etc. 

• Transformer serial number 

• Year of manufacture 

• Completed quality checklists per structure 

• For meter changes, the final meter reading 

 
When the project is energized and handed over, the list of original documents as listed below signed 
by Field 
Services, Clerk of works as well as Contractor must be handed to the Employers representative: 
 

• All Contractor quality checklists 

• COW random checklists 

• Hand-over certificate 

 
 

The contractor will ensure completion of the checklists contained in annexure B of document 
TQRRP020 Rev.2 as well as the asset and customer information contained in SCSASABZ1. 
 

As soon as the Contractor has handed over all of the plant and equipment that has been supplied, 
installed, satisfactorily tested, and commissioned as a complete unit in proper working order in 
accordance with the specifications and the General Conditions of Contract, the Certificate of 
Completion will be issued.                                                       
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If any significant item(s) of plant or equipment fails to perform to the approval of the Employer and the 
Contractor is unable, within three months of the prescribed date, to rectify the matter, the Employer 
retains the right to reject the item(s) and to instruct the Contractor to remove, at his own cost, all such 
plant and/or equipment after refunding to the Employer any or all monies which may at that time have 
been paid to the Contractor or otherwise expended 
 
 
C3.23 FINAL ACCOUNTS 

 
The Final Account must be mutually agreed as soon as practically possible after contract completion 
but not later than 2 months after completion. Failure to do so may result in forfeiture of monies due as 
the project will be FRA’d (Finalization Release Approval) and closed. 
 
 

C3.24 HEALTH AND SAFETY RISK ASSESSMENT 
 
In order to maintain occupational health and safety at the highest possible level, all hazards have to 
be identified and then either be eliminated, reduced or controlled in a reasonable manner. The RISK 
VALUES associated with identified hazards are merely an indicator in respect to the priorities to be 
allocated towards the management thereof 
 
It is important to note that, although Johannes Phumani Phungula Municipality has taken all 
reasonable steps to ensure that all hazards of a significant nature have been identified, it cannot be 
guaranteed that all such hazards were identified. Johannes Phumani Phungula Local Municipality will, 
however, be prepared to give clarity on any other issues that may be identified after this hazard 
identification and associated risk assessment. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
C.58 



JOHANNES PHUMANI PHUNGULA LOCAL MUNICIPALITY 
CONTRACT No.: JPP-B-02/06/25 
  CONTRACT  

   

                                                                                                                                                             

 
 
 
 
 
 
 
 
 
 
 
 
 
 

PART5:C4: PROJECT SPECIFICATION 

 
 
 
 
 
 
 
 
 
 

C.59 
 



JOHANNES PHUMANI PHUNGULA LOCAL MUNICIPALITY 
CONTRACT No.: JPP-B-02/06/25 
  CONTRACT  

   

                                                                                                                                                             

C4.1 Site of Works & Site Conditions 
 
The Contractor must familiarize themselves with the following before commencement of the project: 
 

• All Reports, Drawings and Information forwarded by the Employer 

• Physical conditions within the site and surroundings (e.g. Rock, Soil Conditions etc) 

• Publicly available information about the site and surrounding 

• Information about piped and other services below the surface of the site 

• Buildings and structures that are within and adjacent to the site 

• Atmospheric and environmental data 

The site area is covered by the Ixopo Field Services network. 
 
The tendering Contractor shall make provision in the prices to undertake the Works in a multitude of 
differing terrains. Attention is drawn to the likelihood that some roads and areas may not be 
completely accessible by construction vehicle and some of the work may need to be undertaken by 
hand. 
All excavations requiring blasting are to be assessed and approved by the Employer prior to the 
excavation thereof. 
Blasting will be done by specialists under the regulation of the Explosives Act. 
Should blasting be necessary, the tendering Contractor shall take every precaution to protect the 
Works, persons, animals and property in the vicinity of the site. The tendering Contractor will be held 
responsible for any injury or damage caused by any blasting operations and shall, at his own 
expense, make good such damage. 
The tendering Contractor must consider any limitations identified and recommendations made during 
the environmental studies when deciding on access routes to the construction site 
 
The location of all services and servitudes must be identified and confirmed prior to commencing any 
excavation. Any damage to any other services during the contract is for the Contractors account. 
 
All IAP’s shall be notified in advance of any known potential risks associated with the construction site 
and the activities on it. 
 
Examples of these are: 

• Stringing of power lines 

• Blasting 

• Excavations 

• Machinery on steep slopes above houses / infrastructure 

• Risk to residents along haulage roads / access routes 

Work at places where the overhead line crosses roads shall be carried out in accordance with the 
requirements laid down by the National Department of Transport and by the KwaZulu-Natal 
Department of Transport. 
 
All travelling is to be included in the unit rates per item. 
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Highflats Phase 2 electrification falls under the uMzimkhulu CNC.  Access to the village is via a gravel 
road after off ramping from the main road Highflats. The village is situated in a dry and hot area in the 
KwaZulu-Natal Province.  A summary of the conditions likely to be encountered on site is given below. 

 

Temperatures   Very hot in summer, very cold in winter   

Rainfall     Average to stormy and lightning strikes       

Vegetation   

A few private crops, short grassy areas, mainly 

grazing     

Agriculture   

Rolling lands with lots of community gum 

plantations, patches of thick thorny bush         

Topography   Semi flat          

Soil type     Partially Hard rock and River sand         

 
The Contractors must familiarize themselves with the following before commencement of the project: 

 

• All Reports, Drawings and Information forwarded by the Employer 

• Physical conditions within the site and surroundings. 

• Publicly available information about the site and surrounding  

• Information about piped and other services below the surface of the site 

• Buildings and structures that are within and adjacent to the site 

• Atmospheric and environmental data 

 
C4.2 Access to Farms 
 
Eskom is dependent on the continued goodwill of land owners for the acquisition of power line 
servitudes. A courtesy call on the resident owners, farm managers or lessees by the Contractor is 
considered essential to explain the work that is about to commence. It is mandatory that farm owners 
are advised in writing that work is due to commence on a given date, that crops or trees might be 
damaged in order to complete the work and that compensation for such damage will be paid. 
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Project Risk Assessment Worksheet 
Used by permission from 
CREATE 

   Revision: Rev.0 

  Site of Project Title/Number: 
HIGHFLATS Phase2 
Electrification  

     

Enquiry No. ------------------------------      

Nature of work:  Electrification       

No 
Hazard 
present 

Yes/N
o 

Describe the hazards and 
obvious control or protective 

measures necessary 

Likely 
consequ
ences of 

an 
accident 

(a) 

    

Number 
of 

workers 
exposed 
to hazard 

(b) 

    

Pro
babi
lity 
of 

har
m ( 
c ) 

  

        L M H L M H L M 

1 
MV 

Electrocution 
Yes 

Work is carried out close to 
MV and LV lines ensure that 
the line is dead and only the 
competent person can work 
with the correct PPE such as 

long sleeve overalls’ and 
rubber gauntlets.  

    X     X     

2 Water on site Yes 

Contractors will be working on 
site without water for worker to 

drink, wash and cook, 
therefore it is expected the 

contractor to bring clean water 
from their workshop to site 

every day. 

    X     X     

3 Snake bites Yes 

Contractors will be working on 
site(bushes) without proper 

PPE's e.g. safety boots 
(covering ankle) the workers 
are exposed to snake bites 
therefore it is expected the 

contractor to ensure that, their 
employees wear PPE's every 

day. 

 
 
 
 
 
 
 
 
 
 
 

X     X       

4 Sanitation Yes 

Contractors will be working on 
site without toilet and rubbish 
bin for worker therefore it is 
expected the contractor to 

bring moving toilet and rubbish 
bin from their workshop to site. 

    X     X     

5 Security Yes 
Site office must be fenced and 

a security guard must be 
available on site 

  

  

X 

  

  X     
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6 
Pole holes 

and trenches 
Yes 

Contractors will be expected to 
barricade all pole holes and 
trenches so that people and 
livestock will not fall into the 

pole holes.  

  

  

X 

  

  X     

7 Holy grounds Yes 
Contractors must not enter the 
graveyards as they might step 

on the graves 
  X   

  

X   X   
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