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AIRPORTS COMPANY SOUTH AFRICA 
 

PROJECT NUMBER:  
 
 

 

REQUEST FOR PROPOSALS FOR THE APPOINTMENT OF A CONSULTANT TO 
PROVIDE DESIGN SERVICES FOR THE REFURBISHMENT OF AIRSIDE SERVICE 
ROADS AT CHIEF DAWID STUURMAN INTERNATIONAL AIRPORT FOR A PERIOD OF 
24 MONTHS WITH TENDER REFERENCE PEA8335/2026/RFP 

 

 
 
 

NEC 3:  PROFESSIONAL SERVICES CONTRACT (PSC) 
 
 

Between 
 
 

AIRPORTS COMPANY SOUTH AFRICA SOC LIMITED 
 
 
Applicable at:  Chief Dawid Stuurman International Airport 
 
 
(Registration Number:  1993/004149/30) 
 
 

and 
 
 

 
…………………………………………………………………… 
 
 
(Registration Number: ………………………………………) 
 
 

for 
 
 

REQUEST FOR PROPOSALS FOR THE APPOINTMENT OF THE CONSULTANT 
FOR PROVISION OF AIRSIDE SERVICE ROAD REFURBISHMENT DESIGN AND 
CONSTRUCTION MONITORING AT CHIEF DAWID STUURMAN INTERNATIONAL 
AIRPORT FOR A PERIOD OF 24 MONTHS 
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Part C1:  Agreements and Contract Data 

C1.1:  Form of Offer and Acceptance  

OFFER 

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract for the procurement 
of:   
 
REQUEST FOR PROPOSALS FOR THE APPOINTMENT OF THE CONSULTANT FOR PROVISION OF AIRSIDE 
SERVICE ROAD REFURBISHMENT DESIGN AND CONSTRUCTION MONITORING AT CHIEF DAWID STUURMAN 
INTERNATIONAL AIRPORT FOR A PERIOD OF 24 MONTHS 
 

The tenderer, identified in the Offer signature block, has examined the documents listed in the Tender Data and addenda 
thereto as listed in the Returnable Schedules, and by submitting this Offer has accepted the Conditions of Tender. 
 

The tenderer, identified in the Offer signature block, has examined the contract as listed in the Acceptance section and 
agreed to provide this Offer. 
 

By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form of Offer and Acceptance 
the tenderer offers to perform all of the obligations and liabilities of the Consultant under the contract including compliance 
with all its terms and conditions according to their true intent and meaning for an amount to be determined in accordance 
with the conditions of contract identified in the Contract Data.  
 

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VAT IS:  
 
(in words) …………………………………………………………………………………………. Rands;  
 
R ……………………………………………………………… including VAT (in figures)  

 
THE OFFERED PRICES ARE AS STATED IN THE PRICING SCHEDULE 

 
This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and Acceptance and 
returning one copy of this document including the Schedule of Deviations (if any) to the tenderer before the end of the 
period of validity stated in the Tender Data, or other period as agreed, whereupon the tenderer becomes the party named 
as the Consultant in the conditions of contract identified in the Contract Data. 
 

 
Signature(s) 
 

   

Name(s) 
 

   

Capacity 
 

   

For the 
tenderer: 
 

 
   DATE:  

 
 
 

 
Name & 
signature of 
witness 

(Insert name and address of organisation)   
 
Date 

 

     

Formatted: Centered

Formatted: Font: 9 pt
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ACCEPTANCE  

By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the tenderer’s Offer.  In 
consideration thereof, the Employer shall pay the Consultants the amount due in accordance with the conditions of contract 
identified in the Contract Data.  Acceptance of the tenderer’s Offer shall form an agreement between the Employer and the 
tenderer upon the terms and conditions contained in this agreement and in the contract that is the subject of this agreement. 
-  

The terms of the contract, are contained in:  
 

Part C1  Agreements and Contract Data, (which includes this Form of Offer and Acceptance) 
 
Part C2  Pricing Data 
 
Part C3  Scope of Work: Works Information 
 
 

and drawings and documents (or parts thereof), which may be incorporated by reference into the above listed Parts. 
 

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed in the Returnable 
Schedules as well as any changes to the terms of the Offer agreed by the tenderer and the Employer during this process of 
offer and acceptance, are contained in the Schedule of Deviations attached to and forming part of this Form of Offer and 
Acceptance.  No amendments to or deviations from said documents are valid unless contained in this Schedule. 

The tenderer shall within two weeks of receiving a completed copy of this agreement, including the Schedule of Deviations (if  
any), contact the Employer’s agent (whose details are given in the Contract Data) to arrange the delivery of any securities, 
bonds, guarantees, proof of insurance and any other documentation to be provided in terms of the conditions of contract 
identified in the Contract Data. Failure to fulfil any of these obligations in accordance with those terms shall constitute a 
repudiation of this agreement. 
 

Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer receives a copy of 
this document which contains the Employer’s signature, including the Schedule of Deviations (if any).  Unless the tenderer 
(now Consultant) within five working days of the date of such receipt notifies the Employer in writing of any reason why he 
cannot accept the contents of this agreement, this agreement shall constitute a binding contract between the Parties. 

 

Signature(s) 
 

   

Name(s)  
 

  

Capacity 
 

   

for the 
Employer 
 

                                                                                DATE: 

Airports Company South Africa  
Chief Dawid Stuurman International Airport 
Allister Miller Drive 
Walmer 
Private Bag X109 
Gqebera 
6001 

 
Name & 
signature of 
witness 

   
 
Date 
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Schedule of Deviations 
 
1. Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

2. Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

3. Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

 

By the duly authorised representatives signing this agreement, the Employer and the Tenderer agree to and accept the 
foregoing schedule of deviations as the only deviations from and amendments to the documents listed in the Tender Data and 
addenda thereto as listed in the returnable schedules, as well as any confirmation, clarification or changes to the terms of the 
offer agreed by the Tenderer and the Employer during this process of offer and acceptance. 
 

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period between the 
issue of the tender documents and the receipt by the tenderer of a completed signed copy of this Agreement shall have any 
meaning or effect in the contract between the parties arising from this agreement. 

 For the Employer  For the Bidder 

Signature (s)    

Name (s)    

Capacity    

Name and 
Address 

Airports Company South Africa  
Chief Dawid Stuurman International 
Airport 
Allister Miller Drive 
Walmer 
Private Bag X109 
Gqebera 
6001 

  

Name & 
Signature of 
witness 

(Insert name and address of organisation)  (Insert name and address of organisation) 

Date    
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Part C1.2a Contract Data  

Part one – Data provided by the Employer 

The Conditions of contract are selected from the NEC3 Professional Services Contract, April 2013. 
 
Each item of data given below is cross-referenced to the clause in the NEC3 Professional Services Contract which 
requires it. 

 

Part One - Data provided by the Employer 

  

1 General  

The conditions of contract are the core clauses and the clauses for Main Option:  
 
P:  Percentage Based Contract based on cost of works according to the relevant Government Gazette Guidelines and 
Processes for Estimating Fees for Professionally Registered persons according to the built environment councils, in Terms 
of the Board Notice 138 of 2015 of ECSA (Guideline for Services and Processes for Estimating Fees for Persons in Terms 
of the Engineering Profession Act” relevant act.   

 
Dispute resolution Option clause: W1 

 
Secondary Options (incorporating amendments) 

X2 Changes in the law 
 
X7 Delay damages  

X9 Transfer of rights  

X10 Employer’s Agent 
 
X11 Termination by the Employer  

X18:  Limitation of liability 

Z: Additional conditions of contract 

of the NEC3 Professional Services Contract, April 2013. 
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Documents produced shall align with the 9 Gates of the FIPDM. The project shall follow the ECSA 6 project stages 
indicated below: 
 

Project stage Key deliverable at end of each stage as described in the Scope 
and accepted by the Employer No Description 

1 Inception Review the proposed construction locations to develop alternative 
designs and associated costs for the client to evaluate and decide on 
the preferred alternative. 

2 Preliminary Design Preliminary Design, first draft of drawings and Concept Report – for 
comment and approval. 

3 Detailed Design Design Development Report, ACSA Stage 3 Report – for approval 

4 Documentation and 
Procurement 

Completed Documentation and Procurement 
Bill of Quantities, Scope of Work, Activity Schedule for Construction 
Works, Quality of Work management system, Tender Scorecard 
Matrix (to use during evaluation), Financial forecast, Project 
Program, etc. 

5 Contract 
Administration and 
Inspection 

Construction works capable of being used by the Employer as 
intended. Project Site Monitoring - Constant review of work 
procedures and materials for compliance to plans, 

6 Close-out As Built and operations and maintenance manuals. 

Final approval Certificates signed by all parties and project 
documentation submitted into the Employer   

 

10.1 The Employer is:  Airports Company South Africa SOC, Chief Dawid Stuurman International Airport 

Address:   

Airports Company South Africa  
Chief Dawid Stuurman International Airport 
Allister Miller Drive 
Walmer 
Private Bag X109 
Gqebera 
6001 

 Tel No:  041 507 7230 

11.2(9) 
 

The services are: PROVISION OF AIRSIDE SERVICE ROAD REFURBISHMENT DESIGN AND CONSTRUCTION 

MONITORING AT CHIEF DAWID STUURMAN INTERNATIONAL AIRPORT FOR A PERIOD OF 24 MONTHS. 

 

11.2(10) The following matters will be included in the Risk Register 

• Environmental Safety Risks at the construction works.  

• Construction Safety Issues on the Airside. 

• Access to Site, Permit to Work, Occupational Health and Safety  

• Statutory approvals and ACSA approvals 

• Site Constraints and Constructability  

• Impact on Operations and Stakeholder Management 

11.2(11) The Scope is in the document called Part C3: Scope of Work 

12.2 The law of the contract is the law of the Republic of South Africa  

13.1 The language of this contract is English 

13.3 The period for reply is 7 calendar days 

13.6 The period for retention is 0 months following Completion or earlier termination 

2 The Parties main responsibilities  

25.2 The Employer provides access to the following persons, places and things 

   access to access date 
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 1 Relevant Engineering, Operational and Maintenance 
Personnel of ACSA 

Upon award of the project(s) 

3 Time  

31.2 The starting date is upon signing of the contract by ACSA 

11.2(3) The completion date for the whole professional services is 24 months from contract start date. 

11.2(6) The key dates and the conditions to be met are:  

  Condition to be met key date (estimated duration) 

 1 Inception Stage Allow 1 month 

 2 Preliminary design stage (including investigations) Allow 2 month 

 3 Detailed design stage Allow 3 months 

 4 Documentation and Procurement Allow 4 months 

 5 Contract Administration and Inspection Allow 12 months 

 6 Project Close-out Allow 2 months 

31.1 The Consultant is to submit a first programme for acceptance within 2 weeks of the Contract start Date. 

32.2 The Consultant submits revised programmes at intervals of 4 weeks. 

4 Quality 

40.2 The quality policy statement and quality plan are provided within 2 weeks of the Contract start Date. 

41.1 The defects date is 52 weeks after Practical Completion of the whole of the services. 

5 Payment  

50.1 The assessment interval ends and starts at 12h00 on the 25th day of each successive month. 

51.1 The period within which payments are made is 4 weeks, after the receipt of the tax invoice. 

51.2 The currency of this contract is the South African Rand (ZAR). 

51.5 The interest rate is 
the prime lending rate of Standard Bank at any given time 

6 Compensation events 

 No data required for this section of the conditions of contract. 

7 Rights to material 

 No data required for this section of the conditions of contract. 

8 Indemnity, insurance and liability 

 For additional insurance provisions - Refer to Part C1.4:  ACSA Insurance Clauses for Capex Projects 

81.1 The amounts of insurance and the periods for which the Consultant maintains insurance are 

 Event Cover Period following 
Completion of the whole 
of the services or earlier 
termination 
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 failure by the Consultant to use the skill and 
care normally used by professionals providing 
services similar to the services 

-  Consultant to submit 
Insurance Certificate of 
Professional Indemnity 
Insurance Cover of R 5 
Million  

Minimum 4 years 

 death of or bodily injury to a person (not an 
employee of the Consultant) or loss of or 
damage to property resulting from an action or 
failure to take action by the Consultant 

Consultant to submit 
Insurance Certificate of 
Insurance for Public 
Liability Insurance Cover 
for R10 Million 

Minimum 4 years 

 death of or bodily injury to employees of the 
Consultant arising out of and in the course of 
their employment in connection with this 
contract 

As prescribed by the 
Compensation for 
Occupational Injuries and 
Diseases Act 130 of 1993  

3 years 

 The Employer takes out insurance in excess to the insurance cover taken by the Consultant and additional 
insurance cover, and the Consultant becomes liable for the deductibles in the event of an insurance claim 
made under the insurance of the Employer. 
 
In the event where the Consultant defaults in its insurance obligations, the Employer may take insurance 
on its own and then deduct the monthly premiums from the Consultant, and the Consultant further 
responsible for any deductibles in the event of an insurance claim.  
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82 Limitation of liability 

82.1 The Consultant’s total direct liability to the Employer for all matters arising under or in connection with this 
contract, other than excluded matters, is unlimited and applies in contract, delict and otherwise to the 
extent allowed under the law of the contract. 
 
The excluded matters are obligations and amounts payable by the Consultant as stated in this contract for 

• Delay damages, 

• Consultant’s share if Option C applies, 

• An infringement by the Consultant of the rights of Others, 

• Loss or damage to third party property, 

• Death of or bodily injury to a person other than an employee of the Consultant, and 

• Insurance obligations of the Consultant. 

82.2 Subject to other provisions of this contract, the Consultant’s liability to the Employer is limited to that 
proportion of Employer’s losses for which the Consultant is responsible under this contract. 

9 Termination 

 No data required for this section of the terms and conditions of this contract. 

10 Data for main Option clause 

 Refer to Z clause 1 

21.3 The Consultant prepares forecasts of the total of the expenses at intervals of no longer than 4 weeks. 

11 Data for Option W1 

W1.1 The Adjudicator is the person selected by the Parties as and when a dispute arises in terms of the relevant 
Z Clause, from the Panel of Adjudicators provided under the relevant Z clause   

W1.2(3) The adjudicator nominating body is the current Chairman of the Johannesburg Advocates’ Bar Council.  

W1.4(2) The tribunal is Arbitration 

W1.4(5) The arbitration procedure is as set out in the Short the Rules for The Conduct of Arbitrations 2013 Edition, 
7th Edition Rules of The Association of Arbitrators (Southern Africa). 
 
The place where arbitration is to be held is Johannesburg, South Africa. 

 The Arbitrator is the person selected by the Parties as and when a dispute arises in terms of the relevant Z 
Clause, from the Panel of Arbitrators provided under the relevant Z clause if the arbitration procedure does 
not state who selects an arbitrator.   
The Arbitrator nominating body is the Chairman of the Johannesburg Bar Council. 

12 Data for Secondary Option clauses 

X7  Delay Damages  

 Delay damages for each section of the work are  
Amount per day is 2%, to the maximum of 10% of the Contract value in relation to the Total of the Prices 
at completion date. 

X10 The Employer’s Agent 

X10.1 The Employer’s Agent is 

 Name: Mr Zuzokuhle Mbanjwa 



 

 
 12 PART C1:  CONTRACT DATA 

 

Confidential 

Confidential  

 

 Address:   

Airports Company South Africa  
Chief Dawid Stuurman International Airport 
Allister Miller Drive 
Walmer 
Private Bag X109 
Gqebera 
6001 

 The authority of the Employer’s Agent is Project Manager. 
 

X11 Termination by Employer 

X11.1 The Employer may terminate the Consultant’s obligation to Provide the services for a reason not stated in 
this contract by notifying the Consultant. 

X18 Limitation of liability 

X18.1 The Consultant’s liability to the Employer for indirect or consequential loss is Nil 
The Employer’s liability to the Consultant for indirect or consequential loss is Nil 
The total Direct liability is unlimited for either party 

X18.2 The Consultant’s liability to the Employer for Defects that are not found until after the defects date are 
unlimited. 

X18.3 The date on which the liability in question prescribes in accordance with the Prescription Act No. 68 of 
1969 (as amended or in terms of any replacement legislation) for any other matter 

 ADDITIONAL CONDITIONS OF CONTRACT 

Z1 
 

Estimation of fees 
 
It is specifically recorded that the fees charged by the consultant for services rendered in connection with 
and/or under this Contract shall be in terms of:  Board Notice 138 of 2015 of ECSA (Guideline for Services 
and Processes for Estimating Fees for Persons in Terms of the Engineering Profession Act” latest edition). 

Z2 Tax invoices 
 
The Consultant’s invoice.  
 
Delete the first sentence of core clause 50.2 and replace with: 
 
Invoices submitted by the Consultant to the Employer include  

• the details stated in the Scope to show how the amount due has been assessed, and  

• the details required by the Employer for a valid tax invoice. 
 
Delete the first sentence of core clause 51.1 and replace with: 
 
Each payment is made by the Employer within four weeks of receiving the Consultant’s invoice showing the 
details which this contract requires or, if a different period is stated in the Contract Data, within the period 
stated. 

Z3 Communications and Notices 
 
Z3.1 Add to the end of the first sentence in core Clause 13.1: 
 
All notices, notifications, requests, demands or other communications shall be deemed to have reached the 
other Party – 
- if delivered by hand, on the date of delivery; 
- if posted by ordinary mail or registered post, on the 5th (fifth) calendar day following the date of such 

posting; 
- if transmitted by facsimile or any other electronic medium acceptable to both Parties, on the first 
Business Day following the date of transmission / publication / delivery. 
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Z4 Appointment of the Adjudicator 
 
An Adjudicator is appointed when a dispute arises, from the Panel of Adjudicators below. The referring party 
nominates an Adjudicator, which nomination is either accepted or rejected by the other party. In the instance 
of a rejection of the nominated Adjudicator, the referring Party refers the appointment deadlock to the 
Chairman of the Johannesburg Bar Council, who appoints an Adjudicator listed in the Panel of Adjudicators 
below.   
 
The Parties appoint the Adjudicator under the NEC3 Adjudicator’s Contract, April 2013   
 

PANEL OF ADJUDICATORS 

Name Location Contact details (phone & e mail) 

Adv. Ghandi Badela  Gauteng +27 11 282 3700 
ghandi@badela.co.za 

Mr. Errol Tate Pr. Eng.  Durban  +27 11 262 4001 
Errol.tate@mweb.co.za 

Adv. Saleem Ebrahim  Gauteng  +27 11 535-1800 
salimebrahim@mweb.co.za 

Mr. Sebe Msutwana Pr. Eng.  Gauteng +27 11 442 8555 
sebe@civilprojects.co.za 

Mr.  Sam Amod  Gauteng  sam@samamod.com 

Adv. Sias Ryneke SC Gauteng 083 653 2281 
reyneke@duma.nokwe.co.za 

Mr. Emeka Ogbugo 
(Quantity Surveyor)  

Pretoria  +27 12 349 2027 
emeka@gosiame.co.za 

 
Z5 
 
 
 
 
 

 
Appointment of the Arbitrator 
 
An Arbitrator is appointed when a dispute arises from the Panel of Arbitrators below. The referring party 
nominates an Arbitrator, which nomination is either rejected or accepted by the either party. In the instance 
of a rejection of the nominated Arbitrator, the referring party refers the Appointment deadlock to the 
Chairman of the Johannesburg Bar Council, who appoints an Arbitrator listed in the Panel of Arbitrators 
below. An appointed Arbitrator shall provide his written award no later than 30 days following the last day of 
closing arguments. 
 

  
PANEL OF ARBITRATORS 

Name Location Contact details (phone & e mail) 

Adv. Ghandi Badela  Gauteng +27 11 282 3700 
ghandi@badela.co.za 

Mr. Errol Tate Pr. Eng.  Durban  +27 11 262 4001 
Errol.tate@mweb.co.za 

Adv. Saleem Ebrahim  Gauteng  +27 11 535-1800 
salimebrahim@mweb.co.za 

Mr. Sebe Msutwana Pr. Eng.  Gauteng +27 11 442 8555 
sebe@civilprojects.co.za 

Mr.  Sam Amod  Gauteng  sam@samamod.com 

 Adv. Sias Ryneke SC Gauteng 083 653 2281 
reyneke@duma.nokwe.co.za 

Mr. Emeka Ogbugo 
(Quantity Surveyor)  

Pretoria  +27 12 349 2027 
emeka@gosiame.co.za 

mailto:ghandi@badela.co.za
mailto:Errol.tate@mweb.co.za
mailto:salimebrahim@mweb.co.za
mailto:sebe@civilprojects.co.za
mailto:sam@samamod.com
mailto:reyneke@duma.nokwe.co.za
mailto:emeka@gosiame.co.za
mailto:ghandi@badela.co.za
mailto:Errol.tate@mweb.co.za
mailto:salimebrahim@mweb.co.za
mailto:sebe@civilprojects.co.za
mailto:sam@samamod.com
mailto:reyneke@duma.nokwe.co.za
mailto:emeka@gosiame.co.za
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 AMENDMENTS TO CORE CLAUSES 

Z6 Interpretation of the law 

 Add to core clause 12.3: Any extension, concession, waiver or relaxation of any action stated in this contract 

by the Parties, the Project Manager, the Supervisor, or the Adjudicator does not constitute a waiver of rights, 

and does not give rise to an estoppel unless the Parties agree otherwise and confirm such agreement in writing. 

Z7 Providing the Works: Delete core clause 20.1 and replace with the following: 

 The Consultant will supervise the works in accordance with the Works Information and warrants that the results 

of the Works done in accordance with the drawings and specifications, when complete, shall be fit for their 

intended purpose. 

Z8 Extending the defects date: add the following as a new core clause 46: 

Z8.1 If the Employer cannot use the works due to a Defect, which arises after Completion and before the defects 
date, the defects date is delayed by a period equal to that during which the Employer, due to a Defect, is unable 
to use the works. 

Z8.2 If part of the works is replaced due to a Defect arising after Completion and before the defects date, the defects 

date for the part of the works which is replaced is delayed by a period equal to that between Completion and the 

date by when the part has been replaced. 

Z8.3 The Project Manager notifies the Consultant of the change to a defect date when the delay occurs. The period 
between Completion and an extended defects date does not exceed twice the period between Completion and 
the defects date stated in the Contract Data. 

Z9 Termination 

Z9.1 Add the following to core clause 91.1, at the second main bullet, fifth sub-bullet point, after the words “assets or”: 

“business rescue proceedings are initiated, or steps are taken to initiate business rescue proceedings”. 

 

 ADDITIONAL Z – CLAUSES 

Z10 Cession, delegation and assignment  

Z10.1 The Consultant shall not cede, delegate or assign any of its rights or obligations to any person without the 
written consent of the Employer, which consent shall not be unreasonably withheld.  

Z10.2 The Employer may cede and/or delegate its rights and obligations under this contract to any person or entity 
and may notify the Consultant prior to such cession and/or delegation taking place. 

Z11 Ethics 

Z11.1 The Consultant undertakes: 

Z
Z 
not to give or cause any offer, payment, consideration, or benefit of any kind, which constitutes or could be 
construed as an illegal or corrupt practice, either directly or indirectly, as an inducement or reward for the award 
or in execution of this contract; and 

 to comply with all laws, regulations or policies relating to the prevention and combating of bribery, corruption 
and money laundering to which it or the Employer is subject, including but not limited to the Prevention and 
Combating of Corrupt Activities Act, 12 of 2004. 

Z11.2 The Consultant’s breach of this clause constitutes grounds for terminating the Consultant’s obligation to Provide 
the Works or taking any other action as appropriate against the Consultant (including civil or criminal action). 
However, lawful inducements and rewards shall not constitute grounds for termination. 

Z11.3 If the Consultant is found guilty by a competent court, administrative or regulatory body of participating in illegal 
or corrupt practices, including but not limited to the making of offers (directly or indirectly), payments, gifts, 
gratuity, commission or benefits of any kind, which are in any way whatsoever in connection with the contract 
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with the Employer, the Employer shall be entitled to terminate the contract in accordance with the procedures 
stated in core clause 92.2. the amount due on termination is A1. 

Z12 Confidentiality 

Z12.1 All information obtained in terms of this contract or arising from the implementation of this contract shall be 
treated as confidential by the Consultant and shall not be used or divulged or published to any person not being 
a party to this contract, without the prior written consent of the Project Manager or the Employer, which consent 
shall not be unreasonably withheld. 

Z12.2 If the Consultant is uncertain about whether any such information is confidential, it is to be regarded as such 
until otherwise notified by the Project Manager. 

Z12.3 This undertaking shall not apply to –  

Z
1 
Information disclosed to the employees of the Consultant for the purposes of the implementation of this 
agreement. The Consultant undertakes to procure that its employees are aware of the confidential nature of the 
information so disclosed and that they comply with the provisions of this clause; 

 Information which the Consultant is required by law to disclose, provided that the Consultant notifies the 
Employer prior to disclosure so as to enable the Employer to take the appropriate action to protect such 
information. The Consultant may disclose such information only to the extent required by law and shall use 
reasonable efforts to obtain assurances that confidential treatment will be afforded to the information so 
disclosed; and 

 Information which at the time of disclosure or thereafter, without default on the part of the Consultant, enters the 
public domain or to information which was already in the possession of the Consultant at the time of disclosure 
(evidenced by written records in existence at that time);   

Z12.4 The taking of images (whether photographs, video footage or otherwise) of the works or any portion thereof, in 
the course of Providing the Works and after Completion, requires the prior written consent of the Project 
Manager.  All rights in and to all such images vests exclusively in the Employer.   

Z12.5 The Consultant ensures that all his Sub-Consultants abide by the undertakings in this clause. 

Z13 Employer’s Step-in rights 

Z13.1 If the Consultant defaults by failing to comply with his obligations and fails to remedy such default  
within 2 weeks of the notification of the default by the Project Manager, the Employer, without prejudice to his other 
rights, powers and remedies under the contract, may remedy the default either himself or procure a third party 
(including any sub-Consultant or supplier of the Consultant) to do so on his behalf. The reasonable costs of such 
remedial works shall be borne by the Consultant.  

Z13.2 The Consultant co-operates with the Employer, facilitates and permits the use of all required information, materials 
and other matter (including but not limited to documents and all other drawings, CAD materials, data, software, 
models, plans, designs, programs, diagrams, evaluations, materials, specifications, schedules, reports, 
calculations, manuals or other documents or recorded information (electronic or otherwise) which have been or are 
at any time prepared by or on behalf of the Consultant under the contract or otherwise for and/or in connection with 
the works) and generally does all things required by the Project Manager to achieve this end. 

Z14 Intellectual Property 

Z14.1 Intellectual Property (“IP”) rights means all rights in and to any patent, design, copyright, trademark, trade 
name, trade secret or other intellectual or industrial property right relating to the Works. 

Z14.2 IP rights remain vested in the originator and shall not be used for any reason whatsoever other than carrying out 
the works. 

Z14.3 The Consultant gives the Employer an irrevocable, transferrable, non-exclusive, royalty free licence to use and 
copy all IP related to the works for the purposes of constructing, repairing, demolishing, operating and 
maintaining the works.  

Z14.4 The Consultant shall indemnify and hold the Employer harmless against and from any claim alleging an 
infringement of IP rights (“the claim”), which arises out of or in relation to:  

Z14.4.1 the Consultant’s design, manufacture, construction or execution of the Works; 

Z14.4.2 the use of the Consultant’s Equipment, or  
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Z14.4.3 the proper use of the Works. 

Z14.5 The Employer shall, at the request and cost of the Consultant, assist in contesting the claim and the Consultant 
may (at its cost) conduct negotiations for the settlement of the claim, and any litigation or arbitration which may 
arise from it. 

Z14.6 The Consultant will not use in whatsoever manner any of the IP of the Employer without the prior written 
consent of the Employer. 

Z15 Dispute resolution: The following amendments are made to Option W1: 

Z15.1 Under clause W1.3, in the fourth row of the first column of the adjudication table, the following words are added 

after the words “any other matter”: “excluding disputes relating to termination of the contract”. 

Z15.2 The following clauses are added at the end of clause W1.3: 

Z15.2.1 “The Adjudicator shall decide the dispute solely on the written submissions of the parties. No oral submissions 

shall be heard during adjudication.”  

Z15.2.2 “Disputes relating to or arising from termination of the Contract shall not be determined by an adjudicator. Any 

such dispute shall be referred directly to arbitration.” 

Z16 The Consultant shall be expected to annually present a compliant BEE Certificate. Failure to do adhere to these 

requirements shall be considered a material breach of the conditions of this Contract, the sanction for which may 

be a cancellation of this Contract. 
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Part C1.2b Contract Data  

Part two – Data provided by the Consultant 

 

The conditions of contract are the NEC3 Professional Service Contract, April 2013 
 
Each item of data given below is cross-referenced to the clause in the NEC3 Professional Service Contract to which it 
mainly applies. 

Part two - Data provided by the Consultant. 
 

Clause Statement 

10.1 The Consultant is (Name):        

 Address:   

 Tel No.:   

  Email:    

22.1 The Consultant’s key persons are: 

 1 Name:   

  Job:  Principal Civil Engineer with ECSA (Pr Eng) or (Pr Techno) 

  ECSA Registration No.  

  Responsibilities:   Overall responsibility of the design and implementation of the project. 

Primary liaison with the Client (to be present at all Progress Meetings) 

Guidance of the design, Municipal submissions, Design Report 

Submission, Project professional Sign-off’s. 

  Qualifications: Civil Engineering Degree/ B.Tech Qualification, NFQ Level 7 or more  

  Experience: Minimum three (3) years’ experience in roads projects post registration.  

   

 2 Name:   

  Job:  Civil Technician  

  Responsibilities:  Responsible for site components of the project, Monitoring and 
Management and overall support to principal engineer. 

  Qualifications: Civil Engineering Diploma, NQF 6 Qualification or more.  

  Experience: Minimum 3 years’ experience post qualification in roads projects   

   

11.2(3) The completion date for the whole of the professional services is one year after the practical completion of 
Construction Works 

11.2(10) The following matters (if any) will be included in the Risk Register 

• Availability of As-Built Information 

• Access to Site 

• Progress vs Programme 

• Cash Flow Management 

• Environmental Impact  
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11.2(13) The staff rates are as stated in the Pricing Data 

25.2 The Employer provides access to the following persons, places and things 

  access to access date 

 1 Relevant Engineering, Operational and Maintenance 
Personnel of ACSA 

Upon award of the project(s) 

 2 Landside access following permit and vetting procedures Upon success completion of 
approval process 

A Priced contract with activity schedule 

11.2(14)  The activity schedule is in the Pricing Data 

11.2(18) The tendered total of the Prices is in the Form of Offer and Acceptance 
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Part C1:  Agreements and Contract Data 

C1.3:  Occupational Health and Safety Agreement  

 
 

OCCUPATIONAL HEALTH AND SAFETY MANDATARY AGREEMENT 
 
AGREEMENT IN TERMS OF SECTION 37(2) OF THE OCCUPATIONAL HEALTH & SAFETY ACT (ACT 

85 Of 1993), AS AMENDED & CONSTRUCTION REGULATION 5.1(k) 
 

OBJECTIVES 
 
To assist Airport Company South Africa (ACSA) in order to comply with the requirements of: 

1. The Occupational Health & Safety (Act 85 of 1993), as amended and its regulations and  
2. The Compensation for Occupational Injuries & Diseases Act (Act 130 of 1993) also known as the 

(COID Act). 
3. Construction Regulations 2014 

 
To this end an Agreement must be concluded before any contractor/ subcontracted work may 
commence 
 
The parties to this Agreement are: 
 

Name of Organisation: 
 

AIRPORTS COMPANY SOUTH AFRICA “ACSA” 
 

Physical Address: 
 

Airports Company South Africa 
Chief Dawid Stuurman International Airport 

Allister Miller Drive 
Walmer 

Private Bag X109 
Gqebera 

6001 

 Hereinafter referred to as “Client” 
 

Name of organisation: 
 
 

Physical Address 
 
 
 
 
 
 

Hereinafter referred to as “the Mandatary/ Principal Contractor” 
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MANDATARY’S MAIN SCOPE OF WORK 

 
 

PROVISION OF AIRSIDE SERVICE ROAD REFURBISHMENT DESIGN AND CONSTRUCTION 
MONITORING AT CHIEF DAWID STUURMAN INTERNATIONAL AIRPORT FOR A PERIOD OF 24 MONTHS. 

 

 
1. Definitions 

 
1.1 “Mandatary” is defined as an agent, a principal contractor or a contractor for work, or service 

provider appointed by the Client to execute a scope of work on its behalf, but WITHOUT 
DEROGATING FROM HIS/HER STATUS IN HIS/HER RIGHT AS AN EMPLOYER or user of the 
plant. 

 
1.2 “Client” refers to ACSA; 

 
1.3 “Parties” means ACSA and the Contractor, and “Party” shall mean either one of them, as the 

context indicates; 
 

1.4 "Services" means the services provided by the Contractor or Stakeholder to ACSA; 
 

1.5 “Stakeholder” refers to companies conducting business at ACSA premises or within close 
proximity where there is an interface with ACSA operations.  

 
1.6 “The OHS Act” refers to Occupational Health and Safety Act 85 of 1993, as amended; 

 
“The COID Act” refers to Compensation for Occupational Injuries and Diseases Act 61 of 1997, as 
amended; and 

 
1.7 “SHE” means Safety, Health and Environment. 

 

 



 

 
 21 PART C1:  CONTRACT DATA 

 

Confidential 

Confidential  

 

GENERAL INFORMATION FORMING PART OF THIS AGREEMENT 

 

1. The Occupational Health & Safety Act comprises of SECTION 1-50 and all unrepealed 

REGULATIONS promulgated in terms of the former Machinery and Occupational Safety Act No.6 

of 1983 as amended as well as other REGULATIONS which may be promulgated in terms of the 

Act and other relevant Acts pertaining to the job in hand. 

2. Section 37 of the Occupational Health & Safety Act potentially punishes Employers for unlawful 

acts or omissions of Mandatories where a Written Agreement between the parties has not been 

concluded containing arrangements and procedures to ensure compliance with the said Act BY 

THE MANDATORY. 

3. All documents attached or refer to in the above Agreement form an integral part of the Agreement. 

4. To perform in terms of this agreement Mandataries must be familiar and conversant with the 

relevant provisions of the Occupational Health & Safety Act 85 of 1993 (OHS Act) and applicable 

Regulations. 

5. Mandatories who utilise the services of other contractors must conclude a similar Written 

Agreement with those companies. 

6. Be advised that this Agreement places the onus on the Mandatary to contact   the CLIENT in the 

event of inability to perform as per this Agreement. 

7. This Agreement shall be binding for all work the Mandatory undertakes for the Client and remains 

in force for the duration of the contracted period as per Main Contract signed by both parties. 

8. The contractor shall submit all necessary documentation as per SHE File Index to the Client seven 

days prior to starting with any work. 

 

THE UNDERTAKING 

 
The Mandatory undertakes to comply with: 
 
 

2. REPORTING 
 

The Mandatary and/or his / her designated person shall report to the Client prior to commencing any 
work at the airports as well as when the activities change from the original scope of work. 

 
3. WARRANTY OF COMPLIANCE 

 
3.1 In terms of this agreement the Mandatary warrants that he / she agrees to the arrangements and 

procedures as prescribed by the Client and as provided for in terms of Section 37(2) of the OHS 
Act for the purposes of compliance with the Act. 

 
3.2 The Mandatary further warrants that he / she and / or his / her employees undertake to maintain 

such compliance with the OHS Act.  Without derogating from the generality of the above, or from 
the provisions of the said agreement, the Mandatary shall ensure that the clauses as hereunder 
described are always adhered to by himself / herself and his / her employees. 

 
3.3 The Mandatary hereby undertakes to ensure that the health and safety of any other person on the 

premises is not endangered by the conduct of his / her activities and that of his / her employees.  
 

4. SHE Risk Management 
 

4.1 The Mandatary shall ensure that a baseline risk assessment is performed by a competent person 
before commencement of any work in the Client’s premises. A baseline risk assessment 
document will include identification of hazards and risk, analysis and evaluation of the risks and 
hazards identified, a documented plan and safe work procedures to mitigate, reduce or control 
the risks identified, and a monitoring and review plan of the risks and hazards.  

 
4.2 The Mandatary shall review the risk registers as and when the scope of work changes and keep 

the latest version on the SHE File.  
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5. MEDICAL EMERGENCY RESPONSE 

 
The Mandatary shall submit a detailed emergency response procedure to the Client OHS Department 
as part of the SHE File prior to start of work. The procedure shall stipulate how the Mandatary intends 
to attend to medical emergencies. In the sites where the Client has onsite clinic services, the medical 
staff can provide first line response and stabilise the patient however the Mandatary shall then activate 
its own medical response procedure and transport the patient to the medical facilities for further 
medical attention.  

 
6. APPOINTMENTS AND TRAINING 

 
6.1 The Mandatary shall appoint competent persons as per Section 16(2) of the OHS Act.  Any such 

appointed person shall be trained on any occupational health and safety matter and the OHS Act 
provisions pertinent to the work that is to be performed under his / her responsibility.  Copies of 
any appointments and certificates made by the Mandatary shall immediately be provided to the 
Client. 

 
6.2 The Mandatary shall at the beginning of the project or activities where there are 5 people and 

more people working appoint a full-time dedicated Health and Safety resource whom will be 
dedicated to the project to ensure that Safety, Health and Environmental Requirements are met 
at all times. The allocated resource shall be based where the project is undertaken for the 
duration of the project or scope of work execution. The resource shall be trained and qualified on 
Occupational Health and Safety matters and the OHS Act provisions pertinent to the work that is 
to be carried out. 

 
6.3 The Mandatary shall further ensure that all his / her employees are trained on the health and 

safety aspects relating to the work and that they understand the hazards associated with such 
work being carried out on the airports.  Without derogating from the foregoing, the Mandatary 
shall, in particular, ensure that all his / her users or operators of any materials, machinery or 
equipment are properly trained in the use of such materials, machinery or equipment. 

 
6.4 Notwithstanding the provisions of the above, the Mandatary shall ensure that he / she, his / her 

appointed responsible persons and his / her employees are at all times familiar with the 
provisions of the OHS Act, and that they comply with the provisions of the Act. 

 
6.5 The Mandatary shall at all material times be responsible for all costs associated with the 

performance of its own obligations and compliance with the terms of this Agreement, unless 
otherwise expressly agreed by the Parties in writing. 

 
 

7. SUPERVISION, DISCIPLINE AND REPORTING 
 

7.1 The Mandatary shall ensure that all work performed on the Clients premises is done under strict 
supervision and that no unsafe or unhealthy work practices are permitted.  Discipline regarding 
health and safety matters shall be strictly enforced against any of his / her employees regarding 
non-compliance by such employee with any health and safety matters. 

 
7.2 The Mandatary shall further ensure that his / her employees report to him / her all unsafe or 

unhealthy work situations immediately after they become aware of the same and that he / she in 
turn immediately reports these to the Client within 48 hours with the action taken to mitigate the 
risk. 

 
7.3 Where the hazard or risk identified is the responsibility of the Client to action, the Mandatary shall 

notify the Client OHS and Safety Department within 24 hours of becoming aware of the hazard or 
risk for prompt action to mitigate. 
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8. COOPERATION 
 

8.1 The Mandatary and his/her employees shall provide full co-operation and information if and when 
the Client or his / her representative enquires into occupational health and safety issues 
concerning the Mandatary.  It is hereby recorded that the Client and his / her representative shall 
at all times be entitled to make such an inquiry. 

 
8.2 Without derogating from the generality of the above, the Mandatary and his / her responsible 

persons shall make available to the Client and his / her representative, on request, all and any 
checklists and inspection registers required to be kept by him / her in respect of any of his / her 
materials, machinery or equipment and facilities. 

 
 

9. WORK PROCEDURES 
 

9.1 The Mandatary shall, after having established the dangers associated with the work performed, 
develop and implement mitigation measures to minimize or eliminate such dangers for the 
purpose of ensuring a healthy and safe working environment.  

 
9.2 The Mandatary shall then ensure that his / her responsible persons and employees are familiar 

with such mitigation measures. This includes the lock out tag out processes relating to the use of 
machinery. 

 
9.3 The Mandatary shall implement any other safe work practices as prescribed by the Employer and 

shall ensure that his / her responsible persons and employees are made conversant with and 
adhere to such safe work practices. 

 
9.4 The Mandatary shall ensure that work for which a permit is required by the Employer or any 

statute is not performed by his / her employees prior to the obtaining of such a permit.  
 
 

10. HEALTH AND SAFETY MEETINGS 
 

10.1 OHS Act requires that Health and Safety Committees be established in case where employee 
count exceeds 20 onsite, however due to the duration and the nature of the scope of work 
executed by the contractors and stakeholders enforces that regardless of employees at the 
airports. The Mandatary shall establish his / her own health and safety committee(s) and ensure 
that his / her employees, being the committee members, hold health and safety representatives to 
attend the Employer’s health and safety committee meetings on monthly basis. 

 
10.2 The Mandatary Section 16(2) appointed and SHE resource shall attend the Client SHE meetings 

as per the schedule communicated. In cases where the Mandatary delegated resources are not 
able to attend the meeting, an apology shall be submitted to the Client OHS Manager 24 hours 
before the meeting. An alternative representative shall be deployed to attend the meeting on the 
half of the Mandatary. 

 
10.3 The Mandatary appointed Section 16(2) and SHE resource shall not skip more than three SHE 

Committee meetings a year. 
 
 

11. COMPENSATION REGISTRATION/INSURANCE 
 

11.1 The Mandatary warrants that all their employees and/or their contractor’s employees if any are 
covered in terms of the COID Act, which shall remain in force whilst any such employees are 
present on the Client’s premises. A letter is required prior commencing any work on site 
confirming that the Principal contractor or contractor or stakeholder is in good standing with the 
Compensation Fund or Licensed Insurer. 

 
11.2 The Mandatary warrants that they are in possession of the following insurance cover, which cover 

shall remain in force whilst they and /or their employees are present on the Client’s premises, or 
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which shall remain in force for that duration of their contractual relationship with the Client, 
whichever period is the longest. 

 
11.3 The Mandatary shall provide the Client with Public Liability Insurance Cover as required by the 

Main Contract 
 

11.4 Any other Insurance cover that will adequately makes provision for any possible losses and/or 
claims arising from their and /or their Subcontractors and/or their respective employee’s acts 
and/or omissions on the Client’s premises. 

 
11.5 The Mandatary shall send updated Letter of Good Standing to the Client as and when the 

Mandatary receives it to ensure that the most valid version is available. 
 
 

12. MEDICAL EXAMINATIONS 
 

12.1 The Mandatary shall ensure that all his / her employees undergo routine medical examinations 
and that they are medically fit for the purposes of the work they are to perform. 

 
12.2 Copies of such medical fitness certificates shall be made available to Client as part of the SHE 

files for review to ensure that they have been conducted by a reputable Occupational Health 
Practitioner registered with Health Professions Council of South Africa (HPCSA) as a doctor and 
specialist Occupational Medical Practitioner. Any other additional medical assessment shall be 
conducted in line with risk exposures. 

 
12.3 Standard (Basic) medical tests shall constitute the following assessments as minimum: 

 

• Individual’s history of general and previous occupational health  

• Comprehensive physical examination for evaluation of systemic function  

• Blood Pressure Measurement 

• Weight, Height and Body Mass Index 

• Urine screening  

• Drug screening 

• Audio screening 

• Lung Function Test 

• Keystone eye test 

• Work at Height Questionnaire 

• Muscular skeletal questionnaire 
 
 

13. INCIDENT REPORTING AND INVESTIGATION 
 

13.1 All Safety, Health and Environmental Incidents shall be reported to the Client OHS and Safety 
Department within two hours from the time of occurrence via a phone call, SMS or email or before 
end of shift. This shall be followed by a formal report in a form of a preliminary report within forty-
eight (48) hours.  

 
13.2 All incidents referred to in Section 24 of the OHS Act shall be reported by the Mandatary to the 

Department of Labour and copies of such reporting to be sent to the Client.  The Mandatary shall 
further be provided with copies of any written documentation and medical reports relating to any 
incident.  

 
13.3 The Client retains an interest in the reporting of any incident as described above as well as in any 

formal investigation and/or inquiry conducted in terms of section 32 of the OHS-Act into such 
incident. 

 
13.4 The Client reserves a right to hold its own investigation into any incident where it deems it is not 

satisfied with the incident investigation or where the severity of the incident is fatal or damage 
beyond a value of 1 million and above. 
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14. SUB CONTRACTORS 

 
14.1 The Mandatary shall notify the Client of any subcontractor he / she may wish to source to perform 

work on his / her behalf on the Client premises. It is hereby recorded that all the terms and 
provisions contained in this clause shall be equally binding upon the subcontractor prior to the 
subcontractor commencing with the work.  Without derogating from the generality of this 
paragraph: 

 
14.2 The Mandatary shall ensure that the sub-contractor meets all the requirements and is competent 

for the scope of work contracted for. This includes that approval of the SHE files, SHE Plans 
associated with the work. 

 
 

15. SECURITY AND ACCESS 
 

The Mandatary shall request and familiarise its employees with the Client security rules which is not 
included in this agreement. 

 
 

16. FIRE PRECAUTIONS AND FACILITIES 
 
 

16.1 The Mandatary shall ensure that all his / her employees are familiar with fire precautions at the 
site(s), which includes fire-alarm signals and emergency exits, and that such precautions are 
adhered to. 

 
16.2 This includes participating on planned and unplanned emergency drills organised the Client. 

 
17. FACILITIES 

 
The Mandatary shall have a program to upkeep and maintain the facilities leased out to it /shared with/ 
by the Client as stipulated on lease agreement. 

 
 
 

18. HYGIENE AND CLEANLINESS 
 

The Mandatary shall ensure that the work site, ablution, offices and surround area is at all times 
maintained to the reasonably practicable level of hygiene and cleanliness. In this regard, no loose 
materials shall be left lying about unnecessarily and the work site shall be cleared of waste material 
regularly and on completion of the work. 

 
 

19. INTOXICATION AND SUBSTANCE ABUSE 
 

19.1 Entry to the airside is subjected to Aviation Safety Requirements in line with Client Substance 
Abuse Policy.  No intoxicating substance of any form shall be allowed on site where airside or 
land side.  Any person suspected of being intoxicated shall not be allowed on the site.  Any 
person required to take medication shall notify the relevant responsible person thereof, as well as 
the potential side effects of the medication. 

 
19.2 The Client reserves a right to do substance abuse testing and main entry points for the 

Mandatary employees. 
19.3 Intoxication limits shall be adhered to as stipulated on Client Substance Abuse Policy. 

 
19.4 Records of substance abuse testing shall be filed on the SHE File and made available to the 

Employer on request. 
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20. PERSONAL PROTECTIVE EQUIPMENT 
 

20.1 The Mandatary shall ensure that his / her responsible persons and employees are provided with 
adequate personal protective equipment (PPE) for the work they may perform and in accordance 
with the requirements of General Safety Regulation 2 (1) of the OHS Act. The Mandatary shall 
further ensure that his / her responsible persons and employees always wear the PPE issued to 
them. 

 
20.2 The Mandatary shall always monitor compliance to PPE of his/her own employees, The Client 

can at its discretion conduct random PPE compliance inspections and these can be recorded 
officially on the Client non-conformance reporting tool.  

 
20.3 The Mandatary shall keep records PPE Control cards of each employee those shall be kept on 

SHE File. 
 

21. PLANT, MACHINERY AND EQUIPMENT 
 

21.1 The Mandatary shall ensure that all the plant, machinery, equipment and/or vehicles he / she may 
wish to utilize on the Client premises is/are at all times of sound order and fit for the purpose for 
which it/they is/are attended to, and that it/they complies/comply with the requirements of Section 
10 of the OHS Act.  

 
21.2 Where the Mandatary equipment’s interface to the Client’s equipment’s, a joint risk assessment 

shall be conducted by the Mandatary and the Client OHS department for the risks to be mitigated 
prior to the use of such equipment’s. It is the responsibility of the Mandatary to notify the Client 
OHS department of such equipment’s and machinery. 

 
21.3 In accordance with the provisions of Section 10(4) of the OHS Act, the Mandatary hereby 

assumes the liability for taking the necessary steps to ensure that any article or substance that it 
erects or installs at the sites, or manufactures, sells or supplies to or for the Client, complies with 
all the prescribed requirements and will be safe and without risks to health and safety when 
properly used. 

 
 

22. USAGE OF THE CLIENT’S EQUIPMENT 
 

22.1 The Mandatary hereby acknowledge that his / her employees are not permitted to use any 
materials, machinery or equipment of the Employer unless the prior written consent of the Client 
has been obtained, in which case the Mandatary shall ensure that only those persons authorized 
to make use of same, have access thereto. 

 
22.2 The Client shall ensure that it isolates and apply LOTO on any equipment’s and machinery where 

there is an unexpected start up or flow of energy. The Mandatary has a responsibility to apply its 
own LOTO procedures before starting with work and post the use of the equipment and 
machinery. 

 
 

23. PERMIT MANAGEMENT 
 

23.1 The Mandatary shall ensure that work for which the issuing of permit to work is required shall not 
be performed prior to the obtaining of a duty completed approved permit by the Client or relevant 
Authority. 

 
23.2 The Mandatory shall notify the Client of any work to be undertaken on site for the Permit to Work 

to be issued.  
 
 

24. TRANSPORTATION 
 

24.1 The Mandatary shall ensure that all road vehicles used on the sites are in a roadworthy condition 
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and are licensed and insured.  All drivers shall have relevant and valid driving licenses and 
vehicle shall carry passengers unless it is specifically designed to do so.  All drivers shall always 
adhere to the speed limits and road signs on the premises. 

 
24.2 No employees on premises permitted in back of LDV (bakkie) and in front of LDV each driver and 

passenger must have a separate seat belt. 
 
 
 

24.3 In the event that any hazardous substances are to be transported on the premises, the 
Mandatary shall ensure that the requirements of the Hazardous Substances Act 15 of 1973 are 
complied with fully all times. 

 
 

25. CLARIFICATION 
 

In the event that the Mandatary requires clarification of any of the terms or provisions of this 
agreement, he / she should contact the Client OHS Department. 

 
 

26. DURATION OF AGREEMENT 
 

This agreement shall remain in force for the duration of the work to be performed by the Mandatary 
and/or while any of the Mandatary’s employees are present on the Client site. 

 
 

27. NON-COMPLIANCE WITH THE AGREEMENT 
 

If Mandatary fails to comply with any provisions of this agreement, the Client shall be entitled to give 
the Fourteen (14) days’ notice in writing to remedy such non-compliance and if the Mandatary fails to 
comply with such notice, then the Client shall forthwith be entitled but not obliged, without prejudice to 
any other rights or remedies which the Mandatary may have in law,  

 
❖ Apply low service damages/penalties as stipulated on the main contract between 

Mandatory and the Client. 
❖ To claim immediate performance and/or payment of such obligations. 
❖ Should Mandatary continue to breach the contract on three occasions for the same 

deviation, then the Client is authorised to suspend the main contract without complying 
with the condition stated in clause above. 

 
  

28. INDEMNITY 
 

The Mandatary hereby indemnifies the Client against any liability, loss, claims or proceedings 
whatsoever, whether arising in Common Law or by Statute; consequent personal injuries or the death 
of any person whomsoever (including claims by employees of the Mandatary and their dependents); 
or consequent loss of or damage to any moveable or immoveable property arising out of or caused by 
or in connection with the execution of the Mandatary’s contract with the Client, unless such liabilities, 
losses, claims or proceedings whatsoever are attributable to the Client’s faults. The Mandatary or 
his/her employees is liable to prove without reasonable doubt that the loss is due to the Client’s fault 
or negligence. 
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COMPLIANCE WITH THE OCCUPATIONAL HEALTH & SAFETY 
ACT 85 OF 1993 

 

The Mandatary undertakes to ensure that they and/or their subcontractors if any and/or their 

respective employees will always comply with the following conditions: 

 

1. All work performed by the Mandatary on the Client’s premises must be performed under the 

close supervision of the Mandatary’s employees who are to be trained to understand the 

hazards associated with any work that the Mandatary performs on the Client’s premises. 

2. The Mandatary shall be assigned the responsibility in terms of Section 16(1) of the OHS Act 

85 of 1993, if the Mandatary assigns any duty in terms of Section 16(2), a copy of such 

written assignment shall immediately be forwarded to the Client. 

3. The Mandatary shall ensure that he/she familiarise himself/herself with the requirements of 

the OHS Act 85 of 1993 and that s/he and his/her employees and any of his subcontractors 

comply with the requirements. 

 

 
29. FURTHER UNDERTAKING 

 
Only a duly authorised representative appointed in terms of Section 16.2 of the OHS Act is eligible to 
sign this agreement on behalf of the Mandatary. The signing power of this representative must be 
designated in writing. A copy of this letter must be made available to the Client. 
 
The Contract/Project Manager shall sign this agreement as the Client’s representative.  
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ACCEPTANCE BY MANDATARY 
 

In terms of section 37(2) of the Occupational Health & Safety Act 85 of 1993 and section 5.1(k) of 
the Construction Regulations 2014,  
 
I ………………………………….a duly authorised 16.2 Appointee acting for and on behalf of 
………………………………………………..(company name) undertake to ensure that the 
requirements and the provision of the OHS Act 85 of 1993 and  its regulations are complied with. 
 
   
Mandatary – WCA/ Federated Employers Mutual No………………………………. 
 
Expiry date ……………………………………………………………………………………. 
 
 
________________________________________   _______________ 
SIGNATURE ON BEHALF OF MANDATARY                DATE 

(Warrant his authority to sign) 
 
Witnesses: 
 
1. ____________________________   
 
2. ____________________________ 
 
 
 
 
_________________________________________                 _______________ 
SIGNATURE ON BEHALF OF THE CLIENT    DATE 
AIRPORT COMPANY SOUTH AFRICA 
 
Witnesses: 
 
3. ____________________________   
 
4. ____________________________ 
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Part C1:  Agreements and Contract Data 

C1.4:  ACSA Insurance Clauses  

 

INSURANCE CLAUSES FOR CAPEX PROJECTS 
The insurance clauses in this document should be extracted and attached to tender documents and to 
contracts. 
 
 
SECTION A: DEFINITIONS 
 
Landside refers to: 

• Areas of the airport before the security points; and 

• The restricted area beyond the security points but, within the perimeter of gatehouses, passenger 

terminals and cargo buildings. 

 
Airside refers to:  

• The Apron / manoeuvring areas; and 

• Area within the airside boundary/perimeter fence, excluding the internal areas of the passenger 

terminals, perimeter gatehouses and cargo buildings. 
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SECTION B: INSURANCE CLAUSES 
 
INSURANCE CLAUSES FOR LANDSIDE CONSTRUCTION CONTRACTS WHERE THE AWARDED 
CONTRACT VALUE DOES NOT EXCEED R150 MILLION, AND THE CONSTRUCTION PERIOD DOES 
NOT EXCEED 36 MONTHS, AND THE DEFECTS LIABILITY PERIOD DOES NOT EXCEED 24 MONTHS 
 
Each Party shall be responsible for effecting and maintaining the relevant insurances as specified below and 
to the extent relevant to the Contract. 
 
1. Insurance Effected by The Employer (Principle Controlled Insurance (“PCI”)) 
 
1.1.  Notwithstanding anything elsewhere contained in this Contract and without limiting the obligations, 
liabilities or responsibilities of the Contractor in anyway whatsoever (including but not limited to any 
requirement for the provision by the Contractor of any other insurances) the Employer shall effect and maintain 
for the duration of the construction and maintenance periods of the Contract – as appropriate in the joint names 
of the Employer, the Contractor and where relevant Sub-Contractors the following insurances which are 
subject to the terms, limits, exceptions, and conditions of the Policy: 
 
a) Contract Works/Contractors Public Liability/ Removal of Lateral Support Liability 
 
Section 1 Of the Policy – Contract Works 
 
Contract Works Insurance for the full value of the Works to provide cover against accidental physical loss of 
or damage to the Works, Temporary Works and materials intended for incorporation in the Works all being the 
subject matter of this Contract including to the extent provided for in the policy whilst in transit or temporarily 
stored at any premises and route to or from the Site (other than where this is a continuation of Marine Transit) 
within the territorial limits of the policy. 
 
This insurance may specifically exclude any cost necessary to replace or rectify any of the property insured, 
which is in a defective condition due to defect in design, plan specification, material or workmanship. 
 
This insurance contains the following limitations and warrantees. 
 
Open Trench Limitation 
In respect of loss or damage to open trenches and pipes, conduits or cables laid therein, caused directly or 
indirectly by rain, inundation or flood, Insurers liability shall be limited in respect of the aggregate length of 
open trenches at any one time to 2,500 meters. 
 
Exposed Layer Works (applicable to works involving paving, roadways, bulk earthworks and runways 
and taxiways) 
In respect of loss or damage to Exposed Layer Works relating to paving, roadways, and runways (including 
taxiways) caused directly or indirectly by rain, inundation or flood, Insurers liability shall be limited in respect 
of the aggregate length of Exposed Layer Works at any one time to 2,500 meters. 
 
Section II of the Policy – Contractors Public Liability 
 
Public Liability Insurance which provides indemnity against legal liability in the event of accidental death of 
or injury to persons and/or loss of or damage to property (other than the Works the subject matter of this 
Contract) arising from the execution of the Contract with a limit of indemnity of R100,000,000 in respect of any 
one occurrence or series of occurrences consequent on or attributable to one source or original cause. 
 
Section III of the Policy – Removal of Lateral Support Liability 
 
Removal Of Lateral Support Liability which provides indemnity against legal liability in the event of accidental 
death of or injury to persons and/or loss of or damage to property (other than the Works the subject matter of 
this Contract) arising out of or in connection with shock or vibration or the removal or weakening of or 
interference with support to property in the vicinity of the Contract Site and arising out of or in connection with 
the Insured Contract (but not in respect of tunnelling works) and occurring during the Period of Insurance. 
The Limit of Indemnity being limited to R50,000,000 attributable to one source or original cause. 
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b) Contract Works SASRIA – Providing physical loss of or damage to the Works, Temporary Works and 
materials intended for incorporation in the Works as covered by the underlying Contract Works policy as noted 
in (a) above due to perils as covered in terms of the SASRIA Contract Works wording as issued by SASRIA 
SOC. 
 
The Contract Works SASRIA cover excludes consequential or indirect loss or damage of any kind or 
description whatsoever. 
 
The SASRIA Contract Works policy is limited to R500,000,000 (Incl VAT) in the aggregate during the policy 
period of insurance. 
 
The Contract Works SASRIA policy wording can be obtained from the SASRIA website 
http://www.sasria.co.za / which notes the covers and policy exclusions. 
 
 
c) Design & Construct Professional Indemnity Insurance which provides indemnity against legal 
liability to pay compensation as a result of any actual or alleged negligent act, error or omission in 
the performance of the Professional Duties of the insured and arising from the execution of this 
project. The limit of indemnity under this insurance shall be *R25,000,000 in the aggregate during 
the annual policy period of insurance that ACSA effect such cover during the policy period from 1 
April to 31 March during each policy period of insurance. 
 
*The limits of indemnity applies to all ACSA contracts as a whole and does not apply specifically to this 
contract. The aggregate limit could be exhausted by claims under other ACSA contracts and there is no 
guarantee that this insurance cover will provide sufficient cover to this specific contract should the 
aggregate limit be exhausted. 
 
The Policy only covers the rectification of the works and excludes all consequential losses. 
 
Professional Duties do not include: 
 
a) Labour and construction work which would normally be the responsibility of the building or engineering 
contractor. 
 
b) Supervision of the construction works usually undertaken by a building or engineering contractor. 
 
1. 2 The Contractor shall familiarise itself fully with the details of such insurance effected by the Employer. 
The Contractor shall comply to all the terms and conditions of the Employer arranged policies and the 
Contractor shall be deemed to be fully aware of all the conditions, limits, limitations, exclusions/exceptions, 
and deductibles that are contained in the Employer arranged policies. Copies of the Employer arranged 
policies are obtainable on request from the Employer and if the Contractor is of the opinion that additional 
insurance is required, such shall be for the Contractors account. 
 
1.3 The Employer shall pay the premium in connection with the insurances effected by the Employer. The 
Employer is entitled to all return premiums, dividends, discounts, or adjustments in connection with the 
insurances effected by the Employer. 
 
1.4 The Contractor shall not include any premium charges for this insurance except to the extent, which he 
may deem necessary in his own interests to effect supplementary insurance to the insurance effected by the 
Employer. The Employer reserves the right to call for full information regarding insurance costs included by 
the Contractor. 
 
In the event that the Contractor purchases any insurances in addition to those indicated above, the premium 
and taxes, duties, etc. shall be borne entirely by the contractor. 
 
1.5 Any further clarification of the scope of cover provided by the Policies arranged by the Employer should be 
obtained from the Employer. 
 
1.6 The Contractor and/or any other party who obtains indemnity under the policies effected under 1.1 shall 
become liable for the deductibles (first amount payable) which are applicable in respect of each and every 

http://www.sasria.co.za/


 

 
 33 PART C1:  CONTRACT DATA 

 

Confidential 

Confidential  

 

occurrence or series of occurrences attributable to one source or cause giving rise to loss or damage or 
indemnifiable liability. The deductibles applicable to the policies effected under 1.1 are as follows: 
 
a) Contract Works/Contractors Public Liability/ Removal of Lateral Support Liability 
 
Unless stated otherwise in the Policy Extensions the Deductibles shall be as follows which will apply in respect 
of each and every occurrence or series of occurrences arising out of or in connection with any one event giving 
rise to loss or damage: 
 
Section 1 of the Policy – Contract Works 
 
In respect of all loss or damage R150,000 but increased to R250,000 in respect of loss or damage arising out 
of or in connection with testing and commissioning. 
 
Section 2 of the Policy – Contractors Public Liability 
 
R75,000 each and every claim in respect of Property Damage. 
 
Section 3 Of the Policy – Removal Of Lateral Support Liability 
 
R75,000 each and every claim. 
 
b) Contract Works SASRIA 
 
In respect of theft as a result of the SASRIA perils insured - R25,000 each and every occurrence. 
 
c) Design & Construct Professional Indemnity Insurance 
 
a) In respect of contracts under R50 million at award – R5,000,000. 
b) In respect of contracts over R50 million at award – R10,000,000. 
 
1.7 In the event of any occurrence which is likely to give rise to a claim under the insurance arranged by the 
Employer, the Contractor shall: 
 

a) In addition to any statutory requirement or other requirements contained in the Contract immediately 
notify the Employer and the Employer's Insurance Brokers by telephone, mobile phone or email giving 
the circumstances, nature and an estimate of the loss or damage or liability. The Contractor must also 
complete the Claim Advice Form (Appendix “A”). 

 
 
The following persons/insurers must be advised immediately on the occurrence of a claim on site or even a 
possibility of a claim arising due to an incident occurring on site: 

 
 

Airports Company South Africa: 
Nokulunga Masiza 
Tel: +27 (0)11 723 1400 
M: +27 (0)79 512 0532 
Nokulunga.Masiza@airports.co.za 
 
Buhle Mnguni 
D: +27 (0)11 723 1400 
M: +27 (0)74 535 9075 
Buhle.Mnguni@airports.co.za 
 
 
b) Preserve damage and make it available for inspection by a representative of the Insurers. 
 
c) Wherever possible, photographs of damage should be taken. 
 

mailto:Nokulunga.Masiza@airports.co.za
mailto:Buhle.Mnguni@airports.co.za
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d) Inform the police authorities promptly in the event of loss or damage by theft, burglary or any malicious 
persons(s) for the purpose of recovering any property so lost, discovering the guilty person or persons, and 
having him, her or them duly prosecuted. 
 
e) Advise the Insurers of any other insurance(s) which may cover the same loss, damage or injury, or any part 
thereof. 
 
f) Give to the Insurers every assistance to enable the Insurers to settle or resist any claim against the Insured 
or institute any proceedings. 
 
g) On completion the Claims Advice Form, the form must be sent to the Employers Insurance Brokers for 
further action (the original may be emailed to the Employers Insurance Broker). (Please do not remove the 
Claims Advice Form out of this document. Rather photocopy the form and send the copy to the Employers 
Insurance Brokers). 
 
h) The Employer and the employers Insurance brokers / Insurers or their appointed loss adjusters shall have 
the right to make all and any enquiries on the Site of the Works or elsewhere as to the cause and results of 
any such occurrence and the Contractor shall cooperate in carrying out such enquiry's. 
 
i) The Contractor, Project Managers and Consultants must allow free access to Insurers’ assessors for the 
purpose of investigating and assessing the loss or damage. 
 
j) The Contractor must not proceed with the making good any off the loss without the prior authorisation of the 
Insurers. 
 
k) The Contractor must keep separate records of the costs involved in making good any loss or damage and 
these records should be available at all times for inspection by Insurers. Such records should include inter alia 
the entire cost of labour, materials, transport and equipment. 
 
l) Where required by the Employer, negotiate the settlement of claims with the Insurer or their appointed loss 
adjusters through the Employer's Insurance Brokers and shall obtain the Employer's approval of such 
settlement. 
 
m) Once the amount of a claim is agreed by the Insurers and the Contractor, an “Agreement of Loss” form 
must be signed by the Contractor and if required this shall be counter signed by the Employer or the Project 
Managers. 
 
n) The proceeds of such claim will, if required by the Employer, be paid net of any Deductible applicable under 
the policy by the Insurers to the Employer who on receipt thereof will arrange for payment to be made in terms 
of the Conditions of Contract. In the event that it is agreed by the Employer that such claims payment be made 
directly to the Contractor, the Contractor shall arrange for the Employer to endorse the “Agreement of Loss” 
to this effect. 
 
 
2. Insurance Effected by the Contractor. 

 
In addition to Clause 1.1 in respect of the insurances effected by the Employer the following Insurances to be 
affected by the Contractor: 
 
2.1 Without limiting the Contractor’s obligations, responsibilities and liabilities, the Contractor and Sub-
contractor shall maintain at the Contractor's and Subcontractor’s expense and where applicable provide as a 
minimum the following insurances: 
 
a) Insurance of Construction Plant and Equipment (including tools offices and other temporary structures 
and contents) and other things (except those intended for incorporation into the Works) brought onto the site 
for a sum sufficient to provide for their replacement.  
 
The Employer shall be named as additional insured and a waiver of subrogation shall be provided to the 
Employer. 
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b) Contractor’s Common Law Liability/ Worker’s Compensation Insurance the Contractor shall take out 
and maintain employer's liability insurance with a limit of indemnity of not less than R20,000,000 and/or 
workmen's compensation insurance covering personal injury to or death of the employees of the Contractor 
engaged in connection with the Works to the minimum value required by applicable law. 
 
The Contractor shall procure that its Subcontractors take out and maintain similar insurance in respect of its 
Subcontractor’s personnel performing the Works. 
 
In the event that a claim is made against the Employer in connection with such insurance, the Contractor shall 
indemnify and hold harmless the Employer against any such claim. The Employer shall be named as additional 
insured and a waiver of subrogation shall be provided to the Employer. 
 
c) Motor Vehicle Liability Insurance comprising (as a minimum) "Balance of Third Party" Risks including 
Passenger Liability indemnity with a limit of indemnity of not less than R5 000 000 for all owned, non-owned, 
leased and hired vehicles. 
 
d) Insurance For Buy-Down Cover Of Employer’s Deductibles Should the Contractor believe that the 
Employer effected Contract Works, Public Liability and Design & Construct Professional Indemnity deductibles 
as noted in Clause 1.1 (a) and (c) be considered to be unacceptable to the Contractor, then the Contractor 
must obtain Buy Down cover for these deductibles to a deductible considered by the Contractor as being 
acceptable in respect of the works being undertaken. 
 
e) Where the Contract involves manufacturing and/or fabrication of the Works or parts thereof at premises 
other than at the Contract Site the Contractor shall satisfy the Employer that all materials and equipment for 
incorporation in the Works are adequately insured during manufacture and/or fabrication. In the event of the 
Employer having an insurable interest in such Works during manufacture or fabrication then such interest shall 
be noted by endorsement to the relevant Policies of Insurance. 
 
Such insurance shall name Employer as an additional insured and shall be primary to any insurance 
maintained by the Employer. 
 
f) Public Liability insurances in excess of the Employers Public Liability insurances as stated under clause 
1.1(a). 
 
g) Contractor’s Professional Indemnity Insurance in excess of the Employers Design & Construct 
Professional Indemnity insurances as stated under clause 1.1(c) and if applicable to cover the deductible that 
applies to the Employer effected insurance. 
 
h) Marine Cargo Insurance (If Applicable) 
 
Cover: Imports of cargo, equipment, goods, plant, machinery and materials (“Insured Property”) to the site 
where the Permanent Works will be constructed. 
 
Sum Insured: Not less than the value of the largest single cargo shipment, conveyance or the value in storage, 
whichever is the greater (CIF plus 10%). 
 
Marine / Air Cargo Insurance covering the Insured Property against all risks of physical loss or damage while 
in transit by land, sea or air from country of origin anywhere in the world to the site where the Permanent Works 
will be constructed including loading, or vice versa, from the commencement of the time the insured items are 
loaded prior leaving the warehouse or factory for shipment to the said site. 
 
The insured parties are the Employer, the Contractor and its Subcontractors, and all their personnel involved 
in the execution of any Works on the construction site. 
 
j) Miscellaneous Insurance other insurance as is customary, desirable or necessary to comply with applicable 
Laws in the Country. 
 
 
2.2 The insurances to be provided by the Contractor and his Sub-contractor shall be affected with Insurers and 
on terms approved by the Employer (which approval shall not be unreasonably withheld) and shall be 
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maintained in force for the duration required (including any period of maintenance/defects liability period). The 
Contractor shall within twenty eight (28) days of commencement of the contract produce to the Employer the 
relevant Policy or Policies of Insurance. 
 
2.3 In the event that the Contractor or his Sub-contractor receives any notice of cancellation or restrictive 
modification to the insurance provided to them they shall immediately notify the Employer in writing of such 
cancellation or restriction and shall advise what action the Contractor or his Sub-contractor will take to remedy 
such action. If the Contractor fails to effect and keep in force the insurances referred to then the Employer 
may affect and keep in force any such insurances and pay such premium or premiums as may be necessary 
for that purpose and from time to time deduct the amount paid by the Employer from any monies due or which 
may become due to the Contractor or recover same as a debt from the Contractor. 
 
2.4 Sub-Contractors. 
 
The Contractor shall: 
 
a) ensure that all potential and appointed Sub-contractors are aware of the whole contents of these Insurance 
Clauses, and 
 
b) enforce the compliance by sub-contract agreement between the Contractor and Sub-Contractor and where 
applicable that the Sub Contractor effect similar insurance relating to the insurances required to be effected 
by the Contractor under Clause 2 (Contractor effected insurances). 
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APPENDIX A 
 
CONTRACTORS CLAIMS ADVICE FORM - FOR ACSA INSURED CONTRACTS UNDER THE ANNUAL POLICY 

 
 
Send to: Airports Company South Africa 
 
E-Mail The Following People : 
 
Nokulunga.Masiza@airports.co.za  
Buhle.Mnguni@airports.co.za  
 
* (Please provide name of contracting company, site address, telephone numbers and e-mail address). 
 
RE :ACSA CONTRACTORS : CAR/PL/PI : CLAIM 
 
 
Date of loss: _____________________________________________________________________ 
 
Reported to site agent by: ________________________ Date: _____________________ 
 
Reported to Insurance Broker by: ________________________ Date: _____________________ 
 
Locality of Incident ____________________________________________________________________ 
 
How did the loss occur (cause)? _________________________________________________________ 
 
Details and nature of loss or damage to Contract Works _______________________________________ 
 
Details of other property damaged ________________________________________________________ 
____________________________________________________________________________________ 
 
Names and address of witnesses _________________________________________________________ 
 
 
Estimated cost of repairs (Separate records of all costs must be kept) R_______________________ 
 
Person whom assessor should contact _____________________________________________________ 
 
Telephone/Mobile Numbers of Contact Person_________________________________________ 
 
Email Address of Contact Person_______________________________________________ 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

mailto:Nokulunga.Masiza@airports.co.za
mailto:Buhle.Mnguni@airports.co.za
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INSURANCE CLAUSES FOR AIRSIDE CONSTRUCTION CONTRACTS WHERE THE AWARDED 
CONTRACT VALUE DOES NOT EXCEED R150 MILLION, AND THE CONSTRUCTION PERIOD DOES 
NOT EXCEED 36 MONTHS, AND THE DEFECTS LIABILITY PERIOD DOES NOT EXCEED 24 MONTHS 
 
Each Party shall be responsible for effecting and maintaining the relevant insurances as specified below and 
to the extent relevant to the Contract. 
 
1. Insurance Effected by The Employer (Principle Controlled Insurance (“PCI”)) 
 
1.1 Notwithstanding anything elsewhere contained in this Contract and without limiting the obligations, 
liabilities or responsibilities of the Contractor in anyway whatsoever (including but not limited to any 
requirement for the provision by the Contractor of any other insurances) the Employer shall effect and maintain 
for the duration of the construction and maintenance periods of the Contract – as appropriate in the joint names 
of the Employer, the Contractor and where relevant Sub-Contractors the following insurances which are 
subject to the terms, limits, exceptions, and conditions of the Policy: 
 
a) Contract Works/Contractors Public Liability/ Removal of Lateral Support Liability 
 
 
Section 1 Of the Policy – Contract Works 
 
Contract Works Insurance for the full value of the Works to provide cover against accidental physical loss of 
or damage to the Works, Temporary Works and materials intended for incorporation in the Works all being the 
subject matter of this Contract including to the extent provided for in the policy whilst in transit or temporarily 
stored at any premises and route to or from the Site (other than where this is a continuation of Marine Transit) 
within the territorial limits of the policy. 
 
This insurance may specifically exclude any cost necessary to replace or rectify any of the property insured, 
which is in a defective condition due to defect in design, plan specification, material or workmanship. 
 
This insurance contains the following limitations and warrantees. 
 
Open Trench Limitation 
In respect of loss or damage to open trenches and pipes, conduits or cables laid therein, caused directly or 
indirectly by rain, inundation or flood, Insurers liability shall be limited in respect of the aggregate length of 
open trenches at any one time to 2,500 meters. 
 
Exposed Layer Works (applicable to works involving paving, roadways, bulk earthworks and runways 
and taxiways) 
In respect of loss or damage to Exposed Layer Works relating to paving, roadways, and runways (including 
taxiways) caused directly or indirectly by rain, inundation or flood, Insurers liability shall be limited in respect 
of the aggregate length of Exposed Layer Works at any one time to 2,500 meters. 
 
Section II of the Policy – Contractors Public Liability 
 
Public Liability Insurance which provides indemnity against legal liability in the event of accidental death of 
or injury to persons and/or loss of or damage to property (other than the Works the subject matter of this 
Contract) arising from the execution of the Contract with a limit of indemnity of R100,000,000 in respect of any 
one occurrence or series of occurrences consequent on or attributable to one source or original cause. 
 
Section III of the Policy – Removal of Lateral Support Liability 
 
Removal Of Lateral Support Liability which provides indemnity against legal liability in the event of accidental 
death of or injury to persons and/or loss of or damage to property (other than the Works the subject matter of 
this Contract) arising out of or in connection with shock or vibration or the removal or weakening of or 
interference with support to property in the vicinity of the Contract Site and arising out of or in connection with 
the Insured Contract (but not in respect of tunnelling works) and occurring during the Period of Insurance. 
 
The Limit of Indemnity being limited to R50,000,000 attributable to one source or original cause. 
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b) Contract Works SASRIA – Providing physical loss of or damage to the Works, Temporary Works and 
materials intended for incorporation in the Works as covered by the underlying Contract Works policy as noted 
in (a) above due to perils as covered in terms of the SASRIA Contract Works wording as issued by SASRIA 
SOC. 
 
The Contract Works SASRIA cover excludes consequential or indirect loss or damage of any kind or 
description whatsoever. 
 
The SASRIA Contract Works policy is limited to R500,000,000 (Incl VAT) in the aggregate during the policy 
period of insurance. 
 
The Contract Works SASRIA policy wording can be obtained from the SASRIA website 
http://www.sasria.co.za / which notes the covers and policy exclusions. 
 
c)  Aviation Liability Insurance which provides indemnity against legal liability in the event of accidental 
death of or injury to persons and/or loss of or damage to property (other than the Works the subject matter of 
this Contract) arising from the execution of the Contract with a limit of indemnity of R2,000,000,000 in 
respect of any one occurrence or series of occurrences consequent on or to one source or original cause. 
 
This insurance is in respect of liability relating to aircrafts. 
 
d) Design & Construct Professional Indemnity Insurance which provides indemnity against legal 
liability to pay compensation as a result of any actual or alleged negligent act, error or omission in 
the performance of the Professional Duties of the insured and arising from the execution of this 
project. The limit of indemnity under this insurance shall be *R25,000,000 in the aggregate during the annual 
policy period of insurance that ACSA effect such cover during the policy period from 1 April to 31 
March during each policy period of insurance. 
 
*The limits of indemnity applies to all ACSA contracts as a whole and does not apply specifically to this 
contract. The aggregate limit could be exhausted by claims under other ACSA contracts and there is no 
guarantee that this insurance cover will provide sufficient cover to this specific contract should the 
aggregate limit be exhausted. 
 
The Policy only covers the rectification of the works and excludes all consequential losses. 
 
Professional Duties do not include: 
 
a) Labour and construction work which would normally be the responsibility of the building or engineering 
contractor. 
 
b) Supervision of the construction works usually undertaken by a building or engineering contractor. 
 
1. 2 The Contractor shall familiarise itself fully with the details of such insurance effected by the Employer. 
The Contractor shall comply to all the terms and conditions of the Employer arranged policies and the 
Contractor shall be deemed to be fully aware of all the conditions, limits, limitations, exclusions/exceptions, 
and deductibles that are contained in the Employer arranged policies. Copies of the Employer arranged 
policies are obtainable on request from the Employer and if the Contractor is of the opinion that additional 
insurance is required, such shall be for the Contractors account. 
 
1.3 The Employer shall pay the premium in connection with the insurances effected by the Employer. The 
Employer is entitled to all return premiums, dividends, discounts, or adjustments in connection with the 
insurances effected by the Employer. 
 
1.4 The Contractor shall not include any premium charges for this insurance except to the extent, which he 
may deem necessary in his own interests to effect supplementary insurance to the insurance effected by the 
Employer. The Employer reserves the right to call for full information regarding insurance costs included by 
the Contractor. 
 
In the event that the Contractor purchases any insurances in addition to those indicated above, the premium 
and taxes, duties, etc. shall be borne entirely by the contractor. 

http://www.sasria.co.za/
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1.5 Any further clarification of the scope of cover provided by the Policies arranged by the Employer should be 
obtained from the Employer. 
 
1.6 The Contractor and/or any other party who obtains indemnity under the policies effected under 1.1 shall 
become liable for the deductibles (first amount payable) which are applicable in respect of each and every 
occurrence or series of occurrences attributable to one source or cause giving rise to loss or damage or 
indemnifiable liability. The deductibles applicable to the policies effected under 1.1 are as follows: 
 
a) Contract Works/Contractors Public Liability/ Removal of Lateral Support Liability 
 
Unless stated otherwise in the Policy Extensions the Deductibles shall be as follows which will apply in respect 
of each and every occurrence or series of occurrences arising out of or in connection with any one event giving 
rise to loss or damage: 
 
Section 1 of the Policy – Contract Works 
 
In respect of all loss or damage R150,000 but increased to R250,000 in respect of loss or damage arising out 
of or in connection with testing and commissioning. 
 
Section 2 of the Policy – Contractors Public Liability 
 
R75,000 each and every claim in respect of Property Damage. 
 
Section 3 Of the Policy – Removal Of Lateral Support Liability 
R75,000 each and every claim. 
 
b) Contract Works SASRIA 
In respect of theft as a result of the SASRIA perils insured - R25,000 each and every occurrence. 
 
c) Aviation Liability Insurance  
In respect of each and every loss or damage or injury – R300 000. 
 
d) Design & Construct Professional Indemnity Insurance 
 
a) In respect of contracts under R50 million at award – R5,000,000. 
b) In respect of contracts over R50 million at award – R10,000,000. 
 
1.7 In the event of any occurrence which is likely to give rise to a claim under the insurance arranged by the 
Employer, the Contractor shall: 
 

b) In addition to any statutory requirement or other requirements contained in the Contract immediately 
notify the Employer and the Employer's Insurance Brokers by telephone, mobile phone or email giving 
the circumstances, nature and an estimate of the loss or damage or liability. The Contractor must also 
complete the Claim Advice Form (Appendix “A”). 

 
The following persons/insurers must be advised immediately on the occurrence of a claim on site or even a 
possibility of a claim arising due to an incident occurring on site: 

 
Airports Company South Africa: 
Nokulunga Masiza 
Tel: +27 (0)11 723 1400 
M: +27 (0)79 512 0532 
Nokulunga.Masiza@airports.co.za 
 
Buhle Mnguni 
D: +27 (0)11 723 1400 
M: +27 (0)74 535 9075 
Buhle.Mnguni@airports.co.za 
 

mailto:Nokulunga.Masiza@airports.co.za
mailto:Buhle.Mnguni@airports.co.za
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b) Preserve damage and make it available for inspection by a representative of the Insurers. 
 
c) Wherever possible, photographs of damage should be taken. 
 
d) Inform the police authorities promptly in the event of loss or damage by theft, burglary or any malicious 
persons(s) for the purpose of recovering any property so lost, discovering the guilty person or persons, and 
having him, her or them duly prosecuted. 
 
e) Advise the Insurers of any other insurance(s) which may cover the same loss, damage or injury, or any part 
thereof. 
 
f) Give to the Insurers every assistance to enable the Insurers to settle or resist any claim against the Insured 
or institute any proceedings. 
 
g) On completion the Claims Advice Form, the form must be sent to the Employers Insurance Brokers for 
further action (the original may be emailed to the Employers Insurance Broker). (Please do not remove the 
Claims Advice Form out of this document. Rather photocopy the form and send the copy to the Employers 
Insurance Brokers). 
 
h) The Employer and the employers Insurance brokers / Insurers or their appointed loss adjusters shall have 
the right to make all and any enquiries on the Site of the Works or elsewhere as to the cause and results of 
any such occurrence and the Contractor shall cooperate in carrying out such enquiry's. 
 
i) The Contractor, Project Managers and Consultants must allow free access to Insurers’ assessors for the 
purpose of investigating and assessing the loss or damage. 
 
j) The Contractor must not proceed with the making good any off the loss without the prior authorisation of the 
Insurers. 
 
k) The Contractor must keep separate records of the costs involved in making good any loss or damage and 
these records should be available at all times for inspection by Insurers. Such records should include inter alia 
the entire cost of labour, materials, transport and equipment. 
 
l) Where required by the Employer, negotiate the settlement of claims with the Insurer or their appointed loss 
adjusters through the Employer's Insurance Brokers and shall obtain the Employer's approval of such 
settlement. 
 
m) Once the amount of a claim is agreed by the Insurers and the Contractor, an “Agreement of Loss” form 
must be signed by the Contractor and if required this shall be counter signed by the Employer or the Project 
Managers. 
 
n) The proceeds of such claim will, if required by the Employer, be paid net of any Deductible applicable under 
the policy by the Insurers to the Employer who on receipt thereof will arrange for payment to be made in terms 
of the Conditions of Contract. In the event that it is agreed by the Employer that such claims payment be made 
directly to the Contractor, the Contractor shall arrange for the Employer to endorse the “Agreement of Loss” 
to this effect. 
 
 
3. Insurance Effected by the Contractor. 

 
In addition to Clause 1.1 in respect of the insurances effected by the Employer the following Insurances to be 
affected by the Contractor: 
 
2.1 Without limiting the Contractor’s obligations, responsibilities and liabilities, the Contractor and Sub-
contractor shall maintain at the Contractor's and Subcontractor’s expense and where applicable provide as a 
minimum the following insurances: 
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a) Insurance of Construction Plant and Equipment (including tools offices and other temporary structures 
and contents) and other things (except those intended for incorporation into the Works) brought onto the site 
for a sum sufficient to provide for their replacement.  
 
The Employer shall be named as additional insured and a waiver of subrogation shall be provided to the 
Employer. 
 
b) Contractor’s Common Law Liability/ Worker’s Compensation Insurance the Contractor shall take out 
and maintain employer's liability insurance with a limit of indemnity of not less than R20,000,000 and/or 
workmen's compensation insurance covering personal injury to or death of the employees of the Contractor 
engaged in connection with the Works to the minimum value required by applicable law. 
 
The Contractor shall procure that its Subcontractors take out and maintain similar insurance in respect of its 
Subcontractor’s personnel performing the Works. 
 
In the event that a claim is made against the Employer in connection with such insurance, the Contractor shall 
indemnify and hold harmless the Employer against any such claim. The Employer shall be named as additional 
insured and a waiver of subrogation shall be provided to the Employer. 
 
c) Motor Vehicle Liability Insurance comprising (as a minimum) "Balance of Third Party" Risks including 
Passenger Liability indemnity with a limit of indemnity of not less than R5 000 000 for all owned, non-owned, 
leased and hired vehicles. 
 
d) Insurance For Buy-Down Cover Of Employer’s Deductibles Should the Contractor believe that the 
Employer effected Contract Works, Public Liability and Design & Construct Professional Indemnity deductibles 
as noted in Clause 1.1 (a) and (c) be considered to be unacceptable to the Contractor, then the Contractor 
must obtain Buy Down cover for these deductibles to a deductible considered by the Contractor as being 
acceptable in respect of the works being undertaken. 
 
e) Where the Contract involves manufacturing and/or fabrication of the Works or parts thereof at premises 
other than at the Contract Site the Contractor shall satisfy the Employer that all materials and equipment for 
incorporation in the Works are adequately insured during manufacture and/or fabrication. In the event of the 
Employer having an insurable interest in such Works during manufacture or fabrication then such interest shall 
be noted by endorsement to the relevant Policies of Insurance. 
 
Such insurance shall name Employer as an additional insured and shall be primary to any insurance 
maintained by the Employer. 
 
f) Public Liability insurances in excess of the Employers Public Liability insurances as stated under clause 
1.1(a). 
 
g) Contractor’s Professional Indemnity Insurance in excess of the Employers Design & Construct 
Professional Indemnity insurances as stated under clause 1.1(c) and if applicable to cover the deductible that 
applies to the Employer effected insurance. 
 
h) Marine Cargo Insurance (If Applicable) 
 
Cover: Imports of cargo, equipment, goods, plant, machinery and materials (“Insured Property”) to the site 
where the Permanent Works will be constructed. 
 
Sum Insured: Not less than the value of the largest single cargo shipment, conveyance or the value in storage, 
whichever is the greater (CIF plus 10%). 
 
Marine / Air Cargo Insurance covering the Insured Property against all risks of physical loss or damage while 
in transit by land, sea or air from country of origin anywhere in the world to the site where the Permanent Works 
will be constructed including loading, or vice versa, from the commencement of the time the insured items are 
loaded prior leaving the warehouse or factory for shipment to the said site. 
 
The insured parties are the Employer, the Contractor and its Subcontractors, and all their personnel involved 
in the execution of any Works on the construction site. 
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j) Miscellaneous Insurance other insurance as is customary, desirable or necessary to comply with applicable 
Laws in the Country. 
 
 
2.2 The insurances to be provided by the Contractor and his Sub-contractor shall be affected with Insurers and 
on terms approved by the Employer (which approval shall not be unreasonably withheld) and shall be 
maintained in force for the duration required (including any period of maintenance/defects liability period). The 
Contractor shall within twenty eight (28) days of commencement of the contract produce to the Employer the 
relevant Policy or Policies of Insurance. 
 
2.3 In the event that the Contractor or his Sub-contractor receives any notice of cancellation or restrictive 
modification to the insurance provided to them they shall immediately notify the Employer in writing of such 
cancellation or restriction and shall advise what action the Contractor or his Sub-contractor will take to remedy 
such action. If the Contractor fails to effect and keep in force the insurances referred to then the Employer 
may affect and keep in force any such insurances and pay such premium or premiums as may be necessary 
for that purpose and from time to time deduct the amount paid by the Employer from any monies due or which 
may become due to the Contractor or recover same as a debt from the Contractor. 
 
2.4 Sub-Contractors. 
 
The Contractor shall: 
 
a) ensure that all potential and appointed Sub-contractors are aware of the whole contents of these Insurance 
Clauses, and 
 
b) enforce the compliance by sub-contract agreement between the Contractor and Sub-Contractor and where 
applicable that the Sub Contractor effect similar insurance relating to the insurances required to be effected 
by the Contractor under Clause 2 (Contractor effected insurances). 
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APPENDIX A 
 
CONTRACTORS CLAIMS ADVICE FORM - FOR ACSA INSURED CONTRACTS UNDER THE ANNUAL POLICY 

 
 
Send to: Airports Company South Africa 
 
E-Mail The Following People: 
 
Nokulunga.Masiza@airports.co.za  
Buhle.Mnguni@airports.co.za  
 
* (Please provide name of contracting company, site address, telephone numbers and e-mail address). 
 
RE: ACSA CONTRACTORS : CAR/PL/PI : CLAIM 
 
 
Date of loss: _____________________________________________________________________ 
 
Reported to site agent by: ________________________ Date: _____________________ 
 
Reported to Insurance Broker by: ________________________ Date: _____________________ 
 
Locality of Incident ____________________________________________________________________ 
 
How did the loss occur (cause)? _________________________________________________________ 
 
Details and nature of loss or damage to Contract Works _______________________________________ 
 
Details of other property damaged ________________________________________________________ 
____________________________________________________________________________________ 
 
Names and address of witnesses _________________________________________________________ 
 
 
Estimated cost of repairs (Separate records of all costs must be kept) R_______________________ 
 
Person whom assessor should contact _____________________________________________________ 
 
Telephone/Mobile Numbers of Contact Person_________________________________________ 
 
Email Address of Contact Person_______________________________________________ 
 

 

mailto:Nokulunga.Masiza@airports.co.za
mailto:Buhle.Mnguni@airports.co.za
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Part C2: Pricing Data 

 

 
 

C2.1  Pricing Instructions 

C2.2  Pricing Data 
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Part C2:  Pricing Data 

C2.1:  Pricing Instructions 

 

1. The appointment of the company, comprising the successful professional team, will be in accordance with the 

NEC3 Professional Services Contract, April 2013, as amended by ACSA’s specific requirements at an operational 

airport. 

 

The key professionals that are required on this project are as follows: 

 

1. Principal Civil Engineer Overall responsibility of the design and implementation of the project. 

Primary liaison with the Client (to be present at all Progress Meetings) 

Guidance of the design, Municipal submissions, Design Report Submission, 

Project professional Signoff’s. 

2. Civil Technician Responsible for civil site components of the project, Monitoring and 

Management and overall support to principal engineer. 

 

2. The offered professional proposals shall be based on the estimated construction value, and the ECSA 

professional service shall be  presented in percentages as provided in the pricing schedule.  

3. No admin fee shall be payable on sub-consultant remuneration. 

4. The total amount of carried to the form of offer shall be fixed throughout the project even in the involvement of the 

contractor on stage 5. 

5. The objective of the Employer is to develop project lifecycle capability for his trainee engineers.  As such, this 

project is identified to offer training and development for two Candidates (a Project Manager and Civil Engineer 

Trainee) to partake and be trained by the Consultant throughout this project.  The Consultants should allow 

sufficient hours of involving, training, guiding, and checking the ACSA two Candidates work for the duration of the 

project. 

 

NB:  Tenderers must only price in accordance with the pricing schedule below.  This will enable ACSA to compare 

priced offers.  Failure to submit a priced offer using the prescribed schedule will make the bid liable for 

disqualification. 

 

Project Budget 

For the purposes of estimation, in line with the Guideline for services and processes for estimating fees for persons 

registered in terms of the Engineering Profession Act, published by the Engineering Council of South Africa (2015); the 

work to be done under this contact can be classified as: 

 

• Order of Magnitude Project Estimate: R 14 000 000.00 
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Permits for Access to the Airport restricted areas 

Please note that before working at the Chief Dawid Stuurman International Airport, all personnel (all members of the 

professional team) will be required to be in possession of an ACSA permit. 

 

The Consultant shall not be compensated for costs relating to ACSA required permits, nor for labour / time spent in 

obtaining it.  An allowance must be made in the schedule of rates for costs in this regard.  

 

Proof of having attended the airside induction training course is required for all personal permit applications. Fees are 

levied for these courses.  Fees are further levied for all permit renewals and refresher courses – where applicable. 

 

The Consultant must ensure that he/she is, at all times, familiar with ACSA’s safety and security requirements relating to 

permits in order for no work to be delayed as a result thereof.  This will include the permit application process and the 

SAPS background checks.  

 

Note that (within reason) the Consultants will have no claim against ACSA in the event that a permit request is refused. 

 

Further details are obtainable from the Chief Dawid Stuurman International Airport Permit Office. 
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Below are the Permit Prices for personnel.  All personnel on the project that will need to access site, which is on airside, 

shall have a permit.  Permit prices to be included in the Bid Rates.  No Disbursements or Provisional Sum shall be used to 

cover the cost of permits. 

 

NEW PERMIT PRICE   

Permit Type Duration Price  

(VAT incl. at 15%) 

PERSONAL PERMITS   

Personal Visitors permits 1 day  R 36.17 

Personal temporary permits 2-5 days R 50,37 

Personal Permanent permits 6days-2yrs R 242,54 

SAPS fingerprint and background check 2 years R 48.00 

VEHICLE PERMITS   

Vehicle temporary permits 1 day R 43,61 

Vehicle temporary permits 2 days R 81,90 

Vehicle temporary permits 3 days R 120,21 

Vehicle temporary permits 1-3 months R 303,17 

Vehicle temporary permits 4-6 months  R 598,90 

Vehicle temporary permits 6 – 12 months R 1 213,75 

PERSONAL PERMIT PENALTIES   

1st Lost Personal Permit  R 404,24 

2nd Lost Personal Permit  R 585,06 

3RD Loss Personal Permit No re-issue 0 

1st damaged Personal Permit  R 145,52 

CELL PHONE PERMITS    

Cell phone permits  R 61,17 

1st Lost Cell phone permit  R 145,52 

2nd Lost Cell phone permit  R 287,21 

Lost Permit 3rd Time No re-issue  

COURSE   

AVOP Corse  R 378,97 

Avop refresher (after 2 years)  R 265,28 

Airside induction  R 378,97 

Airside induction refresher  R 265,28 
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C2.2:  Pricing Schedule 

 

PROVISION OF AIRSIDE SERVICE ROAD REFURBISHMENT DESIGN AND CONSTRUCTION MONITORING AT 
CHIEF DAWID STUURMAN INTERNATIONAL AIRPORT FOR A PERIOD OF 24 MONTHS. 

Project Estimated construction value R 14 000 000.00 excl. VAT 

Table A1: Normal Professional Fees  

 

 Professional Offered Fees 

 SERVICES ACCORDING TO PROJECT STAGES  % Of basic fee for 

each stage 

OFFERED FEE (R) 

1. Stage 1:  Inception 5%  

2. Stage 2:  Concept and Viability 25%  

3. Stage 3:  Detailed Design 25%  

4. Stage 4:  Documentation and Procurement 15%  

5. Stage 5:  Contract administration and Inspection  25%  

6. Stage 6:  Close-Out  5%  

 

Table B1: Additional Services 

 Additional Professional Services Unit Amount (R) 

1. Environmental Impact Assessment L/Sum  

2. Topographical Survey L/Sum  

3. Geotechnical Assessment L/Sum  

4. Construction Health and Safety monthly audits -OHS 
Agent (Professional registered with SACPCMP) 

L/Sum  

5. Permits to ACSA’s premises and restricted areas L/Sum  

Total Offered Additional Professional Services for this Project (Excluding VAT) to 

be carried forward to Table C1 

 

 

Table C1: Summary 

Total - Table A1: Normal Professional Fees  

Total - Table B1: Additional Services  

Bidders total Fees (Excl VAT)  

 

Sub-Total  

Add 15% VAT  

Total (Including VAT) Carried to Form of Offer  
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DISBURSMENT SCHEDULE 
 
(a) Only project related costs listed below and presented to ACSA will be compensated by ACSA. 

 
(b) Any disbursement costs related to travelling to and from the airport or accommodation for the purpose of the project(s) 

is deemed to be inclusive in the agreed fee structure, unless otherwise agreed in writing by both parties.  Disbursement 
costs not mentioned below (including under note (e)) may be brought to the attention of the ACSA project 
representative for approval and agreement on the recoverable amount, prior to incurring such cost. 
 

(c) The project site is located in Port Elizabeth (Eastern Cape), while the ACSA Two Trainees are based in Port Elizabeth. 
 
(d) All rates are exclusive of VAT 

 
(e) Health and Safety Agent will be recovered through Disbursements or through ACSA direct contract. 

 
(f) No mark-up on any disbursement cost will be paid. 

 
(g) No payment for disbursement will be made for the following: 

- Travelling and accommodation 
- Typing of correspondence, payment certificates, variation orders, progress reports or financial reports 
- Telephone calls 
- Cellular calls 
- Computer costs 
- Telefaxes (outgoing or incoming) 
- Email (sent or received) 

 
Above expenses by the Tenderer are deemed to be inclusive in their professional fees. 

 
 
Notes: 
 

• Project teams should make allowance for all communication and material commensurate with a project of this nature 

and value.  This will include, but not limited to, printing of concept / prelim drawings, detailed design drawings and 

user drawings for approval and 3D drawings. / representations… etc. 

• Note that the final utilised Disbursements will be subject to prior approval by ACSA.  

• With reference to clause 24.2 of NEC3 PSC, Procurement of any sub-consultant or specialist services shall be on a 

3-quote system, in line with National Treasury regulations, and shall be submitted for ACSA approval before services 

are rendered.  The amounts paid and BBBEE level shall be tracked and reported to ACSA for the duration of the 

contract.  Documentation shall include the BBBEE Certificate and valid Tax Clearance Certificate.  Failure to follow 

this process may result in the services not being approved for payment. 
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Part C3: Scope of Work (Works Information) 
 

 
 

C3.1  Description of Works (Works Information) 
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Part C3:  Scope of Works 

C3.1:  Description of the Works 

Executive overview  

Chief Dawid Stuurman International Airport (CDSIA) has an airside service road which caters as an access 
route to various airside service stations and activities. The service road aids access for perimeter fence 
inspections, electrical substations inspections and maintenance, and airside systems.    

The service road is approximately 10.5km in length and 5m in width; the service road is 80% paved with 

recycled asphalt from previous runway rehabilitations. the service road consists of a 20% which is in situ 

gravel that has never been paved this portion is approximately 2.5km. The paved portion is currently aged 

and experiencing defects where potholes have formed, base layer failures and wearing coarse damaged or 

deformed.  

The current road lacks surface drainage which withholds water and forms muddy terrain which affects security 
inspections and other operations.  

 

Summary:  

 

The scope involves procurement of professional services of a qualified service provider for the service road 
refurbishment, drainage design, surfaces designs and upgrading of gravel pavement of the airside service 
road required at Chief Dawin Stuurman International Airport.   

  

The Bidder shall adhere and abide to all relevant processes, procedures, bi-laws, standards, quality 
assurance, Health and safety recommendations, environmental recommendations while producing the product 
as per the client brief. The Bidder shall fully apprise himself of the prevailing conditions at the proposed site, 
climatic conditions including monsoon pattern, soil conditions, local conditions and site-specific parameters 
and shall include for all such conditions and contingent measures in the bid, including those which may not 
have been specifically brought out in the specifications. 

Chief Dawid Stuurman International Airport is looking to procure engineering professional services from a 
capable and qualified professional service provider for the provision of service road refurbishment design, 
drainage solutions, provision of construction tendering documentation, Administration, construction 
monitoring, conduct asphalt tests.  

 

Scope of Works: 
 
The scope of the professional services for this project should cover the following but not limited to deliverables:  
 
 

Pavement Assessment and Investigation  
 

• Conduct current condition assessment of the road  

• Formulate a report which outlines a recommended refurb strategy  

• Identify all existing underground services (e.g. electrical services) In relation to Electrical 

works the contractor shall make every effort to identify all existing underground services. This is 

specifically required when work is carried out within the service road  

  

Design and Rehabilitation   
 

• Develop a suitable design and take note of traffic load  

• Check which rehabilitation method will be appropriate   

• Outline asphalt layer thickness and required material  

• Ensure that the design is in line with the airport's codes and standards   
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Surface Repairs  
 

• Failed pavement sections to be removed  

• Prepare existing surface through cleaning  

• Check for any cracks and potholes on the existing surface   

• Make repairs to damaged surfaces by means of sealing, milling, overlaying or any other 

means necessary  

  

Asphalt Works  
 

• Supply and lay the required and specificized asphalt thickness and it should be per the 

required standard  

• Make sure every joint is properly sealed   

• Ensure proper compaction is done  

   

Drainage System  
 

• Check if there is any existing draining system in place  

• Design and implement drainage solutions to prevent water accumulation   

• Ensure a proper road camber and run off   

  

Road markings  
 

• Install edge demarcation and safety markings  

• Ensure all safety markings are visible during the day and night  

  

Construction monitoring  

• The consultant will manage, administer, and monitor the construction contracts and processes including 
preparation and coordination of procedures and documentation to facilitate practical completion of the 
works. The consultant shall provide level # supervision for stage 5.  

  

Health, Safety Compliance  
 

• All works must comply with airport safety regulation  

• Work will have to be undertaken in phases taking into consideration current traffic pattern 

given that the road aids access for perimeter fence inspections, electrical substations inspections 

and maintenance, and airside systems.  

• The contractor is required to familiarize themselves with the contents of the document titled 

“ACSA Volume 5” stipulating the requirements and conditions of working on the airside.  

• The service road throughout is estimated to be refurbished at different degrees as the 

defects recorded are not all throughout the road. There will be areas requiring attention to base 

layers while some shall not necessarily require base layers for refurbishment.  
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The service provide shall adhere and abide to all relevant processes, procedures, bi-laws, standards, quality 

assurance, Health and safety recommendations, environmental recommendations while producing the 

product as per the client brief. The Bidder shall fully apprise himself of the prevailing conditions at the 

proposed site, climatic conditions including monsoon pattern, soil conditions, local conditions and site-

specific parameters and shall include for all such conditions and contingent measures in the bid, including 

those which may not have been specifically brought out in the specifications. 

 

This scope of works covers all six (6) stages as outlined in ECSA’s “Guideline Scope of Services and Tariff of 

Fees for persons registered in terms of the engineering profession (Act No.46 of 2000) which includes 

inception, preliminary design, detailed design, documentation and procurement, contract administration and 

inspection and close-out. This section covers professional service’s requirements for this project. Description 

of various items of work and deliverables under this scope and nature of work in detail are given hereinafter. 

The complete work under this scope is referred to as Civil Works. 

 

The project stages are:  

• Stage 1:  Inception   

• Stage 2:  Preliminary Design 

• Stage 3:  Detailed Design 

• Stage 4:  Procurement 

• Stage 5:  Contact administration and Construction Inspection 

• Stage 6:  Close-Out 

 

4.1.1 Inception 

• The consultant to discussed design options/details with the client representative.  

• The consultant to conduct Environmental Impact Assessment and present Environmental 

Management Plan to relevant stakeholders to obtain Environmental Authorization. 

• The consultant to take into consideration all local municipal bi-laws requirements and submissions 

during the planning and design proposal. 

  

4.1.2 Preliminary Design Report (PDR) 

The consultant shall draft PDR in accordance with ECSA’s Scope of services and tariff of fees clause 3.2.2 – 

Stage 2, PDR to be forwarded to the Client Engineer within 30 calendar days of contract offer for approval. 

The PDR shall include the following:  

• A Clear description of required facilities as defined by the Client. 

• A summary of the Site Clearance information. 

• Locality of project including a small-scale map showing locality in town. 

• Photos of typical or specific site characteristics – topography, access roads, vegetation, wetlands 

etc.  

• Design criteria clearly referenced to existing standards and local municipal bi-laws. Deviations from 

standards shall be clearly indicated and motivated. 

• Recommendations and motivation for further investigations, surveys, and servitudes.  

• Cost estimate and comparison of the various design options.  

• Life cycle cost where needed to motivate between options and select final design configuration. 
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• Proposed project programme. 

• Proposed form of contract for construction works i.e., NEC3. 

 

4.1.3 Detailed Design Report (DDR) 

The consultant shall draft DDR in accordance with ECSA’s Scope of services and tariff of fees clause 3.2.3 – 

Stage 3, DDR to be forwarded to the Client Engineer within 14 calendar days of PDR approval for final 

design approval. The DDR shall include the following:  

• Final project programme. 

• Detailed design  

• Provide tender drawings including technical details and specifications. 

• Prepare detailed estimates for construction costs.  

• Submit the necessary design documentation to local and other authorities for approval. 

• Provide safety specifications to be addressed by the contractor. 

 

4.1.4 Documentation 

The consultant must prepare procurement and construction documentation, confirm, and implement the 

procurement strategies and procedures for effective and timeous procurement of necessary resources for 

execution of the project. The following items shall be prepared by the consultant. 

• Prepare specifications and preambles for the works. 

• Prepare Bill of Quantities (BOQ) for construction tender. 

• Check cost estimates and adjust designs and documents, if necessary, to remain within budget. 

• Formulate the procurement strategy for contractors or assist the Client’s buyer with procurement 

documentations where needed. 

• Review designs, drawings, and schedule for compliance with approved budget. 

• Liaise, co-operate and provide necessary information to the client and relevant stakeholders as and 

when required. 

• Assist the client to evaluate tenders and prepare contract documentation for signature when 

required. 

 

4.1.5 Contract Administration and Inspection 

The consultant will manage, administer, and monitor the construction contracts and processes including 

preparation and coordination of procedures and documentation to facilitate practical completion of the works. 

The consultant shall provide level II supervision for stage 5.  The following activities shall be fulfilled by 

the consultant: 

• Attend site handover. 

• Issue construction documentation in accordance with the documentation schedule including, in the 

case of structural engineering, reinforcing bending schedules and detailing, and specifications of 

connections and structural steel sections. 

• Carry out contract administration procedures in terms of the contract. 

• Prepare schedules of predicted cash flow. 

• Prepare pro-active estimates of proposed variations for client decision-making. 

• Attend regular site, technical and progress meetings. 

• Inspect the works for conformity to contract documentation as described under Clause 5.1.4. 

• Review the outputs of quality assurance procedures and advise the contractor and client on 

adequacy and need for additional controls, inspections, and testing. 



 

 
 56 PART C3:  SCOPE OF WORKS 

 

Confidential 

Confidential  

 

• Adjudicate and resolve financial claims by contractors. 

• Assist in the resolution of contractual claims by the contractor. 

• Establish and maintain a financial control system. 

• Clarify details and descriptions during construction as required. 

• Prepare valuations for payment certificates. 

• Witness and review of all tests and mock-ups carried out on site. 

• Check and approve contractor’s drawings and method statements for compliance with contract 

documents. 

• Update and issue drawings register. 

• Issue contract instructions as and when required. 

• Review and comment on operation and maintenance manuals, guarantee certificates and 

warranties. 

• Inspect the works and issue practical completion and defects lists. 

• Arranging for the delivery of all test certificates, including any Certificates of Compliance, statutory 

and other approvals, and record drawings and operating manuals. 

 

4.1.6 Close-out and Handover  

The consultant shall Fulfil and complete the project close-out, including necessary documentation to facilitate 

effective completion, handover, and operation of the project. The following activities shall be fulfilled by the 

consultant: 

• Inspect and verify the rectification of defects. 

• Receive, comment, and approve relevant payment valuations and completion certificates. 

• Prepare and/or procure operations and maintenance manuals, guarantees and warranties. 

• Prepare and/or procure as-built drawings and documentation. 

• Conclude the final accounts where relevant. 

 

4.2 Codes and Standards 

All works under this specification, unless specified otherwise, shall conform to the latest revision and/or 

replacement of the following or any other South African Standard Specifications and Codes of Practice.  In 

case of any aspect of work is not covered specifically by South African Standard Specification any other 

standard practise as may be specified by the Engineer shall be followed. 

• ICAO Volume 1 for Aerodrome Design and Operations latest edition. 

• National Environmental Management Act (NEMA) 

• Occupational Health and Safety (OHS) 

• National Buildings Regulations 

• And all relevant roads standards and guidelines. 

 

CONSTRAINTS ON THE IMPLEMENTATION OF THE PROJECT  

This project will be implemented in a live, operational environment on the landside precinct of the airport.  

Work done on or near an active airport is subject to several special requirements and conditions to ensure 

the safe operation of the airport at all times.  Various limitations and requirements are to be taken 

cognisance of during the preparation of the tender and construction programme. 
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Working on the Employer’s property 

Work done on or near an active airport is subject to several special requirements and conditions to ensure 

the safe operation of the airport at all times.  Various limitations and requirements are to be taken 

cognisance of during the preparation of the tender and construction programme. 

This work will be on the Landside area of the airport and the normal operations must be able to continue for 

the duration of the contract.   

The Consultant shall keep records of his people working on the Employer’s property, including those of his 

Sub-consultants, and the Employer’s Agent shall have access to these records at any time.   

Occupational Health and Safety 

ACSA is committed to adhering to the highest level of health and safety.   

The Consultant shall at all times comply with the health and safety requirements prescribed by law as they 

may apply to the services. 

The Consultant shall comply with the Health and Safety requirements contained in Part C4. 

Project Budget 

For the purposes of estimation, in line with the Guideline for services and processes for estimating fees for 

persons registered in terms of the Engineering Profession Act, published by the Engineering Council of 

South Africa (2015); the work to be done under this contract can be classified as: 

• Order of Magnitude Project Estimate: R 14 000 000.00 

 

Drawing Requirements 

All drawings shall bear accepted contract references using a project title block which is accepted by the 

Employer.  Detailed revision blocks and drawing numbers are suffixed accordingly. 

All drawings, particularly layout drawings, submitted for acceptance shall be to a scale acceptable to the 

Employer.  All drawings are to be made to scale and fully detailed and dimensioned.  All dimensions marked 

on the drawings are to be considered correct, although measurements by scale may differ therefrom.  The 

material from which each part is to be made shall be indicated. 

The drawings include tolerances for manufacture and installation.  The tolerances are suitable and of 

sufficient accuracy to provide safe and trouble-free construction and operation over the life of the 

component.  

All copies of drawings submitted to the Employer are to be provided in the form of 4 prints on white paper 

with black lines.  The drawing size is A3 unless the use of another size is unavoidable.  All native electronic 

format documents are also provided. 

All drawings shall be dimensioned in metric units unless the use of another unit is required and/or 

recommended, e.g. imperial sizes for flange holes, studs, etc.  Where applicable, drawings shall show a 

graphic scale key plan and north arrow.  Dates on drawings shall be reflected in the following format: 

dd/mm/ccyy. Revisions shall be designated R0, R1, R2, R3, etc., commencing with the first issue. All 

revisions shall be clearly described in the revision column bearing the revision number. 

  

CONSTRAINTS ON HOW THE CONSULTANTS PROVIDES THE SERVICES 

Management meetings 
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To be able to manage the contract, the Employer and Consultant team will have various meetings, to 

proactively and jointly manage and minimise adverse risks to the project.  The attendees shall have the 

necessary delegated authority to make decisions in respect of matters discussed at such meetings.  

Frequency and nature of meetings to be agreed.  These shall include: 

• Risk Register and Compensation Event meetings, at a frequency not more than two weeks 

• Overall contract progress and feedback, at a frequency of between 2 weeks and not less than 1 

month 

 

Meetings of a specialist nature may be convened as specified elsewhere in this Scope or if not so specified 

by persons and at times and locations to suit the Parties, the nature and the progress of the services.  

Records of these meetings shall be submitted to the Employer’s Agent by the person convening the meeting 

within five days of the meeting.   

 

All meetings shall be recorded using minutes or a register prepared and circulated by the person who 

convened the meeting.   Such minutes or register shall not be used for the purpose of confirming actions or 

instructions under the contract as these shall be done separately by the person identified in the conditions of 

contract to carry out such actions or instructions.   

 

Consultant’s key persons 

The Consultant team is required to nominate a senior/principal engineer who will have overall responsibility 

for this project and other senior personnel responsible for the execution of the project.  No change may be 

made without prior consultation with and approval by the Employer. 

The Consultant team is required to submit an organogram showing the key persons and their lines of 

authority / communication. 

 

Work Plan 

The project shall be done firstly in accordance with the Employer’s objective as per his appointed NECs 

Works Information Briefing with detail tasks and deliverables for each of the project stages, i.e. Scoping and 

Brief Stage, Preliminary Design Stage, Detail Design and Bid Stage, Working Drawing Stage and 

Construction Stage. 

 

ISO Quality management System 

All projects shall be managed in accordance with strict ISO 9001 quality system ensuring quality in design, 

administration, reports and site administration. Consultants must be accredited with ISO9001 compliance, 

and each project shall be administrated with respect to quality and technical compliance, in accordance with 

these strict international Quality Procedures. 

 

Programme and Client feedback 

A detailed programme for each project needs to be submitted within 14 days of appointment and updated 

regularly/monthly. 
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Detailed consultation with the designated ACSA representative and on-going feedback and reporting during 

feasibility preliminary design, detailed design and construction stages will be essential in delivering optimal 

and acceptable solutions which are in line with ACSA specifications and budget allocations.  A monthly 

progress and cost report shall be done from detail design stage onwards till construction ends. 

Understanding the Works 

The Employer is not responsible for the failure of the Consultant to understand the precise nature of his 

undertaking under this contract or for any erroneous interpretation concerning the conditions affecting his 

performance, it being recognized that the Employer provided the Consultant sufficient opportunity to ask the 

Employer for clarification of the terms and conditions of this contract prior to submission of his tender to 

provide the services. 

 

Compliance with Laws 

The Consultant keeps himself fully informed of and complies with all laws which apply to the Works and/or 

Services and/or to Providing the Works and/or Services (including laws which apply to persons employed to 

provide the Services and/or Works). “Laws” includes all national and provincial legislation, statutes 

ordinances and other laws and regulations and by-laws, orders and decrees of government or other legally 

constituted public authority and the common law. 

 

Compliance with Codes & Standards 

The Services comply with the codes and standards stated in the Scope. To the extent not stated, the 

Services comply with internationally recognised codes and standards which are accepted by the Employer.  

In case of conflict between national, international codes, standards or guidelines and/or the requirements 

specified in this Scope, and unless otherwise instructed by the Employer, the more onerous one takes 

precedence; provided always that the Services comply as a minimum and in any event, with applicable law 

and mandatory South African national codes, standards and guidelines. 

Cooperating with and obtaining acceptance of Others 

Whenever work being done by Others on the project is dependent on or adjacent or related to the Services, 

the interface and sequence of such works and the Services should be such that the least interference 

possible will result to the Consultant and to Others and such sequence is determined by the Employer.  

Cooperation is required between the Consultant and Others to ensure the completion of the Services and 

other project works within the programme for the project as a whole.   

As may be required from time to time or as per statutory requirements, the Consultant will liaise with and 

obtain acceptance from statutory authorities and avail themselves for any inspections that would be required. 

At the earliest possible date, detailed programmes prepared for all other project works having interfaces with 

the Services are discussed by the Employer with the Consultant in order that the phasing, duration, use of 

working areas, attendance work etc. can be drawn into overall programmes for the project works. 

 

Things provided by the Employer 

The Employer will issue to the Consultant available information that will assist in the carrying out of the 

services.  This information may include Base plans to indicate existing services, Traffic Impact Assessments 

and other available information.   
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The providing of this information does not relieve the Consultant of their professional responsibility to verify 

information that will be used as a basis for their designs. 

 

Interpretation and terminology 

The following abbreviations are used in this Scope: 
 
 

 
 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Abbreviation Meaning given to the abbreviation 

CDSIA Chief Dawid Stuurman International Airport 

ICAO International Civil Aviation Organisation 

ECSA 
 

Engineering Council of South Africa 

SANS 
 

South African National Standards 

OSH Act 
 

Occupation Health and Safety Act 85 of 1993 

BOQ 
 

Bill of Quantities 

GCC 
 

General Conditions of Contract for construction works 

NEC 
 

New Engineering Contract 

RCC 
 

Reinforced Cement Concrete 

PDR 
 

Preliminary Design Report 

DDR 
 

Detailed Design Report 

NEMA 
 

National Environmental Management Act 
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Part C4:  Site Information  

C4.1:  Site Information 
  

DESCRIPTION OF THE SITE AND ITS SURROUNDINGS 

This project seeks to address the current conditions of the airside service road at Chief Dawid Stuurman 

International Airport. The service roads at Chief Dawid Stuurman International Airport are a critical 

infrastructure that is used for patrol, maintenance, and operational access along the airside and perimeter 

areas of the airport. They ensure movement of security personnel, maintenance, and emergency services so 

therefore this refurbishment of the structure is of importance to restore structural integrity and it conforms to 

the standards.  

 

The existing airside service road proposed for refurbishment is as below layout with start point coordinates 

33°58'59.02"S 25°36'52.31"E and end point coordinates 33°59'09.44"S 25°36'33.66"E. 

 

 

Figure 1: layout of the existing airside service road (Yellow). 
 
 

Existing buildings, structures, plant and machinery on the Site 
 
The Chief Dawid Stuurman International Airport is a live operational airport and there are various existing building and 

infrastructure that are close to and around the area where work shall be done.  It is important that the design takes these 

into account. 

 

The buildings are located within a high traffic movement area, and also adjacent to the airside precinct, an area which is 

governed with restricted access, as per ICAO and the NKP Act, and every caution needs to be considered when doing any 

work site inspections and / or investigations on site. The existing buildings and structures on site (adjacent to airside) 

include: 
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• Hangers, admin building and aircrafts 

• Runway 08  

• The Fire Station and the Airfield Rescue and Fire Fighting vehicles  

• Fly schools and General Aviation. 

Hidden Services 

There are several services buried in and around the sites where the Works will take place, and precaution should be taken 

while carrying out the works.  These services provide critical essential services to the Airside operations and should not 

be disturbed. 

Known services include: 

• Buildings in the area 

• Electrical cables 

• Storm water pipes 

• Sewerage pipes 

• Potable water main 

• Fibre optic cables 

• Communication cables 

• Airfield Ground Lighting  

• The Fuel hydrant system 
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C4.2:  ACSA Special Requirements at an Operational Airport 

 

SPECIAL REQUIREMENTS AT AN OPERATIONAL AIRPORT 
 
Work done on or near an active airport is subject to several special requirements and conditions to ensure the safe 
operation of the airport at all times. 
 
The work under this contract is to be carried out under operational conditions.  Various limitations and requirements are to 
be taken cognizance of during the preparation of the tender and the construction programme. These limitations will not 
entitle the contractor to claim for extension of time. 
 
1. Airports Manager 
 
The Airports Manager is at all times responsible for the effective and safe operation of the airport. The Airports Manager 
or his designated representative will represent the Employer at the airport, and he has full authority to act on behalf of the 
Employer, as set out in the contract documents.  
 
The Airport manager will issue the necessary application forms to those who apply to the airport management for an airside 
vehicle permit and/or an Airport Security Permit and will decide, on receipt of the completed forms, whether or not to issue 
permits. 
 
The Airport Management may at any time withdraw or suspend an Airside vehicle Permit or any Airside Security Permit. 
 
 
2. Airport Security and Safety  
 
All personnel of the Engineer or Contractor will have to undergo a Security and Safety Awareness Programme before the 
start of the contract. 
  
The Engineer/Contractor shall ensure that airport security is at all times complied with by his own personnel, all 
subcontractors and their personnel as well as all suppliers.  
 
Access to the security area for personnel, vehicles and construction plant can only be obtained with permission from the 
Employer. Permits may be required for personnel and vehicles frequently moving through the security check points and 
shall at all times be visibly displayed while a person or vehicle is within the security area.  Identity Documents must be 
available and presented on request.   
 
Permits are only valid for a specific area inside the security area and the responsibility rests with the Contractor to control 
the movement of personnel, plant and vehicles to ensure their compliance with this requirement.  A Prime Cost Sum has 
been provided for the cost of any permits required. 
 
The Contractor will be required to provide permits for each and every material delivery vehicle entering the site, and they 
are to be escorted by a permit and radio license holder.  The Employer may withdraw any or all permits without prior notice 
in the case of misuse, in which case the Contractor will have no claim against the Employer. 
 
The Contractor shall make specific arrangements with the Employer, through the Engineer, to ensure the expedient delivery 
of time-dependent materials such as asphalt. If required, the Contractor shall supply additional security personnel, 
approved by the Airport Manager to assist with security control.  If, due to the extra volume of construction traffic that has 
to pass through security, additional entrance facilities have to be provided, it shall be done in consultation with the Airport 
Manager and Engineer. These facilities and personnel have to be provided by the Contractor. 
 
3. Responsibilities of Consulting Engineers/Contractor 
 
As a condition of approval of an application for an Airside Vehicle Permit, the Consulting Engineer/Contractor shall ensure 
that all vehicles and drivers are covered by the Contract Works, Public Liability and SASRIA Special Risks Insurance. 
 
When a vehicle is no longer required for airside use, the Engineer/ Contractor must upon removing it from airside use, 
remove and return the Airside Vehicle Permit to the airport manager. 
 
The Engineer/Contractor shall immediately report to the airport manager all notifiable accidents and shall ensure that 
arrangements are in place for the rapid removal and/or repair of its vehicles should they become immobilized on movement 
areas. 
 
Plant, equipment and personnel of the Engineer/Contractor shall at all times operate and remain 50m clear of all active 
runways and taxiways (measured from nearest edge of facilities).  In Cat 2 conditions the 50m increases to 100m. 
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4. Accident/Penalties 
 
The Engineer/Contractor shall report to the Airport Manager any accident involving vehicle or plant under their control 
where the accident has involved injury or damage to another vehicle, aircraft or airport property; or where there is injury to 
driver(s) or passenger(s) in the vehicle.  The prescribed accident report shall be used for this purpose. 
 
Distinction will be made between the following types of accidents: 
 

(i) Accidents of minor nature not having effect on the operational efficiency of the involved vehicles, building 
or airport property. 

 
(ii) Accidents causing property damage affecting the operational efficiency of vehicles or infrastructure or 

causing injury to persons traveling in vehicles. 
 
Accidents in the first category must be reported to the Airport Manager within 24 hours.  Accidents in the second category 
must be reported to the Airport Manager immediately and the South African Police Services (SAPS) shall be called to the 
accident site to investigate and report on the causes of the accident.  Where possible neither the driver, the passenger or 
vehicles should leave the accident site before the arrival of the SAPS. 
 
 
The parties involved must ensure that adequate arrangements are made for the rapid removal or repair of the immobilized 
vehicles on operational areas.   
 
All accidents/incidents, irrespective of the seriousness thereof, affecting aircraft or loading bridges, must be reported 
immediately to the AM. 
 
The Airport Manager reserves the right to: 
 

• Withdraw any airport security permit. 
 

• Withdraw any airside vehicle permit, if it is considered necessary tow away vehicles when parked 
incorrectly. 

 
 
5. Identification and Warning Lights 
 
All construction vehicles and self-propelled plant used inside the security area shall be properly marked to promote easy 
identification.  A register of all identification numbers for all vehicles shall be kept up to date by the Contractor and shall at 
all times be available for inspection by the Airport Manager or Engineer.  Each vehicle or self-propelled plant item, as 
required by the Engineer, shall be fitted with an approved amber rotating warning light which shall be in continuous 
operation while the vehicle is moving in the security area.  The Contractor will be responsible for all costs involved in this 
item. 
 
 
6.  Additional Security Measures 
 

• No cameras or the taking of photos will be allowed within the security area without written approval from the Airport 
Manager.  No fire-arms, explosives or any other weapons may be brought into the security area. 

 

• Smoking and the making of fires are prohibited in certain areas of the airport. Open fires may only be made in 
designated areas after written permission has been obtained from the Airport Manager, who will also supervise such 
fires. No smoking is allowed in the apron areas.  

 

• No accommodation of personnel will be allowed in the security area of the airport. 
 

• No drawings, sketches, diagrams, information, etc. pertaining to the works, airport, accidents, etc. may be made, 
reproduced or registered, except when it is necessary for the execution of the contract.  No information regarding 
accidents, airport activities, reports, etc. shall be given to anybody and no press release shall be made, or interview 
may be given to anybody without the written permission from the Airport Manager. 

 

• Any interference with airport personnel, equipment or aircraft will be considered as an infringement of this clause.  The 
Contractor will be held responsible for any damage, direct or indirect, to any airport equipment, aircraft, etc. caused 
by his own personnel or those of his subcontractors or suppliers whether on duty or not.  The Contractor shall make 
good all costs necessary to remedy the situation including re-calibration of equipment where necessary.  The 
Contractor shall note that especially navigation equipment is extremely sensitive and may be disturbed by sitting or 
leaning on it. 
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• No aircraft may be touched or moved by any member of the construction team.  In case of an aircraft accident, no 
assistance whatsoever may be given by the Contractor unless specifically requested and all staff must stay away from 
any part of an accident scene for a distance of at least 300m. 

 
If the Consultant is found lacking in any of the security measures or requirements, it will be an enough cause for the 
termination of all construction activities until the matter has been rectified to the satisfaction of the Airport Manager. 
 
No claim resulting from inadequate security and safety measures will be considered. 
 
 
7.  Compliance with Instructions 
 
If the Contractor does not promptly comply with all instructions of the Airport Manager and Engineer, the Employer has the 
right to amend the working schedule in aid of safety.  The Engineer also retains the right to suspend all works until the 
Contractor, in the opinion of the Engineer, complies with the requirements. 
 
  
8.  Delays Caused by Airport Management 
 
If delays, leading to an extension of time, are caused by aspects such as airport requirements, a reasonable claim for 
extension of time may be considered.  However, if such delays coincide with delays caused by other circumstances, such 
as weather conditions, no claim for extension of time caused by requirements of airport management will be considered. 
 
 
9.  General Requirements for Execution of the Work 
 
At the end of each work period, all plant, vehicles, material and obstructions must be removed to a demarcated safe area.  
The cost of removal of plant and materials and cleaning operations shall be deemed to be included in the relevant work 
items or in the general items.  The Engineer reserves the right to ban any item of plant or equipment which leaks excessive 
amounts of fuel or oil.  In addition, all significant spillages of fuels and oils will be cleared immediately to the satisfaction of 
the Engineer failing which the Engineer reserves the right to have this work carried out by a third party to the cost of the 
Contractor. 
 
The Employer retains the right to clean any of the mentioned areas if the Contractor neglects to do so to his satisfaction.  
In such a case the costs incurred by the Employer will be recovered from the Contractor at a rate of R400,00 per hour or 
part thereof taken by the sweeping machine of the Employer to do the work.  This cost will be deducted from any monies 
payable to the Contractor. 
 
If night work has to be done only suitable power and lighting units, approved by the Engineer, complying with the 
requirements of the Occupational Health and Safety Act No. 85 of 1993, SABS 0142-1981and ICAO Annex 14 regulations 
shall be used. 
 
 
10.  Times for the Execution of the Works 
 
Most of the work on this contract must be executed minimizing disruptions to airport operations. If, due to airport 
requirements, certain aspects of the work have to be done during nighttime, the following will apply: 
  

▪ The Contractor shall supply sufficient lighting facilities to enable him and his subcontractors to perform the work 
according to the requirements of the specification. 

 
▪ At the end of the night’s work all lights, power plants, etc. must be removed to a safe area indicated by the 

Engineer and the Airport Manager.  Remuneration for the acquisition, transport, erection and maintenance of 
lighting and power plants shall be included in the items provided and shall be all-inclusive. Power plants that spill 
fuel or oil will not be allowed on the works. 

 
 



 

 
 67 PART C4:  SITE INFORMATION 

 

Confidential 

Confidential  

 

11.  Movement on the Airport, Barriers, Lights and Marks 
 
It is the responsibility of the Contractor to properly control the movement of personnel, vehicles and plant connected to the 
contract.  The Contractor shall erect, remove and maintain all temporary barriers, warning lights and marks as required by 
the Airport Manager. 
 
These control and limitations to movement of the Contractor will not be paid for separately and sufficient provision for it 
shall be made in the tendered items.  Delays and disruption of the contractor's programme or progress as a result of  the 
above requirements will not constitute reason for a claim of whatever nature. 
 
 
12.   Dust and Pollution Control 
 
The Contractor shall limit dust pollution to the minimum as required by the Airport Manager.  During windy conditions, the 
Engineer may temporarily suspend all work where dust pollution creates unacceptable conditions until such time that 
conditions return to normal. 
  
In the case of working areas alongside the taxiways it shall be a definite requirement that at all times, weekends included, 
exposed areas are kept damp and free from dust and loose material which may be sucked into the engines of passing 
aircraft.  The taxiways adjacent to the works shall be swept as required but at least daily. 
 
All costs involved in dust and pollution control shall be borne by the Contractor. 
 
 
13.   Storing of Vehicles, Plant and Materials 
  
It is a requirement that, at the end of each work period, all vehicles and plant are returned to the designated camp area 
allocated to the Contractor.  With the approval of the Project Manager / Engineer, certain equipment may remain on or 
near the work area if the area is properly demarcated. 
 
If material is temporarily stored outside the designated campsite, stockpiles shall be limited to a height of 1, 0 m above 
natural ground level. 
 
 
14.  Fires 
 
No open fires whatsoever will be allowed.  All necessary precautions must be taken to prevent veld or other unauthorized 
fires. 
 
In the case of fire, including veld fires, the Contractor must instruct his employees to assist the airport management in 
extinguishing the fire if requested to do so. 
 
The Contractor shall indemnify the Employer against claims that may arise from fires due to negligence by the Contractor 
or his operations. If it is required by the Employer to extinguish any fires caused by the Contractor, the cost thereof will be 
for the Contractor. 
 
In case of a fire caused by air traffic activities, the area involved shall immediately be evacuated by the Contractor to an 
area beyond a radius of 300 m from the fire. 
 
 
15. Environmental  
 
The Airports Company South Africa (ACSA) recognizes the impacts airport expansion projects have on the environment 
during the planning, design and construction phase of new projects and embraces the obligations of corporate 
environmental responsibility to manage and minimize these impacts as far as possible.  
   
Design consultants are encouraged to explore and implement (where possible) feasible opportunities for minimizing 
environmental impacts in the form of stormwater, soil and groundwater pollution, resource and raw material utilization, as 
well as energy and water conservation measures. 
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C4.3:  ACSA Environmental Policy 
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C4.4:  Environmental Management System 

 

1. Scope 
 

This procedure is intended for all ACSA Service and Maintenance Contractors whose activities, products and 
services may produce a negative impact on the environment at ACSA Operated Airports. 

 
2. Objective 
 

To incorporate all service and maintenance contractors into ACSA’s Environmental Management System (EMS), 
to align activities, products and services with the EMS and ACSA’s Environmental Policy. 

 
3. Definitions and Abbreviations 
 

ACSA 
Airports Company South Africa SOC Ltd 
 
ACSA AEMR  
ACSA Airport Environmental Management Representative 
 
ARFFS 
Aerodrome Rescue and Fire Fighting Services 
 
HCS 
Handling & Storage of Hazardous Chemical Substances 
 
SHE 
Safety, Health and Environment 
 
Service & Maintenance Contractor  
An ACSA appointed service or maintenance provider assigned to carry out repairs, upgrades, installations and on-
going maintenance of airport infrastructure. Service contractors (e.g. cleansing, landscaping, pest removal, hygiene, 
sanitation) or maintenance contractors (e.g. electricians, plumbers, mechanics) may have long-term contracts or 
provide services on an ad-hoc basis. 

 
4. Procedure General  
 

4.1 All ACSA departments shall contact the airport’s ACSA AEMR prior to appointing a service or maintenance 
contractor on the airport. 

 
4.1.1 All new or renewed service and maintenance contractors shall be screened for significant 

environmental aspects by the airport’s ACSA AEMR. Refer ACSA EMS Department Determining 
Significant Environmental Aspects Procedure - T010 001M. Any new significant environmental 
aspects shall be documented in the aspects register, and control measures implemented 
accordingly. 

 
4.2 The ACSA AEMR shall decide whether or not the contractor requires formal environmental induction training 

based on Point 4.1.1 above. If training is required, it shall be conducted by the relevant contractor’s 
responsible person/supervisor prior to commencing work on the airport. 

 
4.3 The ACSA Department responsible for appointing service or maintenance contractors shall append the ACSA 

Service and Maintenance Contractors Environmental Terms and Conditions to Commence Work - EMS 048 
permit to tender documents, contract documents, service level agreements or bill/schedule of quantities 
specifications.  This will allow contractors to accommodate any unforeseen costs, to minimise environmental 
risk, or ensure compliance.  Prior to commencement of works, contractors shall sign this permit, a copy of 
which shall be kept by both the responsible ACSA Department and the contractor. 

 
4.4 The contractor’s representative shall ensure the conditions set out in the ACSA Service and Maintenance 

Contractors Environmental Terms and Conditions to Commence Work - EMS 048, along with ACSA’s 
Environmental Management System Policy are communicated to, comprehended and implemented by all 
contractor staff.  

 
4.5 All ACSA Departments making use of contractors shall keep an up-to-date register of contractors on site. This 

register shall include the name of the contracting company, the site supervisor/manager and his/her contact 
number, the nature of works and work area, the date of commencement and expected completion of the 

http://intranet.airports.co.za/uploads/5030_T010001MDeterminingandRatingofSignificantEnvironmentalAspects.doc
http://intranet.airports.co.za/uploads/5030_T010001MDeterminingandRatingofSignificantEnvironmentalAspects.doc
http://intranet.acsa.co.za/uploads/10431_EMS048.doc
http://intranet.acsa.co.za/uploads/10431_EMS048.doc
http://intranet.acsa.co.za/uploads/10431_EMS048.doc
http://intranet.acsa.co.za/uploads/10431_EMS048.doc
http://intranet.airports.co.za/uploads/12962_EnvironmentalPolicy23.11.2011.doc
http://intranet.airports.co.za/uploads/12962_EnvironmentalPolicy23.11.2011.doc
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work, and whether the ACSA Service and Maintenance Contractors Environmental Terms and Conditions 
to Commence Work - EMS 048 permit has been duly signed.  In addition, contractor tender documents, 
contract documents, service level agreements or bill/schedule of quantities specifications shall be available 
for audit/inspection by the ACSA AEMR. 

 
4.6 Contractor activities shall be audited at the discretion of the ACSA AEMR depending on the nature of risks and 

environmental aspect significance.  
 
5. Roles and Responsibilities 
 

Issues Responsible Person Alternate 

Has overall responsibility for 
adherence to this Operational 
Procedure 

ACSA General Manager or Airport 
Manager 

Relevant designated person shall 
assume responsibility 

Has responsibility for adherence and 
implementation of this Operational 
Procedure 

ACSA Safety Manager/ ACSA 
ARFFS Manager/ ACSA HOD:  
SHE/      ACSA AEMR 

Relevant designated person shall 
assume responsibility 

 

 
6. Verification 
 

This procedure shall be verified in accordance with ACSA Verification Policy, Procedure and Working Instruction - 
Z001 002M. 

 
7. Non Conformance 
 

Any deviation from this procedure shall be identified and registered with corrective and preventative measures for 
continual improvement in accordance with the ACSA Non Conformance Policy, Procedure and Working Instruction 
- Z001 001M. 
 

8. References 
 

ACSA Non-Conformance Policy, Procedure and Working Instruction - Z001 001M 
ACSA Verification Policy, Procedure and Working Instruction - Z001 002M 
ACSA Change Control Policy, Procedure and Working Instruction - Z001 003M 
ACSA Document Control Procedure - Z001 006M  
ACSA Record Keeping Requirements Procedure - Z001 008M 
ACSA Airfield Standard Operating Procedure Manual 
 

9. Change Control 
 

This procedure shall only be changed with the authorisation of the ACSA Group Executive: Airport Operations and 
in accordance with ACSA Change Control Policy, Procedure and Working Instruction - Z001 003M. 

 
10. Records 

 

Record Name Storage Location Record Number 
Responsible 

Person 
Retention Time 

ACSA Service & 
Maintenance 
Contractors 
Environmental 
Terms and 
Conditions to 
Commence Work 

ACSA Safety 
Department 

EMS 048 ACSA AEMR Five (5) years 

ACSA Service and 
Maintenance 
Contractors 
Procedure 

ACSA Master 
Document Control 
Office 

T050 009M ACSA Senior 
Administrator: 
Policies and 
Procedures 

Five (5) years 

 
 
 

http://intranet.acsa.co.za/uploads/10431_EMS048.doc
http://intranet.acsa.co.za/uploads/10431_EMS048.doc
http://intranet.airports.co.za/uploads/4704_Z001002MVerificationProcess.doc
http://intranet.airports.co.za/uploads/4704_Z001002MVerificationProcess.doc
http://intranet.airports.co.za/uploads/4777_Z001001MReportingofNonConformances.doc
http://intranet.airports.co.za/uploads/4777_Z001001MReportingofNonConformances.doc
http://intranet.airports.co.za/uploads/7787_Z001003MChangeControlProcess.doc
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11. Endorsement (See ACSA Master File in Document Control Office, Corporate) 
 

Activity Name Signature Date 

Approval ACSA Group Specialist: 
Aviation Compliance and 
Policy 

Kenton Sim 
 

28/03/2013 

Authorisation 

 

ACSA Group Executive: 
Aviation Services 

John Neville 

 

  

28/03/2013 

Quality Assurance: Policy 
and Procedure  

ACSA Corporate 
Specialist: Aviation 
Services and Technical 
Policy  

Michelle Erasmus 

 

03/04/2013 
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C4.5:  ACSA Service & Maintenance Contractors Environmental Terms 

and Conditions to Commence Work - EMS 048 

 
The following Environmental Terms and Conditions shall be strictly adhered to by all contractors when conducting works 
for ACSA. ACSA shall audit contractor activities, products and services on an ad hoc basis to ensure compliance to these 
environmental conditions. Any pollution clean-up costs shall be borne by the contractor.  
 

ISSUE REQUIREMENT 

Environmental 
Policy 

ACSA’s Environmental Policy shall be communicated, comprehended and implemented by all 
ACSA appointed contractor staff (see attached Environmental Policy). 

Stormwater, Soil 
and Groundwater 
Pollution 

• No solid or liquid material may be permitted to contaminate or potentially contaminate 
stormwater, soil or groundwater resources.  

• Any pollution that risks contamination of these resources must be cleaned-up immediately. 
Spills must be reported to ACSA immediately. Contractors shall supply their own suitable 
clean-up materials where required.   

• Washing, maintenance and refuelling of equipment shall only be allowed in designated 
service areas on ACSA property. It is the contractor’s responsibility to determine the location 
of these areas. 

• No leaking equipment or vehicles shall be permitted on the airport.  

Air Pollution 

• Dust: Dust resulting from work activities that could cause a nuisance to employees or the 
public shall be kept to a minimum. 

• Odours and emissions: All practical measures shall be taken to reduce unpleasant odours 
and emissions generated from work related activities. 

• Fires: No open fires shall be permitted on site. 

Noise Pollution 
• All reasonable measures shall be taken to minimise noise generated on site as a result of 

work operations. 

• The Contractor shall comply with the applicable regulations with regard to noise. 

Waste 
Management 

• Waste shall be separated as general or hazardous waste. 

• General and hazardous waste shall be disposed of appropriately at a permitted landfill site 
should recycling or re-use of waste is not feasible. 

• Under no circumstances shall solid or liquid waste be dumped, buried or burnt. 

• Contractors shall maintain a tidy, litter free environment at all times in their work area. 

• Contractors must keep on file: 
1. The name of the contracting waste company 
2. Waste disposal site used 
3. Monthly reports on quantities – separated into general, hazardous and recycled 
4. Maintained file of all Waste Manifest Documents and Certificates of Safe Disposal 
5. Copy of waste permit for disposal site 

This information must be available during audits and inspections.  

Handling & Storage 
of Hazardous 
Chemical 
Substances (HCS) 

• All HCS shall be clearly labelled, stored and handled in accordance to Materials Safety Data 
Sheets. 

• Materials Safety Data Sheets shall be stored with all HCS.  

• All spillages of HCS must be cleaned-up immediately and disposed of as hazardous waste. 
(HCS spillages must be reported to ACSA immediately). 

• All contractors shall be adequately informed with regards to the handling and storage of 
hazardous substances. 

• Contractors shall comply with all relevant national, regional and local legislation with regard 
to the transport, storage, use and disposal of hazardous substances. 

Water and Energy 
Consumption 

ACSA promotes the conservation of water and energy resources. The contractor shall identify 
and manage those work activities that may result in water and energy wastage.  

Training & 
Awareness 

The conditions outlined in this permit shall be communicated to all contractors and their 
employees prior to commencing works at the airport. 

 
 
Penalties 
Penalties shall be imposed by ACSA on Contractors who are found to be infringing these requirements and/or legislation. 
The Contractor shall be advised in writing of the nature of the infringement and the amount of the penalty. The Contractor 
shall take the necessary steps (e.g. training/remediation) to prevent a recurrence of the infringement and shall advise 
ACSA accordingly.  
 
The Contractor is also advised that the imposition of penalties does not replace any legal proceedings, the Council, 
authorities, landowners and/or members of the public may institute against the Contractor.  
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Penalties shall be between R200 and R20 000, depending upon the severity of the infringement. The decision on how 
much to impose will be made by ACSA’s Airport Environmental Management Representative in consultation with the Airport 
Manager or his/her designate and will be final. In addition to the penalty, the Contractor shall be required to make good 
any damage caused as a result of the infringement at his/her own expense. 
 
 
I, _________________________________ (name & surname) of ___________________________________ (company) 
 
agree to the above conditions and acknowledge ACSA’s right to impose penalties should I or any of my employees or sub-
contractors fail to comply with these conditions. 
 
 
Signed: ______________________     on this date: _______________________ (dd/mm/yyyy) 
 
 
at: ___________________________________________ (airport name).  
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C4.6:  Baseline HIRA:  ACSA Generic Hazards Assessment 

 
 
 

Baseline Risk Assessment 

 

Project Name:  

 

PROVISION OF AIRSIDE SERVICE ROAD REFURBISHMENT DESIGN 
AND CONSTRUCTION MONITORING AT CHIEF DAWID STUURMAN 
INTERNATIONAL AIRPORT FOR A PERIOD OF 24 MONTHS 

Document Number: HIRA 1 Revision Number: 001 
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Generic Hazard Specific 
component of 

Hazard 

Hazard related 
consequence 

Existing defenses to control risk Safety 
Risk 
Index 

Site 
establishment 

Delivering of 
containers and 
materials; 
increased 
vehicle 
movements and 
location of 
services 

Operational 
disruptions, 
incidents and 
service 
disruptions 

Site plan location requires prior approval, 
services to be identified by ACSA 
representatives and drivers to be competent 
and vigilant of other road users.  Vehicle 
inspections are to be conducted daily 

2D 

Site Access Access is to be 
controlled and 
movement of 
vehicles and 
staff are to be 
monitored to 
reduce impact 
on operations 

Injuries to Airport 
users, traffic 
build up, 
operational 
delays, vehicle 
incidents 

Site is to be access controlled.  All visitors to 
site are to report to the site office. Entrance 
to site camp is to be kept clean, swept after 
truck deliveries to minimize impact to 
operations.   

2D 

Persons on 
airside 

Accidents and 
injuries 

Injury to 
persons/Fatality 

All staff wishing to work on the Airside are to 
go for Airside induction training.  These staff 
members are to have valid Permits with 
them at all times.  Personal protective 
equipment required for Airside includes but 
is not limited to high visibility jackets (as per 
the procedure, hearing protection, safety 
shoes & hard hats (if required). An airside 
safety plan must be submitted before 
commencement of work.  

3A 

Vehicles on 
airside 

Accidents and 
injuries 

Damage to 
aircraft/vehicles/p
roperty/persons 

All vehicles operating on the Airside are to 
be fitted with a strobe light, appropriate 
signage in the form of a prefix, have the 
necessary vehicle permit in place, to be 
fitted with a fire extinguisher and are to be 
serviceable.  Vehicles are to be checked by 
Airside Safety prior to be granted Airside 
access  

4A 
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Driving on airside Incidents Damage to 
aircraft/ 
vehicles/property
/ persons 

Airside induction is required for all persons 
entering the Airside.  For persons wishing to 
drive on the Airside Service Road an AVOP 
2 permit is required.  Where work is to be 
conducted on the Airfield, then contractors 
are required to be under escorts or have 
undergone Radio License training and be in 
the possession of an AVOP 3 permit 
The speed limit on the Apron Service Roads 
is 30km/h, 15km/h at the back of stand and 
60km/h on the Perimeter Road.  During 
period of Low Visibility (LVP) will be affected 
and no vehicular movements are allowed on 
the Airfield.  Low visibility procedures will be 
in place 

4A 

Driving on 
runways and 
taxiways without 
permission 

Incursion 
(include 
definition) 

Collision with 
aircraft/property 
damage or 
fatality/ies 

Runway and taxiway markings are indicated 
as per ICAO Annex 14.  Permission is 
required from Air Traffic Control when 
crossing runways and taxiways.  Signage 
indicating movement areas are painted on 
the ground or by means of illuminated 
signage boxes.  Only persons in possession 
of a valid Airside Vehicle Operators Permit 
with the necessary radio license (Partac 
training) will be permitted to drive in 
restricted areas.  Vehicles under escort 
must follow at reasonable distance. 

3A 
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Noise Health Risks Noise induced 
hearing loss 

Baseline and annual audiograms are to be 
conducted.  Contractors are to implement a 
hearing conservation program and issue 
staff with hearing protection and provide the 
necessary training in this regard.  
Contractors to identify noisy operations in 
passenger areas and are to conduct noise 
generating operations at off peak times 
were possible or if unavoidable with ACSA’s 
Project Leaders written permission. 

3B 

Jet blast Potential injuries 
and property 

Damage to 
vehicles/property
/persons 

Signage warning against jetblast is installed 
at high risk areas.  Risks associated with 
jetblast are covered during Airside Induction 
Training.  Caution to be taken around 
aircraft when the anti-collision lights are 
activated in the Apron bays.  75 meter 
clearance behind aircraft to be observed to 
prevent jetblast.  Contractors to be aware of 
aircraft movements 

4C 

Perimeter fence 
breach 

Security risk National Key 
Point Violation 

Access and egress points are strictly 
enforced.  Contractors are only to use the 
entry points as provided by the ACSA 
Project Leader.  No materials are to be 
stored within 3meter of the perimeter fence. 

3B 

Crane operations Height of crane Flight path 
obstruction/collisi
on with aircraft 

30 meter height restriction procedure – refer 
to Airfield Operation Department for further 
information   

2A 

Weather Adverse 
weather 
conditions 

Damage to 
aircraft/vehicles/e
quipment 

Weather warnings are issued by the Airside 
Safety Department as and when required.  
All equipment on the Airside is to be 
secured 

4A 

Construction 
works 

Foreign Object 
Debris (FOD) 

Ingestion into 
aircraft engine 

Airside induction is required for all staff 
working on the Airside, FOD bins are to be 
used for any FOD found lying on the 
ground.  All waste to be secured to prevent 
it from becoming airborne (refer to 
Environmental Terms and Conditions) 

4B 
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Construction 
works 

Working at 
Height 

Injury /fatality  Fall protection plan to be devised by the 
contractors in line with the Construction 
Regulations 2014. Rescue plans are to be 
included 

3A 

Construction 
works 

Storage of 
hazardous 
chemicals 
substances 

Contamination/fir
e/ injury to 
persons/ 
environmental 
impact 

ACSA’s Environmental terms and conditions 
are to be adhered to. All relevant legislation 
and bylaws are to be adhered to. All 
necessary permits are to be applied for by 
the contractor such as transport permits, 
possession permits and flammable 
certificates. 
ACSA Environment and Fire and Rescue to 
be notified where a spill occurs.  
 

4B 

Construction 
works 

Waste Attracts rodents 
and birds which 
leads to bird 
strikes and adds 
to FOD 

Waste management to be implemented in 
line with ACSA’s Environmental Terms and 
Conditions 

4B 

Construction 
works 

Spillages 
(fuels/oils/hydra
ulics/chemicals/
human waste) 

Contamination/P
ollution/injury to 
persons/adverse 
health effects 

ACSA’s Environmental terms and conditions 
and applicable legislative controls are to be 
adhered to.  ACSA Environment and Fire 
and Rescue to be notified where a spill 
occurs 

4B 

Construction 
works 

Dust Damage to 
aircraft//injury to 
persons/adverse 
health effects/ 

Dust suppression measures are to be 
implemented and PPE used where required 

4A 

Construction 
works/ Trenching 

Damage to 
underground 
services. 
Interruption of 
critical services 

Electrocution, 
loss of critical 

services, 
damage to 

property, major 
injuries, aircraft 

diversions 

Consult as-built plans. Scan area before 
trenching.  Trenching to be done under 
competent supervision.   

4A 
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Delivery of 
materials 

Falling materials 
or stones or 
sand 

Vehicle/pedestria
n accidents 

Materials are to be delivered within specified 
time frames, flagman to be utilized during 
deliveries, load limitations to be observed, 
netting is to be used, contractors to clean 
road after deliveries 

4E 

Lack of signage – 
warning signs 

Injuries and 
accidents 

Injuries and 
accidents 

Contractors to install sufficient demarcations 
around construction sites along with the 
necessary warning signs and beacon lights 
(refer to Construction Regulations and 
Traffic Act)  No signs are to be removed 
without prior permission and notification.  
Temporary way finding signage is required if 
signage has been disturbed 

2D 

Road crossing 
Central 
Boulevard 

Not using the 
tunnel for 
crossing 

Vehicle and 
pedestrian 
accidents 

Contractor staff are to cross the Boulevard 
via the North or South tunnels 

4B 

Waste 
management 

Environmental 
impact 

Illegal dumping Temporary laydown areas to be identified 
and no illegal dumping is permitted. 

3C 

Trolleys Damaging 
trolleys through 
misuse 

Injuries and 
property damage 

Contractors to provide their own trolleys.  
ACSA’s trolleys are for passenger use only 

5D 

Golf carts Misuse of golf 
carts 

Injuries and 
property damage 

Contractor staff to be aware of golf cart 
movements on the Landside.  Golf cart use 
for airport users only and not for contractor 
use for transporting materials. Golf cart 
operate in predetermined routes – 
contractors to be aware thereof 

3D 

Fire equipment Use and abuse 
of fire 
equipment 

Injuries and 
property damage 

Fire equipment is only to be used during 
emergencies. Contractors to provide their 
own fire equipment.  No materials to be 
stored in ACSA fire cabinets. Emergency 
exits are to be kept clear at all times 

2B 
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Unattended bags Security risk Injuries/fatality to 
Airport 
users/stakeholde
rs/ACSA 
employees. 
Bomb threat-
damage to 
property, vehicle 
and or 
Operational 
disruptions 

Contractors are not permitted to leave bags 
unattended as they will be removed and will 
be handed to SAPS 

5C 

Speed limits Car accidents Injuries and 
vehicle damage 

Speed limits on the Central Boulevard and 
Elevated Road are 40km/h, exiting the road 
networks is 50km/h, Tower Road is 50km/h 
and Freight Road is 50km/h.  Speed humps 
are installed along Tower Road and Freight 
Road to reduce speeding 

3C 

Deliveries Elevated Road Disrupt traffic 
flow and 
passenger 
movements 

No trucks allowed, deliveries to be done via 
North or South Delivery Yards, delivery 
notes are required, and delivery times are to 
be specified. 

2C 

Overhead works Falling items Injuries, vehicles, 
property damage 

Fall protection plan required as per the 
Construction Regulations 2014. 

5C 

General 
housekeeping 

Damage to 
escalators 

Injuries, property 
damages 

Escalators are not be used to transport 
heavy items in the Parkade. 

4C 
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