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Project Description: APPOINTMENT OF A CONTRACTOR FOR THE CONSTRUCTION OF 228 WATERBORNE
TOILETS IN WARD 7
Project Number: T16/2027

T1.1 TENDER NOTICE AND INVITATION TO TENDER
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TENDER T16/2027: APPOINTMENT OF A CONTRACTOR FOR THE CONSTRUCTION OF 228
WATERBORNE TOILETS IN WARD 7

CLOSING DATE AND TIME: 13 NOVEMBER 2026 AT 12:00 PM

Tenders are hereby invited from SMME’s, contractors and co-operatives to submit bids for the
TENDER T16/2027: APPOINTMENT OF A CONTRACTOR FOR CONSTRUCTION OF 228
WATERBORNETOILETS IN WARD 7

Tenders should have a CIDB contractor grading of 4CE or higher.

Tender documents will be obtainable from Friday, 30 October 2026 at 11HOO at the Finance
Department (Volksrust Offices) upon payment of a non-refundable tender levy of R649.00 or may
be downloadable free of charge from www.etenders.gov.za. Only bank guaranteed cheques or
cash will be accepted.

There will be no compulsory briefing session.

Duly completed tenders must be sealed in an envelope clearly marked: “MUNICIPAL MANAGER,
DR PIXLEY KA ISAKA SEME LOCAL MUNICIPALITY, TENDER T16/2027: APPOINTMENT OF
A CONTACTOR FOR THE CONSTRUCTION OF 228 WATERBORNE TOILETS IN WARD 7.
CLOSING DATE: 13 November 2026 AT 12:00 PM must be placed in the tender box at Dr Pixley
Ka Seme Local Municipality offices, c/o Adelaide Tambo Street & Dr Nelson Mandela Drive in
Volksrust not later than 12:00 PM when tenders will be opened in public.

Late tenders, incomplete tender documents and tenders per email or fax will not be accepted and
the Dr Pixley Ka Isaka Seme Local Municipality does not bind itself to accept the lowest or any
tender. Dr Pixley Ka Isaka Seme Local Municipality reserves itself the right to accept a tender as
a whole or in part.

All administrative enquiries can be directed to Ms Melody Ralinotsi at 017 734 6100 and the
technical enquiries can be directed to Mr C Mohoto at 017 734 600.

FI MOFOKENG
ACTING MUNICIPAL MANAGER

DPKISLM discourages fraud and corruption.
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Project Description: APPOINTMENT OF A CONTRACTOR FOR THE CONSTRUCTION OF 228 WATERBORNE
TOILETS IN WARD 7
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Project Description: APPOINTMENT OF A CONTRACTOR FOR THE CONSTRUCTION OF 228 WATERBORNE
TOILETS IN WARD 7
Project Number: T16/2027

DR. PIXLEY KA ISAKA SEME LOCAL MUNICIPALITY

TENDER T16/2027: APPOINTMENT OF A CONTRACTOR FOR THE CONSTRUCTION OF
228 WATERBORNETOILETS IN WARD 7

T1.2 Bid Data

The conditions of Bid are the Standard Conditions of Bid as contained in Annex F of the CIDB Standard for
Uniformity in Construction Procurement. (See www.cidb.org.za) which are reproduced without amendment
or alteration for the convenience of Bidders as an Annex to this Bid Data

The Standard Conditions of Bid make several references to the Bid Data for details that apply specifically
to this Bid. The Bid Data shall have precedence in the interpretation of any ambiguity or inconsistency
between it and the standard conditions of Bid. Each item of data given below is cross-referenced to the
clause in the Standard Conditions of Bid to which it mainly applies.

The additional conditions of Bid are:

Clause
number

F1.1 The employer is the DR. PIXLEY KA ISAKA SEME LOCAL MUNICIPALITY.

Bid Data

F.1.2 The Bid documents issued by the employer comprise:
T1.1 Bid notice and invitation to Bid
T1.2 Bid data

T2.1 List of returnable documents
T2.2 Returnable schedules

Part 1. Agreements and contract data
C1.1 Form of offer and acceptance
C1.2 Contract data

C1.3 Form of Guarantee

C1.4 Adjudicator’s appointment
Part 2: Pricing data

C2.1 Pricing instructions

C2.2 Bill of Quantities

Part 3. Scope of work

C3 Scope of work

Part 4: Site information

C4.1 Site information

C4.2 Geotechnical Investigation
C4.3 Photographs of existing road
Appendices

Annexure A : Drawings for Tender

DPKISLM discourages fraud and corruption.
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http://www.cidb.org.za/

Project Description: APPOINTMENT OF A CONTRACTOR FOR THE CONSTRUCTION OF 228 WATERBORNE
TOILETS IN WARD 7
Project Number: T16/2027

F.1.4 The employer’s details are:
Name: Dr. Pixley Ka Isaka Seme Local Municipality
Address: c/o Adelaide Tambo & Dr. Nelson Mandela Drive Volksrust, 2470
Tel: 017 734 6100
Fax: 086 630 2209
E-mail: records@pixleykaseme.gov.za
The employer’s agent is:
Name: DLV PROJECT MANAGERS AND ENGINEERS
144 Mark Street
Vryheid
3100
Cell: 034 980 7242
Fax:
Email: info@dlveng.co.za
F.2.1 Only those Bidders who have in their employment management and supervisory staff

satisfying the requirements of the Scope of Work for labour intensive competencies for
supervisory and management staff are eligible to submit Bids.

DPKISLM discourages fraud and corruption.
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Project Description: APPOINTMENT OF A CONTRACTOR FOR THE CONSTRUCTION OF 228 WATERBORNE
TOILETS IN WARD 7
Project Number: T16/2027

Standard Conditions of Bid
(As contained in Annexure F of the CIDB Standard for Uniformity in Construction Procurement)

F.1 General

F.1.1  Actions

The employer and each Bidder submitting a Bid offer shall comply with these conditions of Bid. In their dealings with
each other, they shall discharge their duties and obligations as set out in F.2 and F.3, timeously and with integrity, and
behave equitably, honestly and transparently.

F.1.2 Bid Documents

The documents issued by the employer for the purpose of a Bid offer are listed in the Bid data.

F.1.3 Interpretation

F.1.3.1 The Bid data and additional requirements contained in the Bid schedules that are included in the returnable
documents are deemed to be part of these conditions of Bid.

F.1.3.2 These conditions of Bid, the Bid data and Bid schedules which are only required for Bid evaluation purposes,
shall not form part of any contract arising from the invitation to Bid.

F.1.3.3 For the purposes of these conditions for the calling for expressions of interest, the following
definitions apply:

a) comparative offer means the Bidder's financial offer after the factors of non-firm prices, all unconditional
discounts and any other Bided parameters that will affect the value of the financial offer have been taken into
consideration

b) corrupt practice means the offering, giving, receiving or soliciting of anything of value to influence the action
of the employer or his staff or agents in the Bid process; and
c) fraudulent practice means the misrepresentation of the facts in order to influence the Bid process or the

award of a contract arising from a Bid offer to the detriment of the employer, including collusive practices
intended to establish prices at artificial levels

d) quality (functionality) means the totality of features and characteristics of a product or service that bear on
its ability to satisfy stated or implied needs

F.1.4 Communication and employer’s agent

Each communication between the employer and a Bidder shall be to or from the employer's agent only, and in a form
that can be read, copied and recorded. Writing shall be in the English language. The employer shall not take any
responsibility for non-receipt of communications from or by a Bidder. The name and contact details of the employer’s
agent are stated in the Bid data.

F.1.5 The employer’s right to accept or reject any Bid offer

F.1.5.1 The employer may accept or reject any variation, deviation, Bid offer, or alternative Bid offer, and may cancel
the Bid process and reject all Bid offers at any time before the formation of a contract. The employer shall not accept or
incur any liability to a Bidder for such cancellation and rejection, but will give written reasons for such action upon written
request to do so.

F.1.5.2 The employer may not subsequent to the cancellation or abandonment of a Bid process or the rejection of all
responsive Bid offers re-issue a Bid covering substantially the same scope of work within a period of six months unless
only one Bid was received and such Bid was returned unopened to the Bidder.

DPKISLM discourages fraud and corruption.
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Project Description: APPOINTMENT OF A CONTRACTOR FOR THE CONSTRUCTION OF 228 WATERBORNE
TOILETS IN WARD 7
Project Number: T16/2027

F.2 Bidder’s obligations
F.2.1  Eligibility

Submit a Bid offer only if the Bidder complies with the criteria stated in the Bid data and the Bidder, or any of his
principals, is not under any restriction to do business with employer.

F.2.2 Cost of Biding

Accept that the employer will not compensate the Bidder for any costs incurred in the preparation and submission of a
Bid offer, including the costs of any testing necessary to demonstrate that aspects of the offer satisfy requirements.

F.2.3 Check documents
Check the Bid documents on receipt for completeness and notify the employer of any discrepancy or omission.
F.2.4  Confidentiality and copyright of documents

Treat as confidential all matters arising in connection with the Bid. Use and copy the documents issued by the employer
only for the purpose of preparing and submitting a Bid offer in response to the invitation.

F.2.5 Reference documents

Obtain, as necessary for submitting a Bid offer, copies of the latest versions of standards, specifications, conditions of
contract and other publications, which are not attached but which are incorporated into the Bid documents by reference.

F.2.6  Acknowledge addenda

Acknowledge receipt of addenda to the Bid documents, which the employer may issue, and if necessary apply for an
extension to the closing time stated in the Bid data, in order to take the addenda into account.

F.2.7  Clarification meeting

Attend a compulsory clarification meeting at which Bidders may familiarize themselves with aspects of the proposed
work, services or supply and raise questions. Details of the meeting(s) are stated in the Bid data.

F.2.8 Seek clarification

Request clarification of the Bid documents, if necessary, by notifying the employer at least five working days before the
closing time stated in the Bid data.

F.2.9 Insurance

Be aware that the extent of insurance to be provided by the employer (if any) may not be for the full cover required in
terms of the conditions of contract identified in the contract data. The Bidder is advised to seek qualified advice regarding
insurance.

F.2.10 Pricing the Bid offer

F.2.10.1 Include in the rates, prices, and the Bided total of the prices (if any) all duties, taxes (except Value Added Tax
(VAT), and other levies payable by the successful Bidder, such duties, taxes and levies being those applicable 14 days
before the closing time stated in the Bid data.

F2.10.2 Show VAT payable by the employer separately as an addition to the Bided total of the prices.

F.2.10.3 Provide rates and prices that are fixed for the duration of the contract and not subject to adjustment except as
provided for in the conditions of contract identified in the contract data.

DPKISLM discourages fraud and corruption.
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Project Description: APPOINTMENT OF A CONTRACTOR FOR THE CONSTRUCTION OF 228 WATERBORNE
TOILETS IN WARD 7
Project Number: T16/2027

F.2.10.4 State the rates and prices in Rand unless instructed otherwise in the Bid data. The conditions of contract
identified in the contract data may provide for part payment in other currencies.

F.2.11 Alterations to documents

Not make any alterations or additions to the Bid documents, except to comply with instructions issued by the employer,
or necessary to correct errors made by the Bidder. All signatories to the Bid offer shall initial all such alterations. Erasures
and the use of masking fluid are prohibited.

F.2.12 Alternative Bid offers

F.2.12.1 Submit alternative Bid offers only if a main Bid offer, strictly in accordance with all the requirements of the Bid
documents, is also submitted. The alternative Bid offer is to be submitted with the main Bid offer together with a schedule
that compares the requirements of the Bid documents with the alternative requirements the Bidder proposes.

F.2.12.2 Accept that an alternative Bid offer may be based only on the criteria stated in the Bid data or criteria otherwise
acceptable to the employer.

F.2.13 Submitting a Bid offer

F.2.13.1 Submit a Bid offer to provide the whole of the works, services or supply identified in the contract data and
described in the scope of works, unless stated otherwise in the Bid data.

F.2.13.2 Return all returnable documents to the employer after completing them in their entirety, either electronically (if
they were issued in electronic format) or by writing in black ink.

F.2.13.3 Submit the parts of the Bid offer communicated on paper as an original plus the number of copies stated in the
Bid data, with an English translation of any documentation in a language other than English, and the parts communicated
electronically in the same format as they were issued by the employer.

F.2.13.4 Sign the original and all copies of the Bid offer where required in terms of the Bid data. The employer will hold
all authorized signatories liable on behalf of the Bidder. Signatories for Bidders proposing to contract as joint ventures
shall state which of the signatories is the lead partner whom the employer shall hold liable for the purpose of the Bid
offer.

F.2.13.5 Seal the original and each copy of the Bid offer as separate packages marking the packages as "ORIGINAL"
and "COPY". Each package shall state on the outside the employer's address and identification details stated in the Bid
data, as well as the Bidder's name and contact address.

F.2.13.6 Where a two-envelope system is required in terms of the Bid data, place and seal the returnable documents
listed in the Bid data in an envelope marked “financial proposal” and place the remaining returnable documents in an
envelope marked “technical proposal’. Each envelope shall state on the outside the employer's address and
identification details stated in the Bid data, as well as the Bidder's name and contact address.

F.2.13.7 Seal the original Bid offer and copy packages together in an outer package that states on the outside only the
employer's address and identification details as stated in the Bid data.

F.2.13.8 Accept that the employer shall not assume any responsibility for the misplacement or premature opening of
the Bid offer if the outer package is not sealed and marked as stated.

F.2.14 Information and data to be completed in all respects

Accept that Bid offers, which do not provide all the data or information requested completely and in the form required,
may be regarded by the employer as non-responsive.

F.2.15 Closingtime

F.2.15.1 Ensure that the employer receives the Bid offer at the address specified in the Bid data not later than 12h00
on 13 November 2026 as stated in the Bid data. Proof of posting shall not be accepted as proof of delivery. The
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Project Description: APPOINTMENT OF A CONTRACTOR FOR THE CONSTRUCTION OF 228 WATERBORNE
TOILETS IN WARD 7
Project Number: T16/2027

employer shall not accept Bid offers submitted by telegraph, telex, facsimile or e-mail, unless stated otherwise in the
Bid data.

F.2.15.2 Accept that, if the employer extends the closing time stated in the Bid data for any reason, the requirements of
these conditions of Bid apply equally to the extended deadline.

F.2.16 Bid offer validity

F.2.16.1 Hold the Bid offer(s) valid for acceptance by the employer at any time during the validity period stated in the
Bid data after the closing time stated in the Bid data.

F.2.16.2 If requested by the employer, consider extending the validity period stated in the Bid data for an agreed
additional period.

F.2.17 Clarification of Bid offer after submission

Provide clarification of a Bid offer in response to a request to do so from the employer during the evaluation of Bid offers.
This may include providing a breakdown of rates or prices and correction of arithmetical errors by the adjustment of
certain rates or item prices (or both). No change in the total of the prices or substance of the Bid offer is sought, offered,
or permitted. The total of the prices stated by the Bidder shall be binding upon the Bidder.

Note: Sub-clause F.2.17 does not preclude the negotiation of the final terms of the contract with a preferred Bidder following a
competitive selection process, should the Employer elect to do so.

F.2.18 Provide other material

F.2.18.1 Provide, on request by the employer, any other material that has a bearing on the Bid offer, the Bidder’s
commercial position (including notarized joint venture agreements), preferencing arrangements, or samples of
materials, considered necessary by the employer for the purpose of a full and fair risk assessment. Should the Bidder
not provide the material, or a satisfactory reason as to why it cannot be provided, by the time for submission stated in
the employer’s request, the employer may regard the Bid offer as non-responsive.

F.2.18.2 Dispose of samples of materials provided for evaluation by the employer, where required.

F.2.19 Inspections, tests and analysis

Provide access during working hours to premises for inspections, tests and analysis as provided for in the Bid data.

F.2.20 Submit securities, bonds, policies, etc.

If requested, submit for the employer’s acceptance before formation of the contract, all securities, bonds, guarantees,
policies and certificates of insurance required in terms of the conditions of contract identified in the contract data.

F.2.21 Check final draft

Check the final draft of the contract provided by the employer within the time available for the employer to issue the
contract.

F.2.22 Return of other Bid documents

If so instructed by the employer, return all retained Bid documents within 28 days after the expiry of the validity period
stated in the Bid data.

F.2.23 Certificates

Include in the Bid submission or provide the employer with any certificates as stated in the Bid data.

DPKISLM discourages fraud and corruption.
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Project Description: APPOINTMENT OF A CONTRACTOR FOR THE CONSTRUCTION OF 228 WATERBORNE
TOILETS IN WARD 7
Project Number: T16/2027

F.3 The employer’s undertakings
F.3.1 Respond to clarification

Respond to a request for clarification received up to five working days prior to the Bid closing time stated in the Bid Data
and notify all Bidders who drew procurement documents.

F.3.2 Issue Addenda

If necessary, issue addenda that may amend or amplify the Bid documents to each Bidder during the period from the
date of the Bid Notice until seven days before the Bid closing time stated in the Bid Data. If, as a result a Bidder applies
for an extension to the closing time stated in the Bid Data, the Employer may grant such extension and, will then notify
it to all Bidders who drew documents.

F.3.3 Return late Bid offers

Return Bid offers received after the closing time stated in the Bid Data, unopened, (unless it is necessary to open a Bid
submission to obtain a forwarding address), to the Bidder concerned.

F.3.4  Opening of Bid submissions

F.3.4.1 Unless the two-envelope system is to be followed, open valid Bid submissions in the presence of Bidders’ agents
who choose to attend at the time and place stated in the Bid data. Bid submissions for which acceptable reasons for
withdrawal have been submitted will not be opened.

F.3.4.2 Announce at the opening held immediately after the opening of Bid submissions, at a venue indicated in the Bid
data, the name of each Bidder whose Bid offer is opened, the total of his prices, preferences claimed and time for
completion, if any, for the main Bid offer only.

F.3.4.3 Make available the record outlined in F.3.4.2 to all interested people upon request.

F.3.5 Two-envelope system

F.3.5.1 Where stated in the Bid data that a two-envelope system is to be followed, open only the technical proposal of
valid Bids in the presence of Bidders’ agents who choose to attend at the time and place stated in the Bid data and
announce the name of each Bidder whose technical proposal is opened.

F.3.5.2 Evaluate the quality of the technical proposals offered by Bidders, then advise Bidders who remain in contention
for the award of the contract of the time and place when the financial proposals will be opened. Open only the financial
proposals of Bidders, who score in the quality evaluation above the minimum number of points for quality stated in the
Bid data, and announce the score obtained for the technical proposals and the total price and any preferences claimed.
Return unopened financial proposals to Bidders whose technical proposals failed to achieve the minimum number of
points for quality.

F.3.6  Non-disclosure

Not disclose to Bidders, or to any other person not officially concerned with such processes, information relating to the
evaluation and comparison of Bid offers, the final evaluation price and recommendations for the award of a contract,
until after the award of the contract to the successful Bidder.

F.3.7 Grounds for rejection and disqualification

Determine whether there has been any effort by a Bidder to influence the processing of Bid offers and instantly disqualify
a Bidder (and his Bid offer) if it is established that he engaged in corrupt or fraudulent practices.

F.3.8 Test for responsiveness

Determine, on opening and before detailed evaluation, whether each Bid offer properly received:
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Project Description: APPOINTMENT OF A CONTRACTOR FOR THE CONSTRUCTION OF 228 WATERBORNE
TOILETS IN WARD 7
Project Number: T16/2027

a) meets the requirements of these Conditions of Bid,
b) has been properly and fully completed and signed, and
c) is responsive to the other requirements of the Bid documents.

A responsive Bid is one that conforms to all the terms, conditions, and specifications of the Bid documents without
material deviation or qualification. A material deviation or qualification is one which, in the Employer's opinion, would:

. Detrimentally affect the scope, quality, or performance of the works, services or supply identified in
the Scope of Work,

. change the Employer's or the Bidder's risks and responsibilities under the contract, or

. affect the competitive position of other Bidders presenting responsive Bids, if it were to be rectified.

Reject a non-responsive Bid offer and not allow it to be subsequently made responsive by correction or withdrawal of
the non-conforming deviation or reservation.

F.3.9 Arithmetical errors
Check responsive Bid offers for arithmetical errors, correcting them in the following manner:

. Where there is a discrepancy between the amounts in figures and in words, the amount in words shall govern.

. If a bill of quantities (or schedule of rates) applies and there is an error in the line-item total resulting from the
product of the unit rate and the quantity, the line-item total shall govern, and the rate shall be corrected. Where
there is an obviously gross misplacement of the decimal point in the unit rate, the line-item total as quoted shall
govern, and the unit rate will be corrected.

. Where there is an error in the total of the prices either as a result of other corrections required by this checking
process or in the Bidder's addition of prices, the total of the prices shall govern and the Bidder will be asked to
revise selected item prices (and their rates if a bills of quantities applies) to achieve the Bided total of the prices.

Consider the rejection of a Bid offer if the Bidder does not correct or accept the correction of his arithmetical errors in
the manner described above.

F.3.10 Clarification of a Bid offer

Obtain clarification from a Bidder on any matter that could give rise to ambiguity in a contract arising from the Bid offer.

DPKISLM discourages fraud and corruption.
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Project Description: APPOINTMENT OF A CONTRACTOR FOR THE CONSTRUCTION OF 228 WATERBORNE
TOILETS IN WARD 7
Project Number: T16/2027

F.3.11 Evaluation of Bid offers
F3.11.1 General

Appoint an evaluation panel of not less than three people. Reduce each responsive Bid offer to a comparative offer and
evaluate it using the Bid evaluation method that is indicated in the Bid Data and described below:

Method 1:]1) Rank Bid offers from the most favorable to the least favorable comparative offer.
Financial offer 2) Recommend highest ranked Bidder for the award of the contract unless there are compelling
and justifiable reasons not to do so.
Method 2: 1) Score Bid evaluation points for financial offer.
Flndanual offer 2) Confirm that Bidders are eligible for the preferences claimed and if so, score Bid evaluation
an points for preferencing.
preferences
3) Calculate total Bid evaluation points.
4) Rank Bid offers from the highest number of Bid evaluation points to the lowest.
5) Recommend Bidder with the highest number of Bid evaluation points for the award of the
contract, unless there are compelling and justifiable reasons not to do so.
Method 3: 1) Score quality, rejecting all Bid offers that fail to score the minimum number of points for
Financial offer | quality stated in the Bid data.
and quality 2) Score Bid evaluation paints for financial offer.
3) Calculate total Bid evaluation points.
4) Rank Bid offers from the highest number of Bid evaluation points to the lowest.
5) Recommend Bidder with the highest number of Bid evaluation points for the award of the
contract, unless there are compelling and justifiable reasons not to do so.
Method 4: 1) Score quality, rejecting all Bid offers that fail to score the minimum number of points for
Financial offer, | quality stated in the Bid data.
quality and 2) Score Bid evaluation points for financial offer.
preferences
3) Confirm that Bidders are eligible for the preferences claimed, and if so, score Bid evaluation
points for preferencing.
4) Calculate total Bid evaluation points.
5) Rank Bid offers from the highest number of Bid evaluation points to the lowest.
6) Recommend Bidder with the highest number of Bid evaluation points for the award of the
contract, unless there are compelling and justifiable reasons not to do so.

Note: Sub-clause F3.11.1 Method 4 will be used for the evaluation of this tender.
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Project Description: APPOINTMENT OF A CONTRACTOR FOR THE CONSTRUCTION OF 228 WATERBORNE
TOILETS IN WARD 7
Project Number: T16/2027

FUNCTIONALITY EVALUATION

The following is the criteria that the Bidders will be evaluated for Functionality:
According to the MFMA Circular No. 53 of the Municipal Finance Act No. 56 of 2003, Bidders will also be
evaluated on Functionality. The minimum Score for functionality is 70%, 70 points out of 100 as prescribed

in the following tables. The bidder must score the minimum points in each and every category to show the
ability to execute this project.

NB: FAILER TO OBTAIN MINIMUM SCORE WILL RESULT IN DISQUALIFICATION.

FUNCTIONALITY CRITERIA

CATEORY FUNCTIONAL CRITERIA POINTS ALLOCATION
i Experience of the bidder 35
; Key .personnel qualifications and 35
experience
iii Project Execution Plan (PEP) 30
TOTAL 100

(i) EXPERIENCE OF THE BIDDER (35 POINTS)
The Bidder must submit proof of successfully completed similar projects/works, such as
Construction of VIP/Waterborne toilets
(Attach copies of Appointment Letters or Official Purchase Orders and Completion

Certificates).
Company experience POINTS
Pany P ALLOCATION
Bidder has submitted no information or inadequate informationto |

determine scoring levels

Bidder has successfully completed at least 1 similar project/work 7

Bidder has successfully completed at least 2 similar project/work 14

Bidder has successfully completed at least 3 similar project/work 21

Bidder has successfully completed at least 4 similar project/work 28

Bidder has successfully completed at least 5 similar project/work 35

Note: 7 points per project

DPKISLM discourages fraud and corruption.
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Project Description: APPOINTMENT OF A CONTRACTOR FOR THE CONSTRUCTION OF 228 WATERBORNE
TOILETS IN WARD 7
Project Number: T16/2027

(i) KEY PERSONNEL QUALIFICATIONS AND EXPERIENCE (35 POINTS)
The Bidder must submit Proposed Team Structure, identifying Site Agent, Site Foreman and
Safety Officer as key personnel. (Copies of CVs and certified copies of qualifications
certificates must be attached).

, . POINTS
KEY PERSONNEL Key personnel’s experience ALLOCATION
3 years and above of relevant experience in 15
Site Agent/Site similar projects
Manager 1 - 2 of relevant experience in similar 10
National Diploma (NQF | projects
level 6) in Civil
gnglneerlrjg or No information or inadequate information
onstruction . : ; 0
Management submitted to determine scoring level
Site Foreman 2 years and above of relevant experience in 10
NQF Level 4 in Civil similar projects
Engineering and 1 — 2 of relevant experience in similar 5
Construction projects
Management No information or inadequate information 0
submitted to determine scoring level
Health and Safety 2 years and above of relevant experience in 10
officer/Manager similar projects
registered with the 1 - 2 of relevant experience in similar 5
South African Council | projects
for Project and
Construction
Management No information or inadequate information 0
Professions registered | submitted to determine scoring level
with (SACPCMP)

(iii) PROJECT EXECUTION PLAN (30)

A bidder must attach a realistic and relevant project execution plan
(PEP) tailored specifically to the project's scope to demonstrate | POINTS

competence and win the contract. The PEP should cover the | ALLOCATIONS
following aspects

1. Methodology Statement 6
2. Availability of plant and equipment relevant for the project | 6
3. Company’s Health and Safety Statement/Policy 6
4. Quality Management Plan 6
5. Propose Construction Programme with realistic time 6
frames
Total 30

DPKISLM discourages fraud and corruption.
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Project Description: APPOINTMENT OF A CONTRACTOR FOR THE CONSTRUCTION OF 228 WATERBORNE
TOILETS IN WARD 7
Project Number: T16/2027

Note: Bidders must provide a concrete and solid proposal addressing each of the topics listed
above. Failure to submit a detailed proposal for any of these items will result in a score of zero
points for that section:

a) Dr Pixley Ka Isaka Seme Local Municipality reserves the right to contact references
submitted by the bidder.

b) Bids that do not achieve a minimum score of 70% for functionality will not be evaluated
further and will not proceed to the next stage of the Bid Evaluation process

Please note should any of the nominated staff be replaced, the successfully appointed service provider will
be required to ensure that such replacements must have equivalent criteria as above and this need to be
approved by Dr Pixley Ka Isaka Seme Local Municipality.

DPKISLM discourages fraud and corruption.
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Project Description: APPOINTMENT OF A CONTRACTOR FOR THE CONSTRUCTION OF 228 WATERBORNE
TOILETS IN WARD 7
Project Number: T16/2027

DR. PIXLEY KA ISAKA SEME LOCAL MUNICIPALITY

APPOINTMENT OF A CONTRACTOR FOR THE CONSTRUCTION OF 228 WATERBORNE TOILETS

IN WARD 7
T2.1 List of Returnable Documents

Py
m
T

DESCRIPTION

Certificate of Attendance at a Tender Site Meeting

Record of Addenda to Tender Documents

Certificate of Authority of an Entity

Registration Certificates of an Entity

CIDB Registration

BBBEE Certificate

Bidder’s questionnaire (MBD1)

TAX Clearance Certificate Requirements (MBD 2)

Declaration of Interest (MBD 4)

Declaration for Procurement above R10 mil (MBD 5)

Nel—IZT|dMmMmO|O|m|>

Preference Points Claim Form in Terms Of The Preferential Procurement Regulations 2022 (MBD
6.1)

Contract form - Rendering of Services (mbd 7.2)

Declaration of Bidder's Past Supply Chain Management Practices (MBD 8)

Certificate of Independent Bid Determination (MBD 9)

Affadavit of Good Standing

Schedule of Tenderer's Experience

Key Personnel

Curriculum Vitae Format of Key Personnel

Schedule of Plant and Equipment

Schedule of Proposed Sub-Contractors

Provisional Programme

Amendments, Qualifications and Alternatives

X ClH| 0w OO vo|Z |

Copy Workmen’s Compensation Registration Certificate (or proof of payment of contributions in
terms of the Compensation for Occupational Injuries and Disease Act No. 130 of 1993)

Y

Declaration of Payment of Municipal Services

2 Othe

r documents that will be incorporated into the contract:

AA

Contractor’s Health and Safety Declaration

AB

National Treasury’s Central Supplier database

AC

Compulsory 3 year Audited Financial Statements.

AD

Proforma Forms To Be Completed By Successful Tenderer

3 The offer portion of the C1.1 Offer and Acceptance

4 C1.2

5 C2.2

Contract Data (Part 2)

Bills of quantities

DPKISLM discourages fraud and corruption.
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Project Description: APPOINTMENT OF A CONTRACTOR FOR THE CONSTRUCTION OF 228 WATERBORNE
TOILETS IN WARD 7
Project Number: T16/2027

A: CERTIFICATE OF ATTENDANCE AT CLARIFICATION MEETING

This is to certify that (TENAEIer) ..........o.eoee ettt

Lo = 1o [0 | =T RO

named below at the compulsory meeting held for all tenderers

We acknowledge that the purpose of the meeting was to acquaint myself / ourselves with the site of the
works and / or matters incidental to doing the work specified in the tender documents in order for me / us
to take account of everything necessary when compiling our rates and prices included in the tender.

Particulars of person(s) attending the meeting:

NaAME: (i SIGNALUIE: .o
(O o1 Vol | |V
NAME: ..o Signature: .......coooeeiiii e
CaPACILY: .o

Attendance of the above person(s) at the meeting is confirmed by the Employer's representative,
namely:

NamMe: .o, SIGNALUIE: ..vvveiieiiece e

Capacity: ....oooeie e Date and Time: ..o

DPKISLM discourages fraud and corruption.
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Project Description: APPOINTMENT OF A CONTRACTOR FOR THE CONSTRUCTION OF 228 WATERBORNE
TOILETS IN WARD 7
Project Number: T16/2027

B: RECORD OF ADDENDA TO BID DOCUMENTS

We confirm that the following communications received from the Employer before the submission of this Bid offer,
amending the Bid documents, have been taken into account in this Bid offer:

Date Title or Details

Attach additional pages if more space is required.

Signed Date
Name Position
Bidder

DPKISLM discourages fraud and corruption.
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Project Description: APPOINTMENT OF A CONTRACTOR FOR THE CONSTRUCTION OF 228 WATERBORNE
TOILETS IN WARD 7
Project Number: T16/2027

C: CERTIFICATE OF AUTHORITY FOR JOINT VENTURES

This Returnable Schedule is to be completed by joint ventures.

We, the undersigned, are submitting this Bid offer in Joint Venture and hereby authorise Mr/Ms . . . . ... ..

............................. , authorised signatory of the company . . .......................

.......................................... , acting in the capacity of lead partner, to sign all

documents in connection with the Bid offer and any contract resulting from it on our behalf.

SIGNATORY

NAME OF FIRM ADDRESS DULY AUTHORISED

Lead partner

Signature. . ...........
Name ........
Designation

Signature. . ...........
Name ........
Designation

Signature. . ...........
Name ........
Designation

Signature. . ...........
Name ........
Designation

DPKISLM discourages fraud and corruption.
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Project Description: APPOINTMENT OF A CONTRACTOR FOR THE CONSTRUCTION OF 228 WATERBORNE
TOILETS IN WARD 7
Project Number: T16/2027

D: REGISTRATION CERTIFICATES OF AN ENTITY

ENTITY REGISTRATION:

[Important note to Tenderer: Registration Certificates for Companies, Close Corporations and
Partnerships and ID documents for Sole Proprietors, must be inserted here. In the case of a Joint
Venture, a copy of a duly signed Joint Venture Agreement clearly setting out the roles and
responsibilities of the parties must be included with particular reference to the guarantees required
in terms of the Contract Data. The Joint Venture Agreement must also clearly indicate how payment
is to be effected to the entity and distributed to the parties]

T.19



Project Description: APPOINTMENT OF A CONTRACTOR FOR THE CONSTRUCTION OF 228 WATERBORNE
TOILETS IN WARD 7
Project Number: T16/2027

E: CIDB REGISTRATION

Tenderer’'s must also indicate their CIDB registration details in the space provided.
(If not registered, attach proof that the enterprise can be registered with the CIDB within 10 days)

Registered Name Registration Number

T.20




Project Description: APPOINTMENT OF A CONTRACTOR FOR THE CONSTRUCTION OF 228 WATERBORNE

TOILETS IN WARD 7
Project Number: T16/2027

F: BBBEE CERTIFICATION:
The Tenderer must also attach hereto a certified copy of their B-BBEE Verification Certificate from a

Verification Agency accredited by the South African Accreditation System (SANAS), or a sworn affidavit
confirming annual turnover and level of black ownership in case of all EMEs and QSEs.
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Project Description: APPOINTMENT OF A CONTRACTOR FOR THE CONSTRUCTION OF 228 WATERBORNE

TOILETS IN WARD 7
Project Number: T16/2027

(MBD1)
PART A
INVITATION TO BID
YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE (NAME OF MUNICIPALITY/ MUNICIPAL ENTITY)
BID NUMBER: | T16/2027 | CLOSING DATE: | 13NOVEMBER 2026 | CLOSING TIME: | 12:00PM
DESCRIPTION

THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM (MBD7).

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX

SITUATED AT (STREET ADDRESS

SUPPLIER INFORMATION

NAME OF BIDDER
POSTAL ADDRESS
STREET ADDRESS
TELEPHONE NUMBER CODE NUMBER
CELLPHONE NUMBER
FACSIMILE NUMBER CODE NUMBER
E-MAIL ADDRESS
VAT REGISTRATION NUMBER
TAX COMPLIANCE STATUS TCS PIN: OR CSD No:
2. AREYOUA
1. ARE YOU THE ACCREDITED ESIF;IEI[CI;ENRBFAC?FED
' [IF YES ENCLOSE PROOF] OFFERED? [IF YES, ANSWER PART B:3 ]

3. TOTAL NUMBER OF ITEMS
OFFERED

4. TOTAL BID PRICE

5. SIGNATURE OF BIDDER

6. DATE

7.  CAPACITY UNDER WHICH THIS
BID IS SIGNED

BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO:

TECHNICAL INFORMATION MAY BE DIRECTED TO:

DEPARTMENT Supply Chain Management Unit CONTACT PERSON Mr C Mohoto
CONTACT PERSON Ms Melody Ralinotsi TELEPHONE NUMBER | 017 734 6100
TELEPHONE NUMBER 017 734 6100 FACSIMILE NUMBER 086 630 2209
FACSIMILE NUMBER 086 630 2209 E-MAIL ADDRESS cedric@pixleykaseme.gov.za

E-MAIL ADDRESS

melodyr@pixleykaseme.gov.za

T.22




Project Description: APPOINTMENT OF A CONTRACTOR FOR THE CONSTRUCTION OF 228 WATERBORNE
TOILETS IN WARD 7
Project Number: T16/2027

PART B
TERMS AND CONDITIONS FOR BIDDING

8. BID SUBMISSION:

1.1. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE
ACCEPTED FOR CONSIDERATION.

1.2. ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED (NOT TO BE RE-TYPED) OR ONLINE

1.3. THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT AND THE
PREFERENTIAL PROCUREMENT REGULATIONS THE GENERAL CONDITIONS OF CONTRACT (GCC) AND, IF
APPLICABLE, ANY OTHER SPECIAL CONDITIONS OF CONTRACT.

9. TAX COMPLIANCE REQUIREMENTS

2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.

2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY
SARS TO ENABLE THE ORGAN OF STATE TO VIEW THE TAXPAYER'S PROFILE AND TAX STATUS.

2.3 APPLICATION FOR THE TAX COMPLIANCE STATUS (TCS) CERTIFICATE OR PIN MAY ALSO BE MADE VIA E-FILING.
IN ORDER TO USE THIS PROVISION, TAXPAYERS WILL NEED TO REGISTER WITH SARS AS E-FILERS THROUGH
THE WEBSITE WWW.SARS.GOV.ZA.

24 FOREIGN SUPPLIERS MUST COMPLETE THE PRE-AWARD QUESTIONNAIRE IN PART B:3.

2.5 BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.

2.6 IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, EACH PARTY MUST
SUBMIT A SEPARATE TCS CERTIFICATE / PIN / CSD NUMBER.

2.7 WHERE NO TCS IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE (CSD),
A CSD NUMBER MUST BE PROVIDED.

10. QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS

3.1. ISTHE ENTITY ARESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)? (] YES [INO

3.2. DOES THE ENTITY HAVE A BRANCH IN THE RSA? (] YES [INO

3.3. DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA? (] YES [INO

3.4. DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA? [ 1 YES [INO

3.5. ISTHE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION? (1 YES [INO

IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX

COMPLIANCE STATUS SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT

REGISTER AS PER 2.3 ABOVE.

NB: FAILURE TO PROVIDE ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID INVALID.
NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE.

SIGNATURE OF BIDDER: e

CAPACITY UNDERWHICH THIS BID IS SIGNED: ..o

ODATE:

T.23
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Project Description: APPOINTMENT OF A CONTRACTOR FOR THE CONSTRUCTION OF 228 WATERBORNE
TOILETS IN WARD 7
Project Number: T16/2027

H: TAX CLEARANCE CERTIFICATE REQUIREMENTS (MBD 2)

It is a condition of bid that the taxes of the successful bidder must be in order, or that
satisfactory arrangements have been made with South African Revenue Service (SARS) to
meet the bidder’s tax obligations.

1. Inorderto meet this requirement bidders are required to complete in full the attached form TCC
001 “Application for a Tax Clearance Certificate” and submit it to any SARS branch office
nationally. The Tax Clearance Certificate Requirements are also applicable to foreign bidders
/ individuals who wish to submit bids.

2. SARS will then furnish the bidder with a Tax Clearance Certificate that will be valid for a period
of 1 (one) year from the date of approval.

3. The original Tax Clearance Certificate must be submitted together with the bid. Failure to
submit the original and valid Tax Clearance Certificate will result in the invalidation of the bid.
Certified copies of the Tax Clearance Certificate will not be acceptable.

4. In bids where Consortia / Joint Ventures / Sub-contractors are involved, each party must submit

a separate Tax Clearance Certificate.

5. Copies of the TCC 001 “Application for a Tax Clearance Certificate” form are available from
any SARS branch office nationally or on the website www.sars.gov.za.

6. Applications for the Tax Clearance Certificates may also be made via e-Filing. In order to use
this provision, taxpayers will need to register with SARS as eFilers through the website
WWW.Ssars.gov.za.
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Project Description: APPOINTMENT OF A CONTRACTOR FOR THE CONSTRUCTION OF 228 WATERBORNE
TOILETS IN WARD 7
Project Number: T16/2027

|. DECLARATION OF INTEREST (MBD 4)

1. No bid will be accepted from persons in the service of the state*.
Any person, having a kinship with persons in the service of the state, including a blood relationship,
may make an offer or offers in terms of this invitation to bid. In view of possible allegations of
favouritism, should the resulting bid, or part thereof, be awarded to persons connected with or related
to persons in service of the state, it is required that the bidder or their authorised representative declare
their position in relation to the evaluating/adjudicating authority and/or take an oath declaring his/her

interest.
3. In order to give effect to the above, the following questionnaire must be completed and submitted with the bid.
3. FUITNAME: .o

3.2 Identity NUMDEI: ...

3.3 Company Registration NUMDEr: ..o

3.4 TaxReference NUMDEN: ..........cooiiiiiiiiiiiii e

3.5 VAT Registration NUMbDEr: .........ovviiiiiiiiieiie

3.6  Are you presently in the service of the state* YES /NO

3.6.1 If so, furnish particulars.

3.7 Have you been in the service of the state for the past YES /NO
twelve months?

3.7.1 If so, furnish particulars.

* MSCM Regulations: “in the service of the state” means to be -
(@) amember of -
(i) any municipal council;
(i) any provincial legislature; or
(i) the national Assembly or the national Council of provinces;

=
=

a member of the board of directors of any municipal entity;

an official of any municipality or municipal entity;

an employee of any national or provincial department, national or provincial public entity or constitutional institution within
the meaning of the Public Finance Management Act, 1999 (Act No.1 of 1999);

a member of the accounting authority of any national or provincial public entity; or

an employee of Parliament or a provincial legislature.

55

S
)
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Project Description: APPOINTMENT OF A CONTRACTOR FOR THE CONSTRUCTION OF 228 WATERBORNE
TOILETS IN WARD 7
Project Number: T16/2027

3.8 Do you, have any relationship (family, friend, other) with YES /NO
persons in the service of the state and who may be involved
with the evaluation and or adjudication of this bid?

3.8.1 If so, furnish particulars.

3.9  Are you, aware of any relationship (family, friend, other) between YES /NO
a bidder and any persons in the service of the state who may
be involved with the evaluation and or adjudication of this bid?

3.9.1 If so, furnish particulars.

3.10 Are any of the company’s directors, managers, principal YES/NO
shareholders or stakeholders in service of the state?

3.9.1 If so, furnish particulars.

3.11Are any spouse, child or parent of the company’s directors, YES /NO
managers, principal shareholders or stakeholders in service
of the state?

3.11.11f so, furnish particulars.
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Project Description: APPOINTMENT OF A CONTRACTOR FOR THE CONSTRUCTION OF 228 WATERBORNE
TOILETS IN WARD 7
Project Number: T16/2027

CERTIFICATION

|, THE UNDERSIGNED (NAME) ..o e

CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS CORRECT.

| ACCEPT THAT THE STATE MAY ACT AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE.

Signature Date

Position Name of Bidder
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Project Description: APPOINTMENT OF A CONTRACTOR FOR THE CONSTRUCTION OF 228 WATERBORNE
TOILETS IN WARD 7
Project Number: T16/2027

J: DECLARATION FOR PROCUREMENT ABOVE R10 MILLION
(ALL APPLICABLE TAXES INCLUDED) (MBD 5)

This form shall only be completed if the Tender Sum exceeds R10 million
(all applicable taxes included).

1. Are you by law required to prepare annual financial statements for auditing?
YES / NO (Delete whichever is not applicable)

1.1 If yes, submit audited annual financial statements for the past three years or since the date of
establishment if established during the past three years.

2. Do you have any outstanding undisputed commitments for municipal services towards any municipality
for more than three months or any other service provider in respect of which payment is overdue for
more than 30 days?

YES / NO (Delete whichever is not applicable)
2.1 If no, this serves to certify that the bidder has no undisputed commitments for municipal services towards

any municipality for more than three months or other service provider in respect of which payment is
overdue for more than 30 days.

2.2 If yes, provide particulars.

3. Has any contract been awarded to you by an organ of state during the past five years, including
particulars of any material non-compliance or dispute concerning the execution of such contract?

YES / NO (Delete whichever is not applicable)

3.1 If yes, furnish particulars
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Project Description: APPOINTMENT OF A CONTRACTOR FOR THE CONSTRUCTION OF 228 WATERBORNE
TOILETS IN WARD 7
Project Number: T16/2027

K: PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL
PROCUREMENT REGULATIONS 2022 (MBD 6.1)

This preference form must form part of all tenders invited. It contains general information and
serves as a claim form for preference points for specific goals.

NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL
CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF THE
TENDER AND PREFERENTIAL PROCUREMENT REGULATIONS, 2022

1. GENERAL CONDITIONS
1.1 The following preference point systems are applicable to invitations to tender:

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all
applicable taxes included); and

- the 90/10 system for requirements with a Rand value above R50 000 000 (all
applicable taxes included).

1.2 To be completed by the organ of state
(delete whichever is not applicable for this tender).
a) The applicable preference point system for this tender is the 90/10 preference point
system.

b) The applicable preference point system for this tender is the 80/20 preference point
system.

c) Either the 90/10 or 80/20 preference point system will be applicable in this tender. The
lowest/ highest acceptable tender will be used to determine the accurate system once
tenders are received.

1.3 Points for this tender (even in the case of a tender for income-generating contracts) shall
be awarded for:
(a) Price; and

(b) Specific Goals.

1.4 To be completed by the organ of state:

The maximum points for this tender are allocated as follows:
PRICE 80

SPECIFIC GOALS 20
Total points for Price and SPECIFIC GOALS

15 Failure on the part of a tenderer to submit proof or documentation required in terms of this
tender to claim points for specific goals with the tender, will be interpreted to mean that
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Project Description: APPOINTMENT OF A CONTRACTOR FOR THE CONSTRUCTION OF 228 WATERBORNE
TOILETS IN WARD 7
Project Number: T16/2027

1.6

3.

3.1.

3.1.

3.2.

3.2.

preference points for specific goals are not claimed.

The organ of state reserves the right to require of a tenderer, either before a tender is
adjudicated or at any time subsequently, to substantiate any claim in regard to preferences,
in any manner required by the organ of state.

DEFINITIONS

(a) “tender” means a written offer in the form determined by an organ of state in response to
an invitation to provide goods or services through price quotations, competitive tendering
process or any other method envisaged in legislation;

(b) “price” means an amount of money tendered for goods or services, and includes all
applicable taxes less all unconditional discounts;

(c) “rand value” means the total estimated value of a contract in Rand, calculated at the time
of bid invitation, and includes all applicable taxes;

(d) “tender for income-generating contracts” means a written offer in the form determined
by an organ of state in response to an invitation for the origination of income-generating
contracts through any method envisaged in legislation that will result in a legal agreement
between the organ of state and a third party that produces revenue for the organ of state,
and includes, but is not limited to, leasing and disposal of assets and concession contracts,
excluding direct sales and disposal of assets through public auctions; and

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of
2000).

FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES

POINTS AWARDED FOR PRICE

1 THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10

Pt—Pmi Pt—Pmi

Ps=80(1-"20) or Ps=90(1-"2" )
Pmin P min

Where
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmin = Price of lowest acceptable tender

FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME
GENERATING PROCUREMENT
1. POINTS AWARDED FOR PRICE
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Project Description: APPOINTMENT OF A CONTRACTOR FOR THE CONSTRUCTION OF 228 WATERBORNE
TOILETS IN WARD 7
Project Number: T16/2027

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10
Pt-P Pt-P
Ps =80 (1+2"%) or Ps=90(1+"— )
P max Pmax
Where
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmax = Price of highest acceptable tender

4. POINTS AWARDED FOR SPECIFIC GOALS

4.1. In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement
Regulations, preference points must be awarded for specific goals stated in the
tender. For the purposes of this tender the tenderer will be allocated points based
on the goals stated in table 1 below as may be supported by proof/ documentation
stated in the conditions of this tender:

4.2. Incases where organs of state intend to use Regulation 3(2) of the Regulations, which states
that, if it is unclear whether the 80/20 or 90/10 preference point system applies, an organ of
state must, in the tender documents, stipulate in the case of—

(a) an invitation for tender for income-generating contracts, that either the 80/20 or
90/10 preference point system will apply and that the highest acceptable tender
will be used to determine the applicable preference point system; or

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point
system will apply and that the lowest acceptable tender will be used to determine
the applicable preference point system,

then the organ of state must indicate the points allocated for specific goals for both the 90/10
and 80/20 preference point system.

Table 1: Specific goals for the tender and points claimed are indicated per the table below.

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is
applicable, corresponding points must also be indicated as such.

Note to tenderers: The tenderer must indicate how they claim points for each preference
point system.)
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Project Description: APPOINTMENT OF A CONTRACTOR FOR THE CONSTRUCTION OF 228 WATERBORNE
TOILETS IN WARD 7
Project Number: T16/2027

: Number ofpoints claimed
Number ofpoints (80/20
allocated(80/20 system)
system)
The specific goals (To be completedby the
allocated points in terms (e e complfetteci 7 2 SN tenderer)
of this tender *
At least 51%Black
At least 51%Youth 04
At least 51%Woman 04
People with disabilities 03
Locality - Dr Pixley Ka Isaka Seme 05
LM
TOTAL 20
DECLARATION WITH REGARD TO COMPANY/FIRM
4.3. Name of CompPany/firm. ... ...
4.4, Company registration NUMDbEr: ... e
4.5, TYPE OF COMPANY/ FIRM
0 Partnership/Joint Venture / Consortium
0 One-person business/sole propriety
0 Close corporation
O Public Company
O Personal Liability Company
O (Pty) Limited
0 Non-Profit Company
0 State Owned Company
[TICK APPLICABLE BOX]
4.6. [, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify

that the points claimed, based on the specific goals as advised in the tender, qualifies the

company/ firm for the preference(s) shown and | acknowledge that:

The information furnished is true and correct;

The preference points claimed are in accordance with the General Conditions as

indicated in paragraph 1 of this form;

In the event of a contract being awarded as a result of points claimed as shown in
paragraphs 1.4 and 4.2, the contractor may be required to furnish documentary proof

to the satisfaction of the organ of state that the claims are correct;

If the specific goals have been claimed or obtained on a fraudulent basis or any of the
conditions of contract have not been fulfilled, the organ of state may, in addition to any

other remedy it may have —

(a) disqualify the person from the tendering process;
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Project Description: APPOINTMENT OF A CONTRACTOR FOR THE CONSTRUCTION OF 228 WATERBORNE

TOILETS INWARD 7

Project Number: T16/2027

(b)

(c)

(d)

(e)

recover costs, losses or damages it has incurred or suffered as a result
of that person’s conduct;

cancel the contract and claim any damages which it has suffered as a
result of having to make less favourable arrangements due to such
cancellation;

recommend that the tenderer or contractor, its shareholders and
directors, or only the shareholders and directors who acted on a
fraudulent basis, be restricted from obtaining business from any organ
of state for a period not exceeding 10 years, after the audi alteram
partem (hear the other side) rule has been applied; and

forward the matter for criminal prosecution, if deemed necessary.

DATE:

ADDRESS:

SURNAME AND NAME: e
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Project Description: APPOINTMENT OF A CONTRACTOR FOR THE CONSTRUCTION OF 228 WATERBORNE
TOILETS IN WARD 7
Project Number: T16/2027

L: CONTRACT FORM - RENDERING OF SERVICES

THIS FORM MUST BE FILLED IN DUPLICATE BY BOTH THE SERVICE PROVIDER (PART 1) AND THE
PURCHASER (PART 2). BOTH FORMS MUST BE SIGNED IN THE ORIGINAL SO THAT THE SERVICE
PROVIDER AND THE PURCHASER WOULD BE IN POSSESSION OF ORIGINALLY SIGNED
CONTRACTS FOR THEIR RESPECTIVE RECORDS.

PART 1 (TO BE FILLED IN BY THE SERVICE PROVIDER)

1. | hereby undertake to render services described in the attached bidding documents to (hname of the
institution)............cooi in accordance with the requirements and task directives /
proposals specifications stipulated in Bid Number........................ at the price/s quoted. My offer/s
remains binding upon me and open for acceptance by the Purchaser during the validity period
indicated and calculated from the closing date of the bid.

2. The following documents shall be deemed to form and be read and construed as part of this
agreement:

0] Bidding documents, viz
- Invitation to bid,;
- Tax clearance certificate;
- Pricing schedule(s);
- Filled in task directive/proposal;
- Preference claims for Broad Based Black Economic Empowerment Status Level of
Contribution in terms of the Preferential Procurement Regulations 2011,
- Declaration of interest;
- Declaration of Bidder’'s past SCM practices;
- Certificate of Independent Bid Determination;
- Special Conditions of Contract;
(ii) General Conditions of Contract; and
(iii) Other (specify)

3. I confirm that | have satisfied myself as to the correctness and validity of my bid; that the price(s) and
rate(s) quoted cover all the services specified in the bidding documents; that the price(s) and rate(s)
cover all my obligations and | accept that any mistakes regarding price(s) and rate(s) and calculations
will be at my own risk.

4, | accept full responsibility for the proper execution and fulfilment of all obligations and conditions
devolving on me under this agreement as the principal liable for the due fulfilment of this contract.

5. | declare that | have no participation in any collusive practices with any bidder or any other person
regarding this or any other bid.
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6. | confirm that | am duly authorised to sign this contract.

NAME (PRINT)  ooeeeeeieeee e

CAPACITY

SIGNATURE s

NAME OF FIRM ..,
WITNESSES
L
2
DATE: i
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Project Description: APPOINTMENT OF A CONTRACTOR FOR THE CONSTRUCTION OF 228 WATERBORNE
TOILETS IN WARD 7
Project Number: T16/2027

M) CONTRACT FORM - RENDERING OF SERVICES

PART 1 (TO BE FILLED IN BY THE PURCHASER /THE MUNICIPALITY)

your bid under reference number .................. dated ........oooeiiiiiiinnl, for the rendering of

services indicated hereunder and/or further specified in the annexure(s).

2. An official order indicating service delivery instructions is forthcoming.

3. | undertake to make payment for the services rendered in accordance with the terms and conditions
of the contract, within 30 (thirty) days after receipt of an invoice.

MINIMUM
PRICE (ALL THRESHOLD
DESCRIPTION OF APPLICABLE | COMPLETION B-BEIE\{/EEET('DA\JUS FOR LOCAL
SERVICE TAXES DATE CONTRIBUTION PRODUCTION
INCLUDED) AND CONTENT
(if applicable)
4. | confirm that | am duly authorised to sign this contract.
SIGNED AT e ON e
NAME (PRINT) oo
SIGNATURE e
WITNESSES
OFFICIAL STAMP 1
2
DATE: e,
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Project Description: APPOINTMENT OF A CONTRACTOR FOR THE CONSTRUCTION OF 228 WATERBORNE
TOILETS IN WARD 7
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N) DECLARATION OF BIDDER’S PAST SUPPLY CHAIN MANAGEMENT PRACTICES (MBD

8)

Item
4.1

This Municipal Bidding Document must form part of all bids invited.

It serves as a declaration to be used by municipalities and municipal entities in ensuring that when
goods and services are being procured, all reasonable steps are taken to combat the abuse of the

supply chain management system.

The bid of any bidder may be rejected if that bidder, or any of its directors have:

a) abused the municipality’s / municipal entity’s supply chain management system or committed

any improper conduct in relation to such system;
b) been convicted for fraud or corruption during the past five years;

c) willfully neglected, reneged on or failed to comply with any government, municipal or other

public sector contract during the past five years; or

d) been listed in the Register for Tender Defaulters in terms of section 29 of the Prevention and

Combating of Corrupt Activities Act (No 12 of 2004).

In order to give effect to the above, the following questionnaire must be completed and

submitted with the bid.

Question

Is the bidder or any of its directors listed on the National Treasury’s
Database of Restricted Suppliers as companies or persons prohibited
from doing business with the public sector?

(Companies or persons who are listed on this Database were informed in
writing of this restriction by the Accounting Officer/Authority of the
institution that imposed the restriction after the audi alteram partem rule
was applied).

The Database of Restricted Suppliers now resides on the National
Treasury’s website (www.treasury.gov.za) and can be accessed by clicking
on its link at the bottom of the home page.

Yes
Yes

[l

No
No

[l

411

If so, furnish particulars:

4.2

Is the bidder or any of its directors listed on the Register for Tender Defaulters
in terms of section 29 of the Prevention and Combating of Corrupt Activities Act
(No 12 of 2004)?

The Register for Tender Defaulters can be accessed on the National
Treasury’s website (www.treasury.gov.za) by clicking on its link at the
bottom of the home page.

Yes

421

If so, furnish particulars:

4.3

Was the bidder or any of its directors convicted by a court of law (including a
court of law outside the Republic of South Africa) for fraud or corruption during
the past five years?

Yes
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Item Question Yes No
4.3.1 | If so, furnish particulars:

4.4 Does the bidder or any of its directors owe any municipal rates and taxes or | Yes No
municipal charges to the municipality / municipal entity, or to any other ] ]
municipality / municipal entity, that is in arrears for more than three months?

4.4.1 | If so, furnish particulars:

4.5 Was any contract between the bidder and the municipality / municipal entity or | Yes No
any other organ of state terminated during the past five years on account of U] ]
failure to perform on or comply with the contract?

4.7.1 | If so, furnish particulars:

CERTIFICATION

I, THE UNDERSIGNED (FULL NAME) ittt s e e CERTIFY THAT THE
INFORMATION FURNISHED ON THIS DECLARATION FORM TRUE AND CORRECT.

| ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION MAY BE TAKEN
AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE.

Position Name of Bidder
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Project Description: APPOINTMENT OF A CONTRACTOR FOR THE CONSTRUCTION OF 228 WATERBORNE
TOILETS IN WARD 7
Project Number: T16/2027

CERTIFICATE OF INDEPENDENT BID DETERMINATION (MBD 9)

1. This Municipal Bidding Document (MBD) must form part of all bids invited.

2. Section 4(1)(b)(iii) of the Competition Act No. 89 of 1998, as amended, prohibits an agreement

between, or concerted practice by, firms, or a decision by an association of firms, if it is between

parties in a horizontal relationship and if it involves collusive bidding (or bid rigging).2 Collusive bidding

is a pe se prohibition meaning that it cannot be justified under any grounds.

3. Municipal Supply Regulation 38(1) prescribes that a supply chain management policy must provide

measures for the combating of abuse of the supply chain management system, and must enable the

accounting officer, among others, to:

a. takes all reasonable steps to prevent such abuse;

b. rejects the bid of any bidder if that bidder or any of its directors has abused the supply chain

management system of the municipality or municipal entity or has committed any improper

conduct in relation to such system; and

C. cancels a contract awarded to a person if the person commits any corrupt or fraudulent act

during the bidding process or the execution of the contract.

4, This MBD serves as a certificate of declaration that would be used by institutions to ensure that, when

bids are considered, reasonable steps are taken to prevent any form of bid-rigging.

5. In order to give effect to the above, the attached Certificate of Bid Determination (MBD 9) must be

completed and submitted with the bid:

1 Includes price quotations, advertised competitive bids, limited bids and proposals.

2 Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be expected to compete, secretly conspire

to raise prices or lower the quality of goods and / or services for purchasers who wish to acquire goods and / or services

through a bidding process. Bid rigging is, therefore, an agreement between competitors not to compete.

T.39
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MBD9: CERTIFICATE OF INDEPENDENT BID DETERMINATION

I, the undersigned, in submitting the accompanying bid:

(Bid Number and Description)

in response to the invitation for the bid made by:

(Name of Municipality / Municipal Entity)

do hereby make the following statements that | certify to be true and complete in every respect:

| certify, on behalf of:

that:

(Name of Bidder)

1. | have read and | understand the contents of this Certificate;

2. | understand that the accompanying bid will be disqualified if this Certificate is found not to be true and
complete in every respect;

3. I am authorized by the bidder to sign this Certificate, and to submit the accompanying bid, on behalf of
the bidder;

4, Each person whose signature appears on the accompanying bid has been authorized by the bidder to
determine the terms of, and to sign, the bid, on behalf of the bidder;

5. For the purposes of this Certificate and the accompanying bid, | understand that the word “competitor”
shall include any individual or organization, other than the bidder, whether or not affiliated with the
bidder, who:

(@) has been requested to submit a bid in response to this bid invitation;

(b)  could potentially submit a bid in response to this bid invitation, based on their qualifications,
abilities or experience; and

(c) provides the same goods and services as the bidder and/or is in the same line of business as
the bidder.

6. The bidder has arrived at the accompanying bid independently from, and without consultation,
communication, agreement or arrangement with any competitor. However communication between
partners in a joint venture or consortium3 will not be construed as collusive bidding.

7. In particular, without limiting the generality of paragraphs 6 above, there has been no consultation,

communication, agreement or arrangement with any competitor regarding:

(a) prices;

(b)  geographical area where product or service will be rendered (market allocation);
(c) methods, factors or formulas used to calculate prices;

(d) the intention or decision to submit or not to submit, a bid;

(e) the submission of a bid which does not meet the specifications and conditions of the bid; or
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10.

) bidding with the intention not to win the bid.

In addition, there have been no consultations, communications, agreements or arrangements with any
competitor regarding the quality, quantity, specifications and conditions or delivery particulars of the
products or services to which this bid invitation relates.

The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly or
indirectly, to any competitor, prior to the date and time of the official bid opening or of the awarding of
the contract.

| am aware that, in addition and without prejudice to any other remedy provided to combat any
restrictive practices related to bids and contracts, bids that are suspicious will be reported to the
Competition Commission for investigation and possible imposition of administrative penalties in terms
of section 59 of the Competition Act No 89 of 1998 and or may be reported to the National Prosecuting
Authority (NPA) for criminal investigation and or may be restricted from conducting business with the
public sector for a period not exceeding ten (10) years in terms of the Prevention and Combating of
Corrupt Activities Act No 12 of 2004 or any other applicable legislation.

Position Name of Bidder

3 Joint venture or Consortium means an association of persons for the purpose of combining their expertise, property,
capital, efforts, skill and knowledge in an activity for the execution of a contract.
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Project Description: APPOINTMENT OF A CONTRACTOR FOR THE CONSTRUCTION OF 228 WATERBORNE
TOILETS IN WARD 7
Project Number: T16/2027

O: AFFADAVIT OF GOOD STANDING THAT WILL BE INCORPORATED INTO THE
CONTRACT

The Tenderer hereby certifies that neither it or any of the principals of the enterprise is listed on the
register of Tender Defaulters in terms of the Prevention and Combating of Corrupt Activities Act of 2004
as a person prohibited from doing business with the public sector. The Tenderer further certifies that
none of its principals have ever been convicted of fraud.

DECLARATION (to be signed in the presence of a Commissioner of Oaths)

The undersigned, who warrants that he / she is duly authorized to do so on behalf of the firm, confirms that the
contents of this Affidavit are within my personal knowledge, and save where stated otherwise to the best of my
belief both true and correct.

SIGNALUIE:

Duly authorized to sign on behalf: ...

AAAIESS: .o

TelEPRONE: ... e

Signed and sworn to before Me at........ ..o on
thisthe ..o day Of oo by the Deponent, who

has acknowledged that he/she knows and understands the contents of this Affidavit, that its true and correct to the
best of his/her knowledge and that he/she has no objection to taking the prescribed oath, and that the prescribed
oath will be binding on his/her conscience.

CoMMISSIONET OFf 0ALNS .. ettt e e e

NOTE : This affidavit comprises one (1) page all of which must be initialed by both the Deponent and the
Commissioner of Oaths

T.42



Project Description: APPOINTMENT OF A CONTRACTOR FOR THE CONSTRUCTION OF 228 WATERBORNE
TOILETS IN WARD 7
Project Number: T16/2027

O: SCHEDULE OF THE TENDERER’S EXPERIENCE

Tenderers are to provide references for FIVE (5) other recent projects (last five years) of a similar nature with
which the company has been involved.

The information provided here will be used to evaluate the Tenderer’s eligibility to undertake the contract. It
is important that the Tenderer ensure that sufficient and legible information is provided to enable the Employer
to evaluate the criteria noted in the table in F.3.11.2.

Name and Telephone
Name and . . .
. Number of Consulting Details of service
Telephone Project . . .
Number of Client Engineer / Implementing provided
Agent
SIGNATURE: e, DATE: .o

(of person authorised to sign on behalf of the Tenderer)
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Project Description: APPOINTMENT OF A CONTRACTOR FOR THE CONSTRUCTION OF 228 WATERBORNE

TOILETS IN WARD 7
Project Number: T16/2027

P: KEY PERSONNEL

In terms of the Project Specification, all unskilled workers are to be locally sourced.

The Tenderer shall list below the personnel which he intends to utilize on the Works, including key personnel
which may have to be brought in from outside if not available locally.

Category of
Employee

Number of Persons

Key Personnel, Part of
the Contractor’s
Organisation

Key Personnel to be
imported if not available
locally

Unskilled Personnel to
be recruited from local
community

PDI NON-PDI

PDI NON-PDI

PDI NON-PDI

Site Agent/ Manager

Site Foreman

Artisans and other
Skilled Workers

Unskilled Workers

Designation

Names

Project Type

Year
Completed

Value of
Works

LIC NQF 5
Supervisors

SIGNATURE: ...................

DATE: ..

(of person authorised to sign on behalf of the Tenderer)
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Project Description: APPOINTMENT OF A CONTRACTOR FOR THE CONSTRUCTION OF 228 WATERBORNE TOILETS IN WARD
7
Project Number: T16/2027

Q: CURRICULUM VITAE OF KEY PERSONNEL

The success of this project will largely depend on the ability of the site foreman to manage local resources that are largely
unskilled. The Tenderer must indicate who they intend using for this function and must list the incumbent’s experience.

Failure to provide proof of a suitable candidate to manage the work on a permanent basis on site during the
currency of the contract will result in dis-qualification in terms of Clause F.2.1.

Site Agent/Manager Name: Years with firm:

Qualifications:

Employment Record:

Experience Record Pertinent to Required Service:

(Indicate no. of years experience managing civil engineering construction projects in building
related activities)
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Site Foreman Name: Years with firm:

Qualifications:

Employment Record:

Experience Record Pertinent to Required Service:

(Indicate no. of years experience managing civil engineering construction projects in building
related activities)
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Safety officer Name: Years with firm:

Qualifications:

Employment Record:

Experience Record Pertinent to Required Service:

(Indicate no. of years experience managing civil engineering construction projects in building
related activities)

SIGNATURE: ..o DATE: ..
(of person authorised to sign on behalf of the Tenderer)
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Project Description: APPOINTMENT OF A CONTRACTOR FOR THE CONSTRUCTION OF 228 WATERBORNE TOILETS IN WARD

7
Project Number: T16/2027

R: SCHEDULE OF PLANT AND EQUIPMENT

It is important that the Tenderer be able to demonstrate that he/she has adequate plant and equipment to efficiently execute
the proposed scope of works.

The Tenderer’s response to this section will be used in assessing the eligibility of the tender offer.

(a) Details of important equipment that is owned by and is immediately available for this contract.

Quantity Description Size Capacity

Attach additional pages if more space is required.

(b) Details of important equipment that will be hired, or acquired for this contract if my/our tender is acceptable.

Quantity Description Size Capacity

Attach additional pages if more space is required.

SIGNATURE: ... DATE: ...
(of person authorised to sign on behalf of the Tenderer)
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Project Description: APPOINTMENT OF A CONTRACTOR FOR THE CONSTRUCTION OF 228 WATERBORNE TOILETS IN WARD
7
Project Number: T16/2027

S: SCHEDULE OF PROPOSED SUB-CONTRACTORS

We notify you that it is our intention to employ the following Sub-Contractors for work on this Tender.
Name and Address of Nature and Extent of CIDB Previogs Experience
Proposed Work Gradin working with this
Sub-Contractor 9 Sub-Contractor
1.
2.
3.
4.
5.
SIGNATURE: ..o DATE: .,

(of person authorised to sign on behalf of the Tenderer)
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Project Description: APPOINTMENT OF A CONTRACTOR FOR THE CONSTRUCTION OF 228 WATERBORNE TOILETS IN WARD
7
Project Number: T16/2027

T: PROVISIONAL PROGRAMME

The Tenderer shall detail below or attach a preliminary programme reflecting the proposed sequence and tempo of
execution of the various activities comprising the work for this tender.

The programme must indicate all key activities, time frames and must clearly demonstrate the Tenderer’s understanding of
the scope of works.

The competency and clarity of the programme will help to inform the Employer’s assessment of the Tenderer’s eligibility to
execute the contract.

PROGRAMME
WEEKS / MONTHS

ACTIVITY

SIGNATURE: ... DATE: ...
(of person authorised to sign on behalf of the Tenderer)
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Project Description: APPOINTMENT OF A CONTRACTOR FOR THE CONSTRUCTION OF 228 WATERBORNE TOILETS IN WARD
7
Project Number: T16/2027

W: AMENDMENTS, QUALIFICATIONS AND ALTERNATIVES

(This is not an invitation for amendments, deviations or alternatives but should the Tenderer desire to make any
departures from the provisions of this contract he shall set out his proposals clearly hereunder. The Employer will not
consider any amendment, alternative offers or discounts unless forms (a), (b) and (c) have been completed to the
satisfaction of the Employer).

I / We herewith propose the amendments, alternatives and discounts as set out in the tables below:

(a) AMENDMENTS

PAGE, CLAUSE OR PROPOSED AMENDMENT
ITEM NO

Notes: (1) Amendments to the General and Special Conditions of Contract are not acceptable;

(2) The Tenderer must give full details of all the financial implications of the amendments and qualifications in a
covering letter attached to his tender.

(b)  ALTERNATIVES

PROPOSED ALTERNATIVE DESCRIPTION OF ALTERNATIVE

Notes: (1) Individual alternative items that do not justify an alternative tender, and an alternative offer for time for
completion should be listed here.

(2) Inthe case of a major alternative to any part of the work, a separate Bill of Quantities, programme, etc, and a
detailed statement setting out the salient features of the proposed alternatives must accompany the tender.

(3) Alternative tenders involving technical modifications to the design of the works and methods of construction

shall be treated separately from the main tender offer.
(c) DISCOUNTS

T.51



Project Description: APPOINTMENT OF A CONTRACTOR FOR THE CONSTRUCTION OF 228 WATERBORNE TOILETS IN WARD
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ITEM ON WHICH DISCOUNT

IS OFFERED DESCRIPTION OF DISCOUNT OFFERED

Note: The tenderer must give full details of the discounts offered in a covering letter attached to his tender, failing which,
the offer will be prejudiced

SIGNATURE: ....oiiieieee e e DATE: ..o,
(of person authorised to sign on behalf of the Tenderer)
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Project Description: APPOINTMENT OF A CONTRACTOR FOR THE CONSTRUCTION OF 228 WATERBORNE TOILETS IN WARD
7

Project Number: T16/2027

X: WORKMANS’ COMPENSATION REGISTRATION CERTIFICATE (OR PROOF OF PAYMENT OF
CONTRIBUTIONS IN TERMS OF THE COMPENSATION FOR OCCUPATIONAL INJURIES AND
DISEASES ACT NO. 130 OF 1993)

[Certified Copy of the Certificate or Proof of Payment thereof obtained from the Workmen’s Compensation
Commissioner to be inserted here]
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Project Description: APPOINTMENT OF A CONTRACTOR FOR THE CONSTRUCTION OF 228 WATERBORNE TOILETS IN WARD
7
Project Number: T16/2027

Y: DECLARATION OF PAYMENT OF MUNICIPAL SERVICES

DECLARATION TO CERTIFY THAT:

THE TENDERER HAS NO UNDISPUTED COMMITMENTS FOR MUNICIPAL SERVICES TOWARDS A
MUNICIPALITY OF WHICH PAYMENT IS OVERDUE FOR MORE THAN 30 DAYS

[Proof of Payment to be attached to this page]

DECLARATION

The undersigned, who warrants that he/she is duly authorized to do so on behalf of the firm, confirms that there are no undisputed
commitments for municipal services towards a municipality of which payment is overdue for more than 30 days to my personal knowledge,
and save where stated otherwise to the best of my belief both true and correct.

SIGNALUE: ...t
Duly authorized to signon behalf of : ...
ADArESS: .t

TlEPNONE: ..t

Date: ..o
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Project Description: APPOINTMENT OF A CONTRACTOR FOR THE CONSTRUCTION OF 228 WATERBORNE TOILETS IN WARD
7
Project Number: T16/2027

MUNICIPAL UTILITY ACCOUNT

DECLARATION BY THE TENDERER

| the undersigned _

has

been duly authorized to sign all documents with the Tender for:

CONTRACT NO. T03/2027: APPOINTMENT OF A CONTRACTOR FOR CONSTRUCTION OF WATERBORNE TOILETS IN
WARD 7 on behalf of

(referred to herein as ‘the Bidder’)
hereby make a declaration as follows:

1. | declare that the bidder and /or any of its director(s) / member(s) does not owe the municipality, or any other
municipality and/or municipal entity any amount which is in arrears in respect of any municipal rates and taxes or
municipal service charges.

2. | understand and accept that in the event that this declaration is proved to be false, the bid shall be rejected forthwith. All
other rights of the municipality (including but not limited to the right to claim damages where applicable) shall remain
reserved in full.

SIGNED ON BEHALF OF THE COMPANY

IN HIS CAPACITY AS

DATE

FULL NAMES OF SIGNATORY

ATTACH THE FOLLOWING DOCUMENTS AS AN ANNEXURE TO THE TENDER DOCUMENT WITH REFERENCE TO THE APPLICABLE
RETURNABLE SCHEDULE - FORM F:

®  Municipal utility account invoice address must be in line with the address on the CSD (not older that three months), if the
address is not the same we will disqualify your bid.

o |f the company operates on leased premises, both the lease agreement and the Municipal Utility account invoice must be
attached, the same address as in both documents. (failure to do so will lead to disqualification)

® |f neither the Director or the bidder is not the person owning the account for municipal utility bidder Must attach proof of
agreement to operate in the premises with the person responsible for utility account, should the bidder fail to attach proof will
be disqualified.
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Project Description: APPOINTMENT OF A CONTRACTOR FOR THE CONSTRUCTION OF 228 WATERBORNE
TOILETS IN WARD 7
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AA: CONTRACTOR'S HEALTH AND SAFETY DECLARATION

In terms of the Occupational Health and Safety Act No 85 of 1993 a Contractor may only be appointed to
perform key services if the Purchaser is satisfied that the Contractor has the necessary competencies and
resources to carry out the work safely in accordance with the provisions of the Act.

To that effect a person duly authorised by the tenderer must complete and sign the declaration hereafter in

detail.

Declaration by Tenderer

1. | the undersigned hereby declare and confirm that | am fully conversant with the Occupational Health
and Safety Act No 85 of 1993 (as amended by the Occupational Health and Safety Amendment Act
No 181 of 1993) herein after referred to as the “Act”

2. I hereby declare that my company has the competence and the necessary resources to safely carry
out the services specified under this contract in compliance with the Employer's Health and Safety
Specifications.

3. | propose to achieve compliance with the Regulations by one of the following:

(a) From my own competent resources *Yes / No
(b) From my own resources still to be appointed or *ves / No
trained until competency is achieved
© From o_ut5|de sources by appointment of competent *Yes / No
specialist subcontractors
(* = delete whatever is not applicable)

4. I confirm that copies of my company's approved Health and Safety Plan, will at all times be available
for inspection by the Purchaser's personnel, ZDM officials and inspectors of the Department of Labour.

5. I hereby confirm that adequate provision has been made in my tendered rates and prices in the
schedule of quantities to cover the cost of all resources, actions, training and all health and safety
measures envisaged in the Act and that | will be liable for any penalties that may be applied for failure
to comply with the provisions of the Act.

6. | agree that my failure to complete and execute this declaration to the satisfaction of the Purchaser will
mean that | am unable to comply with the requirements of the Act and accept that my tender will be
prejudiced and may as a result be rejected at the discretion of the Purchaser.

SIGNATURE: ..o DATE: ...,

(of person authorised to sign on behalf of the Tenderer)
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Project Description: APPOINTMENT OF A CONTRACTOR FOR THE CONSTRUCTION OF 228 WATERBORNE
TOILETS IN WARD 7
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AB: NATIONAL TREASURY’S CENTRAL SUPPLIER DATABASE

Tenderers are required to self-register on National Treasury’s Central Supplier Database (CSD) which has
been established to centrally administer supplier information for all organs of state and facilitate the
verification of certain key supplier information. ZDM is required to ensure that price quotations are invited and
accepted from prospective bidders listed on the CSD. Business may not be awarded to a Tenderer who has
failed to register on the CSD. Only foreign suppliers with no local registered entity need not register on the
CSD. The CSD can be accessed at https://secure.csd.gov.za/. Tenderers are required to provide the CSD
summary form and the information below to ZDM in order to enable it to verify information on the CSD:

Supplier Number: Unique registration reference number:
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AC: COMPULSORY 3 YEAR AUDITED FINANCIAL STATEMENTS. THIS IS NOT COMPULSORY
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AD PROFORMA FORMS TO BE COMPLETED BY SUCCESSFUL TENDERER

PERFORMANCE GUARANTEE

DISCLOSURE STATEMENT

ADJUDICATION BOARD MEMBER AGREEMENT

PRO FORMA NOTIFICATION FORM IN TERMS OF OHSA 1993 CONSTRUCTION
REGULATIONS 2014

. INSURANCE APPLICATION IF TO BE COVERED BY INSURANCE POLICY AS PROVIDED FOR
IN THE CONDITIONS OF CONTRACT
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Project Description: APPOINTMENT OF A CONTRACTOR FOR THE CONSTRUCTION OF 228 WATERBORNE
TOILETS IN WARD 7
Project Number: T16/2027

PRO FORMA PERFORMANCE GUARANTEE

For use with the General Conditions of Contract for Construction Works, Third Edition, 2015.
GUARANTOR DETAILS AND DEFINITIONS

G IUE= 1= T a1 (o] il 1 1= T= o PP

o 075 (o7= = To (o =T

B =01 )10}V = 101 1
o] = Ted (o] a1 == T TP PP PP
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AT 0] 4 T o 1= =T Pt
S BN, .
“Contract” means: The Agreement made in terms of the Form of Offer and Acceptance

and such amendments or additions to the Contracts as may be agreed in writing between
the parties.

“Contract Sum” means: The accepted amount inclusive of tax of R ..................ol,
AMOUNT N WOIAS: ettt et ettt et e e e e
“Guaranteed Sum” means: The maximum aggregate of R ...,
AMOUNT IN WOFAS: ...ttt ettt ettt et e et ea e e
EXPIrY Date” MEaNS. .. e

CONTRACT DETAILS

Engineer issues: Interim Payment Certificates, Final Payment Certificate and the Certificate Completion of the

Works as defined in the Contract.
PERFORMANCE GUARANTEE

1. The Guarantor’s liability shall be limited to the amount of the Guaranteed Sum.

2. The Guarantor’s period of liability shall be from and including the date of issue of this Performance
Guarantee and up to and including the Expiry Date or the date of issue by the Engineer of the Certificate
of Completion of the Works or the date of payment in full of the Guaranteed Sum, whichever occurs first.
The Engineer and/or the Employer shall advise the Guarantor in writing of the date on which the

Certificate of Completion of the Works has been issued.

3. The Guarantor hereby acknowledges that:

3.1 any reference in this Performance Guarantee to the Contract is made for the purpose of convenience
and shall not be construed as any intention whatsoever to create an accessory obligation or any intention

whatsoever to create a suretyship;

3.2 its obligation under this Performance Guarantee is restricted to the payment of money.

4. Subject to the Guarantor’'s maximum liability referred to in 1, the Guarantor hereby undertakes to pay

the Employer the sum certified upon receipt of the documents identified in 4.1 to 4.3:
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4.1

4.2

4.3

51

5.2

53

10.

11.

12.

13.

14.

A copy of a first written demand issued by the Employer to the Contractor stating that payment of a sum
certified by the Engineer in an Interim or Final Payment Certificate has not been made in terms of the
Contract and failing such payment within seven (7) calendar days, the Employer intends to call upon
the Guarantor to make payment in terms of 4.2;

A first written demand issued by the Employer to the Guarantor at the Guarantor’s physical address
with a copy to the Contractor stating that a period of seven (7) days has elapsed since the first written
demand in terms of 4.1 and the sum certified has still not been paid;

A copy of the aforesaid payment certificate which entitles the Employer to receive payment in terms of
the Contract of the sum certified in 4.

Subject to the Guarantor’'s maximum liability referred to in 1, the Guarantor undertakes to pay to the
Employer the Guaranteed Sum or the full outstanding balance upon receipt of a first written demand
from the Employer to the Guarantor at the Guarantor’s physical address calling up this Performance
Guarantee, such demand stating that:

the Contract has been terminated due to the Contractor’s default and that this Performance Guarantee
is called up in terms of 5; or

a provisional or final sequestration or liquidation court order has been granted against the Contractor
and that the Performance Guarantee is called up in terms of 5; and

the aforesaid written demand is accompanied by a copy of the notice of termination and/or the
provisional/final sequestration and/or the provisional liquidation court order.

It is recorded that the aggregate amount of payments required to be made by the Guarantor in terms of
4 and 5 shall not exceed the Guarantor’'s maximum liability in terms of 1.

Where the Guarantor has made payment in terms of 5, the Employer shall upon the date of issue of the
Final Payment Certificate submit an expense account to the Guarantor showing how all monies received
in terms of this Performance Guarantee have been expended and shall refund to the Guarantor any
resulting surplus. All monies refunded to Guarantor in terms of this Performance Guarantee shall bear
interest at the prime overdraft rate of the Employer’'s bank compounded monthly and calculated from
the date payment was made by the Guarantor to the Employer until the date of refund.

Payment by the Guarantor in terms of 4 or 5 shall be made within seven (7) calendar days upon receipt
of the first written demand to the Guarantor.

Payment by the Guarantor in terms of 5 will only be made against the return of the original Performance
Guarantee by the Employer.

The Employer shall have the absolute right to arrange his affairs with the Contractor in any manner
which the Employer may deem fit and the Guarantor shall not have the right to claim his release from
this Performance Guarantee on account of any conduct alleged to be prejudicial to the Guarantor.

The Guarantor chooses the physical address as stated above for the service of all notices for all
purposes in connection herewith.

This Performance Guarantee is neither negotiable nor transferable and shall expire in terms of 2, where
after no claims will be considered by the Guarantor. The original of this Guarantee shall be returned to
the Guarantor after it has expired.

This Performance Guarantee, with the required demand notices in terms of 4 or 5, shall be regarded as
a liquid document for the purposes of obtaining a court order.

Where this Performance Guarantee is issued in the Republic of South Africa the Guarantor hereby
consents in terms of Section 45 of the Magistrate’s Courts Act No 32 of 1944, as amended, to the
jurisdiction of the Magistrate’s Court of any district having jurisdiction in terms of Section 28 of the said
Act, notwithstanding that the amount of the claim may exceed the jurisdiction of the Magistrate’s Court.
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GUArantor's SIGNAtOrY (1) .....ue i e
(O T 0= [o7 1 Y/ PP

GUArantor's SIgNAtOTY (2) ......ivirii i e
(07T o = [o3 1 YA PP
WIENESS SIGNALOTY (1) «.nieinitit e et

WIENESS SIGNALOTY (2) . .niniiitii e et
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PRO FORMA DISCLOSURE STATEMENT

(Please note that words in italics within brackets are items which should be stated)

Date:

Contract: APPOINTMENT OF A CONTRACTOR FOR CONSTRUCTION OF 228 WATERBORNE TOILETS
IN WARD 7

Contractor:

Employer: DR. PIXLEY KA ISAKA SEME LOCAL MUNICIPALITY

Engineer: DLV Project Managers & Engineers (Pty) Ltd

Dear Sirs
I am willing and available to serve as ad-hoc Adjudication Board Member in the abovementioned Contract.
In accordance with the General Conditions of Contract for Construction Works Adjudication Board Rules relating

to disclosure statements by selected or nominated persons to the adjudication, | hereby state that:

. I shall act with complete impartiality and know of nothing at this time, which could affect my impartiality.
. I have had no previous involvement with this project.

. I do not have any financial interest in this project.

. | am not currently employed by the Contractor, Employer or Engineer.

° I do not have any financial connections with the Contractor, Employer or Engineer.

° I do not have or have had a personal relationship with any authoritative member of the Contractor,

Employer or the Engineer which could affect my impartiality.

° | undertake to immediately disclose to the parties any changes in the above position which could affect

my impartiality or be perceived to affect same.

Should there be any deviation from the foregoing statements, details shall be given.

| further declare that | am experienced in the work which is carried out under the Contract and in interpreting

contract documentation.

NamMeE IN Ul o e

SIgNAtUIE: ..o
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PRO FORMA ADJUDICATION BOARD MEMBER AGREEMENT

(Please note that words in italics within brackets are items which should be stated)

This Agreement is entered into between:

Adjudication Board Member: (Name, physical address, postal address, email address, fax number, telephone
number and mobile number).

Contractor: (Name, physical address, postal address, email address, fax number, telephone number and mobile
number).

Employer: (Name, physical address, postal address, email address, fax number, telephone number and mobile
number).

The Contractor and the Employer will hereinafter be collectively referred to as the Parties.

The Parties entered into a Contract for (name of project) which provides that a dispute under or in connection
with the General Conditions of Contract for Construction Works, Third Edition, 2015, must be referred to (ad-

hoc adjudication/standing adjudication).

The undersigned natural person has been appointed to serve as Adjudication Board Member and together with
the undersigned Parties agree as follows:

1. The Adjudication Board Member accepts to perform his duties in accordance with the terms of the
Contract, the General Conditions of Contract for Construction Works Adjudication Board Rules and
this Agreement.

2. The Adjudicator undertakes to remain independent and impartial of the Contractor, Employer and
Engineer for the duration of the Adjudication Board proceedings.

3. The Adjudication Board Member agrees to serve for the duration of the Adjudication Board
proceedings.

4. The Parties may at any time, without cause and with immediate effect, jointly terminate this
Agreement.

5. Unless the Parties agree, the Adjudication Board Member shall not act as arbitrator or
representative of either Party in any subsequent proceedings between the Parties under the
Contract. No Party may call the Adjudication Board Members as a witness in any such subsequent
proceedings.

6. The standing Adjudication Board’s duties shall end upon the Adjudication Board Member(s)
receiving notice from the Parties of their joint decision to disband the Adjudication Board.

7. The Adjudication Board Member shall be paid in respect of time spent upon or in connection with
the adjudication including time spent travelling:

a. A monthly retainer of (amount) for (number) of months, and /or

b. A daily fee of (amount) based on a (number) hour day, and/or

c. A hourly fee of (amount), and/or

d. A non-recurrent appointment fee of (amount) which shall be accounted for in the final sums

payable.
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8. The Adjudication Board Member’s expenses incurred in adjudication work shall be reimbursed at

cost.

Upon submission of an invoice for fees and expenses to the Parties, the (Contractor/Employer*) shall pay the

full amount within 28 days of receipt of the invoice and he shall be reimbursed by the other party by half the

amounts so that the fees and expenses are borne equally by the Parties. Late payment of such invoice shall

attract interest at prime plus 3% points compounded monthly at the prime rate charged by the Adjudication

Board Member’s bank.

This Agreement is entered into by:

[ 1110101 Place: ..o

(1= 10 1 Place: ....ocooiiiiiiiiii

*Delete the inapplicable party
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PRO FORMA NOTIFICATION FORM IN TERMS OF THE OCCUPATIONAL HEALTH AND
SAFETY ACT 1993, CONSTRUCTION REGULATIONS 2014

[This form must be completed and forwarded, prior to commencement of work on site, by all
Contractors that qualify in terms of Regulation 3 of the Construction Regulations 2014, to the
office of the Department of Labour]

(b) Name of Contractor's CONtACE PEIrSON: ...........iiiiiiiiieiiiee e
1= o] Lo TN 01U ] 0] = SRR

2. Contractor’'s workman’s compensation registration nUMbEer: ............ccccooiiiiiiii i,

3. (@) Name and postal address of CHENT: .........oiiiiiiii e

(b)  Name of deSigNer's CONTACE PEISON: ........uuiiiiieieiiiierieiteee e e st er e e e s s ssnbareeeeeeesessnreaneeeeaeseannns
JLIC=1 1] 0 a1 T TSN 10 Ly o=
5.  Name of Contractor’s construction supervisor on site appointed in terms of
Regulation 6(1): .....coooiiiiiieieeeeeeeeee Telephone number: ...,
6. Name/s of Contractor’s sub-ordinate supervisors on site appointed in terms of regulation 6(2).

(ST = d o =Tox (=To I oto) g ] 0 gT=T aTot=Ta 0 T=T 0] e F= =
10. Expected completion date: ..........cooviiiiiiiiiiiicce
11. Estimated maximum number of persons on the construction Site: ..........coccccvevriiiiieiiiiiee e
12. Planned number of subcontractors on the construction site accountable to Contractor: ...............
13. Name(s) of subcontractors already ChOSEN: .........oiiiiiiiiiii e

SIGNED BY:
CONTRACTOR: ...t DATE: e

CLIENT : L e
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Project Description: ADVERT APPOINTMENT OF A CONTRACTOR FOR THE CONSTRUCTION OF 228
WATERBORNE TOILETS IN WARD 7
Project Number T16/2027

DR. PIXLEY KA ISAKA SEME LOCAL MUNICIPALITY

ADVERT APPOINTMENT OF A CONTRACTOR FOR THE CONSTRUCTION OF 228
WATERBORNETOILETS IN WARD 7
C1.1 Form of Offer and Acceptance

Offer

The employer, identified in the acceptance signature block, has solicited offers to enter into a contract for
the procurement of:

Bid: TENDER T16/2027 APPOINTMENT OF A CONTRACTOR FOR THE CONSTRUCTION OF 228
WATERBORNETOILETS IN WARD 7

The Bidder, identified in the offer signature block, has examined the documents listed in the Bid data and
addenda thereto as listed in the returnable schedules, and by submitting this offer has accepted the
conditions of Bid.

By the representative of the Bidder, deemed to be duly authorized, signing this part of this form of offer
and acceptance, the Bidder offers to perform all of the obligations and liabilities of the contractor under
the contract including compliance with all its terms and conditions according to their true intent and
meaning for an amount to be determined in accordance with the conditions of contract identified in the
contract data.

THE TOTAL OF OFFERED THE PRICES INCLUSIVE OF VALUE ADDED TAX IS:

.................................................................................................................... Rand (in words);

This offer may be accepted by the employer by signing the acceptance part of this form of offer and
acceptance and returning one copy of this document to the Bidder before the end of the period of validity
stated in the Bid data, whereupon the Bidder becomes the party named as the contractor in the conditions
of contract identified in the contract data.

SIgNAtUrE o Date .....oooveiiiii
Name
Capacity

for the Bidder

(V= L0 = =TT
address of

Lo o F= 1 42 1o o )

Name and
signature
O WSS o e

Acceptance
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Project Description: ADVERT APPOINTMENT OF A CONTRACTOR FOR THE CONSTRUCTION OF 228
WATERBORNE TOILETS IN WARD 7
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By signing this part of this form of offer and acceptance, the employer identified below accepts the Bidder’s
offer. In consideration thereof, the employer shall pay the contractor the amount due in accordance with
the conditions of contract identified in the contract data. Acceptance of the Bidder’s offer shall form an
agreement between the employer and the Bidder upon the terms and conditions contained in this
agreement and in the contract that is the subject of this agreement.

The terms of the contract are contained in:

Part C1: Agreements and contract data, (which includes this agreement)
Part C2:  Pricing data

Part C3:  Scope of work.

Part C4: Site information

and drawings and documents or parts thereof, which may be incorporated by reference into Parts 1 to 4
above.

Deviations from and amendments to the documents listed in the Bid data and any addenda thereto as
listed in the Bid schedules as well as any changes to the terms of the offer agreed by the Bidder and the
employer during this process of offer and acceptance, are contained in the schedule of deviations attached
to and forming part of this agreement. No amendments to or deviations from said documents are valid
unless contained in this schedule.

The Bidder shall within two weeks after receiving a completed copy of this agreement, including the
schedule of deviations (if any), contact the employer’s agent (whose details are given in the contract data)
to arrange the delivery of any bonds, guarantees, proof of insurance and any other documentation to be
provided in terms of the conditions of contract identified in the contract data. Failure to fulfill any of these
obligations in accordance with those terms shall constitute a repudiation of this agreement.

Notwithstanding anything contained herein, this agreement comes into effect on the date when the Bidder
receives one fully completed original copy of this document, including the schedule of deviations (if any).
Unless the Bidder (now contractor) within five working days of the date of such receipt notifies the
employer in writing of any reason why he cannot accept the contents of this agreement, this agreement
shall constitute a binding contract between the parties.

SIgNAtUre Date ..o
Name

Capacity

for the

Employer THE MUNICIPAL MANAGER
DR. PIXLEY KA ISAKA SEME LOCAL MUNICIPALITY
Private Bag X9011

VOLKSRUST
2470
Name and o
Signature
Of WItNESS e DAt o

Schedule of Deviations

L SUD B . . .t
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Project Description: ADVERT APPOINTMENT OF A CONTRACTOR FOR THE CONSTRUCTION OF 228
WATERBORNE TOILETS IN WARD 7
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DEtallS . . .o

B SUD B . . oo e
DetailS . ..

A SUD BT . .o e e e

DEtallS . . . o

D SUD B . . o
DEtallS . . . e

By the duly authorised representatives signing this agreement, the employer and the Bidder agree to and
accept the foregoing schedule of deviations as the only deviations from and amendments to the
documents listed in the Bid data and addenda thereto as listed in the Bid schedules, as well as any
confirmation, clarification or changes to the terms of the offer agreed by the Bidder and the employer
during this process of offer and acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the
period between the issue of the Bid documents and the receipt by the Bidder of a completed signed copy
of this Agreement shall have any meaning or effect in the contract between the parties arising from this
agreement.
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Project Description: ADVERT APPOINTMENT OF A CONTRACTOR FOR THE CONSTRUCTION OF 228
WATERBORNE TOILETS IN WARD 7
Project Number T16/2027

Cl.2 CONTRACT DATA

C1.21 CONDITIONS OF CONTRACT

C1.2.1.1 GENERAL CONDITIONS OF CONTRACT

The General Conditions of Contract for Construction Works Third Edition 2015 published by the South
African Institution of Civil Engineering are applicable to this contract. Copies of these conditions of contract
may be obtained from the South African Institution of Civil Engineering (Tel: 011-805 5947 and

WWww.saice.org.za).

The General Conditions of Contract for Construction Works make several references to the Contract Data
for specific data, which together with these conditions collectively describe the risks, liabilities and
obligations of the contracting parties and the procedures for the administration of the Contract. The Contract
Data shall have precedence in the interpretation of any ambiguity or inconsistency between it and the

general conditions of contract.

Each item of data given below is cross-referenced to the clause in the General Conditions of Contract for

Construction Works to which it mainly applies.

VARIATIONS TO THE GENERAL CONDITIONS OF CONTRACT

PART 1 : DATA TO BE PROVIDED BY THE EMPLOYER

REF. CLAUSE | DATA BY EMPLOYER
NO.
1.1.13 The Defects Liability Period is: 12 months
11115 The name of the Employer is: DR. PIXLEY KA ISAKA SEME LOCAL MUNICIPALITY
1.1.1.26 The Pricing Strategy is: Re-measurement
The address of Employer:
1212 Telephone: 017 734 6100
o Fax: 086 630 2209
Address (physical): DR. PIXLEY KA ISAKA SEME LOCAL MUNICIPALITY,
Address (postal): P. Bag X9011, VOLKSRUST, 2470
1.1.1.16 Name of Engineer: DLV Engineers (Pty) Ltd
1.2.1.2 Address of Engineer:
Physical: Postal:
144 Mark Street P O Box 1460
VRYHEID, 3100 VRYHEID, 3100
Telephone No :034 980 7242 Fax No: 034 983 2765
e-mail:  simbongile@dlveng.co.za
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Project Description: ADVERT APPOINTMENT OF A CONTRACTOR FOR THE CONSTRUCTION OF 228
WATERBORNE TOILETS IN WARD 7
Project Number T16/2027

REF. CLAUSE | DATA BY EMPLOYER
NO.
53.1 The documentation required before commencement with Works execution are:
o Initial programme (Refer to Clause 5.6)
o Insurance (Refer to Clause 8.6)
532 The time to submit the documentation required before commencement with Works execution
e is: 14 Days
Non-working days are: Sundays
5.8.1 The special non-working days are: Public holidays and the year-end break which commences on
the first working day after 15 December and ends on the first Tuesday after 5 January of the next
year.
5.13.1 The penalty for failing to complete the Works is: 1.5% of the contract amount per month.
5132 The penalty for non-compliance during the contract or fraudulent disclosure is: R500
T excluding VAT per calendar day until the contractor becomes compliant.
5.16.3 The latent defect period is: 5 years
The percentage allowances to cover overhead charges:
6.5.1.2.3 e 10% of the gross remuneration of workmen and foremen actually engaged in the daywork; and
e  10% on the net cost of materials actually used
6.8.2 Contract Price Adjustment will not be applicable.
6.10.1.5 The percentage advance on materials not yet built into the Permanent Works is: 80% provided
R a cession in favor of the Employer is provided from both the supplier and the Contractor.
The limit of retention money is: 10% of each payment certificate up to a maximum of 5% of the
6.10.3 . )
offered total of prices excluding VAT.
Payment period: DR. PIXLEY KA ISAKA SEME LOCAL MUNICIPALITY shall pay the amount due
6.10.4 to the Contractor within 30 days of approval of the payment certificate, subject to payment being
received from Municipality.
8.6.1 INSURANCE EFFECTED BY THE EMPLOYER
The Employer will not provide any insurance.
The Contractor may request that the Contract Works Insurance, SASRIA Special Risks Insurance
and Public Liability Insurance be included on the Employer’'s Insurance Policy. The cost of this
insurance will then be for the Contractor’'s account and will be deducted from money due to the
Contractor.
The Contractor will also be liable for the cost of any deductibles (first amount payable).
INSURANCE EFFECTED BY THE CONTRACTOR
a) The Contractor and Sub-contractor shall where applicable provide as a minimum the
following:

i) Contract Works, SASRIA and Public Liability Insurance;

ii) Insurance of Construction Plant and Equipment (including tools offices and other
temporary structures and contents) and other things (except those intended for
incorporation into the Works) brought onto the site for a sum sufficient to provide for
their replacement;
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iii) Insurance in terms of the provisions of the Compensation for Occupational Injuries
and Diseases Act (COID) Act No 130 of 1993;

iii) Employers Common Law Liability Insurance with a limit of indemnity of not less than
R 1 000 000.00;

iv)  Motor Vehicle Liability Insurance comprising (as a minimum) “balance of Third Party”
Risks including Passenger Liability indemnity of not less than R 1 000 000.00 (one
million Rand) ; and

v)  Where the Contract involves manufacturing and/or fabrication of the Works or parts
thereof at premises other than at the Contract Site the Contractor shall satisfy the
Employer that all materials and equipment for incorporation in the Works are
adequately insured during manufacture and/or fabrication. In the event of the
Employer having an insurable interest in such Works during manufacture or
fabrication then such interest shall be noted by the endorsement to the relevant
Policies of Insurance.

The Contractor shall within fourteen (14) days of commencement of the contract produce to the

Employer the relevant Policies of Insurance.

Notwithstanding anything elsewhere contained in this Contract without limiting the obligations

liabilities or responsibilities of the Contractor in any way whatsoever (including but not limited
to any requirement for the provision by the Contractor of any other insurances) the Employer
may, on behalf of the Contractor, effect and maintain as appropriate in the joint names of the
Employer the Contractor and where the relevant Sub-contractors the following insurances
which are subject to the terms, limits, exceptions and conditions of the Policy.

CONTRACT WORKS AND SASRIA SPECIAL RISKS INSURANCE - which will provide
cover against accidental physical loss or damage to the Works, Temporary Works and
materials intended for incorporation in the Works.

PUBLIC LIABILITY Insurance — which will provide indemnity against legal liability in the
event of accidental death of or injury to third persons and/orloss of or damage to third party
property arising directly from the execution of the contract and occurring during the period
of insurance with a limit of indemnity of R5,000,000.00 in respect of all claims arising from
any one occurrence or series of occurrences consequent on or attributable to one source or
original cause.

The Employer shall pay the premium in connection with the insurance effected by the
Employer and recover all costs associated therewith from money due to the Contractor.

Any further clarification of the scope of cover provided by the policies arranged by the
Employer should be obtained from the Employer or their Insurance Brokers, Aon South
Africa (Pty) Ltd, Telephone (031) 566 6000, e-mail carolrapson@aon.co.za, attention Carol
Rapson.

In the event of any occurrence which is likely to or could give rise to a claim under the
insurances arranged by the Employer the Contractor shall:-

0] in addition to any statutory requirement or other requirements contained in the
Contract immediately notify the Employer’s Insurance Brokers or the Insurers by
telephone, telefax giving the circumstances nature and an estimate of the loss or
damage or liability;

(ii) complete a claims advice form available from the insurance brokers to whom the
form must be returned without delay; and

(i) negotiate the settlement of claims with the Insurers through the Employer’s
insurance brokers and shall when required to do so obtain the Employer’s approval
of such settlement.

The Employer and Insurers shall have the right to make all and any queries on the site of
the Works or elsewhere as to the cause and the results of any such occurrence and the
Contractor shall co-operate in the carrying out of such enquiries.
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Project Number T16/2027

The Contractor will be liable for the amount of the deductible (First Amount Payable) in
respect of any claim made by or against the Contractor or Sub-contractors under the
insurance effected by the Employer.

Any amount which becomes payable to the Contractor or any of his Sub-contractors as a
result of a claim under the Contract Works Insurance shall if required by the Employer be
paid net of the deductible to the Employer who shall pay the Contractor from the proceeds
of such payment upon rectification repair or reinstatement of the loss or damage but this
provision shall not in any way affect the Contractor’s obligations and liabilities or
responsibilities in terms of the Contract.

8.6.1.1.3 R Nil

10.5.3 The number of Adjudication Board Members to be appointed is: Nil
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Project Description: ADVERT APPOINTMENT OF A CONTRACTOR FOR THE CONSTRUCTION OF 228
WATERBORNE TOILETS IN WARD 7
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PART 2: DATA TO BE PROVIDED BY CONTRACTOR

REF. CLAUSE | DATA BY CONTRACTOR

No
1.1.1.9 Name of Contractor:
1212 Address of Contractor:
Physical:......cccuueieiieeiiie e POStal: ..
e-mail: ...
Telephone NO: ....evvveeiiiiieeees Fax NO:. ..o,
1.1.1.14 Time for achieving Practical Completion of the whole of the Works is:
(Max 18 Months)
6.2.1 The security to be provided by the Contractor shall be one of the following:

VAT is to be excluded from the Contract Sum/ value of Works for calculating the percentages

Type of Security Contractor’s choice
Indicate “Yes” or No”

Cash deposit of 10% of the Contract Sum

Performance guarantee of 10% of the Contract Sum

10% Additional retention on every Payment Certificate of
the Contractor in lieu of surety
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C1.2.2 AGREEMENT IN TERMS OF SECTION 37(2) OF THE OCCUPATIONAL HEALTH AND

SAFETY ACT No 85 OF 1993

THIS AGREEMENT IS MAUE DEIWEEN ...ttt ettt s e s e e e s et s e e s e e s e aab s e s e e sseesbabaseeaaees

(hereinafter called the Employer) of the one part, herein represented by: ..o

AND:

T T o=T o= T 1 Y= PP PP P TP PPPPPPRPPPPPPN

duly authorized to sign on behalf of the Contractor.

WHEREAS the Contractor is the Mandatory of the Employer in consequence of an agreement between the
Contractor and the Employer in respect of

CONTRACT NO: APPOINTMENT OF A CONTRACTOR FOR CONSTRUCTION OF WATERBORNE
TOILETS IN WARD 7

for the construction, completion and maintenance of the works;

AND WHEREAS the Employer and the Contractor have agreed to enter into an agreement in terms of the
provisions of Section 37(2) of the Occupational Health and Safety Act No 85 of 1993, as amended by OHSA
Amendment Act No 181/1993 (hereinafter referred to as the Act);

NOW THEREFORE the parties agree as follows:

1.

The Contractor undertakes to acquaint the appropriate officials and employees of the Contractor
with all relevant provisions of the Act and the regulations promulgated in terms thereof.

The Contractor undertakes to fully comply with all relevant duties, obligations and prohibitions
imposed in terms of the Act and Regulations: Provided that should the Employer have prescribed
certain arrangements and procedures that same shall be observed and adhered to by the
Contractor, his officials and employees. The Contractor shall bear the onus of acquainting
himself/herself/itself with such arrangements and procedures.

The Contractor hereby accepts sole liability for such due compliance with the relevant duties,
obligations, prohibitions, arrangements and procedures, if any, imposed by the Act and Regulations,
and the Contractor expressly absolves the Employer and the Employer’s Consulting Engineers from
being obliged to comply with any of the aforesaid duties, obligations, prohibitions, arrangements
and procedures in respect of the work included in the contract.

The Contractor agrees that any duly authorized officials of the Employer shall be entitled, although
not obliged, to take such steps as may be necessary to ensure that the Contractor has complied
with his undertakings as more fully set out in paragraphs 1 and 2 above, which steps may include,
but shall not be limited to, the right to inspect any appropriate site or premises occupied by the
Contractor, or to take such steps it may deem necessary to remedy the default of the Contractor at
the cost of the Contractor.
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5. The Contractor shall be obliged to report forthwith to the Employer any investigation, complaint or
criminal charge which may arise as a consequence of the provisions of the Act and Regulations,
pursuant to work performed in terms of this agreement, and shall, on written demand, provide full
details in writing of such investigation, complaint or criminal charge.

Thussigned at ... for and on behalf of the CONTRACTOR
onthisthe .................. dayof ..o 20.........
SIGNATURE: ...ttt ettt ettt b bt bt e ekt ek bt o2 bt e bt e eh e e eb e e sh b e e e bt e a bt e n bt e be e ke e ebeeenbeenbeeneen
NAME AND SURNAMES: ...ttt bttt ettt e e s bttt e sbe e she e sheesabesnbe e beenbeesbeesbeeanneenneens
(07 X O I I TSRO UURTRTRPN
WITNESSES: L. ottt eeeeeeaeeeeees

2 et
Thus signed at ..o for and on behalf of the EMPLOYER on this
the oo dayof ....ooooviiiininn. 20.........
S IGN AT URE ...
NAME AND SURNAME: ...ttt b bt ettt es et e bt e bt e she e sheesabeembeebeenbeesbeesbeeanneenneens
(072 X O i I USROS
WITNESSES: 1. oottt

2 et naeenneas
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Project Description: ADVERT APPOINTMENT OF A CONTRACTOR FOR THE CONSTRUCTION OF 228
WATERBORNE TOILETS IN WARD 7
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C.2 PRICING DATA

c21 PRICING INSTRUCTIONS

1. GENERAL

The Bill of Quantities forms part of the Contract Documents and must be read and priced in conjunction with
all the other documents comprising the Contract Documents, which include the Conditions of Tender,
Conditions of Contract, the Specifications (including the Project Specification) and the Drawings.

2. DESCRIPTION OF ITEMS IN THE SCHEDULE

The Bill of Quantities has been drawn up generally in accordance with Civil Engineering Quantities 1990
issued by the SA Institution of Civil Engineers.

The short descriptions of the items in the Bill of Quantities are for identification purposes only and the
measurement and payment clause of the Standardized Specifications and the Particular Specifications,
read together with the relevant clauses of the Project Specification and directives on the drawings, set out
what ancillary or associated work and activities are included in the rates for the operations specified.

3. QUANTITIES REFLECTED IN THE SCHEDULE

The quantities given in the Bill of Quantities are estimates only, and subject to re-measuring during the
execution of the work. The Contractor shall obtain the Engineer's detailed instructions for all work before
ordering any materials or executing work or making arrangements for it.

The Works as finally completed in accordance with the Contract shall be measured and paid for as specified
in the Bill of Quantities and in accordance with the General and Special Conditions of Contract, the
Specifications and Project Specifications and the Drawings. Unless otherwise stated, items are measured
net in accordance with the Drawings, and no allowance has been made for waste.

The validity of the contract will in no way be affected by differences between the quantities in the Bill of
Quantities and the quantities finally certified for payment.

4. PROVISIONAL SUMS

Where Provisional sums or Prime Cost sums are provided for items in the Bill of Quantities, payment for the
work done under such items will be made in accordance with Clause 6.6 of the General Conditions of
Contract 2015. The Employer reserves the right, during the execution of the works, to adjust the stated
amounts upwards or downwards according to the work actually done under the item, or the item may be
omitted altogether, without affecting the validity of the Contract.

The Tenderer shall not under any circumstances whatsoever delete or amend any of the sums inserted in
the "Amount" column of the Bill of Quantities and in the Summary of the Bill of Quantities unless ordered or
authorized in writing by the Employer before closure of tenders. Any unauthorized changes made by the
Tenderer to provisional items in the schedule, or to the provisional percentages and sums in the Summary
of the Bill of Quantities, will be treated as arithmetical errors.

5. PRICING OF THE BILL OF QUANTITIES
The prices and rates to be inserted by the Tenderer in the Bill of Quantities shall be the full inclusive prices
to be paid by the Employer for the work described under the several items, and shall include full

compensation for all costs and expenses that may be required in and for the completion and maintenance
during the defects liability period of all the work described and as shown on the drawings as well as all

cl1
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overheads, profits, incidentals and the cost of all general risks, liabilities and obligations set forth or implied
in the documents on which the Tender is based.

Each item shall be priced and extended to the "Total" column by the Tenderer, with the exception of the
items for which only rates are required, or items which already have Prime Cost or Provisional Sums affixed
thereto. If the Contractor omits to price any items in the Bill of Quantities, then these items will be considered
to have a nil rate or price.

All items for which terminology such as "inclusive" or "not applicable" have been added by the Tenderer will
be regarded as having a nil rate which shall be valid irrespective of any change in quantities during the
execution of the Contract.

The Tenderer shall fill in rates for all items where the words "rate only" appears in the "Total" column. "Rate
Only" items have been included where:

(a) an alternative item or material is contemplated,;
(b) variations of specified components in the make-up of a pay item may be expected; and
(©) no work under the item is foreseen at tender stage but the possibility that such work may be required

is not excluded.

For “Rate Only” items no quantities are given in the "Quantity" column but the quoted rate shall apply in the
event of work under this item being required. The Tenderer shall however note that in terms of the Tender
Data the Tenderer may be asked to reconsider any such rates which the Employer may regard as
unbalanced.

All rates and amounts quoted in the Bill of Quantities shall be in Rands and cents and shall include all levies
and taxes (other than VAT). VAT will be added in the summary of the Bill of Quantities.

6. CORRECTION OF ENTRIES

Incorrect entries shall not be erased or obliterated with correction fluid but must be crossed out neatly. The
correct figures must be entered above or adjacent to the deleted entry, and the alteration must be initialed
by the Tenderer.

7. ARITHMETICAL ERRORS

Arithmetical errors found in the Bill of Quantities as a result of faulty multiplication of addition, will be
corrected by the Engineer at the tender evaluation stage, in accordance with the procedure set out in the
Tender Data.

8. MONTHLY PAYMENTS

Unless otherwise specified in the Specifications and Project Specifications, progress payments in Interim
Certificates, referred to in Clause 6.10 of the General Conditions of Contract 2015, in respect of "sum" items
in the Bill of Quantities shall be by means of interim progress installments assessed by the Engineer and
based on the measure in which the work actually carried out relates to the extent of the work to be done by
the Contractor.

9. UNITS OF MEASUREMENT
The units of measurement described in the Bill of Quantities are metric units for which the standard

international abbreviations are used. Non-standard abbreviations which may appear in the Bill of Quantities
are as follows:
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No.
%

10.

Prime cost sum
Provisional sum

number PC sum
percent Prov sum

PRODUCT NAMES OR SIMILAR APPROVED

Wherever reference has been made to product names, it also includes all similar ZDM approved product
names. Should alternative products be included, all relevant information to be supplied for approval by ZDM.

11.

PAYMENT FOR THE LABOUR-INTENSIVE COMPONENT OF THE WORKS:

Those parts of the works to be constructed using labour-intensive methods are marked in the bill of
quantities with the letters LI either in a separate column or as a prefix or suffix against every item
so designated. The works, or parts of the works so designated are to be constructed using labour-
intensive methods only. The use of plant to provide such works, other than plant specifically
provided for in the scope of work, is a deviation from the contract. The items marked with the letters
LI are not necessarily an exhaustive list of all the activities which must be done by hand and this
clause does not over-ride any of the requirements in the generic labour-intensive specification in
the Scope of Works.

Where minimum labour intensity is specified in the design, the contractor is expected to use their
initiative to identify additional activities that can be done labour-intensively in order to comply with
the set minimum labour intensity targets.

Payment for items which are designated to be constructed labour-intensively (either in this
schedule or in the Scope of Works) will not be made unless they are constructed using labour-
intensive methods. Any unauthorised use of plant to carry out work which was to be done labour-
intensively will not be condoned and any works so constructed will not be certified for payment.
Any non-payment for such works shall not relieve the Contractor in any way from his obligations
either in contract or in delict

12. LINKAGE OF PAYMENT FOR LABOUR-INTENSIVE COMPONENT OF WORKS TO
SUBMISSION OF PROJECT DATA

The Contractor's payment invoices shall be accompanied by labour information for the
corresponding period in a format specified by the employer. If the contractor chooses to delay
submitting payment invoices, labour returns shall still be submitted as per frequency and timeframes
stipulated by the Employer. The contractor's invoices shall not be paid until all pending labour
information has been submitted. The client may institute a penalty relating to outstanding labour
information.

The following information shall be maintained on site and submitted in electronic/hard copy formats:
e Certified ID copies of all locally employed labour
e Signed Contracts between the employer and the EPWP Participants
e Attendance Registers for the EPWP Participants
e Proof of Payment of EPWP Employees
Monthly Reporting Template as per EPWP requirement
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DR PIXLEY KA ISAKA SEME LOCAL MUNICIPALITY

CONSTRUCTION OF 228 WATERBORNETOILETS IN WARD 7

C2.2 Bill of Quantities

C.14



Project Description: ADVERT APPOINTMENT OF A CONTRACTOR FOR THE CONSTRUCTION OF 228
WATERBORNE TOILETS IN WARD 7
Project Number T16/2027

NAME OF CLIENT: DR. PIXLEY KA ISAKA SEME LOCAL MUNICIPALITY

CONTRACT NUMBER:
PROJECT DESCR.: CONSTRUCTION OF WATERBONE TOILETS

SECTION 1 : PRELIMINARIES & GENERALS
ITEM PAYMENT
NO CLAUSE DESCRIPTION UNIT QTY RATE AMOUNT
1.1 SABS 1200 A | SECTION 1 : PRELIMINARY AND
GENERAL
NOTE: A rate or price must be
entered in the amount column for
each item. Items which are included
should have the word 'included'
written in the appropriate amount
column.
1.2 8.3 SCHEDULED FIXED-CHARGE AND
VALUE RELATED ITEMS
121 8.3.1 Contractual Requirements Sum 1
8.3.2 Establishment of Facilities on the Site | Sum 1
1.2.2 Nameboards No 1
8.3.2.2 Facilities for Contractor
1.2.3 a) Offices and storage sheds Sum 1
1.2.4 b) Ablution and latrine facilities Sum 1
1.25 c¢) Tools and equipment Sum 1
1.2.6 d) Water supplies, electric power and | Sum 1
communications
1.2.7 e) Plant Sum 1
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1.2.8 All work to ensure compliance with Sum
the provisions of the OHS Act 85 of
1993 and Regulations R1010 as
published in Government Gazette on
18 July 2003. This item shall include
all costs to provide a safety plan
including the monitoring thereof,
auditing thereof and the reporting
thereon to the Engineer, on a regular

basis.
1.29 8.3.4 Removal of Site Establishment Sum 1
1.3 8.4 SCHEDULED TIME-RELATED
ITEMS
131 84.1 Contractual Requirements Sum 1
8.4.2 Operation and Maintenance of

Facilities on Site, for Duration of
Construction, except where
otherwise stated.

TOTAL CARRIED FORWARD
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NAME OF CLIENT: DR. PIXLEY KA ISAKA SEME LOCAL
MUNICIPALITY

CONTRACT NUMBER: T03/2027

PROJECT DESCR.: CONSTRUCTION OF WATERBONE

TOILETS
SECTION 1 : PRELIMINARIES & GENERALS
ITE | PAYMEN R
M T DESCRIPTION T QTY RATE AMOUNT
NO CLAUSE
TOTAL BROUGHT FORWARD
8.4.2.2 Facilities for Contractor
1.3.1 a) Offices and storage sheds Sum 1
1.3.2 e) Ablution and latrine facilities Sum 1
1.3.3 f) Tools and equipment Sum 1
13.4 g) Water supplles, electric power sum :
and communications
1.35 j) Plant Sum 1
136 8.43 SuperV|S|c_)n for Duration of Sum 1
Construction
Company and head office
1.3.7 8.4.4 overhead costs for the duration of Sum 1
the contract
1.3.8 8.4.5 Other time-related obligations Sum 1
All work to ensure compliance with
the provisions of the OHS Act 85 of
1993 and Regulations R1010 as
published in Government Gazette
13.9 on 18 July 2003. This item shall Sum 1

include all costs to provide a safety
plan including the monitoring
thereof, auditing thereof and the
reporting thereon to the Engineer,
on a regular basis.

TOTAL CARRIED FORWARD
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Project Description: ADVERT APPOINTMENT OF A CONTRACTOR FOR THE CONSTRUCTION OF 228

WATERBORNE TOILETS IN WARD 7
Project Number T16/2027

NAME OF CLIENT: DR. PIXLEY KA ISAKA SEME LOCAL MUNICIPALITY
CONTRACT NUMBER: T03/2027

PROJECT DESCR.: CONSTRUCTION OF WATERBONE

TOILETS

SECTION 1 : PRELIMINARIES & GENERALS

ITEM | PAYMENT DESCRIPTION UNIT QTY RATE AMOUNT
NO CLAUSE
TOTAL BROUGHT FORWARD
14 DAY PLANT
141 d) Pgdgstnan Roller(Bomag BW 90 hr 1
or Similar)
1.4.2 h) Tipper Truck(10ms3) hr 1
143 i) Bgckhoe TLB (CAT 428 or hr 1
equivalent).
15 MATERIAL
Actual cost of materials delivered to Prov
151 site inclusive of transport charges. Sum 1 10,000.00 R10,000.00
(supporting invoices to be supplied)
152 Percentage adqutment on item % 10,000
above for materials
1.6 COMMUNITY LIAISON OFFICER
16.1 Allowance for CLO reimbursement. glrjorx 1 80,000.00 R80,000.00
1.6.2 Contractor's markup on item above % R80,000.00
17 PROJECT STEERING
' COMMITTEE (PSC)
171 Allowance for PSC disbursements Prov 1 14000.00 R14,000.00
for attendance Sum
1.7.2 Contractor's markup on item above % 14,000

TOTAL CARRIED FORWARD
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Project Number T16/2027

NAME OF CLIENT: DR. PIXLEY KA ISAKA SEME LOCAL

MUNICIPALITY

CONTRACT NUMBER: T03/2027

PROJECT DESCR.: CONSTRUCTION OF WATERBONE

TOILETS

SECTION 1 : PRELIMINARIES & GENERALS

ITEM | PAYMENT
NO CLAUSE

DESCRIPTION

UNIT

QTY

RATE

AMOUNT

TOTAL BROUGHT

FORWARD

1.8

181

1.8.2

1.9

191

1.9.2

OCCUPATIONAL HEALTH AND
SAFETY

Allowance for provision of an
Occupational Health and Safety
Officer (OHSO)

Contractor's markup on item above

PROVISIONAL FOR ENGINEER
ADMINSTATION & FOR USE OF
LDV

Engineeer adminstration and
provisions,Engineer's site office,
including computers, software,
printers, and internet connectivity.
Use of DLV (bakkie) including fuel
for average travel of 750km/week
for use of Engineer or his
representative and Client for the
duration of the contract

Contractor's markup on item above

Prov
Sum

%

Prov
Sum

%

80,000

500,000

80,000.00

500,000.00

R80,000.00

R500,000.00

TOTAL CARRIED FORWARD TO SUMMARY
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WATERBORNE TOILETS IN WARD 7
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NAME OF CLIENT: DR. PIXLEY KA ISAKA SEME LOCAL MUNICIPALITY
CONTRACT NUMBER: T03/2027
PROJECT DESCR.: CONSTRUCTION OF WATERBONE TOILETS

SECTION 2 : SEWER & WATER CONNECTION

ITEM | PAYMENT
NO CLAUSE DESCRIPTION UNIT QTY RATE AMOUNT
SECTION 2: SEWER & WATER
CONNECTION
2 SABS 1200DB | EARTHWORKS (SEWERS)
2.1 SITE CLEARANCE
211 8.3.1a) Clear vegetation and trees of girth m 10 15.00
up Im
212 | 831¢ |Remove100mm topsoil and m 2280 | 25.00
maintain (3m wide)
2.2 EXCAVATION
Excavate in all trenched backfill,
compact and dispose of
surplus/unsuitable material for
8.3.2a) pipes: uPVC pipes from 110mm up
e to 315mm diameter and including
shoring/battering as applicable,
inclusive of dewatering. For depth
total depth trench:
291 a) Exceeding 0.0m but not 1.0m m 280 20.00
depth
299 b) E>§ceed|ng 1.0m but not m 2.000 90.00
exceeding 2.0m
8.3.2(b) Extra over 4,2 for:-
2.2.3 1) Intermediate m3 205 120.00
224 2) Boulder Class A m3 275 200.00
225 4) Hard rock (Pneumatic or other) m3 205 250.00
TOTAL CARRIED FORWARD
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NAME OF CLIENT: DR. PIXLEY KA ISAKA SEME LOCAL MUNICIPALITY
CONTRACT NUMBER: T03/2027
PROJECT DESCR.: CONSTRUCTION OF WATERBONE TOILETS

SECTION 2 : SEWER RETICULATION

ITEM | PAYMENT

NO CLAUSE DESCRIPTION UNIT QTY RATE AMOUNT

TOTAL BROUGHT FORWARD

SECTION 2: SEWER & WATER
CONNECTION

DWG NO: XXX

2.2 1200 LD PIPEWORK

SABS

a) Supply, lay, joint, bed and test
pipelines including fitting with
approved spigot, socket joints with
rubber seal rings and connection to
the existing sewer line.

221 i) 110mm & uPVC Class 34 m 2,280

SUPPLY & INSTALL PLUMBING
EXTERNAL WORKS FITTINGS

110mm @ ACCESS SWEEP

2.2.3 BEND WITH VENT HORN ALL N.o 228
SVW PIPING
2904 110mm & 92.5° uPVC LONG N.o 228

RADIUS BEND,

50mm ONE WAY BREATHER
225 VALVE AT WATER LEVEL IN N.o 228
CISTERN

50mm & VENT PIPE TIED
2.2.6 WITH HOLDER BAT m 228

227 50mm @ RUBBER P-TRAP N.o 228

50mm PVC waste pipe for concrete

2.2.8 wash basin connection, tied with m 342
holder belt
2.2.9 50mm 90 degree waste bend N.o 456
2.3 WATER CONNECTION

c.z21




Project Description: ADVERT APPOINTMENT OF A CONTRACTOR FOR THE CONSTRUCTION OF 228
WATERBORNE TOILETS IN WARD 7
Project Number T16/2027

a) Supply, lay, joint and test
pipelines including fitting with
approved pipe fittings
231 a) 25mm HDPE pipe for yard m 2280
connections
2.3.2 b) 15mm @ LEVER ARM COCK No. 228
2.3.3 ¢) 90 Bend Elbow No. 228
234 d) 15mm Polycop pipe, including m 228
holder belts
2.35 e) 15mm @ LEVER ARM COCK No. 228
f) 15mm @ HEAVY DUTY PLASTIC
2.35 HOSE BIB-TAP N.o 228

TOTAL CARRIED FORWARD
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NAME OF CLIENT: DR. PIXLEY KA ISAKA SEME LOCAL MUNICIPALITY
CONTRACT NUMBER: T03/2027
PROJECT DESCR.: CONSTRUCTION OF WATERBONE TOILETS

SECTION 3 : TOILETS TOP STRUCTURES

ITEM PAYMENT

NO CLAUSE DESCRIPTION UNIT | QTY RATE AMOUNT
3 SECTION 3: TOILETS TOP
STRUCTURES

3.1 SABS 1200C | SITE CLEARANCE

Removal topsoil to nominal 100mm,

3.1.1 831 level, stockpile and maintain

m2 900

Excavate, backfill with G6 material,
3.1.1 8.3.1 compact and dispose of m3 194
surplus/unsuitable material for structure

FLUSH CONCRETE TOP

8.2 STRUCTURES

Supply, place, level and erect pre-cast
concrete panels consisting of 1 x Base,
1 x Roof, 4 x side panels & 2 x Back
panels. Works includes installing

3.2.2 galvanized door, full flush pedestal, seat N.o 228
& Lid, cistern with mechanism and water
seal componets, 1 x 350mm braided
connector. (Rate include transporting
top structures to designated stands)

Supply and install single concrete wash

3.2.3 basin

N.o 228

TOTAL CARRIED FORWARD
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NAME OF CLIENT: DR. PIXLEY KA ISAKA SEME LOCAL MUNICIPALITY

CONTRACT NUMBER: T03/2027
PROJECT DESCR.: CONSTRUCTION OF WATERBONE
TOILETS

SUMMARY PAGE

SECTION DESCRIPTION

AMOUNT

1 PRELIMINARY AND GENERAL
SEWER & WATER RETICULATION

TOILETS TOP STRUCTURES

SUB-TOTAL 1

Plus: Contigencies (@ 10% )

SUB-TOTAL 1

Plus: Allowance for VAT (@ 15% )

GRAND TOTAL
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DR PIXLEY KA ISAKA SEME LOCAL MUNICIPALITY

CONSTRUCTION OF WATERBORNE TOILETS IN WARD 7

C3: SCOPE OF WORK
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WATERBORNE TOILETS IN WARD 7
Project Number T16/2027

DR PIXLEY KA ISAKA SEME LOCAL MUNICIPALITY

CONSTRUCTION OF WATERBORNETOILETS IN WARD 7

C3:

C3.1

C3.2
PART A:
PS-1
PS-2
PS-3
PS-4
PART B:
B1

SABS 1200 A:

SABS 1200 AB:

SABS 1200 C:

SABS 1200 D:

SABS 1200 DB:
SABS 1200 DK:
SABS 1200DM:
SABS 1200 GA:
SABS 1200 LB:
SABS 1200 LD:
SABS 1200 LE:
SABS 1200 LF:

SCOPE OF WORK
STANDARD SPECIFICATIONS
PROJECT SPECIFICATIONS

GENERAL

Project Description

Description of the Site and Access
Details of the Works

Construction Management Requirements

AMENDMENTS TO THE STANDARD SPECIFICATIONS

Project Specifications Relating to the Standard Specifications and
Other Additional Specifications.

General (1986)

Engineers Office (1986)

Site Clearance (1980)

Earthworks (1988)

Earthworks (Pipe Trenches) (1989)
Gabions and Pitching (1996)
Earthworks (Roads and sub grade) (1981)
Concrete (Small Works) (1982)
Bedding (Pipes) (1983)

Sewers (1982)

Stormwater drainage (1982)

Erf Connections (Water) (1983)
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C3.3 PARTICULAR SPECIFICATIONS
DR PIXLEY KA ISAKA SEME LOCAL MUNICIPALITY

CONSTRUCTION OF WATERBORNETOILETS IN WARD 7

C3.1 STANDARD SPECIFICATIONS

The standard specifications on which this contract is based are the COLTO Standard Specifications for
Road and Bridge Works for State Road Authorities 1998 edition.

The following SANS specifications are also referred to in this document, and the Contractor is advised to
obtain them from Standards South Africa (a division of SABS) in Pretoria.

SANS 10396: 2003:

SANS 1914-1 to 6 (2002):

SANS 1921 — 1 (2004):

SANS 1921-2 (2004):

Implementing Preferential Construction Procurement Policies using Targeted
Procurement Procedures

Targeted Construction Procurement
Construction and Management Requirements for Works Contracts

Part 1. General Engineering and Construction Works and where
accommodation of traffic is involved:

Construction and Management Requirements for Works Contracts; and
Part 2: Accommodation of Traffic on Public Roads Occupied by the Contractor.
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DR PIXLEY KA ISAKA SEME LOCAL MUNICIPALITY

CONSTRUCTION OF WATERBORNETOILETS IN WARD 7
C3.2: PROJECT SPECIFICATIONS

STATUS

The Project Specification, consisting of two parts, forms an integral part of the Contract and supplements
the Standard Specifications.

Part A contains a general description of the works, the site and the requirements to be met.

Part B contains variations, amendments and additions to the Standardized Specifications and, if applicable,
the Particular Specifications.

In the event of any discrepancy between a part or parts of the Standardized or Particular Specifications and
the Project Specification, the Project Specification shall take precedence. In the event of a discrepancy
between the Specifications, (including the Project Specifications) and the drawings and / or the Bill of
Quantities, the discrepancy shall be resolved by the Engineer before the execution of the work under the
relevant item.

The standard specifications which form part of this contract have been written to cover all phases of work
normally required for road contracts, and they may therefore cover items not applicable to this particular
contract.

PART A: GENERAL

PS-1 PROJECT DESCRIPTION

The project entails the construction of new waterborne toilet structures and associated sewer
infrastructure to provide improved sanitation services to the proposed development. The works
include connection of the new toilet structures to the existing sewer reticulation network and
rehabilitation of the existing sewer infrastructure to improve its operational performance and
prevent sewer spillages

The scope of will include but not limited to:
(a) Site Establishment.

(b) Construction of the new waterborne toilets, including all associated water,
plumbing, and sanitary installations.

(c) Installation of @110 mm sewer connection pipelines to connect the new toilet
structures for all 228 households to the existing sewer reticulation network.

(d) Connection of the water supply from the existing municipal water meter to the
new 228 toilet structures.

(e) De-Establishment
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PS-2 DESCRIPTION OF THE SITE AND ACCESS

Legend

¥ Amerstoon
Poposed New Development
Eimie Ballot Hosptal-ER
Feature 1
Fear| Siream Goest House
Thubethie Prenary School
Urtitied Path

LOCALITY MAP
Proposed New Development

o

O " 0

Google Earth

2.1 Location of site

The project site is located outside the town of Amersfoort, adjacent to eZamokuhle Township, which falls
under Dr Pixley Ka Isaka Seme Local Municipality, Gert Sibande District Municipality, in the Mpumalanga
Province.

Area Latitude Longitude Local Municipality Ward

Proposed New 7
Development 27° 0'22.66"S | 29°51'16.63"E | Dr. Pixley Ka Isaka Seme LM

228

2.2 Access to site

The site is accessed via the local road network serving Amersfoort and the surrounding rural communities.

c.27



Project Description: ADVERT APPOINTMENT OF A CONTRACTOR FOR THE CONSTRUCTION OF 228
WATERBORNE TOILETS IN WARD 7
Project Number T16/2027

PS.3

PS.3.1

PS.3.2

CONSTRUCTION AND MANAGEMENT REQUIREMENTS

General

The Contractor is referred to SANS 1921: 2004 parts 1, 2 and 3: Construction and Management
Requirements for Works Contracts. These specifications shall be applicable to the contract
under consideration and the Contractor shall comply with all requirements relevant to the project.

Certain aspects however require further attention as described hereafter.
Labour Intensive Competencies of Supervisory and Management Staff
Contractors shall only engage supervisory and management staff in labour intensive works who

have either completed, or for the period 1 April 2004 to 30 June 2006, are registered for training
towards, the skills programme outlined in Table 1.

Table 1: Skills programme for supervisory and management staff

Personnel NQF | Unit standard titles Skills programme
level description
Team leader / supervisor 2 Apply Labour Intensive Construction Systems and Techniques | This unit standard must
to Work Activities be completed, and

Use Labour Intensive Construction Methods to Construct and
Maintain Roads and Stormwater Drainage

Use Labour Intensive Construction Methods to Construct and any one of these 3 unit
Maintain Water and Sanitation Services standards

Use Labour Intensive Construction Methods to Construct,
Repair and Maintain Structures

Foreman/ supervisor 4 Implement labour Intensive Construction Systems and This unit standard must

Techniques be completed, and

Use Labour Intensive Construction Methods to Construct and
Maintain Roads and Stormwater Drainage

Use Labour Intensive Construction Methods to Construct and any one of these 3 unit
Maintain Water and Sanitation Services standards

Use Labour Intensive Construction Methods to Construct,
Repair and Maintain Structures

is resident on the site)

Site Agent / Manager (i.e. | 5 Manage Labour Intensive Construction Processes Skills Programme
the contractor’s most against this single unit
senior representative that standard

PS.3.3

The managing principal of the contractor, namely, a sole proprietor, the senior partner, the
managing director or managing member of a close corporation, as relevant, having a contractor
grading designation of 1CE, 2CE, 3CE and 4CE shall have personally completed, or for the
period 1 April 2004 to 30 June 2006 be registered on a skills programme for the NQF level 2.
All other site supervisory staff in the employ of such contractors must have completed, or for
the period 1 April 2004 to 30 June 2006 be registered on a skills programme for, the NQF level
2 unit standards or NQF level 4 unit standards.

Employment of Labour

It is the intention that this Contract should make the maximum possible use of the labour force
which is at present underemployed.

To this end it will be expected of the Contractor to employ and train labour on this Contract.

The Contractor shall fill in the forms relating to Key Personnel and state how many key
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personnel he intends to employ in the various categories. The numbers stated in the above
mentioned form will be strictly controlled during the contract period and any increase in
numbers shall be subject to the approval of the Engineer.

Itis a condition of contract that the data sheets detailing the employment of human resources,
expenditure and employment of SMMES as detailed in the tables below be submitted together
with the monthly certificate timorously to the Engineer by the 10t of each month.

The definition of youth being determined by age up to and including 35 years.

The unit of measurement is person days being the total number of persons in that category
multiplied by the number of days worked by each person respectively.

Labour intensive construction will be used to implement the Works and will include all of the
following operations: -

(a) All trenching and backfilling of trenches. Excavation in hard, unpickable material and
rock will be done by machine and blasting respectively;

(b) All laying and bedding of pipework. The contractor is required to train local labour in
the laying of these pipes;

(c) Bedding, including the short haul by wheel barrow at a maximum distance of 100m, of
imported stockpiles placed alongside the trench;

(d) Construction of manholes, valve chambers, gabion basket filling, erosion protection
measures etc;

(e) Manufacturing of pipe route markers on site; and

(f) Steel fixing, shutter hand work and minor concrete works.

Plant may be used to deliver bedding to the trench at 100m intervals from where labour
must be used to load, haul and off-load the material using wheelbarrows. The use of a
machinery for this activity will not be permitted.

All work to be executed by labour intensive methods will be demarcated as (L1) in the bill of
guantities. Any work so designated or specified in this specification as being done labour

intensively but which is not executed by labour, notwithstanding any payment made to the
labour, will not be paid for.
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Labour Return : (Current Month)

Adults Youth (<35 yrs) Disabled
Total Women Men Female Male Female Male
(] [} () 0 0 [} (7))
5 |5 S| S¢S5|S¢yS5|S¢45(Se5|59¢5|34
% 2T o | 24 0| 2q 0|24 0|24 0|24 0|24
g |a” glagg ey el |aje|a]e|a]
Clerical 0 0
Labourers 0 0
Managerial 0 0
Semi-skilled 0 0
Skilled 0 0
Supervisor 0 0
Total \ ol o] | o] ol o]l o] o] o]l o] o] o] o] o] o
Expenditure
Previous .
(All excl VAT) Total This Cert Total to Date
Value paid to locally sourced labour R i
resources
Amount paid for accredited training R -
Amount paid for non-accredited R i
training

SMME Schedule

SMME Information PROJECT Information
Name of SMME No of Turnover Total Amount Person e
) person : days value
Permanent previous davs to paid to locall of
Employees | 12 months Y SMME Y
date sourced work

The data sheets must be submitted monthly irrespective of whether or not a payment certificate is submitted
in terms of the latest cash flow.
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P.S.3.3.1 Payment for the Labour-Intensive Component of the Works:
Payment for works identified in the Scope of Work as being labour-intensive shall only be
made in accordance with the provisions of the Contract if the works are constructed strictly
in accordance with the provisions of the Scope of Work. Any non-payment for such works
shall not relieve the Contractor in any way from his obligations either in contract or in delict.

P.S.3.3.2 Applicable Labour Law

The Ministerial Determination 4: Expanded Public Works Programmes, issued in terms of
the Basic Conditions of Employment act of 1997 by the Minister of Labour in Government
Notice NR347 of 4 May 2012, as reproduced below, shall apply to works described in the
scope of work as being labour intensive and which are undertaken by unskilled or semi-
skilled workers. An EPWP contract shall be signed between the contractor and the EPWP
participant using the template appended. The contracts shall expire on earlier of (i) 31
March, (ii) at the end of the project; or (iii) completion of the works allocated.

P.S.3.3.3 Introduction
This document contains the standard terms and conditions for workers employed in
elementary occupations on an Expanded Public Works Programme (EPWP). These terms
and conditions do NOT apply to persons employed in the supervision and management of
an EPWP.

In this document —

(@) “department” means any department of the State, implementing agent or
contractor;

(b) “employer” means any department, implementing agency or contractor that hires
workers to work in elementary occupations on a EPWP;

(c) “worker” means any person working in an elementary occupation on a EPWP;

(d) “elementary occupation” means any occupation involving unskilled or semi- skilled
work;

(e) “management” means any person employed by a department or implementing agency
to administer or execute an EPWP;

(f) “task” means a fixed quantity of work;

(g) “task-based work” means work in which a worker is paid a fixed rate for
performing a task;

(h) “task-rated worker” means a worker paid on the basis of the number of tasks completed;

(i) “time-rated worker” means a worker paid on the basis of the length of time worked.

P.S5.3.3.4 Terms of Work
(@) Workers on an EPWP are employed on a temporary basis or contract basis.

P.S.3.3.5 Normal Hours of Work

(&) An employer may not set tasks or hours of work that require a worker to work—

a. more than forty hours in any week

b. on more than five days in any week; and

c. for more than eight hours on any day.

(b) An employer and worker may agree that a worker will work four days per week. The
worker may then work up to ten hours per day.

(c) Atask-rated worker may not work more than a total of 55 hours in any week to complete
the tasks allocated (based on a 40-hour week) to that worker.
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P.S5.3.3.6

P.S5.3.3.6

P.5.3.3.7

pP.5.3.3.8

P.S.3.3.9

Meal Breaks

(@) A worker may not work for more than five hours without taking a meal break of at least
thirty minutes duration.

(b) An employer and worker may agree on longer meal breaks.

(c) A worker may not work during a meal break. However, an employer may require a
worker to perform duties during a meal break if those duties cannot be left unattended
and cannot be performed by another worker. An employer must take reasonable
steps to ensure that a worker is relieved of his or her duties during the meal break.

(d) A worker is not entitled to payment for the period of a meal break. However, a worker
who is paid on the basis of time worked must be paid if the worker is required to work
or to be available for work during the meal break.

Special Conditions for Security Guards
(a) A security guard may work up to 55 hours per week and up to eleven hours per day.
(b) A security guard who works more than ten hours per day must have a meal break of
at least one hour or two breaks of at least 30 minutes each.

Daily Rest Period
(a) Every worker is entitled to a daily rest period of at least twelve consecutive hours. The
daily rest period is measured from the time the worker ends work on one day until the
time the worker starts work on the next day.

Weekly Rest Period
(a) Every worker must have two days off every week. A worker may only work on their
day off to perform work which must be done without delay and cannot be performed
by workers during their ordinary hours of work (“emergency work”).

Sick Leave

(a) Only workers who work for more than 24 hours have the right to claim sick-pay in terms
of this clause

(b) A worker who is unable to work on account of illness or injury is entitled to claim one
day’s paid sick leave for every full month that the worker has worked in terms of a
contract.

(c) A worker may accumulate a maximum of twelve days’ sick leave in a year

(d) Accumulated sick-leave may not be transferred from one contract to another contract.

(e) An employer must pay a task-rated worker the worker’s daily task rate for a day’s sick
leave.

(f) An employer must pay a time-rated worker the worker’s daily rate of pay for a day’s
sick leave.

(g) An employer must pay a worker sick pay on the worker’s usual payday.

(h) Before paying sick-pay, an employer may require a worker to produce a certificate
stating that the worker was unable to work on account of sickness or injury if the worker
is —

(i) absent from work for more than two consecutive days; or

()) absent from work on more than two occasions in any eight-week period.

(k) A medical certificate must be issued and signed by a medical practitioner, a
qualified nurse or a clinic staff member authorised to issue medical certificates
indicating the duration and reason for incapacity.

() A worker is not entitled to paid sick-leave for a work-related injury or occupational
disease for which the worker can claim compensation under the Compensation for
Occupational Injuries and Diseases Act.
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P.S.3.3.10 Maternity Leave

(a)
(b)

(©)
(d)

(e)
@

(h)

A worker may take up to four consecutive months’ unpaid maternity leave.

A worker is not entitled to any payment or employment-related benefits during

maternity leave.

A worker must give her employer reasonable notice of when she will start maternity

leave and when she will return to work.

A worker is not required to take the full period of maternity leave. However, a

worker may not work for four weeks before the expected date of birth of her child or for

six weeks after the birth of her child, unless a medical practitioner, midwife or qualified

nurse certifies that she is fit to do so.

A worker may begin maternity leave —

four weeks before the expected date of birth; or

on an earlier date —

a. if a medical practitioner, midwife or certified nurse certifies that it is necessary for
the health of the worker or that of her unborn child; or

b. if agreed to between employer and worker; or

c. on a later date, if a medical practitioner, midwife or certified nurse has certified
that the worker is able to continue to work without endangering her health.

A worker who has a miscarriage during the third trimester of pregnancy or bears a

stillborn child may take maternity leave for up to six weeks after the miscarriage or

stillbirth.

P.S.3.3.11 Family responsibility leave
Workers, who work for at least four days per week, are entitled to three days paid family
responsibility leave each year in the following circumstances -

(a)
(b)
(c)
(d)
(e)

when the employee’s child is born;

when the employee’s child is sick;

in the event of a death of —

the employee’s spouse or life partner;

the employee’s parent, adoptive parent, grandparent, child, adopted child, grandchild
or sibling.

P.S.3.3.12 Statement of Conditions
An employer must give a worker a statement containing the following details at the start of
employment —

(a)
(b)
(©)

(d)
(e)
(f)

(@

the employer’'s name and address and the name of the EPWP;

the tasks or job that the worker is to perform; and

the period for which the worker is hired or, if this is not certain, the expected duration
of the contract;

the worker’s rate of pay and how this is to be calculated;

the training that the worker will receive during the EPWP.

An employer must ensure that these terms are explained in a suitable language to any
employee who is unable to read the statement.

An employer must supply each worker with a copy of these conditions of employment.

P.S.3.3.13 Keeping Records
Every employer must keep a written record of at least the following —

(a)
(b)
(c)
(d)
(e)
(f)

the worker’'s name and position;

Certified ID copies of all locally employed labour

Signed Contracts between the employer and the EPWP Participants
Attendance Registers for the EPWP Participants

Monthly Reporting Template as per EPWP requirements

in the case of a task-rated worker, the number of tasks completed by the worker;
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9
(h)
(i)

in the case of a time-rated worker, the time worked by the worker;

Proof of payments made to each worker.

The employer must keep this record for a period of at least three years after the
completion of the EPWP.

P.S5.3.3.14 Payment

@)
(b)

(c)
(d)

(e)
]
(@

(h)

(i)
)

An employer must pay all wages at least monthly in cash or by cheque or into a bank

account.

A worker may not be paid less than the minimum EPWP wage rate of R150.00 per day

or per task. This will be adjusted annually on the 1st of November in-line with inflation

(available CPI as provided by StatsSA six (6) weeks before implementation).

A task-rated worker will only be paid for tasks that have been completed.

An employer must pay a task-rated worker within five weeks of the work being

completed and the work having been approved by the manager or the contractor

having submitted an invoice to the employer.

A time-rated worker will be paid at the end of each month.

Payment must be made in cash, by cheque or by direct deposit into a bank account

designated by the worker.

Payment in cash or by cheque must take place —

a. atthe workplace or at a place agreed to by the worker;

b. during the worker’s working hours or within fifteen minutes of the start or finish of
work;

c. in asealed envelope which becomes the property of the worker.

An employer must give a worker the following information in writing —

a. the period for which payment is made;

b. the numbers of tasks completed or hours worked;

c. the worker’s earnings;

d. any money deducted from the payment;

e. the actual amount paid to the worker.

If the worker is paid in cash or by cheque, this information must be recorded on the

envelope and the worker must acknowledge receipt of payment by signing for it.

If a worker's employment is terminated, the employer must pay all monies owing

to that worker within one month of the termination of employment.

P.S.3.3.15 Deductions

(a)
(b)
(©)

(d)

An employer may not deduct money from a worker’s payment unless the deduction is

required in terms of a law.

An employer must deduct and pay to the SA Revenue Services any income tax that

the worker is required to pay.

An employer who deducts money from a worker’s pay for payment to another person

must pay the money to that person within the time period and other requirements

specified in the agreement law, court order or arbitration award concerned.

An employer may not require or allow a worker to —

a. repay any payment except an overpayment previously made by the employer by
mistake;

b. state that the worker received a greater amount of money than the employer
actually paid to the worker; or

c. pay the employer or any other person for having been employed.

P.S.3.3.16 Health and Safety

@)
(b)

Employers must take all reasonable steps to ensure that the working environment is
healthy and safe.
A worker must —
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a. work in a way that does not endanger his/her health and safety or that of any other
person;

obey any health and safety instruction;

obey all health and safety rules of the EPWP;

use any personal protective equipment or clothing issued by the employer;
report any accident, near-miss incident or dangerous behavior by another
person to their employer or manager.

®oo0oT

P.S.3.3.17 Compensation for Injuries and Diseases

@)

(b)

(c)
(d)

It is the responsibility of the employers (other than a contractor) to arrange for all
persons employed on an EPWP to be covered in terms of the Compensation for
Occupational Injuries and Diseases Act, 130 of 1993.

A worker must report any work-related injury or occupational disease to their employer
or manager.

The employer must report the accident or disease to the Compensation Commissioner.
An employer must pay a worker who is unable to work because of an injury caused by
an accident at work 75% of their earnings for up to three months. The employer will
be refunded this amount by the Compensation Commissioner. This does NOT apply
to injuries caused by accidents outside the workplace such as road accidents or
accidents at home.

P.S.3.3.18 Termination

(@)
(b)
(©)
(d)

(e)

The employer may terminate the employment of a worker for good cause after following
a fair procedure.

A worker will not receive severance pay on termination.

A worker is not required to give notice to terminate employment. However, a worker
who wishes to resign should advise the employer in advance to allow the employer to
find a replacement.

A worker who is absent for more than three consecutive days without informing the
employer of an intention to return to work will have terminated the contract. However,
the worker may be re-engaged if a position becomes available.

A worker who does not attend required training events, without good reason, will have
terminated the contract. However, the worker may be re-engaged if a position becomes
available.

P.S.3.3.19 Certificate of Service
On termination of employment, a worker is entitled to a certificate stating —
(a) the worker’s full name;
(b) the name and address of the employer;
(c) the EPWP on which the worker worked:;
(d) the work performed by the worker;
(e) any training received by the worker as part of the EPWP;
(f) the period for which the worker worked on the EPWP;
(g) any other information agreed on by the employer and worker.

P.S.3.3.20 Contractor’s default in payment to Laborers and Employees

(@)

(b)

Any dispute between the Contractor and laborers, regarding delayed payment or
default in payment of fair wages, if not resolved immediately may compel the Employer
to intervene.

The Employer may, upon the Contractor defaulting payment, pay the moneys due to
the workers not honored in time, out of any moneys due or which may become due to
the Contractor under the Contract.

P.S.3.3.21 Provision of Hand tools
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(&) The Contractor shall provide his labour force with hand tools of adequate quality,
sufficient in numbers and make the necessary provisions to maintain the tools in good
and safe working conditions

P.S.3.3.22 Reporting

The Contractor shall submit monthly returns/reports as specified below:

(a) Signed Master rolls/pay sheets of temporary workers and permanent staff detailing the
number, category, gender, rate of pay and daily attendance.

(b) Certified ID copies of all locally employed labour

(c) Signed Contracts between the employer and the EPWP Participants

(d) Attendance Registers for the EPWP Participants

(e) Monthly Reporting Template as per EPWP requirements

() Plant utilization returns
Progress report detailing production output compared to the programme of works

b) P.S5.3.3.23  Labour-intensive works
Labour-intensive works comprise the activities such as those described in SANS 1921-5,
Earthworks activities which are to be performed by hand, and its associated specification
data. Such works shall be constructed using local workers who are temporarily employed
in terms of this Scope of Work.

PS.3.4 Construction Programme

(a) Preliminary Programme

The Contractor shall include with his tender a preliminary programme on the prescribed form to
be completed by all Tenderers. The programme shall be in the form of a simplified bar chart with
sufficient details to show clearly how the works will be performed within the time for completion
as stated in the Contract Data.

Tenderers may submit tenders for an alternative Time for Completion in addition to a tender
based on the specified Time for Completion. Each such alternative tender shall include a
preliminary programme similar to the programme above for the execution of the works, and shall
motivate his proposal clearly by stating all the financial implications of the alternative completion
time.

The Contractor shall be deemed to have allowed fully in his tendered rates and prices as well as
in his programme for all possible delays due to normal adverse weather conditions and special
non-working days as specified in the Special Conditions of Contract, in the Project Specifications
and in the Contract Data.

(b) Programme in terms of Clause 5.6 of the General Conditions of Contract

It is essential that the construction programme, which shall conform in all respects to Clause 5.6
of the General Conditions of Contract, be furnished within the time stated in the Contract Data.
The preliminary programme to be submitted with the tender shall be used as basis for this
programme. The Contractor's attention is also drawn to clause 5.7 of the General Conditions of
Contract 2015.

PS.3.5 Drawings (Read with SANS 1921 — 1: 2004 clauses 4.1.7; 4.1.11 and 4.1.12)
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The reduced drawings which form part of the tender documents shall be used for tendering
purposes only.

The contractor shall be supplied with three complete paper copies of the construction drawings
free of charge. The Contractor shall at his own expense produce there from all further paper prints
required for the construction of the work.

Any information which the Contractor has control over and which is required by the Engineer to
complete the drawings of record shall be made available to the Engineer before the Completion
Certificate is issued.

Only written dimensions may be used. Dimensions are not to be scaled from drawings unless

ordered by the Engineer. The Engineer will supply all figures / dimensions which are not shown on
the drawings. The levels or dimensions given on the drawings are subject to confirmation on site.
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PS.3.6

PS.3.7

PS.3.8

PS.3.9

PS.3.10

Quality Assurance (QA) (Read with SANS 1921 — 1: 2004 clause 4.4)

The Contractor will be solely responsible for the production of work that complies with the
Specifications to the satisfaction of the Engineer. To this end it will be the full responsibility of
the Contractor to institute an appropriate Quality Assurance (QA) system on site. The Engineer
will audit the Contractor's quality assurance (QA) system on a regular basis to verify that
adequate independent checks and tests are being carried out and to ensure that the Contractor's
own control is sufficient to identify any possible quality problems which could cause a delay or
failure.

The Contractor shall ensure that efficient supervisory staff, the required transport, instruments,
equipment and tools are available to control the quality of his own workmanship in accordance
with his QA-system. His attention is drawn to the fact that it is not the duty of the Engineer or the
Engineer’s representative to act as foreman or surveyor.

Management and Disposal of Water  (Read with SANS 1921 - 1 : 2004 clause 4.6)

The Contractor shall pay special attention to the management and disposal of water and
stormwater on the site. It is essential that all completed works or parts thereof are kept dry and
properly drained. Claims for delay and for repair of damage caused to the works as a result of
the Contractor’s failure to properly manage rain and surface water, will not be considered.

Blasting

No blasting shall be carried out for the execution of the Works without the prior consent of the
Engineer. This consent will not be given where in the opinion of the Engineer blasting may give
rise to unnecessary risk of damage to surrounding property and other means of excavation are
available to the Contractor. Where consent to blasting is given such consent shall in no way
relieve the Contractor of any of his liabilities under the Contract.

No blasting will be permitted within 10 m of any structure, pipeline or service unless the
Contractor can satisfy the Engineer that his proposed blasting methods and controls are such
that no damage will be caused to the adjoining structure, pipeline or service. The Engineer may
then ask for vibro-readings to be taken at no additional cost to the Employer. No blasting is to
be carried out in Eskom, Telkom or other servitudes or way leaves unless the relevant authorities
have been advised in writing three weeks prior to blasting. Where blasting is carried out the
Contractor shall arrange for a representative of the relevant authority to be present prior to and
during the blast.

The Contractor shall conform to all Government regulations in regard to blasting, handling and
storage of explosives.

Spoil Sites  (Read with SANS 1921 - 1 : 2004 clause 4.10)

The spoil sites shall be determined on site in conjunction with the Engineer. The Contractor shall
be permitted to use only those spoil areas approved by the Engineer.

Should the Contractor wish to use any other tip area for the disposal of soil, rubble, vegetation,
etc, its use shall be subject to the approval of the Engineer.

Testing (Read with SANS 1921 — 1 : 2004 clause 4.11)

(a) Process control

The Contractor shall arrange for all tests required for process control to be done by a laboratory
acceptable to and approved by the Engineer.

C.38



Project Description: ADVERT APPOINTMENT OF A CONTRACTOR FOR THE CONSTRUCTION OF 228
WATERBORNE TOILETS IN WARD 7
Project Number T16/2027

PS.3.11

The Contractor may establish his own laboratory on site or he may employ the services of an
independent commercial laboratory. Whatever method is used, the Contractor must submit the
results of tests carried out on materials and workmanship when submitting work for acceptance
by the Engineer. The costs for these tests shall be deemed to be included in the relevant rates
and no additional payment will be made for testing as required.

(b) Acceptance Control

The process control test results submitted by the Contractor for approval of materials and
workmanship may be used by the Engineer for acceptance control. However, before accepting
any work, the Engineer may have further control tests carried out by a laboratory of his choice.
The cost of such additional tests will be covered by a provisional sum provided in the schedule
of quantities, but tests that failed to confirm compliance with the specifications, will be for the
account of the Contractor.

Site Establishment (Read with SANS 1921 - 1: 2004 clause 4.14)

This contract is to be executed in an area surrounded rural settlements and as such safety will
be paramount. Furthermore, all due courtesy must be exercised in so far as local resources are
concerned (labour and materials).

The Engineer will facilitate all communication with the tribal authority.

(a) Water and Electricity

The Contractor is to make his own arrangements in this regard and should note that the Employer
shall not be held responsible for any shortages of either water or power due to unforeseen
circumstances.

Water will be made available for hydraulic testing purposes only. All other water required for
construction purposes is to be sourced by the Contractor and is to be allowed for in his rates.

(b) Location of Site Office

A suitable site will be indicated at the Site Inspection. The contractor will need to allow for the
fencing of the site.

Watchmen only may be housed on site.

The contractor is to provide adequate sanitary and waste facilities for his staff and is to ensure
that the camp is kept clean and neat at all times. No littering is to take place at either the camp
or on the site.

The site is to be left in a neat, landscaped condition without any improvements on completion of

the contract and final retention will not be released until such time as this condition has been
complied with.

(c) Telephone

The contractor shall make his own arrangements in this regard. Cellular phone coverage is
available in the area as are the normal land line facilities provided by Telkom.
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PS.3.12 Survey Beacons (Read with SANS 1921 - 1 : 2004 clause 4.15)

The Contractor shall take special precautions to protect all permanent survey beacons or pegs
such as bench-marks, stand boundary pegs and survey beacons, regardless whether such
beacons or pegs were placed before or during the execution of the Contract. If any such beacons
or pegs have been disturbed by the Contractor or his employees, the Contractor shall have them

replaced by a registered land surveyor at his own cost.

PS.3.13 Existing Services (Read with SANS 1921 - 1 : 2004 clause 4.17)

The Contractor shall make himself acquainted with the position of all existing services before

any excavation or other work likely to affect the existing services is commenced.

No work may proceed on road crossings under the provincial main roads until the necessary
approvals are in place as confirmed by the Engineer. All work within the road reserve shall
comply with the specifications of the Provincial Department of Transport as will be issued to the

Contractor by the Engineer.

The Contractor will be held responsible for any damage to known existing services caused by or

arising out of his operations and any damage shall be made good at his own expense.

Damage to unknown services shall be repaired as soon as possible and liability shall be

determined on site when such damage should occur.

Prior to commencing construction activities in a particular area, the Contractor shall also
diligently enquire of local landowners as to whether there are any other known services which
have not been shown on the drawings but which may be affected by the construction activities
in that area, and any such services shall be brought to the attention of the Engineer immediately.
The Contractor shall take note of the requirements of clause 1202 of the standard specifications

with regard to services.

PS.3.14 Health and Safety (Read with SANS 1921 - 1: 2004 clause 4.18)

It is a requirement of this contract that the Contractor shall provide a safe and healthy working
environment and to direct all his activities in such a manner that his employees and any other
persons, who may be directly affected by his activities, are not exposed to hazards to their health
and safety. To this end the Contractor shall assume full responsibility to conform to all the
provisions of the Occupational Health and Safety Act No 85 and Amendment Act No 181 of
1993, and the OHSA 1993 Construction Regulations 2014 issued on 18 July 2003 by the

Department of Labour.

For the purpose of this contract the Contractor is required to confirm his status as mandatory
and employer in his own right for the execution of the contract by entering into an agreement
with the Employer in terms of the Occupational Health and Safety Act in the form as included in

section C1.2.2

The rates and prices tendered by the Contractor shall be deemed to include all costs for
conforming to the requirements of the Act, the Construction Regulations and the Employer's

Health and Safety Specification as applicable to this contract.

Should the Contractor fail to comply with the provisions of the Construction Regulations, he will
be liable for penalties as provided in the Construction Regulations and in the Employer's Health

and Safety Specification.

The Contractor’s failure to comply will also be recorded on the Municipal data base and will affect
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the award of adjudication points to the Contractor on future work tendered for.

PS.3.15 Requirements for Accommodation of Traffic (Read with SANS 1921 - 2 : 2004 )

The Contractor will be responsible for the safe and easy passage of public traffic past and on

sections of roads of which he has occupation or where work has to be done near traffic.

The travelling public shall have the right of way on public roads, and the Contractor shall make
use of approved methods to control the movement of his equipment and vehicles so as not to

constitute a hazard on the road.

Accommodation of traffic, where applicable shall comply with SANS 1921-2: 2004: Construction

and Management Requirements for Works Contracts, Part 2: Accommodation of

Traffic on Public Roads occupied by the Contractor. The Contractor shall obtain this specification

from Standards South Africa.

The Contractor shall ensure that all road signs, barricades, delineators, flagmen and speed

controls are effective and that courtesy is extended to the public at all times.

Failure to maintain road signs, warning signs or flicker lights, etc, in a good condition shall
constitute ample reason for the Engineer to suspend the work until the road signs, etc, have

been repaired to his satisfaction.

The Contractor may not commence constructional activities affecting existing roads before
adequate provision has been made to accommodate traffic in accordance with the requirements

of this document and the South African Road Traffic Signs Manual.

The Contractor shall construct and maintain all temporary drainage works necessary for

temporary deviations.

The Contractor shall provide and grant access to persons whose properties fall within or adjoin

the area in which he is working.

The Contractor’s tendered rates for the relevant items in the Bill of Quantities shall include full
compensation for all possible additional costs which may arise from this, and no claims for extra

payment due to inconvenience as a result of the modus operandi will be considered.

PS.3.16 Management of the Environment (Read with SANS 1921 - 1 : 2004 clause 4.19)

Respect for the environment is an important aspect of this contract and the Contractor shall pay

special attention to the following:

(@) Natural Vegetation

Only those trees and shrubs directly affected by the works and such others as the Engineer may
direct in writing shall be cut down and stumped. The natural vegetation, grassing and other plants
shall not be disturbed other than in areas where it is essential for the execution of the work or

where directed by the Engineer.

(b)  Fires

The Contractor shall comply with the statutory and local fire regulations. He shall also take all
necessary precautions to prevent any fires. In the event of fire the Contractor shall take active
steps to limit and extinguish the fire and shall accept full responsibility for damages and claims
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resulting from such fires which may have been caused by him or his employees.

(c)  Environmental Management Plan

In addition to the above, all requirements of the Environmental Management Plan (EMP) as

detailed in the Particular Specifications, will be adhered to.

Failure to adhere to the EMP in all respects will be recorded on the Municipal database and will

affect the award of adjudication points to the Contractor on future work tendered for.

PS.3.17 Abnormal Climatic Conditions

No extension of time for completion shall be granted for normal rainfall but extension of time shall
be determined for abnormal rainfall or wet conditions in accordance with the formula given below
separately for each calendar month or part thereof. It shall be calculated for the full period for

completion of the contract plus any granted extension thereof:
V = (Nw-Nn)Rw/Rn .............. if (Nw — Nn)>0

The symbols have the following meanings respectively:

vV = Extension of time in calendar days is respect of the calendar month under
consideration.

Nw = Actual number of days during the calendar month on which a rainfall of 20mm or
more is recorded.

Nn = Average number of days, as derived from existing rainfall records, on which a
rainfall of 2L0mm or more has been recorded for the calendar month

Rw = Actual rainfall recorded for the calendar month.

Rn = Average rainfall for the calendar month under consideration as determined from

existing rainfall records.

When calculating the extension of time for a part of a month pro rata values of Rn and Nn shall

be used.

The factor Rw/Rn shall be deemed to be fair allowance for days on which wet conditions
disrupted or prevented work but on which a rainfall of 210mm or more was not recorded. If the

value of Rw/Rn exceeds 2,5 it shall be taken as 2,5.
If Nw for any month is smaller than Nn the formula to be used shall be:
V1 = (Nn - Nw)

The total extension of time for completion shall be the sum of the values of
V minus the sum of the values of V1.
Total extension of time = V-V,
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PS.3.18

The following are the most reliable values of Nn and Rn available and shall be used unless other

values are mutually agreed upon beforehand:

Source of information . Weather Beureau, Department of Transport

Rainfall Station : Mahlabatini

Period : 1932 -1940
Month Nn Rn
January 3 121.7
February 2 103.7
March 2 92.0
April 1 49.4
May 0 24.6
June 0 14.0
July 0 16.8
August 0 18.9
September 1 47.3
October 3 88.4
November 3 112.0
December 3 117.4

Rainfall gauging will be taken and recorded by the Contractor at his Site Office and agreed with
the Engineer on a daily basis.

b) Should an extension of time be granted by the Engineer the Contractor shall be reimbursed
for his time related Preliminary and General items contained in the schedule of Quantities.
The amount of reimbursement shall be calculated as follows:

No of days extension of time granted
Total number of working days in the Contract X Total for time related P&Gs

Drawings of Record

Any information in the possession of the Contractor, which is necessary for the Engineer's
Representative to complete his "drawings of record”, must be submitted to the Engineer's
Representative before a final payment certificate and a certificate of completion will be issued.

Included in the information to be provided by the contractor shall be the co-ordinated position of
all above ground visible features including:

a) Manholes;

b)  Valve positions including air, isolating valves and scour valves; and
c) All change of direction in the pipe alignment including tees.
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PS. 4 PROJECT SPECIFICATION

PS4.1 SITE CLEARANCE , EXCAVATION AND FREE-HAUL

Top soil and other removed material shall be placed within the site boundaries, at a place
indicated by the Local Authority in writing. In the case where the Local Authority requires
disposing of material further away from the site, the Employer’s approval shall first be obtained
and Local Authority shall be consulted and approval in writing obtained to use the designated
dumping place. The same applies for borrow areas outside the site boundaries. Normal
regulations regarding safety, municipal by-laws, contamination of water sources, erosion,

siltation etc. shall apply.

The free-haul distance shall be the entire site of works, for each project.

The contractor shall not incur any overhaul or “extra over” expenses without the written approval

of the Engineer.

The overhaul distance shall be defined as the truck-haul distance measured to the nearest 0,5
km from the end of the free-haul to the disposal / borrow pit area, by the shortest practical route

and shall be measured in one direction only.
No additional payment will be made for provision of access to the sites.

PS 4.2 CUT AND FILL FOR TOILET PLATFORMS

Toilet platforms shall be prepared to the positions and levels shown on the drawings. Foundations
shall bear on approved material. Fill beneath units shall be approved and compacted before
erection.The Engineer shall inspect founding surfaces and determine the required compaction
tests. Water and routine testing shall be included in the relevant rates. Access to each unit shall

remain clear and usable

PS 4.3 COMPACTION OF UNDER FLOOR FILL

All top soil, unsuitable material and vegetation shall be removed from the building area. Suitable
non-cohesive, granular backfill material shall be compacted in thin, even layers of thickness
relevant to the method/machinery used, at OMC to a minimum of 95 % of Mod. AASHTO
maximum density. The contractor shall only import material if absolutely necessary. He shall
obtain approval from the borrow pit owner in writing before using it, or obtain mining rights where

applicable. Water for compaction, shall be supplied by the Contractor, at his own cost.

PS 4.4 EXISTING SERVICES

The Contractor shall contact the Engineer immediately if he discovers existing services that are
in the way of the works, so that it can be avoided if at all possible. If existing services are
damaged, the Contractor shall repair it as a matter of urgency at the indicated rate, even if it

costs significantly more. He will not receive additional compensation in such case.

PS 4.6 WATER SUPPLY PIPE

Only SABS approved HDPE and uPVC pipe to be used. Trench depth to be determined to allow
for bedding where required and 1800 mm cover for bulk. Grading of the trench shall be as such
that the pipe will have no local high points between air valves/outlets, in other words, must rise
continuously from the lowest points to the air valves/outlets. The Contractor shall use a dumpy
level to verify this and to locate the air valves. The same applies for scour valves but obviously
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the other way round. The trench “pegging” cost shall be included under the excavation cost.
Long sections may be provided by the Engineer or Employer as a guide only. Trenching, bedding
and selected fill as per SABS 1200 DB and LB. The trench width for pipe diameters of 300 mm
and less shall be minimum pipe diameter plus 500mm (250 mm side allowance) to allow
adequate working space for proper jointing and laying of pipe, but shall not be wider than pipe
diameter plus 600 mm

PS4.7 SEWER PIPEWORK AND SANITARY FITTINGS

Supply and install the WC suite, cistern and scheduled fittings complete with traps, soil pipes,
ventilation and connections to the designated existing sewer point.

Confirm the receiving sewer invert before laying the house drain. Lay pipes to the approved
grades and provide inspection or rodding access. All connections shall be watertight. Stormwater
shall not be connected to the foul sewer.

The surface shall only be wood floated sufficiently to produce a uniform surface free from screed
or towel marks and shall conform with SABS 1200 G.

PS 4.8 CONCRETE AND FLOORS

Water for building purposes and for the Contractor’s use, shall be supplied by the Contractor, at
his own cost.

Cement shall be OPC and shall conform to SABS 471. A blended mix with up to 25% PFA shall
only be used following the written approval of the Engineer. Cement used shall not be older than
3 months for reinforced concrete works and older than 6 months for mass concrete. The slump
of concrete mixes shall be 30- 80 mm. Curing shall take place for at least 7 days or as specified.
Concrete shall be adequately compacted/vibrated but separation of material must be avoided.
For structural concrete, refer to the detailed specifications on the plans regarding slump, curing,
removal of formwork etc.

Floors and walls shall be constructed as such that water will not reach or stand in the
passages/walkways or anywhere on the floor. Water shall also not reach or stand against any
of the inside walls. Where openings are to be made to drain water, it shall be as such that it will
not block, but at the same time it shall be rodent proof.

Keyed construction joints shall be placed as such that it will not be underneath walls. Where it

has to cross walls perpendicularly, construction joints shall also be provided in the walls. Keyed
construction joints shall be made around supports, to join construction joints in the floors.
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PS 4: 9 COMMISSIONING AND ACCEPTANCE

The Contractor shall be responsible to commission all equipment and put in readiness for use.

The hand over/acceptance of equipment shall be preceded by a forty-eight (48) hour trail run
(where applicable) by the Contractor to enable him to prove to the Engineer that all equipment
and plant as a whole perform to requirements.

Where after the equipment shall be run by the Contractor as directed by the Engineer for a further
period of approx five (5) days during which thorough inspection, testing, etc of all equipment will
take place to be evaluated for acceptance by the Engineer. The Contractor shall schedule this
period such as to allow himself enough time to remedy, replace etc unsatisfactory work,
equipment etc and still meet the final completion date.

Costs incurred by the Engineer for all unsuccessful acceptance tests will be borne by the
Contractor.

When the Contractor has completed all work and the plant subsequently performs to the
requirements, then the contractor shall supply all manuals and drawings as called for.
Thereupon a certificate of commissioning will be issued and a portion of the retention released.
The guarantee period then commences.

PS 4:10 FINAL COMPLETION DATE

On final completion all work in terms of the contract shall be completed. A certificate of
completion will be issued.

PS 4:11 MAINTENANCE OBLIGATIONS

The Contractor shall maintain all equipment provided in a good working order during the defects
liability period.

The defects liability period shall commence on the day following final completion.

The Employer reserves the right to undertake any emergency repair work during the defects
liability period without the prior consent of the Contractor. The Engineer has the right to decide
whether an emergency exists and shall notify the Contractor accordingly. Should this emergency
repair work be caused by poor materials, faulty workmanship or neglect on the part of the
Contractor, the Employer may deduct the cost of the repairs from the outstanding retention
money owing to the Contractor.

After the satisfactory completion of the guarantee period, the final certificate will be issued and
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PART B1: AMENDMENTS TO THE STANDARD AND PARTICAULAR SPECIFICATIONS

Bl PROJECT SPECIFICATIONS RELATING TO THE STANDARD SPECIFICATIONS AND
OTHER ADDITIONAL SPECIFICATIONS

In certain clauses in the standard, standardised and particular specifications, allowance is made
for a choice to be specified in the project specifications between alternative materials or methods
of construction, and for additional requirements to be specified to suit a particular contract. Details
of such alternative or additional requirements applicable to this contract are contained in this part
of the project specifications. It also contains the necessary additional specifications required for
this particular contract.

The number of each clause and each payment item in this part of the project specifications consists
of the prefix B followed by a number corresponding to the relevant clause or payment item in the
standard specification.

The number of a new clause or payment item, which does not form part of a clause or a payment
item in the standard specifications and which is included here, is also prefixed by B, but followed
by a new number which follows on the last clause or item number used in the relevant section of
the standard specifications.
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PART B1: AMENDMENTS TO THE STANDARD SPECIFICATIONS

PSA

PSA.1

PSA 1.1

PSA.2

PSA.2.1

PSA.2.2

PSA.3

GENERAL

MATERIALS (3)

QUALITY (3.1)

All materials used in this contract shall comply with the relevant SABS Specification (as
amended) or particular specification as noted.

PLANT (4)

PLANT FOR CONSTRUCTION PURPOSES (No reference)

The Contractor's plant for construction purposes shall be of modern design, adaptable for
the purpose for which it is required, in sound condition, and ample in capacity for carrying
out the Works expeditiously.

Should the Engineer be of the opinion that the plant in use is in any way unsuitable for
carrying out the Works in a manner or at a rate commensurate with the requirements of the
Contract, they shall have the right to call on the Contractor at any time during the progress
of the works to provide additional or improved plant and tools as may be necessary to meet
these requirements.

CONTRACTOR'S CAMP (4.2)

No housing is available for the Contractor's employees, and the Contractor shall make his
own arrangements with the Local Authority regarding the housing of his employees and
transporting them to site.

The Contractor shall provide in locations approved by the Engineer, adequate sanitary
facilities for the use of all persons engaged on the Works. Such conveniences, which shall
comply with Local Authority regulations, shall be maintained in a clean and hygienic
condition and shall be properly secluded from public view and their use shall be strictly
enforced.

The Contractor shall make his own arrangements with the municipal authorities for any
bucket removals and shall bear all the costs in connection with such service. On removal
of such conveniences the sites thereof shall be left in a clean, sanitary and tidy condition.

PERSONAL & OTHER PROTECTIVE EQUIPMENT
(SECTIONS 8/15/23 OR THE OHS ACT)

The Contractor is required to identify the hazards in the workplace and deal with them. He
must either remove them or, where impracticable take steps to protect workers and make
it possible for them to work safely and without risk to health under the hazardous conditions.

Personal Protective equipment (PPE) should, however, be the last resort and there should
always first be an attempt to apply engineering and other solutions to mitigating hazardous
situations before the issuing of PPE is considered.

Where it is not possible to create an absolutely safe and healthy workplace the Contractor
is required to inform employees regarding this and issue, free of charge, suitable equipment
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PSA.4

PSA.5

to protect them from any hazards being present and that allows them to work safely and
without risk to health in the hazardous environment.

Itis a further requirement that the said equipment be maintained by the Contractor, that he
instructs and trains the employees in the use of the equipment and ensures that the
prescribed equipment is used by the employeel/s.

Employees do not have the right to refuse to use/wear the equipment prescribed by the
employer and, if it is impossible for an employee to use or wear prescribed protective
equipment through health or any other reason, the employee cannot be allowed to continue
working under the hazardous condition/s for which the equipment was prescribed but an
alternative solution has to be found that may include relocating or discharging the
employee.

The Contractor may not charge any fee for protective equipment prescribed by him/her but
may charge for equipment under the following conditions:

. Where the employee requests additional issue in excess of what is prescribed

. Where the employee has patently abused or neglected the equipment leading to
early failure

. Where the employee has lost the equipment

All employees shall, as a minimum, be required to wear the following PPE on any projects:
. Protective overalls

. Protective footwear
. Protective headwear
. Eye/face protection

All PPE provided to local labour working on the Expanded Public Works Programme shall
be branded in accordance with the EPWP CI Manual. Typical elements which shall be
branded include:

. Protective overalls
. Reflective vests
. Protective headwear

The rate for local labour shall include for the supply of EPWP branded PPE in accordance
with the Provincial EPWP specifications. The rate shall include the additional cost of the
specified colours for the PPE and branding in accordance with Cl manual.

THE TENDERED RATE SHALL INCLUDE FULL COMPENSATION FOR BRANDING THE
PPE AS DETERMINED IN THE RISK ASSESSMENTS AND AS REQUIRED FOR FULL
DURATION OF THE CONTRACT.

EPWP SIGNBOARD

The Contractor will be required to erect a signboard displaying the EPWP logo, indicating
that this project is part of the EPWP. All costs related to the provision, erection and
subsequent removal of the signboard shall be refunded to the Contractor through the
provisional sum included in the Schedule of Quantities for this purpose.

COMMUNITY LIAISON OFFICER (CLO)
The contractor or his appointed agent will appoint a Community Liaison Officer (CLO) after

consultation with the local communities, the engineer and the employer. The contractor
shall direct all his liaison efforts with the local communities through the appointed officer.
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PSA.6

PSA.6.1

PSA.6.2

The contractor shall, however, accept the appointed as part of his management personnel.

@)

(i)

(ii)

(iii)

(iv)
)
(vi)
(vii)
(viii)
(ix)
(x)

(xi)
(xii)

(b)

(©)

Duties of the Community Liaison Officer

The Community Liaison Officer’s duties will be:
To be available on site daily between the hours of 07h30 and 16h30 and at other
time as the need arises. His normal working day will extend from morning until
17h30 in the afternoon.
To determine, in consultation with the contractor, the needs of the temporary labour
for relevant skills training. He will be responsible for the identification of suitable
trainees and will attend one of each of the training sessions.

To communicate daily with the contractor and the engineer to determine the labour
requirements with regard to numbers and skill, to facilitate in labour disputes and
to assist in their resolution.

To assist in and facilitate in the recruitment of suitable temporary labour and the
establishment of a “labour desk”.

To attend all meetings in which the community and/or labour are present or are
required to be represented.

To assist in the identification, and screening of labourers from the community in
accordance with the contractor’s requirements.

To inform temporary labour of their conditions of temporary employment and to
inform temporary labourers as early as possible when their period of employment
will be terminated.

To attend disciplinary proceedings to ensure that hearings are fair and
reasonable.
To keep a daily written record of his interviews and community liaison.

To attend monthly site meetings to report on labour and RDP matters.

All such other duties as agreed upon between all parties concerned.

To submit monthly returns regarding community liaison as illustrated in Part C5.1
of this document (form RDP 12(E)).

Payment for the community liaison officer

A special pay item is incorporated in section 1200 of the bill of quantities relating to
payment of the liaison officer on a prime cost sum basis. This payment shall only
be made for the period for which the duties of the liaison officer are required and
not necessarily for the full duration of the contract. The remuneration of the CLO
shall be determined jointly by the contractor, engineer and employer.

Period of employment of the community liaison officer
The period of employment of the community liaison officer shall be as decided upon
jointly by the contractor, engineer and employer.

COMMUNITY PARTICIPATION.

PURPOSE

In order to give effect to the need for participation and transparency in the process of
appointing labour, the community should participate in the decision-making process
throughout the life of a project. This shall be achieved through structured engagement
between those responsible for the delivery of the project and the community.

STRUCTURE AND COMPOSITION

A Project Liaison Committee (PLC) may be formed from representatives of the Employer,
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PSA.6.3

PSA.6.3.1

PSA6.3.2

PSA.6.4

PSA.6.5

PSA.6.5.1

PSA.7

PSA.8

PSA.9

the Engineer, the Contractor and the Community if the project is such that a specific
community can be identified.

PROCEDURES

The PLC deals with labour and SMME involvement on the project and shall meet at least
once every month until such time as it is of the opinion that it could fulfil its tasks by meeting
less frequently.

The PLC shall make recommendations by consensus. If consensus cannot be reached, the
decision of the Employer will be final in cases that have no financial implications for the
Contractor or where payment is to be made from PC items. Where the financial
responsibility for the successful completion of the works rests with the Contractor, the
Contractor’s decision shall be final. In fulfilling its tasks, the PLC shall be guided by the
relevant sections of this specification and the supplementary documents.

TASKS OF THE PLC

24.1 To assist with community liaison and resolution of disputes.

2.4.2 To devise fair and transparent procedures that will assist the Contractor in the
engagement of labour and the award of sub-contracts to SMME’s.

2.4.3 To advise on and monitor labour issues.

2.4.4 To assist in resolving labour disputes.

ASSISTANCE TO THE PLC

The Employer may appoint a competent local person as a Community Liaison Officer to
assist the Engineer and the Contractor in the day to day liaison with the communities directly
affected by the project.

UNEMPLOYMENT INSURANCE FUND
The contractor will be responsible for payment or contribution of UIF for all labour employed
under the project. Proof of payment of UIF shall be available upon request.

WORKMEN'S COMPENSATION ACT

All labour employed on the site shall be covered by the Workmen's Compensation Act. The
contractor shall pay in full, including the payment of the necessary levies, such amounts,
as are due in terms of the Act. The contractor at the commencement of the contract shall
resolve the manner in which Workmen’s Compensation will be handled. Amounts paid by
the contractor shall not be included in the wage rates but shall be an extra payment allowed
for by the contractor.

LABOUR-INTENSIVE CONSTRUCTION METHODS

Labour-intensive construction shall mean the economically efficient employment of as great
a portion of labour as is technically feasible to produce a standard of construction as
demanded by the specifications with completion by the Due Completion Date, thus bringing
about the effective substitution of labour for plant and equipment.

Appropriate portions of the Works included in the Contract shall be executed using labour-
intensive construction methods.

Except where the use of plant is essential in order, in the opinion of the Engineer, to meet
the specified requirements by the Due Completion Date, or where the use of plant is
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PSA9.1

PSA9.2

PSA.10

PSA10.1

PSA.11

essential as a result of occupational health and safety considerations, the Contractor shall
use only hand tools and equipment in the construction of those portions of the Works that
are required in terms of these Project Specifications to be constructed using labour-
intensive construction methods.

These portions of the Works shall be constructed utilizing only locally employed labour
and/or the labour of local subcontractors, supplemented by the Contractor’s key personnel
to the extent necessary and unavoidable, unless otherwise instructed by the Engineer and
in accordance with the further provisions of the relevant sections of Portion B of the Project
Specifications.

Subject to considerations of occupational health and safety, the portions of the Works to be
executed using labour-intensive construction methods are:

O Clearing and grubbing of the Site;
O Excavation for structures up to 1,5 m deep;
O Bedding, selected fill, backfilling and compaction of all pipe trenches irrespective

of depth, but assisted by mechanical compaction equipment in order to achieve the
specified densities;

0 Transportation and spoiling of all trench materials, where the disposal site is
located within 20 meters of the source;

0 Dismantling and re-erection of fences;

0 Mixing and placing of concrete;

0 Construction of all brickwork required for structures; and

O Cleaning and tidying up of the Site.

MATERIAL
Where possible, the contractor shall source material from within ## km of the site utilizing
local labour. The material which may be sourced from site includes:

Rock for gabions and stone pitching

TASK BASED ACTIVITIES

Labour Intensive activities are to be planned as task-based works where required. Task
based refers to a specific amount of work to be performed which is clearly defined by a
quantity and quality. Typically, a particular task can be completed within a working day.
REQUIREMENTS OF EXPANDED PUBLIC WORKS PROGRAMME

EPWP PROJECT SPECIFICATION

As much as is economically feasible, all work shall be implemented by employing Labour
Intensive Construction methods. Over and above the normal Building and Allied works to
be implemented by employing skilled and unskilled labour the works specified in the
“Guidelines for the Implementation of Labour-Intensive Infrastructure Projects under the
Expanded Public Works Programme (EPWP)” shall be undertaken using Labour Intensive
Construction methods.

EMPLOYMENT OF UNSKILLED AND SEMI-SKILLED WORKERS IN LABOUR
INTENSIVE WORKS

Requirements for the sourcing and engagement of labour.
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PSA.11.1

PSA.11.2

PSA.11.3

PSA.11.4

PSA.11.5

PSA.11.6

Unskilled and semi-skilled labour required for the execution of all labour intensive works
shall be engaged strictly in accordance with prevailing legislation and SANS 1914-5,
Participation of Targeted Labour.

The rate of pay for the EPWP is set by the Municipality in consultation with the community
leaders.

Tasks established by the contractor must be such that:

a) the average worker completes 5 tasks per week in 40 hours or less; and b) the weakest
worker completes 5 tasks per week in 55 hours or less.

The contractor must revise the time taken to complete a task whenever it is
established that the time taken to complete a weekly task is not within the
requirements of 11.3.

The Contractor shall, through all available community structures, inform the local
community of the labour intensive works and the employment opportunities presented
thereby. Preference must be given to people with previous practical experience in
construction and / or who come from households:

a) where the head of the household has less than a primary school education;

b) that have less than one full time person earning an income;

¢) where subsistence agriculture is the source of income.

d) those who are not in receipt of any social security pension income

The Contractor shall endeavour to ensure that the expenditure on the employment of
temporary workers is in the following proportions:

a) 55 % women,;

b) 55% youth who are between the ages of 18 and 35; and

c) 2% on persons with disabilities.
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PSAB ENGINEER’S OFFICE

PSAB.1 MATERIAL (3)
PSAB.1.1 NAMEBOARDS (3.1)

The Contractor shall supply two nameboard in accordance with the details indicated in this
document.

The board shall be placed in a position designated by the Engineer.

This board shall remain the property of the Contractor who shall dismantle and
remove the said board on completion of the contract.

PSAB.1.2 OFFICE BUILDINGS (3.2)

facilities are required for the Engineer.
PSAB.1.3 PLANT (4)

No telephone facilities are required by the Engineer.

PSC SITE CLEARANCE
PSC.1 MATERIALS (3)
PSC .1.1 DISPOSAL OF MATERIAL (3.1)

Suitable spoil sites will be located on site by the Engineer and confirmed by the issue of a
site instruction. The Contractor may not make his own arrangements in this regard without
the written approval of the Engineer.

PSC.2 CONSTRUCTION (5)

PSC.2.1 AREAS TO BE CLEARED AND GRUBBED (5.1)

Areas to be cleared and grubbed shall be classified as follows:
a) General Clearing and Grubbing

Any areas requiring particular clearing and grubbing must be agreed with the Engineer prior
to any such clearing taking place. Any area cleared without the consent of the Engineer will
not be measured in terms of this Clause and may result in further action being taken against
the Contractor in terms of any contravention with the environmental management plan.
Where the Engineer has instructed that clearing must take place or is required, it shall be
measured as a strip 3m wide.

PSD EARTHWORKS

PSD.1 MATERIALS (3)

PSD .1.1 CLASSIFICATION FOR EXCAVATION PURPOSES (3.1)

Excavation shall be classified under the adopted earthworks specification. Classification
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PSD.1.2

PSD.2

PSD.2.1

PSD.2.2

PSD.2.3

PSD.2.4

other than soft excavation shall be agreed with the Engineer before removal. Changes in
material shall be reported promptly.

No differentiation shall be made between “intermediate” and “Boulder Class B” excavation.
Preparation of founding material

Prepare the founding material beneath toilet bases, foundations and chambers as shown on
the drawings. Refer unsuitable, soft or waterlogged ground to the Engineer before proceeding.

CONSTRUCTION (5)
Conservation of Topsoil (5.2.1.2)

Topsoil stripping shall be 150mm and the material shall be conserved separately for re-use
as specified in the environmental management plan.

Disposal (5.2.2.3)

All excess material shall be disposed of at the designated spoil sites leveled in layers not
exceeding 300 mm and compacted to 90% MOD AASHTO density.

Protection against erosion

Provide temporary erosion protection where required. Reinstate disturbed ground and
direct surface water away from units and trenches.

EPWP Construction Methods

The generic labour-intensive specification below is the same as sans 1921-5,
construction and management requirement for works contracts- part 5: earthworks activities
which are to be performed by hand and should be included in the scope of works without
amendment or modification as set out below.

SCOPE
This specification establishes general requirements for activities which are to be executed
by hand involving the following:

a. Trenches having a depth of less than 1.5metres
b. Stormwater drainage

C. Low-volume roads & sidewalks

PRECEDENCE

Where this specification is in conflict with any other standard or specification referred to in
the scope of works to this contract, the requirements of this specification shall prevail.

HAND EXCAVATEABLE MATERIAL

Hand excavatable material is material:

a. granular materials:
I. Whose consistency when profiled may in terms of table 1 be classified as very
loose, loose, medium dense, or dense; or
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ii.where the material is a gravel having a maximum particle size of 10mm and
contains no cobbles or isolated boulders, no more than 15 blows of a dynamic
cone penetrometer is required to penetrate 100mm;
b. cohesive materials:
i. whose consistency when profiled may in terms of table 1 be classified as very
soft, soft, firm, stiff and stiff / very stiff; or
ii. where the material is a gravel having a maximum particle size of 10mm and
contains no cobbles or isolated boulders, no more than 8 blows of a dynamic cone
penetrometer is required to penetrate 100mm;
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1) Aboulder, a cobble and gravel is material with a particle size greater than 200mm, between 60 and 200mm.
2) A dynamic cone penetrometer is an instrument used to measure the insitu shear resistance of soil
comprising a drop weight of approximately 10 kg which falls through a height of 400mm and drives a cone
having a maximum diameter of 20mm cone angle of 60° with respect to the horizontal) into the material

being used.

Table 1.: Consistency of materials when profiled

GRANULAR MATERIALS

COHESIVE MATERIALS

CONSISTENCY

DESCRIPTION

CONSISTENCY

DESCRIPTION

Very loose Crumbles very easily when | Very Soft Geological pick head can easily be pushed
scraped with a geological in as the shaft of the handle.
pick.

loose Small resistance to | Soft Easily dented by thumb; sharp end of a
penetration by sharp end a geological pick can be pushed in 30-40 mm;
geological pick. can be moulded by fingers with some

pressure.

Medium dense | Considerable resistance to | Firm Indented by thumb with effort; sharp end of
penetration by sharp end a a geological pick can be pushed in upto 10
geological pick. mm; very difficult to mould with fingers: can

just be penetrated with an ordinary hand
spade.

Dense Very high resistance to | Stiff Can be indented by thumb-nail;, slight
penetration by the sharp indentation produced by pushing geological
end of geological pock: pick point into soil: cannot be moulded by
requires many blows for fingers.
excavation.

Very Dense High Resistance to | Very Stiff Indented by thumb-nail with difficulty: slight
repeated blows of a indentation produced but blow of a

geological pick.

geological pick point.

Trench Excavation

All hand excavatable material in trenches having a depth of less than 1.5 metres shall be excavated by hand.

Compaction of backfilling to trenches (areas not subject to traffic)
Backfilling to trenches shall be placed in layers of thickness (before compaction) not exceeding 100mm. Each layer shall be
compacted using hand stampers
a) to 90% Proctor density:

b) Such that in excess of 5 blows of a dynamic come penetrometer (DCP) is required to

penetrate

100 mm

of the backfill,

provided

that

gravel of size less that 10mm and contains no isolated boulders, or
c¢) Such that the density of the compacted trench backfill is not less than that of the surrounding undisturbed soil when tested
comparatively with a DCP.

Excavation

backfill

does not comprise more that 10%

All hand excavatable material including topsoil classified as hand excavatable shall be excavated by hand. Harder material
may be loosened by mechanical means prior to excavation by hand.

The Excavation of any material which presents the possibility of danger or injury to workers shall not be excavated by hand
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PSD.3 MEASUREMENT AND PAYMENT

PSD.3.1  Excavation for toilet foundations and bases................cccooiiiiiiiiiiiiii Unit (m3)
The rate shall include excavation to approved dimensions, trimming, ordinary water control and disposal
within the free haul. Different excavation classes shall be measured under their respective scheduled
items.

PSD.3.2  Selected fill beneath toilet bases.............coooii Unit (m3)

The rate shall include approved material, hauling, placing, watering, compaction and routine testing.
Measurement shall be the compacted volume within the approved dimensions.

PSD.3.3  Extra over for excavation by hand in restricted areas...................cccoevienn. Unit (m?3)
The rates shall include all extra costs to ensure that the material is at optimum and to supply and mix The

rate shall include the additional cost of hand excavation where instructed and scheduled. No extra-over
payment shall apply to work already required and priced as labour-intensive excavation.
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PSDB EARTHWORKS (PIPE TRENCHES)
PSDB.1 MATERIALS (3)
PSDB.1.1 CLASSES OF EXCAVATION (3.1)

The classification of excavated materials shall be as specified in Subclause 3.1 of SABS 1200 D and
PSD.1.2.

PSDB.1.2 CONTROL OF WATER (4.2)

The Contractor may encounter some seepage water in some of the trench excavation. No separate
payment will be made for measures required to deal with this water.

PSDB.2CONSTRUCTION (5)

PSDB.2.1 MINIMUM BASE WIDTHS (5.2)

The trench width for pipe diameters of 300 mm and less shall be minimum pipe diameter plus 500mm
(250 mm side allowance) to allow adequate working space for proper jointing and laying of pipe, but shall
not be wider than pipe diameter plus 600 mm

PSDB.2.2 TRENCH BOTTOM (5.5)

Add “When the trench bottom is unsuitable due to waterlogged conditions, at the direction of the Engineer
the Contractor shall excavate for and lay a crushed stone mat of minimum thickness 100mm, the stone

having a maximum particle size of 13 mm.”

Add “The bottom of excavation for manholes and headwalls in soft ground shall be thoroughly rammed
and consolidated at the Contractor’s expense, before any concrete is placed.”

PSDB.2.3 BACKFILLING (5.6)
PSDB.2.3.1 General (5.6.1)
ADD the following to the clause:

No thrust block or pipe requiring special wrapping may be covered by either the fill blanket or the main
backfill until inspected and passed by the Engineer.

PSDB.2.3.2 Disposal of unsuitable and make up of deficiency of backfill material (5.6.3 and 5.6.5)
The free-haul distance shall be the entire site of works, for each project.
PSDB.2.3.3 Completion of backfilling (Clause 5.6.6)
Backfilling around the pipe shall not be allowed to fall more than 250m behind the laying of the pipe.

After the pipes have been laid, no backfilling shall be undertaken until the pipes have been inspected
and approved by the Engineer.
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The Contractor may use his discretion as to whether to backfill around joints before the pipeline is
tested and should he decide to backfill the joints he shall be responsible for the locating of any leaks and
no extra payment shall be made for any re-excavation and subsequent reinstatement.

PSDB.2.4 COMPACTION
PSDB.2.4.1 Areas subject to traffic loads

Compact backfill in suitable layers to the requirements of the drawings and adopted specification.
Reinstate crossings to the required traffic loading standard and provide the specified test results.

PSDB.2.5 SHORING

Provide safe trench support or battering appropriate to depth and ground conditions. The normal cost of
support shall be included in the excavation rates unless separately scheduled. Protect adjacent structures
and maintain safe property access.

PSDB.3 MEASUREMENT AND PAYMENT

PSDB.3.1 BASIC PRINCIPLES

Measure trench excavation to the approved dimensions and depth categories. Rates shall include setting
out, trimming, routine water control and normal trench support. Bedding and backfill shall be included only
where stated in the scheduled item.

PSDB.3.2.1 OVEINAUI cuuieieiiiiieii i s s s s s r s s s e Unit (m3.km)

The rate shall include approved transport beyond the free-haul specified in PS4.1. Measure the authorised
volume and haul distance in one direction only. No additional free-haul deduction of 0,1 km shall apply.
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PSDK

PSDK.1

MATERIALS (3)

GABIONS AND PITCHING

PSDK .1.1 Gabion Cages (3.1.2)

The cages for gabion baskets shall comprise mesh type 80 and 2.7mm Class A galvanized wire. The
cages for reno mattresses shall comprise mesh type 60 with 2.2mm Class A galvanized wire.

PSDK .1.2 Geotextile (3.1.3)

The geotextile shall comprise grade A2 as indicated in the tables below.

Properties Units Standard Grades Test
P Al |A2 |A3 | A4 |A5 | A6 |A7 | Methods
. Thickness SABS
Thickness under 2 kPa mm 1.3 1.6 | 1.8 2.1 | 2.7 34 4.4 0221-88
Permittivity E‘De algomm S-1 3 29 |25 |23 |2 17 |11 |cal
Porosity Under 2 kPa | % 93 93 |93 93 | 93 92 90 GTS
Throughflow E‘De algomm llsim2 | 300 | 285|250 |235|200 |180 |110 | SABS
Permeability | 1.0 x 10-3 m/s 39 |43 |45 |49 |54 |50 |ag |0%21-88
095W um 240 | 225 | 205 |190 | 165 |145 |100 | Tranzius
. Institute
Pore Size NEG
O95H um 195 |185 | 170 | 155|125 |100 |70 38017
Penetration CBR kN 1.5 1.7 | 2.1 25 | 3.6 45 6.5 SABS
Load Elongation % 30-50 0221-88

Installation Conditions

Grade of Geotextile

Al | A2

A3 | A4

A5

Trench < 2.0m dep with smooth sides and rounded drainage stone with
moderate compaction

compaction

Trench < 2.0m deep with rough sides or sharp drainage stone with moderate

compaction

Trench < 2.0m deep with rough sides or sharp drainage stone with high

Trench > 2.0m deep with smooth sides and rounded drainage stone with
moderate compaction

compaction

Trench > 2.0m deep with rough sides or sharp drainage stone with high

PSDK.1.3 Stone (3.2.1)
The stone to be used on this contract shall be as classified as medium in terms of

Table 2.
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PSGA CONCRETE (SMALL WORKS)
PSGA.1 PLANT
PSGA.1.2 Finish

The finish of all exposed concrete whether internal or external shall be smooth “off the shutter” all other
concrete surfaces shall be measured as rough.

PSGA.2 CONSTRUCTION
PSGA.2.1 Fixing

Reinforcement shall be securely tied and supported at the specified cover. Welding shall not be permitted
unless expressly approved in the design.

PSGA.2.2 Quality

All concrete used on this contract shall be strength concrete.

On the drawings strength concrete has been designated by its characteristic strength followed by the size
of stone to be used in its manufacture, e.g. 30/20 refers to a concrete of strength 30 MPa at 28 days made
with 20mm stone.

PSGA.2.3 Ready mixed concrete

Site-mixed or ready-mixed concrete may be used subject to the approved mix and specified quality.
Labour-intensive placing shall apply where required by the Contract. Do not apply the site-mixing
requirement to factory-manufactured precast units.

PSGA.3 TESTS
PSGA.3.1 Frequency of testing

The Engineer shall determine the required sampling frequency for the minor concrete works. The
Contractor shall provide moulds, take and cure samples, and arrange testing by an approved laboratory.

PSGA 4 MEASUREMENT AND PAYMENT

PSGA.4.1 Concrete in foundations, aprons and minor WOrkS...............cccvviiiiiiiiinenennns Unit(m?)

The rate shall include mixing, delivery, placing, compaction, curing and testing. Measure the net concrete
volume shown on the approved drawings. Reinforcement and formwork shall be measured separately
where scheduled.

PSGA.4.2 ReiNfOrCEMENT ...t e Unit(Kg)

The rate shall include supply, cutting, bending, fixing, tying and spacers. Measure reinforcement from the
approved schedules, including specified laps.

PSGA.A.3 FOIMWOIK ... e e e Unit (m?)

The rate shall include erection, support, release treatment and removal. Measure the formed contact area
by the scheduled finish. Work included in the complete precast unit shall not be measured again.
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PSL WATER SUPPLY PIPEWORK

This specification covers water connection pipework from the designated existing supply or meter to the
toilet units. Pipe sizes, materials and pressure classes shall be as scheduled.

PSL.3 MATERIALS

PSL.3.7 Pipes and fittings

ADD the following:

HDPE or uPVC pressure pipes shall comply with the applicable product standards and be suitable for
potable water. Provide compatible fittings and approved adaptors to existing pipework. Exposed
connections shall be supported and protected.

PSL.3.8 Jointing materials

ADD the following:

Jointing materials, seals, nuts and bolts shall be compatible with the pipes and fittings. Include these
materials in the respective rates. Buried metal fittings shall receive the specified corrosion protection.
PSL.3.10 Isolation valves

Provide accessible isolation valves of the scheduled size and pressure rating. Valves shall be suitable for
potable water and operable after completion.

PSL.5 CONSTRUCTION

PSL.5.1 Laying and connections

Lay pipes to the approved alignment, cover and bedding details. Keep pipe interiors clean and cap open
ends. Obtain approval before connecting to the existing supply. Protect existing meters and do not alter
them without authorisation.

PSL.7 TESTING

Test new pipework and connections for watertightness using the procedure required by the adopted
specification and service authority. Flush and disinfect where required. Rectify defects and repeat failed
tests at the Contractor’s cost.

PSL.8 MEASUREMENT AND PAYMENT

PSL.8.1 Supply and lay water SUPPIY PIPES . ...eeiiiiiiieiee ettt Unit (m)

The rate shall include pipes, normal fittings, jointing, laying, testing, flushing and specified disinfection.
Measure along the pipe centreline. Trenchwork, bedding and valves shall be excluded where separately
scheduled.

PSL.8.2 Connection to existing water SUPPIY OF MELET .......ccieiii i Unit (No)

The rate shall include approved adaptors, fittings, isolation arrangements and making the connection.
Include coordination of the approved shutdown. New meters or authority charges shall be paid only where
separately scheduled.

PSL.8.3 Supply and install iSOlation VAIVE .............c.uiiiiiiiiii e Unit (No)

The rate shall include the valve, fittings, installation, testing and identification. A valve chamber shall be
included only where stated in the item description.
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PSLB BEDDING PIPES
This specification covers bedding and selected surround for water supply and sewer pipes.

PSLB.3 MATERIALS

Use approved material suited to the pipe type, free from organic matter and particles that may damage the
pipe. Imported material shall be from an approved source.

PSLB.5 CONSTRUCTION

Place bedding to the approved thickness and profile. Support the pipe barrel evenly and provide joint
recesses where necessary. Place and compact surround equally on both sides without displacing the

pipe.
PSLB.8 MEASUREMENT AND PAYMENT

PSLB.8.1 Pipe bedding and selected surround  Unit (m?3)

The rate shall include supply, selection, hauling, placing and compaction. Measure within the approved
bedding and surround dimensions. Do not measure material already included in a composite pipe item.
PSLE SEWER PIPEWORK AND CONNECTIONS

This specification covers gravity house drains from the toilet units to the designated existing sewer,
including fittings, access points and connections.

PSLE.3 MATERIALS

Use approved sewer pipes and compatible fittings of the diameters and stiffness classes shown on the
drawings. Pressure water pipes shall not be substituted for sewer pipes without approval.

PSLE.5 CONSTRUCTION

Lay drains to the approved gradients and confirm receiving invert levels before installation. Provide the
scheduled inspection chambers, cleaning eyes and ventilation. Make connections using approved fittings
and seal disturbed chamber walls watertight.

Obtain the service authority’s permission before work on live sewers. Control sewage safely, prevent entry
of debris and maintain existing flows. Do not enter a manhole without the required confined-space
controls.

PSLE.7 TESTING

Inspect and test drains for watertightness, alignment and unobstructed flow before final backfilling.
Demonstrate discharge from each WC into the receiving sewer and rectify defective work.

PSLE.8 MEASUREMENT AND PAYMENT

PSLE.8.1 Supply and lay sewer pipes  Unit (m)

The rate shall include pipes, normal fittings, joints, laying and testing. Measure along the pipe centreline.
Trenchwork, bedding, chambers and final connections shall be excluded where separately scheduled.
PSLE.8.2 Connection to existing sewer or manhole Unit (No)

The rate shall include the approved connection fitting, cutting or opening, sealing, routine temporary flow
control and making good. New chambers shall be measured separately where scheduled.
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PSLE.8.3 Inspection chamber or cleaning eye  Unit (No)

The rate shall include the scheduled access structure, excavation, base, fittings, cover and backfilling.
Where separately scheduled concrete or excavation is excluded, the BOQ item shall state this expressly.
PT PRECAST WATERBORNE TOILET UNITS

Supply, deliver and erect complete precast units to the approved unit schedule, including floor, wall and
roof components, door, ventilation, sanitary fittings and finishes.

PT.2 MATERIALS AND DESIGN

Submit manufacturer’s drawings and evidence of compliance with the approved structural requirements.
Components shall be sound and free of defects affecting strength, durability or watertightness. The unit,
its connections and anchorage shall resist the specified wind uplift and overturning actions.

PT.3 CONSTRUCTION

Erect units on approved bases using designated lifting points. Fix panels, roof and anchors to the
approved details. Seal joints and penetrations and provide durable, cleanable floor finishes. Doors shall
operate freely and provide privacy and secure closure.

Install WC suites and cisterns complete with seats, traps, flushing fittings and internal connections.
Provide a handwash basin, tap and waste only where scheduled. Internal water and drainage installations
shall comply with the approved plumbing details.

PT.4 TESTING AND HANDOVER

Demonstrate flushing, cistern refill, isolation and free drainage. Rectify leaks and defects, clean the units
and provide product and as-built information. External works shall be reinstated before handover.

PT.5 MEASUREMENT AND PAYMENT

PT.5.1 Supply, deliver and erect complete precast waterborne toilet unit.............................. Unit (No)

The rate shall include manufacture, delivery, offloading, lifting, erection, anchors, joints, roof, door,
ventilation, scheduled finishes, WC suite, cistern and internal plumbing. Include all labour, plant and
equipment. Foundations and external water and sewer connections shall be excluded where measured
separately.

PT.5.2 Additional scheduled handwash basin and fittings............c..coooii i Unit (No)

The rate shall include the basin, tap, trap, fixings and internal supply and waste connections. This item
shall apply only where the basin is not included in PT.5.1.
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PART B2 : PARTICULAR SPECIFICATIONS

In addition to the Standardized and Project Specifications the following Particular Specifications shall apply
to this contract and are bound in hereafter.

PB: OHSA 1993:HEALTH AND SAFETY SPECIFICATION

PC: ENVIRONMENTAL MANAGEMENT SPECIFICATION
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PB: OHSA_1993 HEALTH AND SAFETY SPECIFICATION

PB.1 SCOPE

This specification covers the health and safety requirements to be met by the Contractor to
ensure a continued safe and healthy environment for all workers, employees and subcontractors

under his control and for all other persons entering the site of works.

This specification shall be read with the Occupational Health and Safety Act (Act No 85 and
amendment Act No 181) 1993, and the corresponding Construction Regulations 2014, and all

other safety codes and specifications referred to in the said Construction Regulations.

In terms of the OHSA Agreement in Section C1.2.4 of the Contract document, the status of the
Contractor as mandatory to the Employer (client) is that of an employer in his own right,
responsible to comply with all provisions of OHSA 1993 and the Construction Regulations 2014.

This safety specification and the Contractor's own Safety Plan as well as the Construction
Regulations 2014, shall be displayed on site or made available for inspection by all workers,

employees, inspectors and any other persons entering the site of works.

The following are possible risks associated with this project:

. Working high above the ground on top and below the bridge, most of the time in a
restricted environment with limited landings (working platforms);

o Working above a continuously flowing river and in a flood plain environment subject to
flooding;

. Lifting and lowering of materials and equipment from the ground to the bridge and vice

versa, exposed to cross winds;
Steep and restricted access to the lower flood plain below the bridge

Potentially dangerous existing services, i.e. gas lines, water and sewerage mains,

electrical high voltage cables, on the bridge, buried and overhead

. Deep excavations in soils requiring shoring or reducing of slopes
. Blasting of hard rock or demolition of concrete
. High pressure during testing of the new rising main, which could result in potentially

dangerous situations in the event of the pipeline of fittings failing
. Potentially harmful gasses when tying into existing sewer mains

traffic and existing services

Falling debris, tools and materials from bridge
Non-conformance to specifications with regards to fasteners and materials
Risks related to general safety and security on site

Movement of construction vehicles on site, taking into consideration steep slopes, other

Exposure to possible injuries due to mishandling or failure of power and hand tools

Additional risks may arise from specific methods of construction selected by the Contractor which

are not necessary covered in the above.
PB.2 DEFINITIONS

For the purpose of this contract the following shall apply:

Employer” where used in the contract documents and in this specification, means the Employer
as defined in the General Conditions of Contract and it shall have the exact same meaning as
“client” as defined in the Construction Regulations 2014. “Employer” and “client” is therefore
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interchangeable and shall be read in the context of the relevant document.

(@) “Contractor” wherever used in the contract documents and in this specification, shall have
the same meaning as “Contractor” as defined in the General Conditions of Contract.
In this specification the terms “principal contractor” and “contractor” are replaced with
“Contractor” and “subcontractor” respectively.
For the purpose of this contract the Contractor will, in terms of OHSA 1993, be the
mandatory, without derogating from his status as an employer in his own right.

(b)  “Engineer” where used in this specification, means the Engineer as defined in the General
Conditions of Contract. In terms of the Construction Regulations the Engineer may act
as agent on behalf of the Employer (the client as defined in the Construction Regulations).

PB.3 TENDERS
The Contractor shall submit the following with his tender:

(@) adocumented Health and Safety Plan as stipulated in Regulation 5 of the Construction
Regulations. The Safety Plan must be based on the Construction Regulations 2014 and
will be subject to approval by the Employer;

(b) adeclaration to the effect that he has the competence and necessary resources to carry
out the work safely in compliance with the Construction Regulations 2014;

(c) adeclaration to the effect that he made provision in this tender for the cost of the health
and safety measures envisaged in the Construction Regulations; and

(d)  Failure to submit the foregoing with his tender, will lead to the conclusion that the
Contractor will not be able to carry out the work under the contract safely in accordance
with the Construction Regulations.

PB.4 NOTIFICATION OF COMMENCEMENT OF CONSTRUCTION WORK

After award of the contract, but before commencement of construction work, the Contractor shall,
in terms of Regulation 3, notify the Provincial Director of the Department of Labour in writing if
the following work is involved:

(a) the demolition of structures and dismantling of fixed plant of height of 3,0m or
more;

(b) the use of explosives;

(@) construction work that will exceed 30 days or 300 person-days;

(b) excavation work deeper than 1,0m; or

(e) working at a height greater than 3,0m above ground or landings

The natification must be done in the form of the pro forma included on Tender data (Forms to be
Completed by Successful Tenderer) of the tender document.

A copy of the notification form must be kept on site, available for inspection by inspectors,

Employer, Engineer, employees and persons on site.

PB.5 RISK ASSESSMENT
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PB.6

PB.6.1

PB.6.2

PB.7

PB.7.1

PB.7.2

PB.7.3

Before commencement of any construction work during the construction period, the Contractor
shall have a risk assessment performed and recorded in writing by a competent person. (Refer
Regulation 7 of the Construction Regulations 2014).

The risk assessment shall identify and evaluate the risks and hazards that may be expected
during the execution of the work under the contract, and it shall include a documented plan of
safe work procedures to mitigate, reduce or control the risks and hazards identified.

The risk assessment shall be available on site for inspection by inspectors, Employer, Engineer,
subcontractors, employees, trade unions and health and safety committee members, and must
be monitored and reviewed periodically by the Contractor.

APPOINTMENT OF EMPLOYEES AND SUBCONTRACTORS
Health and Safety plan

The Contractor shall appoint his employees and any subcontractors to be employed on the
contract, in writing, and he shall provide them with a copy of his documented Health and Safety
Plan, or relevant sections thereof. = The Contractor shall ensure that all subcontractors and
employees are committed to the implementation of his Safety Plan.

Health and safety induction training

The Contractor shall ensure that all employees under his control, including subcontractors and
their employees, undergo a health and safety induction training course by a competent person
before commencement of construction work. No visitor or other person shall be allowed or
permitted to enter the site of the works unless such person has undergone health and safety
training pertaining to hazards prevalent on site.

The Contractor shall ensure that every employee on site shall at all times be in possession of
proof of the health and safety induction training issued by a competent person prior to
commencement of construction work.

APPOINTMENT OF SAFETY PERSONNEL

Construction Supervisor

The Contractor shall appoint a full-time Construction Supervisor with the duty of supervising
the performance of the construction work.

He may also have to appoint one or more competent employees to assist the construction
supervisor where justified by the scope and complexity of the works.

Construction safety officer

Taking into consideration the size of the project and the hazards or dangers that can be
expected, the Contractor shall appoint in writing a full-time or part-time Construction Safety
Officer if so decided by the Inspector of the Department of Labour. The Safety Officer shall
have the necessary competence and resources to perform his duties diligently.

Provision shall be made by the Contractor in his rates, to cover the cost of this dedicated
construction safety officer appointed after award of the contract.

Health and safety representatives
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In terms of Section 17 and 18 of the Act (OHSA 1993) the Contractor, being the employer in
terms of the Act for the execution of the contract, shall appoint a health and safety
representative whenever he has more than 20 employees in his employment on the site of the
works. The health and safety representative must be selected from employees who are

employed in a full-time capacity at a specific workplace.

The number of health and safety representatives for a workplace shall be at least one for every

100 employees.

The function of health and safety representative(s) will be to review the effectiveness of health
and safety measures, to identify potential hazards and major incidents, to examine causes of
incidents (in collaboration with his employer, the Contractor), to investigate complaints by
employees relating to health and safety at work, to make representations to the employer
(Contractor) or inspector on general matters affecting the health and safety of employees, to
inspect the workplace, plant, machinery etc. on a regular base, to participate in consultations

with inspectors and to attend meetings of the health and safety committee.

PB.7.4 Health and safety committee

In terms of Sections 17 and 18 of the Act (OHSA 1993) the Contractor (as employer), shall
establish one or more health and safety committee(s) where there are two or more health and
safety representatives at a workplace. The persons selected by the Contractor to serve on the

committee shall be designated in writing.

The function of the health and safety committee shall be to hold meetings at regular intervals,
but at least once every three months, to review the health and safety measures on the contract,
to discuss incidents related to health and safety with the Contractor and the inspector, and to
make recommendations regarding health and safety to the Contractor and to keep record of

recommendations and reports made by the committee.

PB.7.5 Competent persons

In accordance with the Construction Regulations the Contractor has to appoint in writing
competent persons responsible for supervising construction work on each of the following work

situations that may be expected on the site of the works.

(a) Risk assessment and induction training as described in Regulation 7 of the Construction

Regulations;
(b) Fall protection as described in Regulation 8;
(c) Formwork and support work as described in Regulation 10;
(d) Excavation work as described in Regulation 11;
(e) Demolition work as described in Regulation 12;
(f) Scaffolding work as described in Regulation 14;
(g) Suspended platform operations as described in Regulation 15;
(h) Material hoists as described in Regulation 17;
(i) Batch plant operations as described in Regulation 18;
(i) Explosive powered tools as described in Regulation 19;
(k) Cranes as described in Regulation 20;
()  Construction vehicle and mobile plant inspections on a daily basis by a
(m) competent person as described in Regulation 21(1);

(n) Control of all temporary electrical installation on the construction site as described in

Regulation 22;
(o) Stacking and storage on construction sites as described in Regulation 26; and
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(p) Inspections of fire equipment as described in Regulation 27.

A competent person may be appointed for more than one part of the construction work with the
understanding that the person must be suitably qualified and able to supervise at the same time
the construction work on all the work situations for which he has been appointed.

The appointment of competent persons to supervise parts of the construction work does not

relieve the Contractor from any of his responsibilities to comply with all requirements of the
Construction Regulations.
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PB.8 RECORDS AND REGISTERS

In accordance with the Construction Regulations the Contractor is bound to keep records and
registers related to health and safety on site for periodic inspection by inspectors, the Engineer,
the Employer, trade union officials and subcontractors and employees. The following records

and registers must be kept on site and shall be available for inspection at all times.

(q) A copy of the OHSA 1993 Construction Regulations 2014;

() A copy of this Health and Safety Specification;

(s) A copy of the Contractor’'s Health and Safety Plan (Regulation 4);
(t) A copy of the Notification of Construction Work (Regulation 3);

(u) A health and safety file in terms of Regulation 5(7) with inputs by the Construction Safety

Officer (Regulation 6(7));
(v) A copy of the risk assessment described in Regulation 7;

(w) A full protection plan and the corresponding records of evaluation and training of employees

working from elevated positions as described in Regulation 8;

(x) Drawings pertaining to the design of structures (Regulation 9(3)) and formwork and support

work structures (Regulation 10(d)) must be kept on site;

(y) Pronouncement of the safety of excavations must be recorded in a register to be kept on

site (Regulation 11(3)(h));

(z) A copy of the certificate of the system design for suspended platforms (Regulation 15(3));
(aa) A notice must be affixed around the base towers of material hoists to indicate the maximum
mass load, which may be carried at any one time by material hoists (Regulation 7(5));

(bb) Maintenance records of material hoists and inspection results must be kept in a record book

to be kept on site (Regulation 17(8));

(cc) Arecord of any repairs to or maintenance of a batch plant must be kept on site (Regulations

18(9));

(dd) A warning notice must be displayed in a conspicuous manner when and wherever an

explosive powered tool is used (Regulation 19(2));

(ee) A regqister for recording of findings by the competent person appointed to inspect

construction vehicles and mobile plant (Regulation 21(1)(j)).

PB.9 CONTRACTORS RESPONSIBILITIES

For this contract the Contractor will be the mandatory of the Employer (Client), as defined in the
Act (OHSA 1993), which means that the Contractor has the status of employer in his own right
in respect of the contract. The Contractor is therefore responsible for all the duties and
obligations of an employer as set out in the Act (OHSA 1993) and the Construction Regulations

2014.

Before commencement of work under the contract, the Contractor shall enter into an agreement
with the Employer (Client) to confirm his status as mandatory (employer) for the contract under

consideration.

The Contractor’s duties and responsibilities are clearly set out in the Construction Regulations
2014, and are not repeated in detail but some important aspects are highlighted hereatfter,
without relieving the Contractor of any of his duties and responsibilities in terms of the

Construction Regulations.

(a) Contractor’s position in relation to the Employer (Client) (Reqgulation 4)

In accordance with Section 4 of the Regulations, the Contractor shall liaise closely with the
Employer or the Engineer on behalf of the Employer, to ensure that all requirements of the

Act and the Regulations are met and complied with.
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(b)

(©)

(d)

(e)

()

(@)

The Principal Contractor and Contractor (Regulation 5)

The Contractor is in terms of the definition in Regulation 2(b) the equivalent of Principle
Contractor as defined in the Construction Regulations, and he shall comply with all the
provisions of Regulation 5.

Any subcontractors employed by the Contractor must be appointed in writing, setting out
the terms of the appointment in respect of health and safety. Anindependent subcontractor
shall however provide and demonstrate to the Contractor a suitable, acceptable and
sufficiently documented health and safety plan before commencement of the subcontract.
In the absence of such a health and safety plan the subcontractor shall undertake in writing
that he will comply with the Contractor’s safety plan, the health and safety specifications of
the Employer and the Construction Regulations 2014.

Supervision of construction work (Regulation 6)

The Contractor shall appoint the safety and other personnel and employees as required in
terms of Regulation 6 and as set out in paragraph 7 above. Appointment of those personnel
and employees does not relieve the Contractor from any of the obligations under Regulation
6.

Risk assessment (Regulation 7)

The Contractor shall have the risk assessment made as set out in paragraph 7 above before
commencement of the work and it must be available on site for inspection at all times. The
Contractor shall consult with the health and safety committee or health and safety
representative(s) etc. on a regular basis to ensure that all employees, including
subcontractors under his control, are informed and trained by a competent person regarding
health hazards and related work procedures.

No subcontractor, employee or visitor shall be allowed to enter the site of works without
prior health and safety induction training, all as specified in Regulation 7.

Fall protection (Regulation 8)

Fall protection, if applicable to this contract shall comply in all respects with Regulation 8 of
the Construction Regulations.

Structures (Regulation 9)

The Contractor will be liable for all claims arising from collapse or failure of structures if he
failed to comply with all the specifications, project specifications and drawings related to the

structures, unless it can be proved

That such collapse or failure can be attributed to faulty design or insufficient design
standards on which the specifications and the drawings are based.

In addition the Contractor shall comply with all aspects of Regulation 9 of the Construction
Regulations.

Formwork and support work (Regulation 10)
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(h)

@

)

(k)

o

(m)

The Contractor will be responsible for the adequate design of all formwork and support
structures by a competent person.

All drawings pertaining to formwork shall be kept on site and all equipment and materials
used in formwork, shall be carefully examined and checked for suitability by a competent
person. The provisions of Regulation 10 of the Construction Regulations shall be followed
in every detail.

Excavation work (Regulation 11)

It is essential that the Contractor shall follow the instructions and precautions in the
Standard Specifications and Project Specifications as well as the provisions of the
Construction Regulations to the letter as unsafe excavations can be a major hazard on any
construction site. The Contractor shall therefore ensure that all excavation work is carried
out under the supervision of a competent person, that inspections are carried out by a
Professional Engineer or Technologist, and that all work is done in such a manner that no
hazards are created by unsafe excavations and working conditions.

Supervision by a competent person will not relieve the Contractor from any of his duties and
responsibilities under Regulation 11 of the Construction Regulations.

Demolition work (Regulation 12)

Whenever demolition work is included in a contract, the Contractor shall comply with all the
requirements of Regulation 12 of the Construction Regulations. The fact that a competent
person has to be appointed by the Contractor does not relieve the Contractor from any of
his responsibilities in respect of safety of demolition work.

Tunneling (Regulation 13)

The Contractor shall comply with Regulation 13 wherever tunnelling of any kind is involved.
Scaffolding (Regulation 14)

The Contractor shall ensure that all the provisions of Regulation 14 of the Construction
Regulations are complied with. [Note: Reference in the Regulations to “Section 44 of the
Act” should read “Section 43 of the Act’].

Suspended platforms (Regulation 15)

Wherever suspended platforms will be necessary on any contract, the Contractor shall
ensure that copies of the system design issued by a Professional Engineer are submitted
to the Engineer for inspection and approval. The Contractor shall appoint competent
persons as supervisors and competent scaffold erectors, operators and inspectors and
ensure that all

work related to suspended platforms are done in accordance with Regulation 15 of the
Construction Regulations.

Boatswain’s chain (Regulation 16)

Where boatswain’s chains are required on the construction site, the Contractor shall comply
with Regulation 16.
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(n)

(0)

()

(@

Q)

()

(®)

Material Hoists (Regulation 17)

Wherever applicable, the Contractor shall comply with the provisions of Regulation 17 to
the letter.

Batch plants (Regulation 18)

Wherever applicable, the Contractor shall ensure that all lifting machines, lifting tackle,
conveyors, etc. used in the operation of a batch plant shall comply with, and that all
operators, supervisors and employees are strictly held to the provisions of Regulation 18.
The Contractor shall ensure that the General Safety Regulations (Government Notice
R1031 of 30 May 1986), the Driven Machinery Regulations (Government Notice R295 of
26/2/1988) and the Electrical Installation Regulations (Government Notice R2271 of
11/10/1995) are adhered to by all involved.

In terms of the Regulations, records of repairs and maintenance shall be kept on site.

Explosive powered tools (Regulation 19)

The Contractor shall ensure that, wherever explosive-powered tools are required to be
used, all safety provisions of Regulation 19 are complied with.

It is especially important that warning notices are displayed and that the issue and return of
cartridges and spent cartridges be recorded in a register to be kept on site.

Cranes (Regulation 20)

Wherever the use of tower cranes becomes necessary, the provisions of Regulation 20
shall be complied with.

Construction vehicles and mobile plant (Regulation 21

The Contractor shall ensure that all construction vehicles and plant are in good working
condition and safe for use, and that they are used in accordance with their design and
intended use. The vehicles and plant shall only be operated by workers or operators who
have received appropriate training, all in accordance with all the requirements of Regulation
21.

All vehicles and plant must be inspected on a daily basis, prior to use, by a competent
person and the findings must be recorded in a register to be kept on site.

Electrical installation and machinery on construction sites (Regulation 22)

The Contractor shall comply with the Electrical Installation Regulations (Government Notice
R2920 of 23 October 1992) and the Electrical Machinery Regulations (Government Notice
R1953 of 12 August 1993). Before commencement of construction, the Contractor shall
take adequate steps to ascertain the presence of, and guard against dangers and hazards
due to electrical cables and apparatus under, over or on the site.

All temporary electrical installations on the site shall be under the control of a competent
person, without relieving the Contractor of his responsibility for the health and safety of all
workers and persons on site in terms of Regulation 22.

Use of temporary storage of flammable liguids on construction (Regulation 23)
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(u)

v)

(w)

)

V)

@

The Contractor shall comply with the provisions of the General Safety Regulations
(Government Notice R1031 of 30 May 1986) and all the provisions of Regulation 23 of the
Construction Regulations to ensure a safe and hazard-free environment to all workers and
other persons on site.

Water environments (Regulation 24)

Where construction work is done over or in close proximity to water, the provisions of
Regulation 24 shall apply.

Housekeeping on Construction sites (Regulation 25)

Housekeeping on all construction sites shall be in accordance with the provisions of the
environment Regulations for workplaces (Government Notice R2281 of 16 October 1987)
and all the provisions of Regulation 25 of the Construction Regulations.

Stacking and storage on construction sites (Regulation 26)

The provisions for the stacking of articles contained in the General Safety Regulations
(Government Notice R1031 of 30 May 1986) as well as all the provisions Regulation 26 of
the Construction Regulations shall apply.

Fire precautions on construction sites (Regulation 27)

The provisions of the Environmental Regulations for Workplaces (Government Notice
R2281 of 16 October 1987) shall apply.

In addition the necessary precautions shall be taken to prevent the incidence of fires, to
provide adequate and sufficient fire protection equipment, sirens, escape routes etc. all in
accordance with Regulation 27 of the Construction Regulations.

Construction welfare facilities (Regulation 28)

The Contractor shall comply with the construction site provisions as in the Facilities
Regulations (Government Notice R1593 of 12 August 1988) and the provisions of
Regulation 28 of the Construction Regulations.

Non-compliance with the Construction Regulations 2014

The foregoing is a summary of parts of the Construction Regulations applicable to all
construction projects.

The Contractor, as employer for the execution of the contract, shall ensure that all
provisions of the Construction Regulations applicable to the contract under consideration
are complied with to the letter.

Should the Contractor fail to comply with the provisions of the Regulations 3 to 28 as listed
in Regulation 30, he will be guilty of an offence and will be liable, upon conviction, to the
fines or imprisonment as set out in Regulation 30.

The Contractor is advised in his own interest to make a careful study of the Act and

the Construction Regulations as ignorance of the Act and the Regulations will not be
accepted in any proceedings related to non-conformance to the Act and the
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Regulations.

PB.10 MEASUREMENT AND PAYMENT

PB.10.1

Principles

It is a condition of this contract that Contractors, who submit tenders for this contract, shall make
provision in their tenders for the cost of all health and safety measures during the construction
process. All associated activities and expenditure are deemed to be included in the Contractor’s
tendered rates and prices.

(a) Safety personnel

The Construction Supervisor, the Construction Safety Officer, Health and Safety
Representatives, Health and Safety Committee and Competent Persons referred to in
clauses 7.1 to 7.5 shall be members of the Contractor's personnel, and no additional
payment will be made for the appointment of such safety personnel.

(b) Records and Registers

The keeping of health and safety-related records and registers as described in PB8 is
regarded as a normal duty of the Contractor for which no additional payment will be
considered, and which is deemed to be included in the Contractor’s tendered rates and

prices.
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PC:

PC.1

PC.2

PC.3

PC.3.1

PC3.1.1

PC.3.1.2

PC.3.2

PC.4

PC.4.1

PC4.11

PC.4.1.2

PC.4.1.3

PC.4.1.4

ENVIRONMENTAL MANAGEMENT PLAN

PLANS

Prior to establishment of the site camp(s), the Contractor shall produce a plan showing the
positions of all buildings, laydown yards, vehicle wash areas, fuel storage areas, batching
areas and other infrastructure for approval by the Engineer.

USE OF LAND

The Contractor shall not use the land comprising the Works or any land connected to the
Works, for any purpose whatsoever other than for the proper carrying out of the Works and
shall place any camps that may be required for himself and his employees only on sites
approved by the Engineer.

No trees or bushes shall be damaged or cut down by the Contractor or by any of his
employees whether for use in the Works or otherwise without the written consent of the
Engineer.

VEGETATION CLEARANCE
Woody vegetation

Prior to the start of construction, woody vegetative matter shall, where directed in writing by
the Engineer, be stripped. This material shall either be spread randomly throughout the
surrounding veld so as to provide biomass for other micro-organisms and habitats for small
mammals and birds, or it may be stockpiled for later redistribution over the reinstated
topsoiled surface.

No vegetative matter shall be burnt or removed for firewood.

Herbaceous vegetation

During clearing of woody vegetation no basal cover or grass and topsoil shall be removed
and damage to this layer shall be minimized as far as possible.

PROTECTION OF VEGETATION

The Contractor shall ensure that all works are undertaken in such a manner that
vegetation outside the Works area is not damaged.

Vegetation within or adjacent or outside the Works area
The following provisions shall apply with respect to the protection of areas of vegetation.

No tree or shrub shall be felled, lopped, cut or pruned without the prior written approval of
the Engineer;

No tree or shrub shall be felled, lopped, cut or pruned until it has been clearly marked for
this purpose by the Engineer;

No tree shall be burned for any reason;

For every tree protected by these specifications, which is removed or, in the opinion of the
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PC.4.1.5

PC.4.1.6

PC.4.2

PC.4.21

PC.4.2.2

PC.4.3

Engineer, is unduly damaged by the Contractor, the Contractor shall pay a penalty of
R2000,00 per tree to the Employer;

Trees which have been selected for preservation by the Engineer shall be fenced around
their drip line. The fence shall be clearly marked with danger tape. No open fires shall be
allowed within this fenced area, nor shall vehicles be parked underneath these trees. The
area shall also not be used for material storage or as allocation for temporary buildings;

and

Where such trees are located within the working width of the pipeline, the pipeline shall be
aligned to avoid these trees wherever possible.

Transplantation of rare and endangered plant species

Prior to vegetation clearing, any rare or endangered plant species which have been
identified by the Engineer or his environmental representative must be removed and
transplanted as instructed herein.

Transplanting of small trees (1 to 1,5m height) and small shrubs (0,5 to 1m height)

a.

Trees and shrubs shall only be transported between the months of April and
September. Deciduous trees and shrubs shall be transplanted only when they are in
a leafless condition.

Holes for transplanting trees and shrubs shall be dug before these plants are dug out.
Trees shall be planted in holes of 1m x 1m x 1m and shrubs shall be transplanted in
holes of 600mm x 600mm x 600mm.

Trees and shrubs shall be planted so that their stems or trunks are at the same depth
as in their original location. The orientation of the transplanted plants must be the same
as in their original location (i.e. the north-facing side of the plant must remain north-
facing after it has been planted.)

Transplanted plants shall be pruned to limit transpiration. Plants shall also be sprayed
with an evapotranspiration retardant liquid if they are evergreen.

Transplanted plants shall be watered once a week for 5 weeks and thereafter once
every 2 weeks.

Transplanting aloes, succulents and bulbous plants

a.

Aloes, succulents and evergreen bulbous plants may be transplanted at any time of
the year.

Aloes and bulbous plants shall be planted in similar conditions and to the same depth
as they were before they were removed.

Transplanted aloes and bulbs shall be watered once directly after transplanting to settle
the soil.

Alien vegetation

The Engineer may instruct the Contractor to remove alien vegetation from the works area
for the duration of the construction and maintenance period. Such vegetation will be
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PC.5

PC.5.1

PC.5.2

PC.5.3

PC.5.4

PC.5.5

PC.5.6

PC.6

PC.6.1

PC.6.2

PC.6.3

PC.6.4

PC.6.5

PC.6.6

identified by the Engineer or his environmental representative and the method of eradication
will be specified by him/her.

The use of topsoil for rehabilitation contaminated with the seed of alien vegetation will not
be permitted.

PROTECTION OF FAUNA

The Contractor shall ensure that all Works are undertaken in such a manner which
minimizes the impact on the local fauna and shall apply the following specifications with
respect to fauna management and protection:

Under no circumstances shall any animals be handled, removed, killed or interfered with by
the Contractor, his subcontractors or his subcontractors’ employees;

The Contractor and his employees shall not bring any domestic animals onto the site;

The contractor shall ensure that the work site is kept clean and tidy and free from rubbish
which would attract animal pests;

There shall be no feeding of animals;

The Contractor shall ensure that domestic and native animals belonging to the local
community shall be kept away and are safe from unprotected works; and

The Contractor shall advise his workers of the penalty associated with the needless
destruction of wildlife, as set out in the Animals Protection Act (Act 71 of 1962) sec. 2 (fine
of R2 000 and/or 12 months imprisonment).

ARCHAEOLOGICAL ARTIFACTS

Known archaeological sites shall be indicated by the Engineer and shall be protected by a
three strand fence which will be at least 2m outside the extremities of the site. The fence
shall be clearly marked with danger tape.

Should the Contractor expose any archaeological artefacts during excavation, work on the
area where the artefacts were found shall cease immediately and the Engineer shall be
notified as soon possible.

Upon receipt of such notification, the Engineer will arrange for the excavation to be
examined by an Archaeologist as soon as practicable. Acting upon the advice from the
Archaeologist, the Engineer will advise the Contractor of the necessary actions to be taken.

Under no circumstances shall archaeological artefacts be removed, destroyed or interfered
with by the Contractor, his employees, his subcontractors or his subcontractors’ employees.

The Contractor shall ensure that none of his employees gain access to any archaeological
areas (whether fenced or unfenced), except when authorised to do so by the Engineer.

The Contractor shall stay strictly within the 20m working width of the Works in order to
prevent disturbance of possible grave sites and remnant settlements. Should any work be
necessary outside of the working width, then this shall only be done in areas approved by
the Engineer.
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PC.7

PC.7.1

PC.7.2

PC.7.3
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SCENIC QUALITY

The Contractor shall not establish or undertake any activities which, in the opinion of the
Engineer, are likely to adversely affect the scenic quality of the area. The Engineer may
direct the Contractor to refrain from such activities or to take ameliorative actions to reduce
the adverse effect of such activities on the scenic quality of the environment.

No painting or marking of natural features shall be done. Marking for surveying and other
purposes shall only be done with pegs and beacons.

All cut and fill forms shall be rounded at the edges to blend then with the surrounding
landforms.

Where instructed by the Engineer, all packed and exposed rock cuttings shall be treated in
order to blend their colour with the colours of the natural weathered rocks of the adjacent
environment.

Where instructed by the Engineer, all concrete structures shall be treated so as to blend in
with the colours of the surrounding landscape. This shall be done either through painting or
through treatment with a staining or coloration compound. All other permanent structures
shall have colours which are chosen to blend in with the dominant colours of the surrounding
landscape. Painted surfaces shall be painted with non-reflective (matt) colours.
WORKING AREA

The area of construction along any pipeline shall be contained within a 20m working width.
ACCESS ROADS AND VEHICLE TURNING AREAS

No new permanent access roads other than those agreed to by the Engineer shall be
developed by the Contractor.

Existing roads shall be used as far as possible for inspection purposes.

Topsoil shall be stripped as specified prior to construction and reinstated on completion of
the use of the road.

Any temporary access road shall form part of the 20m working width servitude.

All new temporary access roads shall be approved by the Engineer. No deviation from the
approved access roads shall be allowed.

Horse and trailer vehicles transporting pipes may not turn in areas of cultivated lands but
shall turn in areas specifically identified by the Engineer.

MATERIAL LAYDOWN AREAS

Pipe and materials shall be stored within the pipeline servitudes. Where this is not
convenient or in the interests of efficiency, other areas may be designated by the Engineer.

FIRES

No open fires shall be permitted except in areas specifically prepared and controlled for this
purpose.
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FENCING

Where instructed by the Engineer, fencing shall be erected around sensitive natural or
cultural elements to protect them from damage. No pedestrian or vehicular access shall be
allowed into such fenced areas.

In places where temporary fencing is required, the Contractor shall erect such fencing when
and where required by the Engineer and re-erect and maintain temporary fencing as
necessary. Temporary fencing shall remain in position either until it is replaced by
permanent fencing or until completion of the whole of the Works, unless the Contractor
requires, or the Engineer directs its earlier removal.

If any fencing is removed temporarily for the execution of any part of the Works it shall be
reinstated as soon as practicable by the Contractor.

The clearing for permanent fencing shall be limited to the removal of trees and shrubs within
1m of the fence line. Where, possible, the fence line must be aligned to retain trees or
groups of trees. There shall be no removal of the grass cover or topsoil within this width.

Any fences damaged by the Contractor shall be repaired as soon as practicable at his cost.
TOPSOIL
Source of topsoil

Topsoil shall be stripped from all areas that are to be utilized during the construction period
and where permanent structures and access is required. These areas will include all areas
to be excavated, the pipeline trench route, temporary and permanent access roads,
construction camps, laydown areas, pump sites, valve chambers and borrow pits. Topsoil
shall be stripped after clearing of woody vegetation and before excavation or construction
commences.

The topsoil is regarded as the top 150mm of the soil profile, irrespective of the fertility
appearance, agricultural potential, structure and composition of the soil.

Topsoil stripping

Soil shall be stripped to the depth indicated in the project specification, or to the depth of
the bedrock where soil is shallower than that specified. Herbaceous vegetation, overlying
grass and other fine organic matter shall not be removed from the stripped soil.

No topsoil which has been stripped shall be buried or in any other way be rendered
unsuitable for further use by mixing with spoil or by compaction by machinery.

Topsoil shall preferably be stripped when it is in a dry condition in order to prevent
compaction.

Topsoil stockpiling

Stripped topsoil shall be stockpiled on sites adjacent to where it has been stripped which
have been approved by the Engineer. Soil stockpiles shall not take the form of windrows,
unless this can be placed far enough away from the working area. This is to prevent the soil
from being spread out or mixed with the other spoil during construction.

No vehicles shall be allowed access onto the stockpiles after they have been placed.
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Topsoil stockpiles shall be clearly demarcated in order to prevent vehicle access and later
for identification as being the resource for rehabilitation and vegetation establishment.

Stockpiles shall not be allowed to become contaminated with oil, diesel, petrol, garbage or
any other material which may inhibit the later growth of vegetation in the soil.

Topsoil placement

Topsoil shall be placed to the depth indicated in the project specification over all areas
where it has been stripped and over disused borrow pits after construction in those areas
has ceased. Topsoil placement shall be done concurrently with construction or as soon as
construction in an area has ceased.

Topsoil shall be placed in the same soil zone from which it has been stripped. However, if
there is insufficient topsoil available from a particular soil zone to produce the minimum
specified depth, topsoil of similar quality may be bought from other soil zones of similar
quality at the approval of the Engineer.

Topsoil shall be mounded and shaped around manholes and valve chambers which
protrude above the ground and over the pipeline to facilitate subsequent consolidation of
the backfill. The Contractor shall ensure that stormwater run-off is not channelled alongside
the gentle mounding, but is taken diagonally across it.

Where insufficient topsoil has been stripped by the Contractor to provide the minimum
specified depth, the Contractor shall obtain suitable substitute material from other sources
at no cost to the employer. The suitability of the substitute material shall be determined by
means of a soil analysis which is acceptable to the Engineer or Environmental Officer.

No vehicles shall be allowed access onto or through topsoil areas after it has been placed.

After topsoil placement is complete, cleared and stockpiled vegetation matter shall be
spread randomly by hand over the topsoiled area as instructed by the Engineer.

BORROW PITS AND QUARRIES

If a borrow pit is to be developed or an existing one is to be excavated, all topsoil from the
area that is to be quarried must be stripped and stored for later rehabilitation of the pit.

Stripping and excavation actions shall be progressive in such manner that those parts of
the borrow pit or quarry where work is complete can be rehabilitated while other areas are
still being quarried.

Cut slopes of borrow pits and quarries shall have a vertical: horizontal gradient of not
steeper than 1:3 (about 18 degrees), and preferably 1:5.

During excavation, work will be carried out in such a way that slopes of open works are not
made dangerously steep.

Borrow pits shall be used as dump sites for excess rock spoil. On completion of spoiling the
pits shall be reshaped and covered with layer of topsoil. On no account may spoil or rock
by placed in drainage ways without the prior consent of the Engineer. On sites where old
excavations are to be found, rock, waste and mud from new excavations will be used to fill
in the old excavations.
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Stormwater cut off drains shall be provided at the top of the cut slope, where identified as
necessary by the Engineer, to prevent erosion of the rehabilitated surface of the borrow pit
or quarry.

No borrow pit shall be used as a dump site for refuse material or for toxic material e.g.
cement, oil, diesel, rubber and similar materials.
There will be no workshops, chemical or fuel stores on the borrow pit site.

Sufficient soil conservation works for preventing soil erosion will be established at the
rehabilitated areas.

BATCHING

Concrete shall be mixed only in areas which have been specially demarcated for this
purpose. All concrete that is spilled outside these areas, shall be promptly removed by the
Contractor and taken to an approved dump site. After all concrete mixing is complete, all
waste concrete shall be removed from the batching area and disposed of at an approved
dump site. Stormwater shall not be allowed to flow through the batching area. Water laden
with cement shall be collected in a retention area for evaporation.

EROSION PREVENTION

The Engineer will instruct the Contractor on the measures to be taken to ensure that there
is no undue stormwater damage and soil erosion resulting from the construction activities.
The Contractor shall nevertheless take interim measures to ensure that no undue erosion
damage occurs and shall advise the Engineer of all potential problem areas.

Surface stormwater shall, where possible, not be allowed to be concentrated and to flow
down cut or fill slopes or along the pipeline route without erosion protection measures being
place.

Stormwater deflection berms or stone pitched channels shall be constructed at regular
intervals (plus minus every 15-30m) diagonally across the pipeline servitude on slopes as
directed by the Engineer.

EARTHWORKS

All cut and fill forms shall be rounded on the edges to allow them to blend with the
surrounding landforms.

Where the backfill over the pipe trench will impede the natural flow of water, the backfill
shall be shaped to allow an even flow across the line.

SPOIL AND WASTE MATERIAL
The Contractor shall load and haul excess spoil to fill in the borrow pits or to dump sites
approved by the Engineer. The dumped material must be finally rounded to have slopes not

steeper than 1:3.

The Contractor shall remove all foundations and similar waste and transport all such waste
material off site to dump areas which have been approved by the Engineer.

c.84



Project Description: ADVERT APPOINTMENT OF A CONTRACTOR FOR THE CONSTRUCTION OF 228
WATERBORNE TOILETS IN WARD 7
Project Number T16/2027

PC.20

PC.21

PC.22

PC.22.1

PC.22.2

PC.23

PC.23.1

PC.23.2

PC.23.3

PC.23.4

PC.24

PC.24.1

PC.24.2

PC.24.3

PC.25

REFUSE DISPOSAL

The Contractor shall dispose of all refuse generated by him or his subcontractor on a weekly
basis at an approved refuse disposal site.

ABLUTION FACILITIES

Portable toilets shall be placed within easy access of the Contractor's employees. These
toilets shall be moved to follow the progression of the Works. Waste generated by these
toilets shall be disposed of in an acceptable manner following consultation with the
Engineer.

CLEARANCE OF SITE ON COMPLETION

On completion of the Works, the Contractor shall clear away and remove from the works
area all constructional plant, signboards, surplus rock and other material, foundations,
plumbing and other fixtures, rubbish and temporary works of every kind. Areas thus cleared
shall be graded and scarified to restore the ground to its original profile as near as
practicable before topsoil placement and re-vegetation.

The Contractor shall load and haul excess spoil to fill the borrow pits or to dump sites
approved by the Engineer. The dumped material must be finally rounded off to have slopes
not steeper than 1:3.

ENVIRONMENTAL AWARENESS OF EMPLOYEES

The Contractor shall arrange that all his employees and those of his subcontractors receive
environmental awareness and/or training before commencement of construction to the
satisfaction of the Engineer, in order that they:

acquire a basic understanding of the key environmental features of the work site and
environs;

are thoroughly familiar with the requirements of these Environmental Protection and Control
Specifications as they apply to the Works;

if required by the Engineer, receive basic training in the identification of archaeological
artifacts, and rare and endangered flora and fauna that may be encountered along the route;
and

are made aware of any other environmental matters which are deemed to be necessary by
the Engineer.

COMPLIANCE WITH ENVIRONMENTAL PROTECTION SPECIFICATION

All persons employed by the Contractor or his subcontractors shall abide by the
requirements of these specification as they apply to the Works.

Any employees of the Contractor or his subcontractors found to be in breach of any of the
Environmental Protection Specifications may be ordered by the Engineer to leave site
forthwith. No extension of time will be granted for any delay or impediment to the Contractor
brought about by a person ordered to leave the site.

Supervisory staff of the Contractor and his subcontractor shall not direct any person to
undertake any activities which would place such a person in contravention of the
Environmental Protection and Control Specification.

COMPLIANCE AND MONITORING
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The Engineer shall be responsible for implementing a consistent monitoring programme to
ensure that construction specifications are upheld and that negative environmental impacts
are regularly assessed and mitigated against.

The Contractor shall obtain written approval from the Engineer that the site is rehabilitated
to their satisfaction at the end of the contract (practical closure) as well as after a 12 month
liability period (final closure). If, in the opinion of the Engineer, the Environmental Protection

and Control Specifications have not been complied with, further rehabilitation measures can
be specified, the costs of which will be borne by the Contractor.

DR PIXLEY KA ISAKA SEME LOCAL MUNICIPALITY

C4. Site Information
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C5 ANNEXURES

C5.1 DRAWINGS

The drawings issued to tenders as part of the tender documents must be regarded as provisional and
preliminary for the tenderer’s benefit to generally assess the scope of work.

The work shall be carried out in accordance with the latest available revision of the drawings approved for
construction

At commencement of the contract, the Engineer shall deliver to the Contractor copies of the AFC drawings
and any instructions required for the commencement of the works. From time to time thereafter during the
progress of the works, the Engineer may issue further drawings for construction purposes as may be
necessary for adequate construction, completion and defects correction of the works.

All drawings and specifications and copies thereof remain the property of the Employer, and the Contractor
shall return all drawings and copies thereof to the Employer at the completion of the contract.

The drawings listed in the table overleaf have been bound into the document.

Tenderers are to ensure that they receive a complete set of the tender drawings and must immediately
inform the Engineer of any drawings that are missing so that further copies can be issued.

C.88



Project Description: ADVERT APPOINTMENT OF A CONTRACTOR FOR THE CONSTRUCTION OF 228
WATERBORNE TOILETS IN WARD 7
Project Number T16/2027

WATERBORNE TOILETS

NUMBER | REV | DESCRIPTION
V64-04-03-000-LP-T-00 0 | Site Locality Plan
V64-04-03-001-DET-T-00 0 Waterborne toilet top structure
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