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C1 Agreements & Contract Data 

C1.1 Form of Offer and Acceptance 

 

Offer 
 
The Employer, identified in the Acceptance page signature block on the next page, has solicited offers to enter 
into a contract for the:  

 
Power Quality Analysis, Reporting and Implementation of the Best Suited Solutions to 
Improve the Power Quality at Power and Lighting, Sub01 and Sub19 Substations.   
 
The tenderer, identified in the signature block below, having examined the documents listed in the Tender 
Data and addenda thereto as listed in the Tender Schedules, and by submitting this Offer has accepted the 
Conditions of Tender. 
 
By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form of Offer and 
Acceptance the tenderer offers to perform all of the obligations and liabilities of the Contractor under the 
Contract including compliance with all its terms and conditions according to their true intent and meaning for 
an amount to be determined in accordance with the conditions of contract identified in the Contract Data.  
 

The offered total of the Prices exclusive of VAT is  R 

Value Added Tax @ 15% is R 

The offered total of the Prices inclusive of VAT is R 

(in words)  
 

 
 
This Offer may be accepted by the Employer by signing the form of Acceptance overleaf and returning one 
copy of this document including the Schedule of Deviations (if any) to the tenderer before the end of the period 
of validity stated in the Tender Data, or other period as agreed, whereupon the tenderer becomes the party 
named as the Contractor in the conditions of contract identified in the Contract Data. 
 
 
Signature(s) 
 

   

Name(s)  
 

  

Capacity 
 

   

For the 
tenderer: 
 

(Insert name and address of organisation) 

 

 
Name & 
signature of 
witness 

   
 
Date 

 

Tenderer’s CIDB registration number (if applicable)  

 



 

 
PART C1: AGREEMENTS AND CONTRACT DATA PAGE 3 C1.1 ECSC3 FORM OF OFFER AND ACCEPTANCE 

   

Acceptance 
 
By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the tenderer’s 
Offer.  In consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the 
conditions of contract identified in the Contract Data.  Acceptance of the tenderer’s Offer shall form an 
Agreement between the Employer and the tenderer upon the terms and conditions contained in this Agreement 
and in the Contract that is the subject of this Agreement. 
 
The terms of the Contract, are contained in:  
 

Part 1 Agreements and Contract Data, (which includes this Form of Offer and Acceptance) 
 
Part 2 Pricing Data 
 
Part 3 Scope of Work: Works Information 
 
Part 4 Site Information 
 

and drawings and documents (or parts thereof), which may be incorporated by reference into the above listed 
Parts. 
 
Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed 
in the Tender Schedules as well as any changes to the terms of the Offer agreed by the tenderer and the 
Employer during this process of Offer and Acceptance, are contained in the Schedule of Deviations attached 
to and forming part of this Form of Offer and Acceptance.  No amendments to or deviations from said 
documents are valid unless contained in this Schedule, which must be signed by the duly authorised 
representative(s) for both parties. 
 
The tenderer shall within one week of receiving a completed copy of this Agreement, including the Schedule 
of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) to arrange 
the delivery of any securities, bonds, guarantees, proof of insurance and any other documentation to be 
provided in terms of the conditions of contract identified in the Contract Data at, or just after, the date this 
Agreement comes into effect.  Failure to fulfil any of these obligations in accordance with those terms shall 
constitute a repudiation of this Agreement. 
 
 
Unless the tenderer (now Contractor) within five working days of the date of such receipt notifies the Employer 
in writing of any reason why he cannot accept the contents of this agreement, this agreement shall constitute 
a binding contract between the Parties. 
 
Signature(s) 
 

   

Name(s)  
 

  

Capacity 
 

   

for the 
Employer 
 

(Insert name and address of organisation) 

 

Name & 
signature of 
witness 

   
 
Date 

 

 
Note:  If a tenderer wishes to submit alternative tender offers, further copies of this document may be used for that purpose, duly 

endorsed, ‘Alternative Tender No. _____ ‘ 
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Schedule of Deviations  
Note: 

1.  To be completed by the Employer prior to award of contract.  This part of the Offer & Acceptance would not be required if the 
contract has been developed by negotiation between the Parties and is not the result of a process of competitive tendering. 

2. The extent of deviations from the tender documents issued by the Employer prior to the tender closing date is limited to those 
permitted in terms of the Conditions of Tender. 

3. A tenderer’s covering letter must not be included in the final contract document.  Should any matter in such letter, which 
constitutes a deviation as aforesaid be the subject of agreement reached during the process of Offer and Acceptance, the 
outcome of such agreement shall be recorded here and the final draft of the contract documents shall be revised to incorporate 
the effect of it. 

 

No. Subject Details 

1             

2             

3             

4             

5             

6             

7             

   

 
 
By the duly authorised representatives signing this Schedule of Deviations below, the Employer and the 
tenderer agree to and accept this Schedule of Deviations as the only deviations from and amendments to the 
documents listed in the Tender Data and any addenda thereto listed in the Tender Schedules, as well as any 
confirmation, clarification or changes to the terms of the Offer agreed by the tenderer and the Employer during 
this process of Offer and Acceptance.   
 
It is expressly agreed that no other matter whether in writing, oral communication or implied during the period 
between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of 
this Form shall have any meaning or effect in the contract between the parties arising from this Agreement.  
 
 
 For the tenderer: 

 

 For the Employer 
 

Signature 
 

   

Name  
 

  

Capacity 
 

   

On behalf 
of 

(Insert name and address of organisation) 

 
 
 

 (Insert name and address of organisation) 

 

Name & 
signature 
of witness 

   

 
Date 
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C1.2 Contract Data 

Data provided by the Employer 
 
Completion of the data in full is essential to create a complete contract. 
 

Clause Statement Data 

 General  

10.1 The Employer is (Name): Airports Company South Africa SOC Limited 
(reg no: 1993/004149/30), a juristic person 
incorporated in terms of the company laws of 
the Republic of South Africa 

Address Registered office at  
Private Bag X9002 

ACSA Southern Office Block  

Cape Town International Airport 

7525 

 Tel No. 021 937 1200 

 Fax No.  

 E-mail address  

11.2(11) The works are  Power Quality Analysis, Reporting and 
Implementation of the Best Suited 
Solutions to Improve the Power Quality at 
Power and Lighting, Sub01 and Sub19 
Substations.   

11.2(13) The Works Information is in The document called ‘Works Information’ in 
Part 3 of this contract. 

11.2(12) The Site Information is in The document called ‘Site Information’ in Part 4 
of this contract. 

11.2(12) The site is Cape Town International Airport 

30.1 The starting date is. Upon signing of the contract by ACSA  

11.2(2) The completion date is. 6 Months from the Starting Date   

13.2 The period for reply is 7 Working days 

40 The defects date is  12 weeks after Completion 

41.3 The defect correction period is  2 weeks 

50.1 The assessment day is the Weekly intervals 

50.5 The delay damages are R3000 per day 

50.6 The retention is 15% 

51.2 The interest rate on late payment is  0%  
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80.1 The Contractor is not liable to the 
Employer for loss of or damage to the 
Employer’s property in excess of 

R0 

82.1 The Employer provides this insurance R0 

82.1 
 

The minimum amount of cover for the third 
insurance stated in the Insurance Table is:  

The successful bidder must source the 
following insurance cover, which is the 
deductible in the ACSA insurance cover: 
 
Aviation liability insurance cover for an 
indemnity limit not less than R300 000 (three 
hundred thousand rands). 
Submit proof of insurance to ACSA before the 
work starts, and annually for the duration of the 
project. 

82.1 
 

The minimum amount of cover for the 
fourth insurance stated in the Insurance 
Table is:  

The successful bidder must source the 
following insurance cover, which is the 
deductible in the ACSA insurance cover: 
 
Aviation liability insurance cover for an 
indemnity limit not less than R300 000 (three 
hundred thousand rands). 
Submit proof of insurance to ACSA before the 
work starts, and annually for the duration of the 
project. 

 Does the United Kingdom Housing Grants, 
Construction and Regeneration Act (1996) 
apply? 

No 

93.1 The Adjudicator is (Name)  
 
 

 Address Johannesburg, South Africa 

 Tel No.  

 Fax No.  

 e-mail  

93.2(2) The Adjudicator nominating body is:  The Chairman of the Johannesburg Society of 
Advocates, or his successor or his nominee. . 

93.4 The tribunal is:  Arbitration. 

 The arbitration procedure is  The latest edition of Rules for the Conduct of 
Arbitrations published by The Association of 
Arbitrators (Southern Africa) or its successor 
body. 

The place where arbitration is to be held is Cape Town South Africa 

The person or organisation who will 
choose an arbitrator  
- if the Parties cannot agree a choice or 
- if the arbitration procedure does not 

state who selects an arbitrator, is 

 
 
The Chairman for the time being or his nominee 
of the Association of Arbitrators (Southern 
Africa) or its successor body. 
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  The conditions of contract are the NEC3 Engineering and Construction Short Contract 
(April 2013) and the following additional conditions: 

  

 
 

Z The Additional conditions of 

contract are 

Z1 – Z17 

 Amendments to the Core Clauses  

Z1 Interpretation of the law 

Z1.1 Add to core clause 12.3:  

Any extension, concession, waiver or relaxation of any action stated in this contract by the Parties, 

the Project Manager, the Supervisor, or the Adjudicator does not constitute a waiver of rights and 

does not give rise to an estoppel unless the Parties agree otherwise and confirm such agreement in 

writing. 

Z3 Other responsibilities:  

Z4 Extending the defects date:  

 

Z4.1 

Add the following as a new clause 42.5: 

If the Employer cannot use the works due to a Defect, which arises after Completion and before the 

defects date, the defects date is delayed by a period equal to that during which the Employer, due to 

a Defect, is unable to use the works. 

Z4.2 If part of the works is replaced due to a Defect arising after Completion and before the defects date, 

the defects date for the part of the works which is replaced is delayed by a period equal to that 

between Completion and the date by when the part has been replaced. 

Z4.3 The Project Manager notifies the Contractor of the change to a defect date when the delay occurs. 

The period between Completion and an extended defects date does not exceed twice the period 

between Completion and the defects date stated in the Contract Data. 

Z5 Termination 

Z5.1 Add the following to core clause 90.2, after the words “or its equivalent”: “or business rescue 

proceedings are initiated, or steps are taken to initiate business recue proceedings”. 

 Additional Z Clauses 

Z6 Cession, delegation and assignment 

Z6.1 The Contractor shall not cede, delegate or assign any of its rights or obligations to any person without 

the written consent of the Employer, which consent shall not be unreasonably withheld. This clause 

shall be binding on the liquidator/business rescue practitioner /trustee (whether provisional or not) of 

the Contractor. 

Z6.2 The Employer may cede and delegate its rights and obligations under this contract to any person or 

entity. 

Z7 Joint and several liability 
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Z7.1 If the Contractor constitutes a joint venture, consortium or other unincorporated grouping of two or 

more persons, these persons are deemed to be jointly and severally liable to the Employer for the 

performance of the Contract. 

Z7.2 The Contractor shall, within 1 week of the Contract Date, notify the Project Manager and the 

Employer of the key person who has the authority to bind the Contractor on their behalf. 

Z7.3 The Contractor does not materially alter the composition of the joint venture, consortium or other 

unincorporated grouping of two or more persons without prior written consent of the Employer. 

Z8 Ethics 

Z8.1 The Contractor undertakes: 

Z8.1.1 not to give any offer, payment, consideration, or benefit of any kind, which constitutes or could be 

construed as an illegal or corrupt practice, either directly or indirectly, as an inducement or reward 

for the award or in execution of this contract; 

Z8.1.2 to comply with all laws, regulations or policies relating to the prevention and combating of bribery, 

corruption and money laundering to which it or the Employer is subject, including but not limited to 

the Prevention and Combating of Corrupt Activities Act, 12 of 2004. 

Z8.2 The Contractor’s breach of this clause constitutes grounds for terminating the Contractor’s obligation 

to Provide the Works or taking any other action as appropriate against the Contractor (including civil 

or criminal action). However, lawful inducements and rewards shall not constitute grounds for 

termination. 

Z8.3 If the Contractor is found guilty by a competent court, administrative or regulatory body of 

participating in illegal or corrupt practices, including but not limited to the making of offers (directly or 

indirectly), payments, gifts, gratuity, commission or benefits of any kind, which are in any way 

whatsoever in connection with the contract with the Employer, the Employer shall be entitled to 

terminate the contract in accordance with the procedures stated in core clause 92.2. the amount due 

on termination is A1. 

Z9 Confidentiality 

Z9.1 All information obtained in terms of this contract or arising from the implementation of this contract 

shall be treated as confidential by the Contractor and shall not be used or divulged or published to 

any person not being a party to this contract, without the prior written consent of the Project Manager 

or the Employer, which consent shall not be unreasonably withheld. 

Z9.2 If the Contractor is uncertain about whether any such information is confidential, it is to be regarded 

as such until otherwise notified by the Project Manager. 

Z9.3 This undertaking shall not apply to – 

Z9.3.1 Information disclosed to the employees of the Contractor for the purposes of the implementation of 

this agreement. The Contractor undertakes to procure that its employees are aware of the 

confidential nature of the information so disclosed and that they comply with the provisions of this 

clause; 

Z9.3.2 Information which the Contractor is required by law to disclose, provided that the Contractor notifies 

the Employer prior to disclosure so as to enable the Employer to take the appropriate action to protect 

such information. The Contractor may disclose such information only to the extent required by law 

and shall use reasonable efforts to obtain assurances that confidential treatment will be afforded to 

the information so disclosed; 
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Z9.3.3 Information which at the time of disclosure or thereafter, without default on the part of the Contractor, 
enters the public domain or to information which was already in the possession of the Contractor at 
the time of disclosure (evidenced by written records in existence at that time);   

Z9.4 The taking of images (whether photographs, video footage or otherwise) of the works or any portion 

thereof, in the course of Providing the Works and after Completion, requires the prior written consent 

of the Project Manager. All rights in and to all such images vests exclusively in the Employer 

Z9.5 The Contractor ensures that all his Subcontractors abide by the undertakings in this clause. 

Z10 Employer’s Step-in rights 

Z10.1 If the Contractor defaults by failing to comply with his obligations and fails to remedy such default 

within 2 weeks of the notification of the default by the Project Manager, the Employer, without 

prejudice to his other rights, powers and remedies under the contract, may remedy the default either 

himself or procure a third party (including any subcontractor or supplier of the Contractor) to do so 

on his behalf. The reasonable costs of such remedial works shall be borne by the Contractor 

Z10.2 The Contractor co-operates with the Employer and facilitates and permits the use of all required 

information, materials and other matter (including but not limited to documents and all other drawings, 

CAD materials, data, software, models, plans, designs, programs, diagrams, evaluations, materials, 

specifications, schedules, reports, calculations, manuals or other documents or recorded information 

(electronic or otherwise) which have been or are at any time prepared by or on behalf of the 

Contractor under the contract or otherwise for and/or in connection with the works) and generally 

does all things required by the Project Manager to achieve this end. 

Z11 Liens and Encumbrances 

Z11.1 The Contractor keeps the Equipment used to Provide the Services free of all liens and other 

encumbrances at all times. The Contractor, vis-a-vis the Employer, waives all and any liens which 

he may from time to time have, or become entitled to over such Equipment and any part thereof 

and procures that his Subcontractors similarly, vis-a-vis the Employer, waive all liens they may 

have or become entitled to over such Equipment from time to time 

Z12 Intellectual Property 

Z12.1 Intellectual Property (“IP”) rights means all rights in and to any patent, design, copyright, trademark, 

trade name, trade secret or other intellectual or industrial property right relating to the Works. 

Z12.2 IP rights remain vested in the originator and shall not be used for any reason whatsoever other 

than carrying out the works. 

Z12.3 The Contractor gives the Employer an irrevocable, transferrable, non-exclusive, royalty free licence 

to use and copy all IP related to the works for the purposes of constructing, repairing, demolishing, 

operating, and maintaining the works 

Z12.4 The written approval of the Contractor is to be obtained before the Contractor's IP made available 

to any third party which approval will not be unreasonably withheld or delayed. Prior to making any 

Contractor's IP available to any third party the Employer shall obtain a written confidentiality 

undertaking from any such third party on terms no less onerous than the terms the Employer would 

use to protect its IP 

Z12.5 The Contractor shall indemnify and hold the Employer harmless against and from any claim 

alleging an infringement of IP rights (“the claim”), which arises out of or in relation to: 

Z12.5.1 the Contractor’s design, manufacture, construction or execution of the Works 
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Z12.5.2 the use of the Contractor’s Equipment, or 

Z12.5.3 the proper use of the Works. 

Z12.6 The Employer shall, at the request and cost of the Contractor, assist in contesting the claim and the 

Contractor may (at its cost) conduct negotiations for the settlement of the claim, and any litigation 

or arbitration which may arise from it. 

Z13 Dispute resolution:  

Z13.1 Appointment of the 

Adjudicator 

 

 An Adjudicator is appointed 

when a dispute arises, from the 

Panel of Adjudicators below. 

The referring party nominates 

an Adjudicator, which 

nomination is either accepted 

or rejected by the other party. 

In the instance of a rejection of 

the nominated Adjudicator, the 

referring Party refers the 

appointment deadlock to the 

Chairman of the Johannesburg 

Bar Council, who appoints an 

Adjudicator listed in the Panel 

of Adjudicators below 

 

The Parties appoint the 

Adjudicator under the NEC3 

Adjudicator’s Contract, April 

2013   

 

 

Panel of Adjudicators 

 

Name Location Contact details  

(phone & e mail) 

Adv. Ghandi Badela  Gauteng +27 11  282 3700 

ghandi@badela.co.za 

Mr. Errol Tate Pr. 

Eng.  

Durban  +27 11 262 4001 

Errol.tate@mweb.co.za 

Adv. Saleem Ebrahim  Gauteng +27 11  535-1800 

salimebrahim@mweb.co.za 

Mr. Sebe Msutwana 

Pr. Eng.  

Gauteng +27 11 442 8555 

sebe@civilprojects.co.za 

Mr. Sam Amod  Gauteng  sam@samamod.com 

 

 Adv. Sias Ryneke 

SC 

Gauteng 083 653 2281 

reyneke@duma.nokwe.co.z

a 

Mr. Emeka Ogbugo 

(Quantity Surveyor) 

Pretoria  +27 12 349 2027 

emeka@gosiame.co.za 
 

Z13.2 Appointment of the 

Arbitrator 

 

mailto:ghandi@badela.co.za
mailto:Errol.tate@mweb.co.za
mailto:salimebrahim@mweb.co.za
mailto:sebe@civilprojects.co.za
mailto:sam@samamod.com
mailto:reyneke@duma.nokwe.co.za
mailto:reyneke@duma.nokwe.co.za
mailto:emeka@gosiame.co.za
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 An Arbitrator is appointed 

when a dispute arises from the 

Panel of Arbitrators below. The 

referring    party nominates an 

Arbitrator, which nomination is 

either accepted or rejected by 

the other party. In the instance 

of a rejection of the nominated 

Arbitrator, the referring Party 

refers the appointment 

deadlock to the Chairman of 

the Johannesburg Bar Council, 

who appoints an Arbitrator 

listed in the Panel of Arbitrators 

below 

Panel of Arbitrators 

 

Name Location Contact details  

(phone & e mail) 

Adv. Ghandi Badela  Gauteng +27 11  282 3700 

ghandi@badela.co.za 

Mr. Errol Tate Pr. 

Eng.  

Durban  +27 11 262 4001 

Errol.tate@mweb.co.za 

Adv. Saleem Ebrahim  Gauteng +27 11  535-1800 

salimebrahim@mweb.co.za 

Mr. Sebe Msutwana 

Pr. Eng.  

Gauteng +27 11 442 8555 

sebe@civilprojects.co.za 

Mr. Sam Amod  Gauteng  sam@samamod.com 

 

 Adv. Sias Ryneke 

SC 

Gauteng 083 653 2281 

reyneke@duma.nokwe.co.z

a 

Mr. Emeka Ogbugo 

(Quantity Surveyor) 

Pretoria  +27 12 349 2027 

emeka@gosiame.co.za 
 

Z14 Notification of a compensation event 

Z14.1 Delete “eight weeks” in clause 61.3 and replace with “four weeks”. Delete the words “unless the 

event arises from the Project Manager or the Supervisor giving an instruction, issuing a certificate, 

changing an earlier decision or correcting an assumption. 

Z15 BBBEE and Tax Clearance 

Certificates 

 

   

Z15.1 The Contractor shall be expected to annually present a compliant BEE and Tax Clearance 

Certificate. Failure to do adhere to these requirements shall be considered a material breach of the 

conditions of this Contract, the sanction for which may be a cancellation of this Contract.  

Z16 Communication   

  

Z16.1 Add a new Core Clause 14.5 and 14.6 to read as follows:  

The Project Manager requires the written consent of the Employer if an action will result in a 

change to the design, scope, and Works information that is 5% or more  

Z16.2 The Project Manager requires the written consent of the Employer if an action will result in the 

Completion Date being extended by more than 30 days. 

Z17 Delegation 

 As stipulated by Section 37(2) of the Occupational Health and Safety Act No. 85 of 1993 as 

amended the Contractor agrees to the following: 

mailto:ghandi@badela.co.za
mailto:Errol.tate@mweb.co.za
mailto:salimebrahim@mweb.co.za
mailto:sebe@civilprojects.co.za
mailto:sam@samamod.com
mailto:reyneke@duma.nokwe.co.za
mailto:reyneke@duma.nokwe.co.za
mailto:emeka@gosiame.co.za
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Z17.1 As part of this contract the Contractor acknowledge that it (mandatory) is an employer in its own 

right with duties as prescribed in the Occupational Health and Safety Act No 85 of 1993 as 

amended and agree to ensure that all work being performed, or Equipment, Plant and Materials 

being used, are in accordance with the provisions of the said Act, and in particular with regard to 

the Construction Regulations 
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Data provided by the Contractor (the Contractor’s Offer) 
 
The tendering contractor is advised to read both the NEC3 Engineering and Construction Short Contract (April 
2013) and the relevant parts of its Guidance Notes (ECSC3-GN) in order to understand the implications of this 
Data which the tenderer is required to complete.  An example of the completed Data is provided on page 26 
of the ECSC3 Guidance Notes. 
. 
 
Completion of the data in full is essential to create a complete contract. 
 
 

10.1 The Contractor is (Name):  

 Address  

 Tel No.  

 Fax No.  

 E-mail address  

63.2 The percentage for overheads and profit 
added to other Defined Cost is 

 
10% 

11.2(9) The Price List is in the document called ‘Price List’ in Part 2 of this 
contract. 

11.2(10) The offered total of the Prices is  
 

R 
excluding VAT 
[in words]  
[●]  
excluding VAT 
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C1.3 INSURANCE 

 

The successful bidder must source the following insurance cover, which is the deductible in 
the ACSA insurance cover: 

• Aviation liability insurance cover for an indemnity limit not less than R300 000 (three 
hundred thousand rands). 

• Submit proof of insurance to ACSA before the work starts, and annually for the 
duration of the project. 
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APPENDIX A 

 

CONTRACTORS CLAIMS ADVICE FORM -  FOR ACSA INSURED CONTRACTS UNDER THE ANNUAL POLICY 

 

Send to: Airports Company South Africa 

 

E-Mail The Following People : 

Nokulunga.Masiza@airports.co.za 

 

 

 

*........................................................

.........................................................

.........................................................

.........................................................

.........................................................

………………….............................. 

* (Please provide name of contracting company, site address, telephone numbers and e-mail address). 

 RE :ACSA CONTRACTORS : CAR/PL/PI : CLAIM  

Date of loss : _____________________________________________________________________ 

Reported to site agent by : ________________________ Date  : _____________________ 

Reported to Insurance Broker by  : ________________________ Date :  _____________________ 

Locality of Incident ____________________________________________________________________ 

 

 

How did the loss occur (cause) ? _________________________________________________________ 

 

 

 

 

Details and nature of loss or damage to Contract Works _______________________________________ 

 

 

 

 

Details of other property damaged ________________________________________________________ 

 

____________________________________________________________________________________ 

 

 
 

mailto:Nokulunga.Masiza@airports.co.za


Confidential 
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C2 Pricing Data 
 

C2.1 Pricing assumptions 

Following is further to Pricing Instructions provided in the tender document: 
 
Entries in the first four columns in the Price List are made either by the Employer or the tendering contractor 
 
If the Contractor is to be paid an amount for the item of work which is the rate for the work multiplied by the quantity completed, 
the tenderer enters the rate which is then multiplied by the expected quantity to produce the Price, which is also entered. 
 
All Prices are to be shown excluding VAT unless instructed otherwise by the Employer in Tender Data or in an instruction 
the Employer has given before the tenderer enters his Prices. 
 
If there is insufficient space in the Price List which follows, state in which document the Price List is contained. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



Confidential 

 

 

 
PART C1: AGREEMENTS AND CONTRACT DATA PAGE 17 C1.2B ECSC3 CONTRACT DATA PART 2  

 
 

C2.2 Price List 

 
Price must include all materials, labour, travel, overheads etc to complete the works. 
 

Part 1: Power Quality Analysis and Design and Implementation of the Best Suited Solutions  
 

 

Item Item/ Service Description Unit of 
Measure 

Quantity  Unit Price Total Price  

1 
 

Conduct Power Quality studies and analysis 
for each substation and propose suitable 
solutions 

Sum 3 R R 

2 
Design of the approved solutions 

Sum 1 R R 

3 
Safety file submission 

Sum 1 R R 

 
Total Excl. VAT 

R 

 

 

Note to Bidders: 

• The winning bidder will be required to implement the approved solution(s). They will be required to submit a minimum 
of 3 quotations for the implementation of the approved solution(s) for each substation – For example, if each 
substation requires a different solution from the others, then there will be 9 quotations to be submitted (3 
quotations per solution). 
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Labour Rates and Mark-up 

 

Any works Outside the scope of the contract as per will be charged at the labor rates below: 

 

 

 

Item 

No. 

Description Normal Hours 

(R/hr.) 

After Hours 

(Weekdays & Sat) 

(R/hr.) 

Sun/Public H Hr. 

(R/hr.) 

1 Site Manager / Site 

Supervisor 
   

2 
Electrical Engineer    

3 
OEM Specialist    

4 
Electrical Technician    

5 
Electrician    

6 
Electrical Assistant    
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Part 2 

Contract Administration Costs 

 

Item 

no. 

Description - Contract 

Administration Costs 
Frequency Quantity 

Cost per 

item 
Total cost 

Contract Administration Costs: 

1 
General Security Awareness 

training (GSAT) 
Once off 4 personnel  R 960 R 2 880 

2 Airside Induction Training Once off 4 personnel R 2 103.60 R 8 414.40 

3 Airside Vehicle Operating Permit Once off 1 person R 960 R 960 

4 Vehicle Permit Once off 1 vehicle R 13 250 R 13 250 

4 Personal Permits Annually 4 personnel R 650 R 1 950 

Total Contract Administration Costs (Excl. VAT)  R 27 454.40 

 

• ACSA will only re-imburse permits for a maximum of 4 people for these works. Any extra personnel will be at the expense of 
the service provider. 

• Permits are not paid for by ACSA upfront. The service provider pays for the permits and then submit claims invoice to ACSA 
for re-imbursement without markup.  

 

Contract Price and Price Adjustment for inflation 

 

The rates applicable to this contract will be listed as in the Bid submission returnable and as per the Activity Schedule. 

The total contract price shall be adjusted on each anniversary date to compensate for increases in the cost of labor. 

The labor content of the contract price, as declared in the Bid Price summary, shall be adjusted because of the 

increase or decrease in CPI
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Mark-up (3rd party procured items/services) 

 

Spares and sub-contracted work will be charged at cost plus mark-up. VAT shall not form part of mark- up 

calculations. Cost shall be net cost (excluding VAT) of parts supplied to site with all discounts deducted. Percentage 

added shall include profit, overheads, financing, contract insurance, guarantee costs and supervision, and contract 

management. 

ACSA retains the right to procure parts of equal quality and standard if such goods or services can be procured at a 

lower cost and supply the same to the Contractor for fitment or use. 

This will be used for any work including emergency work as per ACSA process. 
 

 

 
Value of Items or Services per month Mark up-percentage 

 

R 0 – R5000 % 

R5001 – R30000 % 

R30001 – R100 000 % 

R100 001 – R1 000 000 % 

Over R 1 000 000 % 

 

NB: Spares and sub-contracted work will be charged at a market related cost, plus mark-up. The mark- up 

percentage will be closely monitored before releasing payment. 
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Summary Pricing Schedule 

 

 
 
 
 
 

Line Description Total 

1.  Power Quality Studies and Design R 

2.  Contract administration costs R  

Total cost: Part 1 + Part 2 (Excl. VAT) 

 

R 

VAT Amount @15% R 

Total Cost (incl. VAT 15%) 

**This should be the same amount as the C1.1 Form of 

Offer and acceptance in the contract 

R 
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C3:  Scope of Work 
 

C3.1 Works Information 

 
Scope of work: 

• Prepare and submit safety file prior to work commencement. 

• Install Power Quality meters or Power analysers or Data loggers and any other relevant equipment 
required to conduct a comprehensive power quality study, for the Airfield substations (namely: Power 
and Lighting, Sub 01 and Sub 19). 

• Quality studies to include but not limited to: 
 

Voltage parameters Frequency and 
Waveform distortion 

Current and demand 
parameters 

Energy and 
Efficiency 
Parameters 

Sags/dips 
Harmonics Inrush current Power factor 

Swells 
Total Harmonic 
Distortion (THD) 

Current unbalance Transient surges 

Fluctuations (flicker) 
Frequency variation Peak demand  

Voltage unbalance 
   

 

• Submit proposed solutions for each substation, based on the findings of the study, highlighting benefits 
and limitations of each solution, and cost of each solution. 

• Design and implement the proposed solutions for each substation as approved by ACSA.  

• Issue and submit COC for all the installations. 

• Post installation – submit all the related drawings, operating and maintenance manuals of all the 
related equipment. 

• Submit test and commissioning reports where applicable. 

• Provide equipment operation training to ACSA staff 

• Provide comprehensive training to CTIA personnel and/or designated contractors on the operation, 
maintenance, and troubleshooting of all the installed equipment. 

• The newly installed equipment shall be integrated with the existing installations. 

• All installations shall come with at least one (1) year warranty, please provide warranty requirements. 
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 KEY PERSONNEL 
 

• The Key Personnel are Project Manager, Design / Electrical Engineer and Electrician. 

• Comprehensive CVs and supporting information/documentation must be provided. 

 

 

 

1. Project Manager 

 

The service provider shall appoint a project manager who will be accountable for overseeing successful completion of the works, and 

that shall be available when required for any contract management-related engagements. Required proof shall be a detailed CV of the 

project manager detailing all similar projects that the project manager has managed in the past. 

a. Project or Contract Management Experience (Attach detailed CV clearly outlining experience in managing similar 

projects) 

 

More than 5 
projects 

3 – 5 
projects 

Less than 3 
projects 

5 3 0 

b. Relevant SAQA Accredited Qualification (Relevant SAQA accredited Qualifications, Certified Copies (not older than 6 

months from the date of tender submission) of relevant certificates must be attached as proof)  

Higher than Technical / National 

Diploma in Electrical / Electronics 

Engineering or Project Management 

Technical / National 

Diploma in 

Electrical/Electronics   

Engineering or Project 

Management 

Less than Technical Diploma in 

Electrical or Electronics 

Engineering  

10 5 0 c.  
2. Design or Electrical Engineer 

 

The service provider shall appoint a design or electrical engineer with extensive experience in power quality studies/analysis and design 

of power quality solutions. 

 

a. Relevant Experience (Attach detailed CV highlighting experience in power quality studies and power quality solutions design) 

More than 5 

projects 

3 – 5 projects Less than 3 projects 

15 10 0 

b. Relevant SAQA accredited Qualifications (Certified Copies (not older than 6 months from the date of tender submission) 

of relevant certificates must be attached as proof) 

Higher than NQF Level 7 Electrical / 

Electronics Engineering or higher 

BTech / Advanced Diploma / 

BEng Tech (NQF Level 7) 

Electrical / Electronics 

Engineering   

Less than BTech / Advanced 

Diploma / BEng Tech (NQF Level 

7) Electrical/Electronics 

Engineering 

15 10 0 
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3. Electrician  

 

The service provider shall appoint an electrician who will be responsible for the installation of the power quality correction equipment.  

 

a. Relevant Experience (Attach detailed CV highlighting experience in electrical installations) 
More than 5 years 3 – 5 years Less than 3 

years 

5 2 0 

b. Relevant SAQA accredited Qualifications (Certified Copies (not older than 6 months from the date of tender submission) 

of relevant certificates) 

N6 Electrical/Electronics 

Engineering or higher  

N3 – N5 

Electrical/Electronics 

Engineering  

Less N3 

Electrical/Electronics 

Engineering 

5  3 0 

 

c. Trade Test Certificate (Certified Copy (not older than 6 months from the date of tender submission) 

Trade Test 

certificate 

No Trade Test 

10 0 
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DETAILED DESIGN REQUIREMENTS   
 
Site Conditions  
 
General  
 
 

2.  Drawings 

 

Drawing  number Revision Title 

   

   

   

   

   

 
 

3. Specifications 

 

The appointed service provider shall ensure that all the works are in accordance with the following 

standards: 

• IEEE519-2022 – harmonic controls in electric power systems 

• NRS048 – electricity supply and quality of supply 

• SANS10142 – design, installation, testing and maintenance of electrical installations 

• OHS Act 85 and all relevant ACSA Health, Safety, Environmental and Quality requirements. 

Should installation require power interruption, night work (23:00 – 05:00) shall be considered.  

All workmanship must be in accordance with SANS elect OHS Act and relevant environmental legislations. 

Desirable power factor of each substation to be as close as possible to unity, with negligible harmonic 

distortions and an overall improved power quality. 

The operating manual should contain all technical documents, test certificates, drawings, OEM 

documentation for maintenance, bill of quantities, installation records, and information about the personnel 

involved, so that the equipment can be properly operated, maintained, and traced in the future. 

 

4. Constraints on how the Contractor Provides the Works 

 

• It is important for the contractor to note that works will proceed during normal operating times, 
comprehensive planning is required to ensure minimal disruptions to the employees’ daily duties.  

 

• Any work that requires switching off the supply must be done strictly after hour works (23.30 or after 
last flight – 4am), with the approval of the Electrical Department and notification to be sent out at least 
7 working days prior to switching off.  
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4.1 Meetings 
 
The Contractor will be expected to attend meetings relating to project, operations, contract management and 
other issues that may arise from time to time on monthly basis or any other prescribed terms.  As far as is 
practicable, the Contractor will make all required persons available for these meetings.   
 
The Contractor shall not submit claims for payment for staff attending any of these meetings. There will be 
minutes kept for this meeting for record purposes. 
 
Regular meetings of a general nature may be convened and chaired by the Service Manager as follows: 
 

Title and purpose Approximate time & 
interval 

Location Attendance by: 

Overall contract progress 
and feedback 

Bi-weekly Monday at 
10H00 

Power and lighting 
offices 

Employer and 
Contractor 

 
Meetings of a specialist nature may be convened as specified elsewhere in this Service Information or if not 
so specified by persons and at times and locations to suit the Parties, the nature and the progress of the 
service.  Records of these meetings shall be submitted to the Service Manager by the person convening the 
meeting within five days of the meeting.   
 
All meetings shall be recorded using minutes or a register prepared and circulated by the person who convened 
the meeting.   Such minutes or register shall not be used for the purpose of confirming actions or instructions 
under the contract as these shall be done separately by the person identified in the conditions of contract to 
carry out such actions or instructions. 
 
4.2 Use of standard forms 
 
All NEC standard forms documents are applicable. 
 
4.3 Invoicing and payment 
 
In terms of core clause 50 the Contractor assesses the amount due and applies to the Employer for 
payment.  The Contractor applies for payment with a tax invoice addressed to the Employer as follows:  
______________________________________________________________________  
 
The Contractor includes the following information on each tax invoice: 
 

• Name and address of the Contractor  

• The contract number and title; 

• Contractor’s VAT registration number; 

• The Employer’s VAT registration number 4930138393; 

• The total Price for Work Done to Date which the Contractor has completed; 

• Other amounts to be paid to the Contractor; 

• Less amounts to be paid by or retained from the Contractor; 

• The change in the amount due since the previous payment being the invoiced amount - excluding VAT, 
the VAT and including VAT; 
 

Within 7 days after work completion, the Service Provider shall deliver original invoices to the Company in 
respect of the Services.   
 
Payment will take place within 30 (Thirty) Business Days after receipt by the Company of a duly prepared 
original invoice. 
 
All payments shall be made by electronic transfer into the Service Provider’s bank account, initially being the 
account set out in (Contract Data) hereto. 
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The Company may set off any amounts due and payable from the Service Provider pursuant to the terms of 
this Agreement against any amounts payable by the Company to the Service Provider on any invoice.  If the 
amounts payable by the Service Provider to the Company exceed the amounts payable by the Company to 
the Service Provider pursuant to an outstanding invoice under this Agreement, then, at the Company’s option, 
the Service Provider shall either issue a credit note for the net amount which the Company may set off against 
any other invoices rendered by the Service Provider, or promptly pay the amount to the Company. 
 
Within one week of receiving a payment certificate from the Service Manager in terms of core clause 51.1, the 
Contractor provides the Employer with a tax invoice showing the amount due for payment equal to that stated 
in the Service Manager’s payment certificate.   
 
The Contractor attaches the detail assessment of the amount due to each tax invoice showing the Price for 
Work Done to Date for each item in the Price List for work which he has completed.  
 
 
 
4.4 Records of Defined Cost 
 
Daily records 
 
The Contractor shall keep accurate daily records of staff attendance, project work, safety inspections and 
exception reports.  Records shall be kept on site and will be available for scrutiny by the Service Manager at 
any time.  All records shall be in a format as agreed with the Service Manager.  
 
The Contractor shall keep in a safe place every statutory certification record book detailing inspection and test, 
commissioning, examination, and any related incidents. 
 
Monthly reports 
 
When invoicing, the Contractor shall ensure that all required reports for the corresponding month are attached 
to the monthly invoice.  This will include monthly reports on but not limited to: 
1. Deliveries made 
2. Installations done  
 
The Contractor shall keep copies of all reports and records for at least 3 years.  All reports shall be in a format 
as agreed with the Service Manager from time to time. 
 
All monthly record sheets, job cards, history reports etc will remain as ACSA property and should be available 
on request. At the end of the contract period a complete set of documentation must be handed over to ACSA. 
 
The contractor shall further provide copies of these monthly record sheets to ACSA Service Manager not later 
than the 7th day of every month.  Failure to submit the monthly record sheets will result to any monies due to 
the contractor being held and low service damages initiated. Reoccurrence of this nature may lead to an 
immediate cancellation of the contract.  
 
 
Format of communications 
 
All documents will all be in a format as agreed with the Service Manager. 
 
Incidents and Events Reports 
 
In the event of any incident occurrence, the contractor shall conduct RCA (root cause analysis) for incidents 
and events encountered on the infrastructure and submit a detail technical incident report within 48hrs. 
 
 

4.5 BBBEE and preferencing scheme 

1-4 BEE 
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4.6 Facilities to be provided by the Contractor. 
 
NOT APPLICABLE 
 
 
4.7 Title to material from excavation and demolition 
 
NOT APPLICABLE 
 
 
4.8 Design by the Contractor 
 
The contractor is to provide Employer with all designs and details of any changes done onsite in technical 
document and technical drawing format. The contractor design is to comply with applicable standards as listed 
above and issue CoC where applicable. 
 
 

5.  Requirements for the programme  
 
The contractor is to provide to the employer, a project program with timelines. The Contractor’s plan for the 
service will inform both the employer and service manager the contractor’s detailed intention on how the 
contractor will provide the service. The plan shall consist of working methods as well as details of the 
resources, including the equipment the contractor intends to use.  
 
 

6. Services and other things provided by the Employer  
The Contractor shall provide everything else necessary for Providing the Service. 

 
 

Item Date by which it 
will be provided 
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C4:  Site Information 
 
 

C4.1: Information about the site at time of tender which may affect the work in 
this contract. 

1. Access limitations  
 
The contractor access is limited to areas as prescribed by the employer and permit access is required. 
Unauthorised entry into substations is not allowed. 
 

2.  Ground conditions in areas affected by work in this contract 
 
There are underground services throughout the airfield (electrical cables, network/IT cables, water pipes, 
etc.). The service providers are required to conduct thorough scanning of these services prior to 
commencement of any digging to prevent damages on the existing underground services. 
 

3.  Hidden and other services within the site  
 
There are underground services throughout the airfield (electrical cables, network/IT cables, water pipes, 
etc.). The service providers are required to conduct thorough scanning of these services prior to 
commencement of any digging to prevent damages on the existing underground services. 
 

4.  Details of existing buildings / facilities which Contractor is required to work on 
 
The works will be performed inside live substations; the service providers shall always wear suitable 
Personal Protective Equipment. 
 
The airfield is a live environment; the service provider shall always remain clear from the manoeuvring area 
(runways, taxiways, apron, etc.). the service provider shall always utilize the service roads and adhere to the 
airfield driving rules at all times while on the airside.  
 

5. Site Conditions 
 
The works will be performed inside live substations; the service providers shall always wear suitable 
Personal Protective Equipment. 
 
The airfield is a live environment; the service provider shall always remain clear from the manoeuvring area 
(runways, taxiways, apron, etc.). the service provider shall always utilize the service roads and adhere to the 
airfield driving rules at all times while on the airside. 
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