10-Nov-25

PROJECT: CLEANING AND REMOVAL OF HAZARDOUS WASTE FOR CHEMICAL SERVICES PLANT AT KUSILE POWER STATION ON AS AND WHEN REQUIRED FOR A PERIOD OF FIVE (5) YEARS.

ITEM NO. DESCRIPTION UNIT QUANTITY RATE AMOUNT

ITEM 1
1 PRELIMINARIES AND GENERAL

11 PRELIMINARIES AND GENARALS Item 1.00

Total Item 1 (Preliminaries and General) carried to Summary :

ITEM 2
2 RESOURCES

21 NORMAL HOURS Item 1.00
22 NORMAL OVERTIME AND SATURDAY Item 1.00
23 OVERTIME - SUNDAYS Item 1.00

Total Item 2 (Resources) carried to Summary :

ITEM 3
2 MATERIAL

3.1 CONTAINMENT,CLEANING AND REHABILITATION EQUIPMENT Item 1.00
3.2 MATERIALS Item 1.00
3.3 STORAGE CONTAINERS Item 1.00
3.4 EQUIPMENT AS AND WHEN REQUIRED Item 1.00
35 DISPOSAL SERVICES Item 1.00

Total ltem 2 (Material) carried to Summary :

FINAL SUMMARY

ITEM 1 PRELIMINARIES AND GENERAL

ITEM 2 RESOURCES

ITEM 3 MATERIAL

Final Summary Total (Excl VAT)




10-Nov-25

PROJECT: CLEANING AND REMOVAL OF HAZARDOUS WASTE FOR CHEMICAL SERVICES PLANT AT KUSILE POWER STATION ON AS AND WHEN REQUIRED FOR A PERIOD OF FIVE (5) YEARS.

Item No Description Unit Qty Rate Amount

1 Preliminary & General

1.1 Health and Safety Requirements

1.1.1 Safety file Once Off 1

1.1.2 PPE Per Person 20
1.1.3 Medicals - Entry Per Person 20
1.1.4 Medicals - Exit Per Person 20
1.1.5 Security Clearance Certification Per Person 20
1.1.6 Training (Confide space) Per Person 20
117 Training (Basic Spillage inclusive of mock spillage training) Per Person 20

1.2 SPECIAL Personal Protective Equipment:

1.21 Wader Each 180
1.2.2 Tyvec Suit Each 300
1.23 FFP2 Dust Mask (20 in a box) Box 30
1.24 Rain Suit Each 200
1.25 Face Shield Each 120
1.2.6 Body Harness Each 400
1.2.7 Life Jacket Each 300
1.2.8 Ski Rope 30m Each 45
1.2.9 Rags per 5kg Each 40

1.3 Transportation

1.3.1 Site Bakkie (4x2 Single Cab Bakkie) (1 Off) Per Day 70
1.3.2 4 Tonner (1 Off) Per Day 70
1.33 Vacuum truck per hour without labour (1 Off) Per Day 70
1.3.4 10 Tonner (1 Off) Per Day 70
135 Home-Work-Home - 14 Seater (1 Off) Per Day 70

Total Item 1 (Preliminaries and General) carried to Summary:

2 Resources

21 Normal Hours

211 Project Manager (1 Off) Hours 560
2.1.2 Supervisor (1 Off) Hours 560
213 Assistant (1 Off) Hours 560
214 Safety Officer (1 Off) Hours 560
215 Skilled Labour (8 Off) Hours 4480
216 Driver (For 14 Bus Seater) (1 Off) Hours 560

Total for Normal Hours:

2.2 Normal Overtime and Saturday

221 Project Manager (1 Off) Hours 280
222 Supervisor (1 Off) Hours 280
223 Assistant (1 Off) Hours 280
224 Safety Officer (1 Off) Hours 280
225 Skilled Labour (8 Off) Hours 2240
226 Driver (For 14 Bus Seater) (1 Off) Hours 280

Total for Normal Overtime and Saturday:

23 Overtime - Sundays and Public Holidays

2.31 Project Manager (1 Off) Hours 140
232 Supervisor (1 Off) Hours 140
233 Assistant (1 Off) Hours 140
234 Safety Officer (1 Off) Hours 140
235 Skilled Labour (8 Off) Hours 1120
2.3.6 Driver (For 14 Bus Seater) (1 Off) Hours 140

Total for Overtime - Sundays and Public Holidays:

3 CONTAINMENT,.CLEANING AND REHABILITATION EQUIPMENT

3.11 Cold Water HP Per Day 30
3.1.2 Hot Water HP Per Day 30
3.1.3 3" Wilden Pump Per Day 30
3.1.4 3" Water Pump Per Day 30
3.1.5 3" Petroleum Hosw Per Day 45
3.1.6 Madodo Pump Per Day 30
3.1.7 Canoe Per Day 15
3.1.8 5.5 KVA Generator Petrol Per Day 15
3.1.9 5.5 KVA Generator Petrol Per Day 15

3.1.10 Extensio Cord 30m roll Per Day 45
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5001 Fire Unit

Weir Skimmer

190 CFM Compressor
20M Airhose
Rotovator

Flood Lights

Total for Containtment, Cleaning and Rehanilitation Equipment:

MATERIALS

Bioremediation products 50 L
Micoremediation

Remediation agent liquid (Bio Blue)
Hydrocarbon Absorbent 15KG
Hydrocarbon Absorbent 30KG
Hand Tools

Pup Sprayer 5L Manual

Drip Tray Steel Small

Drip Tray Steel Big

Drip Tray Plastic Small

Drip Tray Plastic Big

Absorbent booms Hazmat 2 meter
Absorbent booms Hazmat 4 meter
Absorbent booms oil 2 meter (4 Bag)
Absorbent booms oil 4 meter (2 Bag)
Degreaser PSD1000 25L
Degreaser Solve It 25L

Jerry Can Petrol 20L

Jerry Can Diesel 20L

Barrier Tape

Floculant

Gas Monitor

Total for Material:

STORAGE CONTAINERS

210L Steel Close top drum

210L Steel Open top drum

500L water tanker

1000L Flow bin

Jojo tank 5 000L

Jojo Tank 10 000L

Drum Funnel

Skip Bins 6m3

Bulk Bags

Sand Bags

Plastic sheeting 30m x 4m x 150 micron
Plastic sheeting 30m x 6m x 150 micron
Recovery Bag and cable tie

Permanent Booms 10 meter

Total for Storage Containers:

EQUIPMENT AS AND WHEN REQUIRED
Oil spill Boat
30KL Road tanker per day
34 Ton Side Tipper truck
TLB per day
TLB site establishment
TLB De-establishment
Bobcat
Bobcat site establishment
Bobcat De-establishment
10 Cube Tipper truck

Sub-total for Equipment as and when required:

DISPOSAL SERVICES
Disposal solid waste oil and water
Disposal soil contaminated with hydrocarbons waste (solid)
Disposal of hydrocarbon lugiud waste
Disposal of chemical waste per ton
Disposal of mxed chemical waste
Disposal ash contaminated with hydrocarbons
Disposal sewer waste per ton
Disposal of sludge waste

Total for Disposal Services:
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TOTAL AMOUNT EXCL VAT




