

TRANSNET SOC LIMITED

RFP NUMBER: HOAC-VAR-50753-EQ-272 / TFR/2025/04/0004/92917/RFP FOR THE PROVISION OF VARIOUS PLANT / EARTHMOVING EQUIPMENT TO THE NORTH CORRIDOR FOR A 3 MONTH PERIOD

ADDENDUM NO: 1

DATED: 07 April 2025

The following information is furnished in addition to, in amplification and substitution of, matters contained in the tender documents issued in respect of the abovementioned work.

1. Page 1, 4, 6-7, 9, 71 & 80 of 107 – Closing date, Validity date and Clarity request date

Page 1, 4, 6-7, 9, 71 & 80 of 107 of the RFP is superseded and replaced with the attached page 1, 4, 6-7, 9, 71 & 80 of 107, to reflect the changes in the closing date, validity date and clarity request date.

Closing date change from 14 April to 23 April 2025

Bid validity changed from 29 December 2025 to **07 January 2026**

Communication to be extended from 10 April 2025 to **16 April 2025**.

2. Page: 19 to 64 of 107 - The Pricing and Delivery Schedule

Page 19 to 64 of 107 of the RFP is superseded and replaced with the attached Page 19 to 64 of 107 to reflect the changes in the quantities of the equipment required.

All the pages listed above, in the original RFP/Tender Document, are superseded and replaced by the new pages issued via this Addendum No: 1, dated: 07 April 2025, and all the new pages must be submitted with your Bid Offer on or before the new closing date of 23 April 2025.

This addendum must be signed and submitted with your tender. Failure to submit the addendum and revised The Pricing and Delivery Schedule at the Closing Date and time of this RFP will result in a Respondent's disqualification.

TENDERER'S WITNESSES:

1. _____

TENDERER / CONTRACTOR

2. _____

Date: _____

Transnet SOC Ltd
Registration Number
1990/000900/30

138 Eloff Street
Braamfontein
JOHANNESBURG
2000

P.O. Box 72501
Parkview, Johannesburg
South Africa, 2122

Directors: A Sangqu (Chairperson) R Buthelezi M Debel B Jiya L Letsoalo FS Mufamadi D Patel B Sedupane MP Zambane
M Phillips* (Group Chief Executive) N Maphumulo* (Group Chief Financial Officer)

*Executive

Group Company Secretary: Ms S Bopape

www.transnet.net

"This letterhead contains personal information as defined in the **Protection of Personal Information Act, No. 4 of 2013** (the "Act"). The signatory consents to the processing of his/ her personal information and is obliged to handle other data subject's information in accordance with the requirements of the Act".

TRANSNET HAS A 'ZERO GIFTS' POLICY. NO EMPLOYEE IS ALLOWED TO ACCEPT GIFTS, FAVOURS OR BENEFITS

TFR'S WITNESSES:

1.



2.



E.E. Quinn.


TRANSNET SOC LIMITED

Date: 07 April 2025

Transnet SOC Ltd 138 Eloff Street P.O. Box 72501
Registration Number Braamfontein Parkview, Johannesburg
1990/000900/30 JOHANNESBURG South Africa, 2122
2000

Directors: A Sangqu (Chairperson) R Buthelezi M Debel B Jiya L Letsoalo FS Mufamadi D Patel B Sedupane MP Zambane
M Phillips* (Group Chief Executive) N Maphumulo* (Group Chief Financial Officer)

*Executive

Group Company Secretary: Ms S Bopape

www.transnet.net

"This letterhead contains personal information as defined in the **Protection of Personal Information Act, No. 4 of 2013** (the "Act"). The signatory consents to the processing of his/ her personal information and is obliged to handle other data subject's information in accordance with the requirements of the Act".

TRANSNET HAS A 'ZERO GIFTS' POLICY. NO EMPLOYEE IS ALLOWED TO ACCEPT GIFTS, FAVOURS OR BENEFITS

FROM: Transnet Freight Rail

Mr. Tsepo Matlapeng

Head of SCM, North Corridor, TRIM

DATE: 07 April 2025.

TO: Transnet Freight Rail
Pretoria Tender Office
(Attention: Mrs Ntombikayise Mdhuli)
Email - ntombikayise.mdhuli@transnet.net
Fax no - 012 315 4119 / 078 590 7394

Dear Madam,

RFP NUMBER: HOAC-VAR-50753-EQ-272 / TFR/2025/04/0004/92917/RFP FOR THE PROVISION OF VARIOUS PLANT / EARTHMOVING EQUIPMENT TO THE NORTH CORRIDOR FOR A 3 MONTH PERIOD

Receipt of **Addendum No: 1** dated **07 April 2025** is hereby acknowledged.

1. (The Addendum is to amend the following, the closing date, the bid validity date, Clarity request date and to replace all the listed pricing pages with the new pages listed above, before submitting the Bid Offer.)

The new amended pages are noticed, and we will submit with our Bid Offer on or before 12:00 on 23 April 2025.

Kind Regards,

TENDERER'S COMPANY NAME

PRINT NAME & SURNAME

SIGNATURE:

DATE

Transnet SOC Ltd 138 Eloff Street P.O. Box 72501
Registration Number Braamfontein Parkview, Johannesburg
1990/000900/30 JOHANNESBURG South Africa, 2122
2000

Directors: A Sangqu (Chairperson) R Buthelezi M Debel B Jiya L Letsoalo FS Mufamadi D Patel B Sedupane MP Zambane
M Phillips* (Group Chief Executive) N Maphumulo* (Group Chief Financial Officer)

*Executive

Group Company Secretary: Ms S Bopape

www.transnet.net

"This letterhead contains personal information as defined in the **Protection of Personal Information Act, No. 4 of 2013** (the "Act"). The signatory consents to the processing of his/ her personal information and is obliged to handle other data subject's information in accordance with the requirements of the Act".

TRANSNET HAS A 'ZERO GIFTS' POLICY. NO EMPLOYEE IS ALLOWED TO ACCEPT GIFTS, FAVOURS OR BENEFITS

Transnet Freight Rail

an Operating Division of **TRANSNET SOC LTD**

[hereinafter referred to as **Transnet**]

[Registration No. 1990/000900/30]

REQUEST FOR PROPOSAL [RFP] [FOR SERVICES]

FOR THE PROVISION OF VARIOUS PLANT / EARTHMOVING EQUIPMENT TO THE NORTH CORRIDOR.

FOR A PERIOD OF THREE [3] MONTHS

RFP NUMBER	HOAC-VAR-50753-EQ-272
ISSUE DATE:	01 APRIL 2025
CLOSING DATE:	23 APRIL 2025
CLOSING TIME:	12H00
BID VALIDITY PERIOD:	180 BUSINESS DAYS FROM CLOSING DATE (07 JANUARY 2026)

SUBMISSION TO:	TRANSNET E-TENDER SUBMISSION PORTAL – SEE SBD 1 FOR DETAILS
-----------------------	--

**RFP FOR THE PROVISION OF: VARIOUS PLANT / EARTHMOVING EQUIPMENT TO THE NORTH
CORRIDOR, ON AN "AS & WHEN" REQUIRED BASIS.
FOR A PERIOD OF THREE [3] MONTHS.
SECTION 1: SBD1 FORM**

PART A - INVITATION TO BID

YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF TFR, A DIVISION TRANSNET SOC LTD							
BID NUMBER:	HOAC-VAR-50753-EQ-272	ISSUE DATE:	01 April 2025	CLOSING DATE:	23 April 2025	CLOSING TIME:	12:00
DESCRIPTION	THE PROVISION OF VARIOUS PLANT / EARTHMOVING EQUIPMENT TO THE NORTH CORRIDOR, FOR A PERIOD OF THREE [3] MONTHS.						
BID RESPONSE DOCUMENTS SUBMISSION INSTRUCTIONS							
(Please refer to section 2, paragraph 3 for a detailed process on how to upload submissions): https://transnetetenders.azurewebsites.net							
BIDDING PROCEDURE / TECHNICAL ENQUIRIES MAY BE DIRECTED TO:							
CONTACT PERSON	Eddie Quinn						
TELEPHONE NUMBER	035-906 7347						
FACSIMILE NUMBER	Not applicable						
E-MAIL ADDRESS	Eddie.quinn@transnet.net						
SUPPLIER INFORMATION							
NAME OF BIDDER							
POSTAL ADDRESS							
STREET ADDRESS							
TELEPHONE NUMBER	CODE		NUMBER				
CELLPHONE NUMBER							
FACSIMILE NUMBER	CODE		NUMBER				
E-MAIL ADDRESS							
VAT REGISTRATION NUMBER							
IT IS A CONDITION OF THIS BID THAT THE TAX MATTERS OF THE SUCCESSFUL RESPONDENTS BE IN ORDER, OR THAT SATISFACTORY ARRANGEMENTS HAVE BEEN MADE WITH SOUTH AFRICAN REVENUE SERVICE (SARS) TO MEET THE RESPONDENTS TAX OBLIGATIONS.							
TCP PIN		OR	CSD NO				
SUPPLIER COMPLIANCE STATUS	☐ Yes ☐ No	OR	BBEEE STATUS LEVEL SWORN AFFIDAVIT				
IF YES, WHO WAS THE CERTIFICATE ISSUED BY?							
AN ACCOUNTING OFFICER AS CONTEMPLATED IN THE CLOSE CORPORATION ACT (CCA) AND NAME THE APPLICABLE IN THE TICK BOX	☐	AN ACCOUNTING OFFICER AS CONTEMPLATED IN THE CLOSE CORPORATION ACT (CCA)					
	☐	A VERIFICATION AGENCY ACCREDITED BY THE SOUTH AFRICAN ACCREDITATION SYSTEM (SANAS)					
	☐	A REGISTERED AUDITOR					
	☐	NAME:					

Respondent's Signature

Date & Company Stamp

SECTION 2 : NOTICE TO BIDDERS

1 INVITATION TO BID

Responses to this RFP [hereinafter referred to as a **Bid** or a **Proposal**] are requested from persons, companies, close corporations or enterprises [hereinafter referred to as an **entity, Respondent** or **Bidder**].

DESCRIPTION	The provision of various plant / earthmoving equipment to the North Corridor for a period of three [3] months. [the Services]
TENDER ADVERT	All Transnet tenders are advertised on the National Treasury's e-Tender Publication Portal and the Transnet website. Should one of these media (i.e. National Treasury's e-Tender Publication Portal or Transnet website) not be available, bidders are advised to check on the other media for advertised tenders.
RFP DOWNLOADING	This RFP may be downloaded directly from National Treasury's e-Tender Publication Portal at www.etenders.gov.za free of charge. To download RFP and Annexures: • Click on "Tender Opportunities"; • Select "Advertised Tenders"; • In the "Department" box, select Transnet SOC Ltd. Once the tender has been in the list, click on the "Tender documents" tab and process to download all uploaded documents. The RFP may also be downloaded from the Transnet Portal at https://transnetetenders.azurewebsites.net (
COMMUNICATION	Transnet will publish the outcome of this RFP on the National Treasury e-tender portal and Transnet website with 10 days after the award has been finalised. All unsuccessful bidders have a right to request for reasons for their bid not being successful. This requested must be directed to the contact person stated in the SBD 1 form Any addenda to the RFP or clarifications will be published on the e-tender portal and Transnet website. Bidders are required to check the e-tender portal or Transnet website prior to finalising their bid submissions for any changes or clarifications to the RFP. Transnet will not be held liable if Bidders do not receive the latest information regarding this RFP with the possible consequence of either being disadvantaged or disqualified as a result thereof.
BRIEFING SESSION	No – There will be no briefing session for this procurement event.
CLOSING DATE	12:00 on Wednesday, 23 April 2025 Bidders must ensure that bids are uploaded timeously onto the system. Generally, if a bid is late, it will not be accepted for consideration. Respondents are to submit bid documents by uploading them onto the Transnet system against each tender selected. A Bidder can upload 30mb per upload and multiple uploads are permitted. Bidders should ensure that electronic bid submissions are submitted at least a day before the closing date and bidders should not wait for the last hour before the deadline to submit. This is to enable them to timeously address issues which they may encounter due to internet speed, bandwidth or the size of the number of uploads being submitted. Transnet will not be held liable for any challenges experienced by bidders as a result of their own technical challenges.

VALIDITY PERIOD	180 Business Days from Closing Date. (Validity date: 07 January 2026.) Bidders are to note that they may be requested to extend the validity period of their bid, at the same terms and conditions, if the internal evaluation process has not been finalised within the validity period. However, once the adjudication body has approved the process and award of the business to the successful bidder(s), the validity of the successful bidder(s)' bid will be deemed to remain valid until a final contract has been concluded. Should a bidder fail to respond to a request for extension of the validity period before it expires, that bidder will be excluded from tender process. With regard to the validity period of next highest ranked bidders, please refer to Section 2, paragraphs 10.10.
------------------------	--

Any additional information or clarification will be published on the e-Tender portal and Transnet website, if necessary.

2 FORMAL BRIEFING

There will be no briefing session for this procurement event but, should Respondents have specific queries they should email those to the Transnet employee(s) indicated in paragraph 6 *[Communication]* below:

3 PROPOSAL SUBMISSION

Transnet has implemented a new electronic tender submission system, the e-Tender Submission Portal, in line with the overall Transnet digitalization strategy where suppliers can view advertised tenders, register their information, log their intent to respond to bids and upload their bid proposals/responses on to the system.

The Transnet e-Tender Submission Portal can be accessed as follows:

- a) Log on to the Transnet eTenders management platform website/ Portal (transnetetenders.azurewebsites.net)
- b) Click on "ADVERTISED TENDERS" to view advertised tenders;
- c) Click on "SIGN IN/REGISTER –to register new bidder information and ensure that all mandatory information is completed) OR;
- d) to sign in if already registered;
- e) Toggle (click to switch) the "Log an Intent" button to submit a bid;
- f) Submit bid documents by uploading them into the system against each tender selected.
- g) Respondents are to submit bid documents by uploading them onto the Transnet system against each tender selected. A Bidder can upload 30mb per upload and multiple uploads are permitted.
- h) Bidders should ensure that electronic bid submissions are submitted at least a day before the closing date and bidders should not wait for the last hour before the deadline to submit. This is to enable them to timeously address issues which they may encounter due to internet speed, bandwidth or the size of the number of uploads being submitted. Transnet will not be held liable for any challenges experienced by bidders as a result of their own technical challenges.
- i) No late submissions will be accepted. The bidder guide can be found on the Transnet Portal transnetetenders.azurewebsites.net
- j) Each company must register its own profile using its company details and use the corresponding registered profile to log an intent to bid as well as submitting any bid.

6 COMMUNICATION (CLARIFICATIONS AND COMPLAINTS)

- 6.1 For specific clarification relating to this RFP, an RFP Clarification Request Form should be submitted to Eddie Quinn before 12:00 on **16 April 2025**, substantially in the form set out in Section 8 hereto. In the interest of fairness and transparency, Transnet's response to such a query will be published on the e-tender portal and Transnet website.
- 6.2 Specific complaints relating to this RFP before or after the closing date should be formally submitted by emailing to groupscmcomplaints@transnet.net. Once the complaint has been submitted, the Transnet SCM Complaints office will acknowledge your complaint and send you a complaint form for completion.
- 6.3 After the closing date of the RFP, a Respondent may only communicate with the Prudence Nkabinde, at telephone number 011-584 0821, email prudence.nkabinde@transnet.net on any matter relating to its RFP Proposal.
- 6.4 Respondents are to note that changes to its submission will not be considered after the closing date.
- 6.5 It is prohibited for Respondents to attempt, either directly or indirectly, to canvass any officer or employee of Transnet in respect of this RFP between the closing date and the date of the award of the business.
- 6.6 Respondents found to be in collusion with one another will be automatically disqualified and restricted from doing business with organs of state for a specified period.
- 6.7 Transnet will publish the outcome of this RFP in the National Treasury e-tender portal and Transnet website with 10 days after the award has been finalised. Respondents are required to check the National Treasury e-tender Portal and Transnet website for the results of the tender process. All unsuccessful bidders have a right to request Transnet to furnish reasons for their bid not being successful. This requested must be directed to the contact person stated in the SBD 1 form

7 CONFIDENTIALITY

All information related to this RFP is to be treated with strict confidence. In this regard Respondents are required to certify that they have acquainted themselves with the Non-Disclosure Agreement. All information related to a subsequent contract, both during and after completion thereof, will be treated with strict confidence. Should the need however arise to divulge any information related to this RFP or the subsequent contract, written approval must be obtained from Transnet.

8 COMPLIANCE

The successful Respondent [hereinafter referred to as the **Service provider**] shall be in full and complete compliance with any and all applicable laws and regulations.

9 EMPLOYMENT EQUITY ACT

Respondents must comply with the requirements of the Employment Equity Act 55 of 1998 applicable to it including (but not limited to) Section 53 of the Employment Equity Act.

10 DISCLAIMERS

Respondents are hereby advised that Transnet is not committed to any course of action as a result of its issuance of this RFP and/or its receipt of Proposals. In particular, please note that Transnet reserves the right to:

- 10.1 modify the RFP's Goods/Services;

SECTION 4: PRICING AND DELIVERY SCHEDULE

Respondents are required to complete the table below:

Respondents do not have to price all areas but, all items per area quoted must be complete.

Failure to submit fully completed price schedules for each area quoted (AREAS: Richards Bay, Empangeni, Vryheid, Ermelo and Koedoespoort.), will result in the Respondent's disqualification.

1. Price Schedules for the **Richards Bay** and +/- 60 Km Surrounding areas. (King Cetshwayo Municipal district.)

1.1 Project Location/Site: **Umunywana / Lenjane / IKZ – Superstructure Rehab.**

Item	Scope of work	Delivery Period	Estimated Quantity	UOM	Unit price (ZAR)	Total Price (ZAR)
1.1	2 x Hire, Tipper Trucks, 10m3 (Normal hours, wet rate, 180 Hrs / Truck.)	2 Days	360	hours		
1.2	2 x Hire, Tipper Trucks, 10m3 (Overtime hours, wet rate, 240 Hrs / Truck.)		480	hours		
1.3	2 x Hire, Tipper Trucks, 10m3 (Standby hours, wet rate, 36 Hrs / Truck.)		72	hours		
1.4	Establishment for both Tipper Trucks (2 / Unit.)	2 Days	4	each		
1.5	De-Establishment for both Tipper Trucks (2 / Unit.)	2 Days	4	each		
1.6	10 x Hire, Tipper Trucks, 10m3 (Normal hours, wet rate, 140 Hrs / Truck.)	2 Days	1400	hours		
1.7	10 x Hire, Tipper Trucks, 10m3 (Overtime hours, wet rate, 240 Hrs / Truck.)		2400	hours		
1.8	10 x Hire, Tipper Trucks, 10m3 (Standby hours, wet rate, 36 Hrs / Truck.)		360	hours		
1.9	Establishment for all Tipper Trucks	2 Days	10	each		
1.10	De-Establishment for all Tipper Trucks	2 Days	10	each		

Respondent's Signature

Date & Company Stamp

Item	Scope of work	Delivery Period	Estimated Quantity	UOM	Unit price (ZAR)	Total Price (ZAR)
1.11	5 x Hire, TLBs, 4 x 4 (Normal hours, wet rate, 140 Hrs / Unit.)	2 Days	700	hours		
1.12	5 x Hire, TLBs, 4 x 4 (Overtime hours, wet rate, 240 Hrs / Unit.)		1200	hours		
1.13	5 x Hire, TLBs, 4 x 4 (Standby hours, 36 Hrs / Unit.)		180	hours		
1.14	Establishment of TLB	2 Days	5	each		
1.15	De-Establishment of TLB	2 Days	5	each		
1.16	2 x Hire, Bulldozer, Front End-Loader, (Normal hours, wet rate, 360 Hrs / Unit.)	2 Days	720	hours		
1.17	2 x Hire, Bulldozer, Front End-Loader, (Overtime hours, wet rate, 240 Hrs / Unit.)		480	hours		
1.18	2 x Hire, Bulldozer, Front End-Loader, (Standby hours, 36 Hrs / Unit.)		72	hours		
1.19	Establishment of Front-End Loader. (2 / Unit.)	2 Days	4	each		
1.20	De-Establishment of Front-End Loader. (2 / Unit.)	2 Days	4	each		
1.21	5 x Hire, Bulldozer, Front End-Loader, (Normal hours, wet rate, 360 Hrs / unit.)	2 Days	1800	hours		
1.22	5 x Hire, Bulldozer, Front End-Loader, (Overtime hours, wet rate, 240 Hrs / Unit.)		1200	hours		
1.23	5 x Hire, Bulldozer, Front End-Loader, (Standby hours, 36 Hrs / Unit.)		180	hours		
1.24	Establishment of Front-End Loader. (3 / Unit.)	2 Days	15	each		
1.25	De-Establishment of Front-End Loader. (3 / Unit.)	2 Days	15	each		

Respondent's Signature

Date & Company Stamp

Item	Scope of work	Delivery Period	Estimated Quantity	UOM	Unit price (ZAR)	Total Price (ZAR)
1.26	3 x Hire, Loader, Scoop Type; Excavator, 30 Ton (Normal hours, wet rate, 140 Hrs / Excavator.)	2 Days	420	hours		
1.27	3 x Hire, Loader, Scoop Type; Excavator, 30 Ton (Overtime, wet rate, 240 Hrs / Excavator.)		720	hours		
1.28	3 x Hire, Loader, Scoop Type; Excavator, 30 Ton (Standby, 36 Hrs / Excavator.)		108	hours		
1.29	Establishment of Excavator	2 Days	3	each		
1.30	De-Establishment of Excavator	2 Days	3	each		
1.31	7 x Hire, Water Tanker Truck, 10 000 Lt (Normal hours, wet rate, 140 Hrs / Unit.)	2 Days	980	hours		
1.32	7 x Hire, Water Tanker Truck, 10 000 Lt (Overtime hours, wet rate, 240 Hrs / Unit.)		1680	hours		
1.33	7 x Hire, Water Tanker Truck, 10 000 Lt (Standby hours, 36 Hrs/ Unit.)		252	hours		
1.34	Establishment of Water Tankers	2 Days	7	each		
1.35	De-Establishment of Water Tankers	2 Days	7	each		
1.36	2 x Hire, Vibrating Roller, Smooth Drum, 10T (Normal hours, wet rate, 140 Hrs / Roller)	2 Days	280	hours		
1.37	2 x Hire, Vibrating Roller, Smooth Drum, 10T (Overtime, wet rate, 240 Hrs / Roller)		480	hours		
1.38	2 x Hire, Vibrating Roller, Smooth Drum, 10T (Standby Hours, 36 Hrs / Roller)		72	hours		
1.39	Establishment of Roller	2 Days	2	each		
1.40	De-Establishment of Roller	2 Days	2	each		

Respondent's Signature

Date & Company Stamp

Item	Scope of work	Delivery Period	Estimated Quantity	UOM	Unit price (ZAR)	Total Price (ZAR)
1.41	3 x Hire, Grader 140 (Normal hours, wet rate, 140 Hrs / Unit.)	2 Days	420	hours		
1.42	3 x Hire, Grader 140 (Overtime hours, wet rate, 240 Hrs / Unit.)		720	hours		
1.43	3 x Hire, Grader 140 (Standby hours, 36 Hrs / Unit.)		108	hours		
1.44	Establishment of Grader	2 Days	3	each		
1.45	De-Establishment of Grader	2 Days	3	each		
RICHARDS BAY TOTAL PRICE SCHEDULE 1.1 EXCL. VAT						
VAT 15% (if applicable)						
RICHARDS BAY TOTAL PRICE SCHEDULE 1.1 INCL. VAT						

1.2 Project Location/Site: Emakwezini - Indotha – Km 161 – Formation Rehab.

Item	Scope of work	Delivery Period	Estimated Quantity	UOM	Unit price (ZAR)	Total Price (ZAR)
1.46	2 x Hire, Tipper Trucks, 10m3 (Normal hours, wet rate, 180 Hrs / Truck.)	2 Days	360	hours		
1.47	2 x Hire, Tipper Trucks, 10m3 (Overtime hours, wet rate, 240 Hrs / Truck.)		480	hours		
1.48	2 x Hire, Tipper Trucks, 10m3 (Standby hours, wet rate, 36 Hrs / Truck.)		72	hours		
1.49	Establishment for both Tipper Trucks (4 / Unit.)	2 Days	8	each		
1.50	De-Establishment for both Tipper Trucks (4 / Unit.)	2 Days	8	each		

Respondent's Signature

Date & Company Stamp

Item	Scope of work	Delivery Period	Estimated Quantity	UOM	Unit price (ZAR)	Total Price (ZAR)
1.51	10 x Hire, Tipper Trucks, 10m3 (Normal hours, wet rate, 140 Hrs / Truck.)	2 Days	1400	hours		
1.52	10 x Hire, Tipper Trucks, 10m3 (Overtime hours, wet rate, 240 Hrs / Truck.)		2400	hours		
1.53	10x Hire, Tipper Trucks, 10m3 (Standby hours, wet rate, 36 Hrs / Truck.)		360	hours		
1.54	Establishment for both Tipper Trucks	2 Days	10	each		
1.55	De-Establishment for both Tipper Trucks	2 Days	10	each		
1.56	1 x Hire, TLBs, 4 x 4 (Normal hours, wet rate.)	2 Days	270	hours		
1.57	1 x Hire, TLBs, 4 x 4 (Overtime hours, wet rate.)		240	hours		
1.58	1 x Hire, TLBs, 4 x 4 (Standby hours.)		36	hours		
1.59	Establishment of TLB	2 Days	1	each		
1.60	De-Establishment of TLB	2 Days	1	each		
1.61	2 x Hire, TLBs, 4 x 4 (Normal hours, wet rate, 140 Hrs / Unit.)	2 Days	280	hours		
1.62	2 x Hire, TLBs, 4 x 4 (Overtime hours, wet rate, 240 Hrs / Unit.)		480	hours		
1.63	2 x Hire, TLBs, 4 x 4 (Standby hours, 36 Hrs / Unit.)		72	hours		
1.64	Establishment of TLB	2 Days	2	each		
1.65	De-Establishment of TLB	2 Days	2	each		

Respondent's Signature

Date & Company Stamp

Item	Scope of work	Delivery Period	Estimated Quantity	UOM	Unit price (ZAR)	Total Price (ZAR)
1.66	2 x Hire, Bulldozer, 950 Front End-Loader, (Normal hours, wet rate, 360 Hrs / Unit.)	2 Days	720	hours		
1.67	2 x Hire, Bulldozer, 950 Front End-Loader, (Overtime hours, wet rate, 240 Hrs / Unit.)		480	hours		
1.68	2 x Hire, Bulldozer, 950 Front End-Loader, (Standby hours, 36 Hrs / Unit.)		72	hours		
1.69	Establishment of Front-End Loader. (2 / Unit.)	2 Days	4	each		
1.70	De-Establishment of Front-End Loader. (2 / Unit.)	2 Days	4	each		
1.71	3 x Hire, Loader, Scoop Type; Excavator, 30 Ton (Normal hours, wet rate, 140 Hrs / Excavator.)	2 Days	420	hours		
1.72	3 x Hire, Loader, Scoop Type; Excavator, 30 Ton (Overtime, wet rate, 240 Hrs / Excavator.)		720	hours		
1.73	3 x Hire, Loader, Scoop Type; Excavator, 30 Ton (Standby, 36 Hrs / Excavator.)		108	hours		
1.74	Establishment of Loader, Scoop Type; Excavator	2 Days	3	each		
1.75	De-Establishment of Loader, Scoop Type; Excavator	2 Days	3	each		
1.76	1 x Hire, Loader, Scoop Type; Excavator, 30 Ton, with Pecker Extension (Normal hours, wet rate.)	2 Days	140	hours		
1.77	1 x Hire, Loader, Scoop Type; Excavator, 30 Ton, with Pecker Extension (Overtime, wet rate, 240 Hrs / Excavator.)		240	hours		
1.78	1 x Hire, Loader, Scoop Type; Excavator, 30 Ton, with Pecker Extension (Standby, 36 Hrs / Excavator.)		36	hours		
1.79	Establishment of Loader, Excavator with Pecker	2 Days	1	each		
1.80	De-Establishment of Excavator with Pecker	2 Days	1	each		

Respondent's Signature

Date & Company Stamp

Item	Scope of work	Delivery Period	Estimated Quantity	UOM	Unit price (ZAR)	Total Price (ZAR)
1.81	1 x Hire, Water Tanker Truck, 10 000 Lt (Normal hours, wet rate.)	2 Days	270	hours		
1.82	1 x Hire, Water Tanker Truck, 10 000 Lt (Overtime hours, wet rate.)		240	hours		
1.83	1 x Hire, Water Tanker Truck, 10 000 Lt (Standby hours.		36	hours		
1.84	Establishment of Water Tankers	2 Days	1	each		
1.85	De-Establishment of Water Tankers	2 Days	1	each		
1.86	2 x Hire, Water Tanker Truck, 10 000 Lt (Normal hours, wet rate, 140 Hrs / Unit.)	2 Days	280	hours		
1.87	2 x Hire, Water Tanker Truck, 10 000 Lt (Overtime hours, wet rate, 240 Hrs / Unit.)		480	hours		
1.88	2 x Hire, Water Tanker Truck, 10 000 Lt (Standby hours, 36 Hrs/ Unit.)		72	hours		
1.89	Establishment of Water Tankers	2 Days	2	each		
1.90	De-Establishment of Water Tankers	2 Days	2	each		
1.91	1 x Hire, Vibrating Roller, Smooth Drum, 10T (Normal hours, wet rate.)	2 Days	140	hours		
1.92	1 x Hire, Vibrating Roller, Smooth Drum, 10T (Overtime, wet rate.)		240	hours		
1.93	1 x Hire, Vibrating Roller, Smooth Drum, 10T (Standby Hours.)		36	hours		
1.94	Establishment of Roller	2 Days	1	each		
1.95	De-Establishment of Roller	2 Days	1	each		

Respondent's Signature

Date & Company Stamp

Item	Scope of work	Delivery Period	Estimated Quantity	UOM	Unit price (ZAR)	Total Price (ZAR)
1.96	1 x Hire, Vibrating Roller, Smooth Drum, 10T (Normal hours, wet rate.	2 Days	270	hours		
1.97	1 x Hire, Vibrating Roller, Smooth Drum, 10T (Overtime, wet rate.)		240	hours		
1.98	1 x Hire, Vibrating Roller, Smooth Drum, 10T (Standby Hours.)		36	hours		
1.99	Establishment of Roller (4 / Unit.)	2 Days	4	each		
1.100	De-Establishment of Roller. (4 / Unit.)	2 Days	4	each		
1.101	1 x Hire, Grader 140 (Normal hours, wet rate.)	2 Days	270	hours		
1.102	1 x Hire, Grader 140 (Overtime hours, wet rate.)		240	hours		
1.103	1 x Hire, Grader 140 (Standby hours.)		36	hours		
1.104	Establishment of Grader. (4 / Unit.)	2 Days	4	each		
1.105	De-Establishment of Grader (4 / Unit.)	2 Days	4	each		
1.106	2 x Hire, Grader 140 (Normal hours, wet rate, 140 Hrs / Unit.)	2 Days	280	hours		
1.107	2 x Hire, Grader 140 (Overtime hours, wet rate, 240 Hrs / Unit.)		480	hours		
1.108	2 x Hire, Grader 140 (Standby hours, 36 Hrs / Unit.)		72	hours		
1.109	Establishment of Grader	2 Days	2	each		
1.110	De-Establishment of Grader	2 Days	2	each		
1.111	1 x Hire, Bulldozer, Earth Moving; D5 / D6 Dozer (Normal hours, wet rate.)	2 Days	140	hours		
1.112	1 x Hire, Bulldozer, Earth Moving; D5 / D6 Dozer (Overtime, wet rate.)		240	hours		
1.113	1 x Hire, Bulldozer, Earth Moving; D5 / D6 Dozer (Standby rate.)		36	hours		
1.114	Establishment of Dozer	2 Days	1	each		
1.115	De-Establishment of Dozer	2 Days	1	each		

Respondent's Signature

Date & Company Stamp

Item	Scope of work	Delivery Period	Estimated Quantity	UOM	Unit price (ZAR)	Total Price (ZAR)
1.116	1 x Hire, Bulldozer, Earth Moving; D5 / D6 Dozer (Normal hours, wet rate.)	2 Days	360	hours		
1.117	1 x Hire, Bulldozer, Earth Moving; D5 / D6 Dozer (Overtime, wet rate.)		240	hours		
1.118	1 x Hire, Bulldozer, Earth Moving; D5 / D6 Dozer (Standby rate.)		36	hours		
1.119	Establishment of Dozer (2 / Unit.)	2 Days	2	each		
1.120	De-Establishment of Dozer (2 / Unit.)	2 Days	2	each		
RICHARDS BAY TOTAL PRICE SCHEDULE 1.2 EXCL. VAT						
VAT 15% (if applicable)						
RICHARDS BAY TOTAL PRICE SCHEDULE 1.2 INCL. VAT						

1.3 Project Location/Site: Emakwezini - Indotha – Km 168 – Formation Rehab.

Item	Scope of work	Delivery Period	Estimated Quantity	UOM	Unit price (ZAR)	Total Price (ZAR)
1.121	2 x Hire, Tipper Trucks, 10m3 (Normal hours, wet rate, 180 Hrs / Truck.)	2 Days	360	hours		
1.122	2 x Hire, Tipper Trucks, 10m3 (Overtime hours, wet rate, 240 Hrs / Truck.)		480	hours		
1.123	2 x Hire, Tipper Trucks, 10m3 (Standby hours, wet rate, 36 Hrs / Truck.)		72	hours		
1.124	Establishment for both Tipper Trucks (4 / Unit.)	2 Days	8	each		
1.125	De-Establishment for both Tipper Trucks (4 / Unit.)	2 Days	8	each		

Respondent's Signature

Date & Company Stamp

Item	Scope of work	Delivery Period	Estimated Quantity	UOM	Unit price (ZAR)	Total Price (ZAR)
1.126	10 x Hire, Tipper Trucks, 10m3 (Normal hours, wet rate, 140 Hrs / Truck.)	2 Days	1400	hours		
1.127	10 x Hire, Tipper Trucks, 10m3 (Overtime hours, wet rate, 240 Hrs / Truck.)		2400	hours		
1.128	10x Hire, Tipper Trucks, 10m3 (Standby hours, wet rate, 36 Hrs / Truck.)		360	hours		
1.129	Establishment for both Tipper Trucks	2 Days	10	each		
1.130	De-Establishment for both Tipper Trucks	2 Days	10	each		
1.131	1 x Hire, TLBs, 4 x 4 (Normal hours, wet rate.)	2 Days	270	hours		
1.132	1 x Hire, TLBs, 4 x 4 (Overtime hours, wet rate.)		240	hours		
1.133	1 x Hire, TLBs, 4 x 4 (Standby hours.)		36	hours		
1.134	Establishment of TLB	2 Days	1	each		
1.135	De-Establishment of TLB	2 Days	1	each		
1.136	2 x Hire, TLBs, 4 x 4 (Normal hours, wet rate, 140 Hrs / Unit.)	2 Days	280	hours		
1.137	2 x Hire, TLBs, 4 x 4 (Overtime hours, wet rate, 240 Hrs / Unit.)		480	hours		
1.138	2 x Hire, TLBs, 4 x 4 (Standby hours, 36 Hrs / Unit.)		72	hours		
1.139	Establishment of TLB	2 Days	2	each		
1.140	De-Establishment of TLB	2 Days	2	each		

Respondent's Signature

Date & Company Stamp

Item	Scope of work	Delivery Period	Estimated Quantity	UOM	Unit price (ZAR)	Total Price (ZAR)
1.141	2 x Hire, Bulldozer, 950 Front End-Loader, (Normal hours, wet rate, 360 Hrs / Unit.)	2 Days	720	hours		
1.142	2 x Hire, Bulldozer, 950 Front End-Loader, (Overtime hours, wet rate, 240 Hrs / Unit.)		480	hours		
1.143	2 x Hire, Bulldozer, 950 Front End-Loader, (Standby hours, 36 Hrs / Unit.)		72	hours		
1.144	Establishment of Front-End Loader. (2 / Unit.)	2 Days	4	each		
1.145	De-Establishment of Front-End Loader. (2 / Unit.)	2 Days	4	each		
1.146	3 x Hire, Loader, Scoop Type; Excavator, 30 Ton (Normal hours, wet rate, 140 Hrs / Excavator.)	2 Days	420	hours		
1.147	3 x Hire, Loader, Scoop Type; Excavator, 30 Ton (Overtime, wet rate, 240 Hrs / Excavator.)		720	hours		
1.148	3 x Hire, Loader, Scoop Type; Excavator, 30 Ton (Standby, 36 Hrs / Excavator.)		108	hours		
1.149	Establishment of Loader, Scoop Type; Excavator	2 Days	3	each		
1.150	De-Establishment of Loader, Scoop Type; Excavator	2 Days	3	each		
1.151	1 x Hire, Loader, Scoop Type; Excavator, 30 Ton, with Pecker Extension (Normal hours, wet rate.)	2 Days	140	hours		
1.152	1 x Hire, Loader, Scoop Type; Excavator, 30 Ton, with Pecker Extension (Overtime, wet rate, 240 Hrs / Excavator.)		240	hours		
1.153	1 x Hire, Loader, Scoop Type; Excavator, 30 Ton, with Pecker Extension (Standby, 36 Hrs / Excavator.)		36	hours		
1.154	Establishment of Loader, Excavator with Pecker	2 Days	1	each		
1.155	De-Establishment of Excavator with Pecker	2 Days	1	each		

Respondent's Signature

Date & Company Stamp

Item	Scope of work	Delivery Period	Estimated Quantity	UOM	Unit price (ZAR)	Total Price (ZAR)
1.156	1 x Hire, Water Tanker Truck, 10 000 Lt (Normal hours, wet rate.)	2 Days	270	hours		
1.157	1 x Hire, Water Tanker Truck, 10 000 Lt (Overtime hours, wet rate.)		240	hours		
1.158	1 x Hire, Water Tanker Truck, 10 000 Lt (Standby hours.		36	hours		
1.159	Establishment of Water Tankers	2 Days	1	each		
1.160	De-Establishment of Water Tankers	2 Days	1	each		
1.161	2 x Hire, Water Tanker Truck, 10 000 Lt (Normal hours, wet rate, 140 Hrs / Unit.)	2 Days	280	hours		
1.162	2 x Hire, Water Tanker Truck, 10 000 Lt (Overtime hours, wet rate, 240 Hrs / Unit.)		480	hours		
1.163	2 x Hire, Water Tanker Truck, 10 000 Lt (Standby hours, 36 Hrs/ Unit.)		72	hours		
1.164	Establishment of Water Tankers	2 Days	2	each		
1.165	De-Establishment of Water Tankers	2 Days	2	each		
1.166	1 x Hire, Vibrating Roller, Smooth Drum, 10T (Normal hours, wet rate.)	2 Days	140	hours		
1.167	1 x Hire, Vibrating Roller, Smooth Drum, 10T (Overtime, wet rate.)		240	hours		
1.168	1 x Hire, Vibrating Roller, Smooth Drum, 10T (Standby Hours.)		36	hours		
1.169	Establishment of Roller	2 Days	1	each		
1.170	De-Establishment of Roller	2 Days	1	each		

Respondent's Signature

Date & Company Stamp

Item	Scope of work	Delivery Period	Estimated Quantity	UOM	Unit price (ZAR)	Total Price (ZAR)
1.171	1 x Hire, Vibrating Roller, Smooth Drum, 10T (Normal hours, wet rate.	2 Days	270	hours		
1.172	1 x Hire, Vibrating Roller, Smooth Drum, 10T (Overtime, wet rate.)		240	hours		
1.173	1 x Hire, Vibrating Roller, Smooth Drum, 10T (Standby Hours.)		36	hours		
1.174	Establishment of Roller (4 / Unit.)	2 Days	4	each		
1.175	De-Establishment of Roller. (4 / Unit.)	2 Days	4	each		
1.176	1 x Hire, Grader 140 (Normal hours, wet rate.)	2 Days	270	hours		
1.177	1 x Hire, Grader 140 (Overtime hours, wet rate.)		240	hours		
1.178	1 x Hire, Grader 140 (Normal hours.)		36	hours		
1.179	Establishment of Grader. (4 / Unit.)	2 Days	4	each		
1.180	De-Establishment of Grader (4 / Unit.)	2 Days	4	each		
1.181	2 x Hire, Grader 140 (Normal hours, wet rate, 140 Hrs / Unit.)	2 Days	280	hours		
1.182	2 x Hire, Grader 140 (Overtime hours, wet rate, 240 Hrs / Unit.)		480	hours		
1.183	2 x Hire, Grader 140 (Standby hours, 36 Hrs / Unit.)		72	hours		
1.184	Establishment of Grader	2 Days	2	each		
1.185	De-Establishment of Grader	2 Days	2	each		
1.186	1 x Hire, Bulldozer, Earth Moving; D5 / D6 Dozer (Normal hours, wet rate.)	2 Days	140	hours		
1.187	1 x Hire, Bulldozer, Earth Moving; D5 / D6 Dozer (Overtime, wet rate.)		240	hours		
1.188	1 x Hire, Bulldozer, Earth Moving; D5 / D6 Dozer (Standby rate.)		36	hours		
1.189	Establishment of Dozer	2 Days	1	each		
1.190	De-Establishment of Dozer	2 Days	1	each		

Respondent's Signature

Date & Company Stamp

Item	Scope of work	Delivery Period	Estimated Quantity	UOM	Unit price (ZAR)	Total Price (ZAR)
1.191	1 x Hire, Bulldozer, Earth Moving; D5 / D6 Dozer (Normal hours, wet rate.)	2 Days	360	hours		
1.192	1 x Hire, Bulldozer, Earth Moving; D5 / D6 Dozer (Overtime, wet rate.)		240	hours		
1.193	1 x Hire, Bulldozer, Earth Moving; D5 / D6 Dozer (Standby rate.)		36	hours		
1.194	Establishment of Dozer (2 / Unit.)	2 Days	2	each		
1.195	De-Establishment of Dozer (2 / Unit.)	2 Days	2	each		
RICHARDS BAY TOTAL PRICE SCHEDULE 1.3 EXCL. VAT						
VAT 15% (if applicable)						
RICHARDS BAY TOTAL PRICE SCHEDULE 1.3 INCL. VAT						

TOTAL PRICE, for Richards Bay Price Schedule 1.1 above, exclusive of VAT:

TOTAL PRICE, for Richards Bay Price Schedule 1.2 above, exclusive of VAT:

TOTAL PRICE, for Richards Bay Price Schedule 1.3 above, exclusive of VAT:

GRAND TOTAL, for all three Richards Bay Price Schedules, Exclusive of VAT

VAT 15% (if applicable)

GRAND TOTAL, for all three Richards Bay Price Schedules, Inclusive of VAT

2. Price Schedules for the **Empangeni** and +/- 60 Km Surrounding areas. (King Cetshwayo Municipal district.)

2.1 Project Location/Site: Emangeni , Nsezi .

Item	Scope of work	Delivery Period	Estimated Quantity	UOM	Unit price (ZAR)	Total Price (ZAR)
2.1	3 x Hire, Tipper Truck, 10m3 (Normal hours, wet rate, 156 Hrs / Truck.)	2 Days	468	hours		
2.2	3 x Hire, Tipper Truck, 10m3 (Overtime, wet rate, 92 Hrs / Truck.)		276	hours		
2.3	Establishment for all Tipper Truck (2 / Unit.)	2 Days	6	each		
2.4	De-Establishment for all Tipper Truck (2 / Unit.)	2 Days	6	each		
2.5	2 x Hire, TLB, 4 x 4 (Normal hours, wet rate, 180 Hrs / TLB.)	2 Days	360	hours		
2.6	2 x Hire, TLB, 4 x 4 (Overtime, wet rate, 92 Hrs / TLB.)		184	hours		
2.7	Establishment of TLB (2 / Unit.)	2 Days	4	each		
2.8	De-Establishment of TLB (2 / Unit.)	2 Days	4	each		
2.9	1 x Hire, Water Tanker Truck, 10 000 Lt (Normal hours, wet rate)	2 Days	96	hours		
2.10	1 x Hire, Water Tanker Truck, 10 000 Lt (Overtime, wet rate)	2 Days	48	hours		
2.11	Establishment of Water Tanker	2 Days	1	each		
2.12	De-Establishment of Water Tanker	2 Days	1	each		
2.13	1 x Hire, Vibrating Roller, Smooth Drum, 10T (Normal hours, wet rate.)	2 Days	96	hours		
2.14	1 x Hire, Vibrating Roller, Smooth Drum, 10T (Overtime, wet rate.)	2 Days	48	hours		
2.15	Establishment of Roller (2 / Unit.)	2 Days	2	each		
2.16	De-Establishment of Roller (2 / Unit.)	2 Days	2	each		

Item	Scope of work	Delivery Period	Estimated Quantity	UOM	Unit price (ZAR)	Total Price (ZAR)
2.17	2 x Hire, Grader 140 (Normal hours, wet rate, 96 Hrs / grader)	2 Days	192	hours		
2.18	2 x Hire, Grader 140 (Overtime, wet rate, 48 Hrs / grader)	2 Days	96	hours		
2.19	Establishment of Grader (2 / Unit.)	2 Days	4	each		
2.20	De-Establishment of Grader (2 / Unit.)	2 Days	4	each		
EMPANGENI, TOTAL PRICE SCHEDULE 2.1 EXCL. VAT						
VAT 15% (if applicable)						
EMPANGENI, TOTAL PRICE SCHEDULE 2.1 INCL. VAT						

2.2 Project Location/Site: Dukuduku – Turnout Repolacement.

Item	Scope of work	Delivery Period	Estimated Quantity	UOM	Unit price (ZAR)	Total Price (ZAR)
2.21	2 x Hire, Tipper Truck, 10m3 (Normal hours, wet rate, 156 Hrs / Truck.)	2 Days	312	hours		
2.22	2 x Hire, Tipper Truck, 10m3 (Estimated Overtime, wet rate, 48 Hrs / Truck.)		96	hours		
2.23	Establishment for all Tipper Truck (2 / Unit.)	2 Days	4	each		
2.24	De-Establishment for all Tipper Truck (2 / Unit.)	2 Days	4	each		
2.25	2 x Hire, TLB, 4 x 4 (Normal hours, wet rate, 156 Hrs / TLB)	2 Days	312	hours		
2.26	2 x Hire, TLB, 4 x 4 (Overtime, wet rate, 48 Hrs / TLB)		96	hours		
2.27	Establishment of TLB (2 / Unit.)	2 Days	4	each		
2.28	De-Establishment of TLB (2 / Unit.)	2 Days	4	each		

Respondent's Signature

Date & Company Stamp

Item	Scope of work	Delivery Period	Estimated Quantity	UOM	Unit price (ZAR)	Total Price (ZAR)
2.28	1 x Hire, Water Tanker Truck, 10 000 Lt (Normal hours, wet rate.)	2 Days	96	hours		
2.30	1 x Hire, Water Tanker Truck, 10 000 Lt (Overtime, wet rate.)		48	hours		
2.31	Establishment of Water Tanker	2 Days	1	each		
2.32	De-Establishment of Water Tanker	2 Days	1	each		
2.33	1 x Hire, Vibrating Roller, Smooth Drum, 10T (Normal hours, wet rate)	2 Days	96	hours		
2.34	1 x Hire, Vibrating Roller, Smooth Drum, 10T (Overtime, wet rate)		48	hours		
2.35	Establishment of Roller	2 Days	1	each		
2.36	De-Establishment of Roller	2 Days	1	each		
2.37	1 x Hire, Grader 140 (Normal hours, wet rate)	2 Days	96	hours		
2.38	1 x Hire, Grader 140 (Overtime, wet rate)		48	hours		
2.39	Establishment of Grader	2 Days	1	each		
2.40	De-Establishment of Grader	2 Days	1	each		
EMPANGENI, TOTAL PRICE SCHEDULE 2.2 EXCL. VAT						
VAT 15% (if applicable)						
EMPANGENI, TOTAL PRICE SCHEDULE 2.2 INCL. VAT						

2.3 Project Location/Site: Mkhuze – Turnout Replacement.

Item	Scope of work	Delivery Period	Estimated Quantity	UOM	Unit price (ZAR)	Total Price (ZAR)
2.41	2 x Hire, Tipper Truck, 10m3 (Normal hours, wet rate, 156 Hrs / Truck.)	2 Days	312	hours		
2.42	2 x Hire, Tipper Truck, 10m3 (Estimated Overtime, wet rate, 48 Hrs / Truck.)		96	hours		
2.43	Establishment for all Tipper Truck (2 / Unit.)	2 Days	4	each		
2.44	De-Establishment for all Tipper Truck (2 / Unit.)	2 Days	4	each		

Respondent's Signature

Date & Company Stamp

Item	Scope of work	Delivery Period	Estimated Quantity	UOM	Unit price (ZAR)	Total Price (ZAR)
2.45	2 x Hire, TLB, 4 x 4 (Normal hours, wet rate, 156 Hrs / TLB)	2 Days	312	hours		
2.46	2 x Hire, TLB, 4 x 4 (Overtime, wet rate, 48 Hrs / TLB)		96	hours		
2.47	Establishment of TLB (2 / Unit.)	2 Days	4	each		
2.48	De-Establishment of TLB (2 / Unit.)	2 Days	4	each		
2.49	1 x Hire, Water Tanker Truck, 10 000 Lt (Normal hours, wet rate.)	2 Days	96	hours		
2.50	1 x Hire, Water Tanker Truck, 10 000 Lt (Overtime, wet rate.)		48	hours		
2.51	Establishment of Water Tanker	2 Days	1	each		
2.52	De-Establishment of Water Tanker	2 Days	1	each		
2.53	1 x Hire, Vibrating Roller, Smooth Drum, 10T (Normal hours, wet rate)	2 Days	96	hours		
2.54	1 x Hire, Vibrating Roller, Smooth Drum, 10T (Overtime, wet rate)		48	hours		
2.55	Establishment of Roller	2 Days	1	each		
2.56	De-Establishment of Roller	2 Days	1	each		
2.57	1 x Hire, Grader 140 (Normal hours, wet rate)	2 Days	96	hours		
2.58	1 x Hire, Grader 140 (Overtime, wet rate)		48	hours		
2.59	Establishment of Grader	2 Days	1	each		
2.60	De-Establishment of Grader	2 Days	1	each		
EMPANGENI, TOTAL PRICE SCHEDULE 2.3 EXCL. VAT						
VAT 15% (if applicable)						
EMPANGENI, TOTAL PRICE SCHEDULE 2.3 INCL. VAT						

Respondent's Signature

Date & Company Stamp

2.4 Project Location/Site: Golela – Turnout Replacement.

Item	Scope of work	Delivery Period	Estimated Quantity	UOM	Unit price (ZAR)	Total Price (ZAR)
2.61	2 x Hire, Tipper Truck, 10m3 (Normal hours, wet rate, 156 Hrs / Truck.)	2 Days	312	hours		
2.62	2 x Hire, Tipper Truck, 10m3 (Estimated Overtime, wet rate, 48 Hrs / Truck.)		96	hours		
2.63	Establishment for all Tipper Truck (2 / Unit.)	2 Days	4	each		
2.64	De-Establishment for all Tipper Truck (2 / Unit.)	2 Days	4	each		
2.65	2 x Hire, TLB, 4 x 4 (Normal hours, wet rate, 156 Hrs / TLB)	2 Days	312	hours		
2.66	2 x Hire, TLB, 4 x 4 (Overtime, wet rate, 48 Hrs / TLB)		96	hours		
2.67	Establishment of TLB (2 / Unit.)	2 Days	4	each		
2.68	De-Establishment of TLB (2 / Unit.)	2 Days	4	each		
2.69	1 x Hire, Water Tanker Truck, 10 000 Lt (Normal hours, wet rate.)	2 Days	96	hours		
2.70	1 x Hire, Water Tanker Truck, 10 000 Lt (Overtime, wet rate.)		48	hours		
2.71	Establishment of Water Tanker	2 Days	1	each		
2.72	De-Establishment of Water Tanker	2 Days	1	each		
2.73	1 x Hire, Vibrating Roller, Smooth Drum, 10T (Normal hours, wet rate)	2 Days	96	hours		
2.74	1 x Hire, Vibrating Roller, Smooth Drum, 10T (Overtime, wet rate)		48	hours		
2.75	Establishment of Roller	2 Days	1	each		
2.76	De-Establishment of Roller	2 Days	1	each		
EMPANGENI, TOTAL PRICE SCHEDULE 2.4 EXCL. VAT						
VAT 15% (if applicable)						
EMPANGENI, TOTAL PRICE SCHEDULE 2.4 INCL. VAT						

Respondent's Signature

Date & Company Stamp

2.5 Project Location/Site: Hluhluwe – Culvert Installation.

Item	Scope of work	Delivery Period	Estimated Quantity	UOM	Unit price (ZAR)	Total Price (ZAR)
2.77	2 x Hire, Tipper Truck, 10m3 (Normal hours, wet rate, 192 Hrs / Truck.)	2 Days	384	hours		
2.78	2 x Hire, Tipper Truck, 10m3 (Overtime, wet rate, 48 Hrs / Truck.)		96	hours		
2.79	Establishment for all Tipper Truck.)	2 Days	2	each		
2.80	De-Establishment for all Tipper Truck.)	2 Days	2	each		
2.81	2 x Hire, TLB, 4 x 4 (Normal hours, wet rate, 192 Hrs / TLB)	2 Days	384	hours		
2.82	2 x Hire, TLB, 4 x 4 (Overtime, wet rate, 48 Hrs / TLB)		96	hours		
2.83	Establishment of TLB	2 Days	2	each		
2.84	De-Establishment of TLB	2 Days	2	each		
2.85	1 x Hire, Bulldozer; Excavator 30T (Normal hours, wet rate.)	2 Days	192	hours		
2.86	1 x Hire, Loader, Bulldozer; Excavator 30T (Overtime, wet rate.)		48	hours		
2.87	Establishment of Loader, Excavator	2 Days	1	each		
2.88	De-Establishment of Loader, Excavator	2 Days	1	each		
2.89	1 x Hire, Water Tanker Truck, 10 000 Lt (Normal hours, wet rate.)	2 Days	192	hours		
2.90	1 x Hire, Water Tanker Truck, 10 000 Lt (Overtime, wet rate.)		48	hours		
2.91	Establishment of Water Tanker	2 Days	1	each		
2.92	De-Establishment of Water Tanker	2 Days	1	each		

Respondent's Signature

Date & Company Stamp

Item	Scope of work	Delivery Period	Estimated Quantity	UOM	Unit price (ZAR)	Total Price (ZAR)
2.93	1 x Hire, Vibrating Roller, Smooth Drum, 10T (Normal hours, wet rate)	2 Days	192	hours		
2.94	1 x Hire, Vibrating Roller, Smooth Drum, 10T (Overtime, wet rate)		48	hours		
2.95	Establishment of Roller	2 Days	1	each		
2.96	De-Establishment of Roller	2 Days	1	each		
2.97	1 x Hire, Grader 140 (Normal hours, wet rate)	2 Days	192	hours		
2.98	1 x Hire, Grader 140 (Overtime, wet rate)		48	hours		
2.99	Establishment of Grader	2 Days	1	each		
2.100	De-Establishment of Grader	2 Days	1	each		
EMPANGENI, TOTAL PRICE SCHEDULE 2.5 EXCL. VAT						
VAT 15% (if applicable)						
EMPANGENI, TOTAL PRICE SCHEDULE 2.5 INCL. VAT						

2.6 Project Location/Site: Hudley – Superstructure rehabilitation and drainage rectification.

Item	Scope of work	Delivery Period	Estimated Quantity	UOM	Unit price (ZAR)	Total Price (ZAR)
2.101	3 x Hire, Tipper Truck, 10m3 (Normal hours, wet rate, 45 Hrs / Truck.)	2 Days	135	hours		
2.102	3 x Hire, Tipper Truck, 10m3 (Overtime, wet rate, 18 Hrs / Truck.)		54	hours		
2.103	Establishment for all Tipper Truck.)	2 Days	3	each		
2.104	De-Establishment for all Tipper Truck.)	2 Days	3	each		
2.105	1 x Hire, TLB, 4 x 4 (Normal hours, wet rate)	2 Days	45	hours		
2.106	1 x Hire, TLB, 4 x 4 (Overtime, wet rate)		18	hours		
2.107	Establishment of TLB	2 Days	1	each		
2.108	De-Establishment of TLB	2 Days	1	each		

Respondent's Signature

Date & Company Stamp

Item	Scope of work	Delivery Period	Estimated Quantity	UOM	Unit price (ZAR)	Total Price (ZAR)
2.109	1 x Hire, Bulldozer; Front-End Loader (Normal hours, wet rate.)	2 Days	45	hours		
2.110	1 x Hire, Loader, Bulldozer; Front-End Loader (Overtime, wet rate.)		18	hours		
2.111	Establishment of Front-End Loader	2 Days	1	each		
2.112	De-Establishment of Front-End Loader	2 Days	1	each		
2.113	1 x Hire, Water Tanker Truck, 10 000 Lt (Normal hours, wet rate.)	2 Days	45	hours		
2.114	1 x Hire, Water Tanker Truck, 10 000 Lt (Overtime, wet rate.)		18	hours		
2.115	Establishment of Water Tanker	2 Days	1	each		
2.116	De-Establishment of Water Tanker	2 Days	1	each		
2.117	1 x Hire, Vibrating Roller, Smooth Drum, 10T (Normal hours, wet rate)	2 Days	45	hours		
2.118	1 x Hire, Vibrating Roller, Smooth Drum, 10T (Overtime, wet rate)		18	hours		
2.119	Establishment of Roller	2 Days	1	each		
2.120	De-Establishment of Roller	2 Days	1	each		
2.121	1 x Hire, Grader 140 (Normal hours, wet rate)	2 Days	45	hours		
2.122	1 x Hire, Grader 140 (Overtime, wet rate)		18	hours		
2.123	Establishment of Grader	2 Days	1	each		
2.124	De-Establishment of Grader	2 Days	1	each		
EMPANGENI, TOTAL PRICE SCHEDULE 2.6 EXCL. VAT						
VAT 15% (if applicable)						
EMPANGENI, TOTAL PRICE SCHEDULE 2.6 INCL. VAT						

Respondent's Signature

Date & Company Stamp

2.7 Project Location/Site: Tugela Tunnel – Superstructure rehabilitation and drainage rectification.

Item	Scope of work	Delivery Period	Estimated Quantity	UOM	Unit price (ZAR)	Total Price (ZAR)
2.125	3 x Hire, Tipper Truck, 10m3 (Normal hours, wet rate, 120 Hrs / Truck.)	2 Days	360	hours		
2.126	3 x Hire, Tipper Truck, 10m3 (Overtime, wet rate, 96 Hrs / Truck.)		288	hours		
2.127	Establishment for all Tipper Truck.)	2 Days	3	each		
2.128	De-Establishment for all Tipper Truck.)	2 Days	3	each		
2.129	2 x Hire, TLB, 4 x 4 (Normal hours, wet rate, 120 Hrs / TLB)	2 Days	240	hours		
2.130	2 x Hire, TLB, 4 x 4 (Overtime, wet rate, 48 Hrs / TLB)		96	hours		
2.131	Establishment of TLB	2 Days	2	each		
2.132	De-Establishment of TLB	2 Days	2	each		
2.133	2 x Hire, Bulldozer; Excavator 30T (Normal hours, wet rate, 120 Hrs / Unit.)	2 Days	240	hours		
2.134	2 x Hire, Loader, Bulldozer; Excavator 30T (Overtime, wet rate, 48 Hrs / Unit.)		96	hours		
2.135	Establishment of Loader, Excavator	2 Days	2	each		
2.136	De-Establishment of Loader, Excavator	2 Days	2	each		
2.137	1 x Hire, Water Tanker Truck, 10 000 Lt (Normal hours, wet rate.)	2 Days	120	hours		
2.138	1 x Hire, Water Tanker Truck, 10 000 Lt (Overtime, wet rate.)		18	hours		
2.139	Establishment of Water Tanker	2 Days	1	each		
2.140	De-Establishment of Water Tanker	2 Days	1	each		
2.141	1 x Hire, Grader 140 (Normal hours, wet rate)	2 Days	120	hours		
2.142	1 x Hire, Grader 140 (Overtime, wet rate)		48	hours		
2.143	Establishment of Grader	2 Days	1	each		
2.144	De-Establishment of Grader	2 Days	1	each		

Respondent's Signature

Date & Company Stamp

Item	Scope of work	Delivery Period	Estimated Quantity	UOM	Unit price (ZAR)	Total Price (ZAR)
2.145	1 x Hire, Bulldozer; Dozer D4 / D6 (Normal hours, wet rate.)	2 Days	120	hours		
2.146	1 x Hire, Loader, Bulldozer; Dozer D4 / D6 (Overtime, wet rate.)		48	hours		
2.147	Establishment of Grader	2 Days	1	each		
2.148	De-Establishment of Grader	2 Days	1	each		
EMPANGENI, TOTAL PRICE SCHEDULE 2.7 EXCL. VAT						
VAT 15% (if applicable)						
EMPANGENI, TOTAL PRICE SCHEDULE 2.7 INCL. VAT						

2.8 Project Location/Site: Nyalazi – Drainage rehabilitation.

Item	Scope of work	Delivery Period	Estimated Quantity	UOM	Unit price (ZAR)	Total Price (ZAR)
2.149	1 x Hire, Tipper Truck, 10m3 (Normal hours, wet rate.)	2 Days	96	hours		
2.150	1 x Hire, Tipper Truck, 10m3 (Overtime, wet rate.)		48	hours		
2.151	Establishment for all Tipper Truck	2 Days	1	each		
2.152	De-Establishment for all Tipper Truck	2 Days	1	each		
2.153	1 x Hire, TLB, 4 x 4 (Normal hours, wet rate)	2 Days	96	hours		
2.154	1 x Hire, TLB, 4 x 4 (Overtime, wet rate)		96	hours		
2.155	Establishment of TLB	2 Days	1	each		
2.156	De-Establishment of TLB	2 Days	1	each		
EMPANGENI, TOTAL PRICE SCHEDULE 2.8 EXCL. VAT						
VAT 15% (if applicable)						
EMPANGENI, TOTAL PRICE SCHEDULE 2.8 INCL. VAT						

2.9 Project Location/Site: Bayala - Drainage rehabilitation.

Item	Scope of work	Delivery Period	Estimated Quantity	UOM	Unit price (ZAR)	Total Price (ZAR)
2.157	1 x Hire, TLB, 4 x 4 (Normal hours, wet rate, 96 / TLB)	2 Days	96	hours		
2.158	1 x Hire, TLB, 4 x 4 (Overtime, wet rate, 24 Hrs / TLB)		24	hours		
2.159	Establishment of TLB	2 Days	1	each		
2.160	De-Establishment of TLB	2 Days	1	each		
2.161	1 x Hire, Bulldozer; Excavator 30T (Normal hours, wet rate.)	2 Days	96	hours		
2.162	1 x Hire, Loader, Bulldozer; Excavator 30T (Overtime, wet rate.)		18	hours		
2.163	Establishment of TLB	2 Days	1	each		
2.164	De-Establishment of TLB	2 Days	1	each		
EMPANGENI, TOTAL PRICE SCHEDULE 2.9 EXCL. VAT						
VAT 15% (if applicable)						
EMPANGENI, TOTAL PRICE SCHEDULE 2.9 INCL. VAT						

2.10 Project Location/Site: Mlosinga - Drainage rehabilitation.

Item	Scope of work	Delivery Period	Estimated Quantity	UOM	Unit price (ZAR)	Total Price (ZAR)
2.165	2 x Hire, Tipper Truck, 10m3 (Normal hours, wet rate, 96 Hrs / Unit.)	2 Days	192	hours		
2.166	2 x Hire, Tipper Truck, 10m3 (Overtime, wet rate, 48 Hrs / Unit.)		96	hours		
2.167	Establishment for all Tipper Truck	2 Days	2	each		
2.168	De-Establishment for all Tipper Truck	2 Days	2	each		
2.169	1 x Hire, TLB, 4 x 4 (Normal hours, wet rate)	2 Days	120	hours		
2.170	1 x Hire, TLB, 4 x 4 (Overtime, wet rate)		24	hours		
2.171	Establishment of TLB (2 / Unit.)	2 Days	2	each		
2.172	De-Establishment of TLB (2 / Unit.)	2 Days	2	each		
EMPANGENI, TOTAL PRICE SCHEDULE 2.8 EXCL. VAT						
VAT 15% (if applicable)						
EMPANGENI, TOTAL PRICE SCHEDULE 2.8 INCL. VAT						

Respondent's Signature

Date & Company Stamp

2.11 Project Location/Site: Candover – Cutting and Widening and Superstructure rehabilitation.

Item	Scope of work	Delivery Period	Estimated Quantity	UOM	Unit price (ZAR)	Total Price (ZAR)
2.173	4 x Hire, Tipper Truck, 10m3 (Normal hours, wet rate, 120 Hrs / Truck.)	2 Days	480	hours		
2.174	4 x Hire, Tipper Truck, 10m3 (Overtime, wet rate, 48 Hrs / Truck.)		192	hours		
2.175	Establishment for all Tipper Truck.)	2 Days	4	each		
2.176	De-Establishment for all Tipper Truck.)	2 Days	4	each		
2.177	1 x Hire, TLB, 4 x 4 (Normal hours, wet rate)	2 Days	120	hours		
2.178	1 x Hire, TLB, 4 x 4 (Overtime, wet rate)		96	hours		
2.179	Establishment of TLB	2 Days	1	each		
2.180	De-Establishment of TLB	2 Days	1	each		
2.181	1 x Hire, Bulldozer; Front-End Loader (Normal hours, wet rate.)	2 Days	120	hours		
2.182	1 x Hire, Loader, Bulldozer; Front-End Loader (Overtime, wet rate.)		96	hours		
2.183	Establishment of Loader, Excavator	2 Days	1	each		
2.184	De-Establishment of Loader, Excavator	2 Days	1	each		
2.185	1 x Hire, Bulldozer; Excavator 30T (Normal hours, wet rate.)	2 Days	120	hours		
2.186	1 x Hire, Loader, Bulldozer; Excavator 30T (Overtime, wet rate.)		96	hours		
2.187	Establishment of Loader, Excavator	2 Days	1	each		
2.188	De-Establishment of Loader, Excavator	2 Days	1	each		

Respondent's Signature

Date & Company Stamp

Item	Scope of work	Delivery Period	Estimated Quantity	UOM	Unit price (ZAR)	Total Price (ZAR)
2.189	1 x Hire, Water Tanker Truck, 10 000 Lt (Normal hours, wet rate.)	2 Days	120	hours		
2.190	1 x Hire, Water Tanker Truck, 10 000 Lt (Overtime, wet rate.)		96	hours		
2.191	Establishment of Water Tanker	2 Days	1	each		
2.192	De-Establishment of Water Tanker	2 Days	1	each		
2.193	1 x Hire, Vibrating Roller, Smooth Drum, 10T (Normal hours, wet rate)	2 Days	120	hours		
2.194	1 x Hire, Vibrating Roller, Smooth Drum, 10T (Overtime, wet rate)		96	hours		
2.195	Establishment of Roller	2 Days	1	each		
2.196	De-Establishment of Roller	2 Days	1	each		
2.197	1 x Hire, Grader 140 (Normal hours, wet rate)	2 Days	120	hours		
2.198	1 x Hire, Grader 140 (Overtime, wet rate)		96	hours		
2.199	Establishment of Grader	2 Days	1	each		
2.200	De-Establishment of Grader	2 Days	1	each		
EMPANGENI, TOTAL PRICE SCHEDULE 2.11 EXCL. VAT						
VAT 15% (if applicable)						
EMPANGENI, TOTAL PRICE SCHEDULE 2.11 INCL. VAT						

2.12 Project Location/Site: New Guelderland – Cutting and Widening and Superstructure rehabilitation.

Item	Scope of work	Delivery Period	Estimated Quantity	UOM	Unit price (ZAR)	Total Price (ZAR)
2.201	1 x Hire, Tipper Truck, 10m3 (Normal hours, wet rate.)	2 Days	120	hours		
2.202	1 x Hire, Tipper Truck, 10m3 (Overtime, wet rate.)		96	hours		
2.203	Establishment for all Tipper Truck. (3 / Unit)	2 Days	3	each		
2.204	De-Establishment for all Tipper Truck. (3 / Unit.)	2 Days	3	each		

Respondent's Signature

Date & Company Stamp

Item	Scope of work	Delivery Period	Estimated Quantity	UOM	Unit price (ZAR)	Total Price (ZAR)
2.205	1 x Hire, TLB, 4 x 4 (Normal hours, wet rate)	2 Days	120	hours		
2.206	1 x Hire, TLB, 4 x 4 (Overtime, wet rate)		96	hours		
2.207	Establishment of TLB (3 / Unit)	2 Days	3	each		
2.208	De-Establishment of TLB (3 / Unit)	2 Days	3	each		
2.209	1 x Hire, Grader 140 (Normal hours, wet rate)	2 Days	96	hours		
2.210	1 x Hire, Grader 140 (Overtime, wet rate)		96	hours		
2.211	Establishment of Grader	2 Days	1	each		
2.212	De-Establishment of Grader	2 Days	1	each		
EMPANGENI, TOTAL PRICE SCHEDULE 2.12 EXCL. VAT						
VAT 15% (if applicable)						
EMPANGENI, TOTAL PRICE SCHEDULE 2.12 INCL. VAT						

2.13 Project Location/Site: Mtunzini – Drainage Corrections.

Item	Scope of work	Delivery Period	Estimated Quantity	UOM	Unit price (ZAR)	Total Price (ZAR)
2.213	1 x Hire, Tipper Truck, 10m3 (Normal hours, wet rate.)	2 Days	96	hours		
2.214	1 x Hire, Tipper Truck, 10m3 (Overtime, wet rate)		24	hours		
2.215	Establishment for all Tipper Truck.)	2 Days	1	each		
2.216	De-Establishment for all Tipper Truck.)	2 Days	1	each		

Respondent's Signature

Date & Company Stamp

Item	Scope of work	Delivery Period	Estimated Quantity	UOM	Unit price (ZAR)	Total Price (ZAR)
2.217	1 x Hire, Bulldozer; Excavator 30T (Normal hours, wet rate.)	2 Days	96	hours		
2.218	1 x Hire, Loader, Bulldozer; Excavator 30T (Overtime, wet rate.)		96	hours		
2.219	Establishment of Loader, Excavator	2 Days	1	each		
2.220	De-Establishment of Loader, Excavator	2 Days	1	each		

EMPANGENI, TOTAL PRICE SCHEDULE 2.13 EXCL. VAT

VAT 15% (if applicable)

EMPANGENI, TOTAL PRICE SCHEDULE 2.13 INCL. VAT

TOTAL PRICE, for EMPANGENI Price Schedule 2.1 above, exclusive of VAT:

TOTAL PRICE, for EMPANGENI Price Schedule 2.2 above, exclusive of VAT:

TOTAL PRICE, for EMPANGENI Price Schedule 2.3 above, exclusive of VAT:

TOTAL PRICE, for EMPANGENI Price Schedule 2.4 above, exclusive of VAT:

TOTAL PRICE, for EMPANGENI Price Schedule 2.5 above, exclusive of VAT:

TOTAL PRICE, for EMPANGENI Price Schedule 2.6 above, exclusive of VAT:

TOTAL PRICE, for EMPANGENI Price Schedule 2.7 above, exclusive of VAT:

TOTAL PRICE, for EMPANGENI Price Schedule 2.8 above, exclusive of VAT:

TOTAL PRICE, for EMPANGENI Price Schedule 2.9 above, exclusive of VAT:

TOTAL PRICE, for EMPANGENI Price Schedule 2.10 above, exclusive of VAT:

TOTAL PRICE, for EMPANGENI Price Schedule 2.11 above, exclusive of VAT:

TOTAL PRICE, for EMPANGENI Price Schedule 2.12 above, exclusive of VAT:

TOTAL PRICE, for EMPANGENI Price Schedule 2.13 above, exclusive of VAT:

GRAND TOTAL, for all three EMPANGENI Price Schedules, Exclusive of VAT

VAT 15% (if applicable)

GRAND TOTAL, for all thirteen EMPANGENI Price Schedules, Inclusive of VAT

3. Price Schedules for the Vryheid and +/- 60Km Surrounding area. (Abaqulusi Municipal district.)

3.1 Project Location/Site: Vryheid – Formation Rehabilitation.

Item	Scope of work	Delivery Period	Estimated Quantity	UOM	Unit price (ZAR)	Total Price (ZAR)
3.1	2 x Hire, Tipper Trucks, 10m3 (Normal hours, wet rate, 1080 Hrs / Truck.)	2 Days	2160	hours		
3.2	2 x Hire, Tipper Trucks, 10m3 (Overtime hours, wet rate, 48 Hrs / Truck.)		96	hours		
3.3	2 x Hire, Tipper Trucks, 10m3 (Standby hours, wet rate, 54 Hrs / Truck.)		108	hours		
3.4	Establishment for both Tipper Trucks	2 Days	2	each		
3.5	De-Establishment for both Tipper Trucks.	2 Days	2	each		
3.6	4 x Hire, Tipper Trucks, 10m3 (Normal hours, wet rate, 1080 Hrs / Truck.)	2 Days	4320	hours		
3.7	4 x Hire, Tipper Trucks, 10m3 (Overtime hours, wet rate, 54 Hrs / Truck.)		216	hours		
3.8	4 x Hire, Tipper Trucks, 10m3 (Standby hours, wet rate, 54 Hrs / Truck.)		216	hours		
3.9	Establishment for all Tipper Trucks	2 Days	4	each		
3.10	De-Establishment for all Tipper Trucks	2 Days	4	each		
3.11	4 x Hire, TLBs, 4 x 4 (Normal hours, wet rate, 1080 Hrs / Unit.)	2 Days	4320	hours		
3.12	4 x Hire, TLBs, 4 x 4 (Overtime hours, wet rate, 48 Hrs / Unit.)		192	hours		
3.13	4 x Hire, TLBs, 4 x 4 (Standby hours, 54 Hrs / Unit.)		216	hours		
3.14	Establishment of TLB	2 Days	4	each		
3.15	De-Establishment of TLB	2 Days	4	each		

Respondent's Signature

Date & Company Stamp

Item	Scope of work	Delivery Period	Estimated Quantity	UOM	Unit price (ZAR)	Total Price (ZAR)
3.16	2 x Hire, Vibrating Roller, Smooth Drum, 15T (Normal hours, wet rate, 1080 Hrs / Roller)	2 Days	2160	hours		
3.17	2 x Hire, Vibrating Roller, Smooth Drum, 15T (Overtime, wet rate, 48 Hrs / Roller)		96	hours		
3.18	2 x Hire, Vibrating Roller, Smooth Drum, 15T (Standby Hours, 54 Hrs / Roller)		108	hours		
3.19	Establishment of Roller	2 Days	2	each		
3.20	De-Establishment of Roller	2 Days	2	each		
3.21	2 x Hire, Grader 140 (Normal hours, wet rate, 1080 Hrs / Unit.)	2 Days	2160	hours		
3.22	2 x Hire, Grader 140 (Overtime hours, wet rate, 48 Hrs / Unit.)		96	hours		
3.23	2 x Hire, Grader 140 (Standby hours, 54 Hrs / Unit.)		108	hours		
3.24	Establishment of Grader	2 Days	2	each		
3.25	De-Establishment of Grader	2 Days	2	each		
3.26	2 x Hire, Water Tanker Truck, 10 000 Lt (Normal hours, wet rate, 1080 Hrs / Unit.)	2 Days	2160	hours		
3.27	2 x Hire, Water Tanker Truck, 10 000 Lt (Overtime hours, wet rate, 48 Hrs / Unit.)		96	hours		
3.28	2 x Hire, Water Tanker Truck, 10 000 Lt (Standby hours, 54 Hrs/ Unit.)		108	hours		
3.29	Establishment of Water Tankers	2 Days	2	each		
3.30	De-Establishment of Water Tankers	2 Days	2	each		

Respondent's Signature

Date & Company Stamp

Item	Scope of work	Delivery Period	Estimated Quantity	UOM	Unit price (ZAR)	Total Price (ZAR)
3.31	1 x Hire, Bobcat Load, Skidsteer. (Normal hours, wet rate)	2 Days	1080	hours		
3.32	1 x Hire, Bobcat Load, Skidsteer. (Overtime hours, wet rate.)		48	hours		
3.33	1 x Hire, Bobcat Load, Skidsteer. (Standby hours.)		54	hours		
3.34	Establishment of Bobcat	2 Days	1	each		
3.35	De-Establishment of Bobcat	2 Days	1	each		
3.36	2 x Hire, Bulldozer; Excavator 40T (Normal hours, wet rate.)	2 Days	2160	hours		
3.37	2 x Hire, Loader, Bulldozer; Excavator 40T (Overtime, wet rate.)		96	hours		
3.38	2 x Hire, Loader, Bulldozer; Excavator 40T (Standby Rate.)		108	each		
3.39	Establishment of Loader, Excavator	2 Days	2	each		
3.40	De-Establishment of Loader, Excavator	2 Days	2	each		
3.41	1 x Hire, 8 Ton Crane Truck, with a 5 Ton Crane (Normal hours, wet rate.)	2 Days	1080	hours		
3.42	1 x Hire, Loader, 8 Ton Crane Truck, with a 5 Ton Crane (Overtime, wet rate.)		48	hours		
3.43	1 x Hire, Loader, 8 Ton Crane Truck, with a 5 Ton Crane (Standby Rate.)		54	each		
3.44	De-Establishment of Crane Truck	2 Days	1	each		
3.45	De-Establishment of Crane Truck	2 Days	1	each		
VRYHEID TOTAL PRICE SCHEDULE 3.1 EXCL. VAT						
VAT 15% (if applicable)						
VRYHEID TOTAL PRICE SCHEDULE 3.1 INCL. VAT						

Respondent's Signature

Date & Company Stamp

3.2 Project Location/Site: Vryheid, Perway – Formation Rehabilitation.

Item	Scope of work	Delivery Period	Estimated Quantity	UOM	Unit price (ZAR)	Total Price (ZAR)
3.46	2 x Hire, Tipper Trucks, 10m3 (Normal hours, wet rate, 1080 Hrs / Truck.)	2 Days	2160	hours		
3.47	2 x Hire, Tipper Trucks, 10m3 (Overtime hours, wet rate, 54 Hrs / Truck.)		108	hours		
3.48	2 x Hire, Tipper Trucks, 10m3 (Standby hours, wet rate, 54 Hrs / Truck.)		108	hours		
3.49	Establishment for both Tipper Trucks	2 Days	2	each		
3.50	De-Establishment for both Tipper Trucks.	2 Days	2	each		
3.51	2 x Hire, TLBs, 4 x 4 (Normal hours, wet rate, 1080 Hrs / Unit.)	2 Days	2160	hours		
3.52	2 x Hire, TLBs, 4 x 4 (Overtime hours, wet rate, 48 Hrs / Unit.)		96	hours		
3.53	2 x Hire, TLBs, 4 x 4 (Standby hours, 54 Hrs / Unit.)		108	hours		
3.54	Establishment of TLB	2 Days	2	each		
3.55	De-Establishment of TLB	2 Days	2	each		
3.56	1 x Hire, Vibrating Roller, Smooth Drum, 15T (Normal hours, wet rate)	2 Days	1080	hours		
3.57	1 x Hire, Vibrating Roller, Smooth Drum, 15T (Overtime hours, wet rate)		48	hours		
3.58	1 x Hire, Vibrating Roller, Smooth Drum, 15T (Standby Rate)		54	hours		
3.59	Establishment of Roller	2 Days	1	each		
3.60	De-Establishment of Roller	2 Days	1	each		

Respondent's Signature

Date & Company Stamp

Item	Scope of work	Delivery Period	Estimated Quantity	UOM	Unit price (ZAR)	Total Price (ZAR)
3.61	1 x Hire, Bobcat Load, Skidsteer. (Normal hours, wet rate)	2 Days	1080	hours		
3.62	1 x Hire, Bobcat Load, Skidsteer. (Overtime hours, wet rate.)		48	hours		
3.63	1 x Hire, Bobcat Load, Skidsteer. (Standby hours.)		54	hours		
3.64	Establishment of Bobcat	2 Days	1	each		
3.65	De-Establishment of Bobcat	2 Days	1	each		
3.66	2 x Hire, Grader 140 (Normal hours, wet rate, 1080 Hrs / Unit.)	2 Days	2160	hours		
3.67	2 x Hire, Grader 140 (Overtime hours, wet rate, 48 Hrs / Unit.)		96	hours		
3.68	2 x Hire, Grader 140 (Standby hours, 54 Hrs / Unit.)		108	hours		
3.69	Establishment of Grader	2 Days	2	each		
3.70	De-Establishment of Grader	2 Days	2	each		
3.71	1 x Hire, Bulldozer; Front-End Loader (Normal hours, wet rate.)	2 Days	1080	hours		
3.72	1 x Hire, Loader, Bulldozer; Front-End Loader (Overtime, wet rate.)		48	hours		
3.73	1 x Hire, Loader, Bulldozer; Front-End Loader (Standby Rate.)		54	hours		
3.74	Establishment of Loader, Front-End Loader	2 Days	1	each		
3.75	De-Establishment of Front-End Loader	2 Days	1	each		
VRYHEID TOTAL PRICE SCHEDULE 3.2 EXCL. VAT						
VAT 15% (if applicable)						
VRYHEID TOTAL PRICE SCHEDULE 3.2 INCL. VAT						

Respondent's Signature

Date & Company Stamp

3.3 Project Location/Site: Vryheid – Cable Replacement.

Item	Scope of work	Delivery Period	Estimated Quantity	UOM	Unit price (ZAR)	Total Price (ZAR)
3.76	1 x Hire, TLBs, 4 x 4 (Normal hours, wet rate.)	2 Days	1080	hours		
3.77	1 x Hire, TLBs, 4 x 4 (Overtime hours.)		54	hours		
3.78	1 x Hire, TLBs, 4 x 4 (Standby hours.)		48	hours		
3.79	Establishment of TLB (3 / Unit.)	2 Days	3	each		
3.80	De-Establishment of TLB (3 / Unit.)	2 Days	3	each		
VRYHEID TOTAL PRICE SCHEDULE 3.3 EXCL. VAT						
VAT 15% (if applicable)						
VRYHEID TOTAL PRICE SCHEDULE 3.3 INCL. VAT						

TOTAL PRICE, for VRYHEID Price Schedule 3.1 above, exclusive of VAT:

TOTAL PRICE, for VRYHEID Price Schedule 3.2 above, exclusive of VAT:

TOTAL PRICE, for VRYHEID Price Schedule 3.3 above, exclusive of VAT:

GRAND TOTAL, for all three VRYHEID Price Schedules, Exclusive of VAT

VAT 15% (if applicable)

GRAND TOTAL, for all three VRYHEID Price Schedules, Inclusive of VAT

Respondent's Signature

Date & Company Stamp

4. Price Schedules for the Ermelo and +/- 60Km Surrounding area. (Mkhondo Municipal district.)

4.1 Project Location/Site: Saaiwater - Formation Rehabilitation.

Item	Scope of work	Delivery Period	Estimated Quantity	UOM	Unit price (ZAR)	Total Price (ZAR)
4.1	13 x Hire, Tipper Trucks, 10m3 (Normal hours, wet rate, 438 Hrs / Truck.)	2 Days	5694	hours		
4.2	13 x Hire, Tipper Trucks, 10m3 (Overtime hours, wet rate, 24 Hrs / Truck.)		312	hours		
4.3	Establishment for all Tipper Trucks	2 Days	13	each		
4.4	De-Establishment for all Tipper Trucks	2 Days	13	each		
4.5	2 x Hire, TLBs, 4 x 4 (Normal hours, wet rate, 438 Hrs / Unit.)	2 Days	876	hours		
4.6	2 x Hire, TLBs, 4 x 4 (Overtime hours, wet rate, 24 Hrs / Unit.)		48	hours		
4.7	Establishment of TLB	2 Days	2	each		
4.8	De-Establishment of TLB	2 Days	2	each		
4.9	3 x Hire, Bulldozer, Front End-Loader, (Normal hours, wet rate, 438 Hrs / Unit.)	2 Days	1314	hours		
4.10	3 x Hire, Bulldozer, Front End-Loader, (Standby hours, 24 Hrs / Unit.)		72	hours		
4.11	Establishment of Front-End Loader.	2 Days	3	each		
4.12	De-Establishment of Front-End Loader.	2 Days	3	each		
4.13	2 x Hire, Bulldozer, Dozer D4. (Normal hours, wet rate, 438 Hrs / unit.)	2 Days	876	hours		
4.14	2 x Hire, Bulldozer, Dozer D4. (Overtime hours, wet rate, 24 Hrs / Unit.)		48	hours		
4.15	Establishment of D4 Dozer.	2 Days	2	each		
4.16	De-Establishment of D4 Dozer.	2 Days	2	each		

Respondent's Signature

Date & Company Stamp

Item	Scope of work	Delivery Period	Estimated Quantity	UOM	Unit price (ZAR)	Total Price (ZAR)
4.17	2 x Hire, Vibrating Roller, Smooth Drum, 10T (Normal hours, wet rate, 438 Hrs / Roller)	2 Days	876	hours		
4.18	2 x Hire, Vibrating Roller, Smooth Drum, 10T (Overtime, wet rate, 24 Hrs / Roller)		48	hours		
4.19	Establishment of Roller	2 Days	2	each		
4.20	De-Establishment of Roller	2 Days	2	each		
4.21	2 x Hire, Grader 140 (Normal hours, wet rate, 438 Hrs / Unit.)	2 Days	876	hours		
4.22	2 x Hire, Grader 140 (Overtime hours, wet rate, 24 Hrs / Unit.)		48	hours		
4.23	Establishment of Grader	2 Days	2	each		
4.24	De-Establishment of Grader	2 Days	2	each		
4.25	3 x Hire, Loader, Bulldozer; Excavator 30T (Normal Hours, wet rate, 438 Hrs / Unit.)	2 Days	1314	hours		
4.26	3 x Hire, Loader, Bulldozer; Excavator 30T (Overtime Hours, Wet Rate, 24 Hrs / Unit.)		72	hours		
4.27	Establishment of Loader, Excavator	2 Days	3	each		
4.28	De-Establishment of Loader, Excavator	2 Days	3	each		
4.29	2 x Hire, Water Tanker Truck, 10 000 Lt (Normal hours, wet rate, 438 Hrs / Unit.)	2 Days	876	hours		
4.30	2 x Hire, Water Tanker Truck, 10 000 Lt (Overtime hours, wet rate, 24 Hrs / Unit.)		48	hours		
4.31	Establishment of Water Tankers	2 Days	2	each		
4.32	De-Establishment of Water Tankers	2 Days	2	each		
ERMELO TOTAL PRICE SCHEDULE 4.1 EXCL. VAT						
VAT 15% (if applicable)						
ERMELO TOTAL PRICE SCHEDULE 4.1 INCL. VAT						

Respondent's Signature

Date & Company Stamp

4.2 Project Location/Site: Ermelo Yard – Cable Replacement.

Item	Scope of work	Delivery Period	Estimated Quantity	UOM	Unit price (ZAR)	Total Price (ZAR)
4.33	6 x Hire, Tipper Trucks, 10m3 (Normal hours, wet rate, 462 Hrs / Truck.)	2 Days	2772	hours		
4.34	6 x Hire, Tipper Trucks, 10m3 (Overtime hours, wet rate, 48 Hrs / Truck.)		288	hours		
4.35	Establishment for all Tipper Trucks	2 Days	6	each		
4.36	De-Establishment for all Tipper Trucks	2 Days	6	each		
4.37	3 x Hire, TLBs, 4 x 4 (Normal hours, wet rate, 462 Hrs / Unit.)	2 Days	1386	hours		
4.38	3 x Hire, TLBs, 4 x 4 (Overtime hours, wet rate, 48 Hrs / Unit.)		144	hours		
4.39	Establishment of all TLBs	2 Days	3	each		
4.40	De-Establishment of all TLBs	2 Days	3	each		
4.41	1 x Hire, Bulldozer, Front End-Loader, (Normal hours, wet rate.)	2 Days	462	hours		
4.42	1 x Hire, Bulldozer, Front End-Loader, (Overtime hours.)		48	hours		
4.43	Establishment of Front-End Loader.	2 Days	1	each		
4.44	De-Establishment of Front-End Loader.	2 Days	1	each		
4.45	2 x Hire, Vibrating Roller, Smooth Drum, 10T (Normal hours, wet rate, 462 Hrs / Roller)	2 Days	924	hours		
4.46	2 x Hire, Vibrating Roller, Smooth Drum, 10T (Overtime, wet rate, 48 Hrs / Roller)		96	hours		
4.47	Establishment of Roller	2 Days	2	each		
4.48	De-Establishment of Roller	2 Days	2	each		

Respondent's Signature

Date & Company Stamp

Item	Scope of work	Delivery Period	Estimated Quantity	UOM	Unit price (ZAR)	Total Price (ZAR)
4.49	1 x Hire, Grader 140 (Normal hours, wet rate.)	2 Days	462	hours		
4.50	1 x Hire, Grader 140 (Overtime hours, wet rate.)		48	hours		
4.51	Establishment of Grader	2 Days	1	each		
4.52	De-Establishment of Grader	2 Days	1	each		
4.53	2 x Hire, Loader, Bulldozer; Excavator 30T (Normal Hours, wet rate, 462 Hrs / Unit.)	2 Days	924	hours		
4.54	2 x Hire, Loader, Bulldozer; Excavator 30T (Overtime Hours, Wet Rate, 48 Hrs /Unit.)		96	hours		
4.55	Establishment of Loader, Excavator	2 Days	2	each		
4.56	De-Establishment of Loader, Excavator	2 Days	2	each		
4.57	1 x Hire, Water Tanker Truck, 10 000 Lt (Normal hours, wet rate.)	2 Days	462	hours		
4.58	1 x Hire, Water Tanker Truck, 10 000 Lt (Overtime hours, wet rate.)		48	hours		
4.59	Establishment of Water Tankers	2 Days	1	each		
4.60	De-Establishment of Water Tankers	2 Days	1	each		
ERMELO TOTAL PRICE SCHEDULE 4.2 EXCL. VAT						
VAT 15% (if applicable)						
ERMELO TOTAL PRICE SCHEDULE 4.2 INCL. VAT						

TOTAL PRICE, for ERMELO Price Schedule 4.1 above, exclusive of VAT:

TOTAL PRICE, for ERMELO Price Schedule 4.2 above, exclusive of VAT:

GRAND TOTAL, for all three ERMELO Price Schedules, Exclusive of VAT

VAT 15% (if applicable)

GRAND TOTAL, for both ERMELO Price Schedules, Inclusive of VAT

Respondent's Signature

Date & Company Stamp

5. Price Schedules for **Koedoespoort and +/- 60Km Surrounding area. (Tshwane Municipal district.)**

5.1 Project Location/Site: Ferrogate – Service Road Rehabilitation.

Item	Scope of work	Delivery Period	Estimated Quantity	UOM	Unit price (ZAR)	Total Price (ZAR)
5.1	4 x Hire, Tipper Trucks, 10m3 (Normal hours, wet rate, 270 Hrs / Truck.)	2 Days	1080	hours		
5.2	4 x Hire, Tipper Trucks, 10m3 (Overtime hours, wet rate, 60 Hrs / Truck.)		240	hours		
5.3	Establishment for all Tipper Trucks (2 / Unit.)	2 Days	8	each		
5.4	De-Establishment for all Tipper Trucks (2 / Unit.)	2 Days	8	each		
5.5	2 x Hire, TLBs, 4 x 4 (Normal hours, wet rate, 270 Hrs / Unit.)	2 Days	540	hours		
5.6	2 x Hire, TLBs, 4 x 4 (Overtime hours, wet rate, 60 Hrs / Unit.)		120	hours		
5.7	Establishment of all TLBs (2 / Unit.)	2 Days	4	each		
5.8	De-Establishment of all TLBs (2 / Unit.)	2 Days	4	each		
5.9	1 x Hire, Vibrating Roller, Smooth Drum, 10T (Normal hours, wet rate)	2 Days	270	hours		
5.10	1 x Hire, Vibrating Roller, Smooth Drum, 10T (Overtime, wet rate)		60	hours		
5.11	Establishment of Roller (2 / Unit.)	2 Days	2	each		
5.12	De-Establishment of Roller (2 / Unit.)	2 Days	2	each		
5.13	1 x Hire, Water Tanker Truck, 6 000 Lt (Normal hours, wet rate.)	2 Days	270	hours		
5.14	1 x Hire, Water Tanker Truck, 6 000 Lt (Overtime hours, wet rate.)		60	hours		
5.15	Establishment of Water Tankers (2 / Unit.)	2 Days	2	each		
5.16	De-Establishment of Water Tankers (2 / Unit.)	2 Days	2	each		

Respondent's Signature

Date & Company Stamp

Item	Scope of work	Delivery Period	Estimated Quantity	UOM	Unit price (ZAR)	Total Price (ZAR)
5.17	1 x Hire, Grader 140 (Normal hours, wet rate.)	2 Days	270	hours		
5.18	1 x Hire, Grader 140 (Overtime hours, wet rate.)		60	hours		
5.19	Establishment of Grader (2 / Unit.)	2 Days	2	each		
5.20	De-Establishment of Grader (2 / Unit.)	2 Days	2	each		
KOEDOESPOORT TOTAL PRICE SCHEDULE 5.1 EXCL. VAT						
VAT 15% (if applicable)						
KOEDOESPOORT TOTAL PRICE SCHEDULE 5.1 INCL. VAT						

5.2 Project Location/Site: Pyramid South – Turnout Replacement.

Item	Scope of work	Delivery Period	Estimated Quantity	UOM	Unit price (ZAR)	Total Price (ZAR)
5.21	1 x Hire, Tipper Trucks, 10m3 (Normal hours, wet rate.)	2 Days	270	hours		
5.22	1 x Hire, Tipper Trucks, 10m3 (Overtime hours, wet rate.)		90	hours		
5.23	Establishment for Tipper Truck	2 Days	1	each		
5.24	De-Establishment for Tipper Trucks	2 Days	1	each		
5.25	2 x Hire, TLBs, 4 x 4 (Normal hours, wet rate, 270 Hrs / Unit.)	2 Days	540	hours		
5.26	2 x Hire, TLBs, 4 x 4 (Overtime hours, wet rate, 90 Hrs / Unit.)		180	hours		
5.27	Establishment of all TLBs	2 Days	2	each		
5.28	De-Establishment of all TLBs	2 Days	2	each		
5.29	1 x Hire, Fron-End Loader (Normal hours, wet rate)	2 Days	270	hours		
5.30	1 x Hire, Fron-End Loader (Overtime, wet rate)		90	hours		
5.31	Establishment of Loader	2 Days	1	each		
5.32	De-Establishment of Loader	2 Days	1	each		

Respondent's Signature

Date & Company Stamp

Item	Scope of work	Delivery Period	Estimated Quantity	UOM	Unit price (ZAR)	Total Price (ZAR)
5.33	1 x Hire, Water Tanker Truck, 10 000 Lt (Normal hours, wet rate.)	2 Days	270	hours		
5.34	1 x Hire, Water Tanker Truck, 10 000 Lt (Overtime hours, wet rate.)		90	hours		
5.35	Establishment of Water Tanker	2 Days	1	each		
5.36	De-Establishment of Water Tanker	2 Days	1	each		
5.37	1 x Hire, Grader 140 (Normal hours, wet rate.)	2 Days	270	hours		
5.38	1 x Hire, Grader 140 (Overtime hours, wet rate.)		90	hours		
5.39	Establishment of Grader	2 Days	2	each		
5.40	De-Establishment of Grader	2 Days	2	each		
5.41	1 x Hire, Loader, Bulldozer; Excavator 40T (Normal Hours, wet rate, 90 Hrs / Unit.)	2 Days	90	hours		
5.42	1 x Hire, Loader, Bulldozer; Excavator 40T (Overtime Hours, Wet Rate, 45 Hrs /Unit.)		45	hours		
5.43	Establishment of Loader, Excavator	2 Days	1	each		
5.44	De-Establishment of Loader, Excavator	2 Days	1	each		
5.45	1 x Hire, Bobcat Load, Skidsteer. (Normal hours, wet rate)	2 Days	270	hours		
5.46	1 x Hire, Bobcat Load, Skidsteer. (Overtime hours, wet rate.)		90	hours		
5.47	Establishment of Bobcat	2 Days	1	each		
5.48	De-Establishment of Bobcat	2 Days	1	each		

Respondent's Signature

Date & Company Stamp

Item	Scope of work	Delivery Period	Estimated Quantity	UOM	Unit price (ZAR)	Total Price (ZAR)
5.49	1 x Hire, Vibrating Roller, Smooth Drum, 10T (Normal hours, wet rate)	2 Days	270	hours		
5.50	1 x Hire, Vibrating Roller, Smooth Drum, 10T (Overtime, wet rate)		90	hours		
5.51	Establishment of Roller	2 Days	1	each		
5.52	De-Establishment of Roller	2 Days	1	each		
KOEDOESPOORT TOTAL PRICE SCHEDULE 5.2 EXCL. VAT						
VAT 15% (if applicable)						
KOEDOESPOORT TOTAL PRICE SCHEDULE 5.2 INCL. VAT						

5.3 Project Location/Site: Koedoespoort – Ballas Offloading.

Item	Scope of work	Delivery Period	Estimated Quantity	UOM	Unit price (ZAR)	Total Price (ZAR)
5.53	1 x Hire, Fron-End Loader (Normal hours, wet rate)	2 Days	135	hours		
5.54	1 x Hire, Fron-End Loader (Overtime, wet rate)		45	hours		
5.55	Establishment of Loader	2 Days	1	each		
5.56	De-Establishment of Loader	2 Days	1	each		
5.57	1 x Hire, Water Tanker Truck, 10 000 Lt (Normal hours, wet rate.)	2 Days	135	hours		
5.58	1 x Hire, Water Tanker Truck, 10 000 Lt (Overtime hours, wet rate.)		45	hours		
5.59	Establishment of Water Tanker	2 Days	1	each		
5.60	De-Establishment of Water Tanker	2 Days	1	each		
KOEDOESPOORT TOTAL PRICE SCHEDULE 5.3 EXCL. VAT						
VAT 15% (if applicable)						
KOEDOESPOORT TOTAL PRICE SCHEDULE 5.3 INCL. VAT						

Respondent's Signature

Date & Company Stamp

5.4 Project Location/Site: Pyramid South – Screener Machine.

Item	Scope of work	Delivery Period	Estimated Quantity	UOM	Unit price (ZAR)	Total Price (ZAR)
5.61	1 x Hire, Water Tanker Truck, 10 000 Lt (Normal hours, wet rate.)	2 Days	135	hours		
5.62	1 x Hire, Water Tanker Truck, 10 000 Lt (Overtime hours, wet rate.)		45	hours		
5.63	Establishment of Water Tanker	2 Days	1	each		
5.64	De-Establishment of Water Tanker	2 Days	1	each		
5.65	1 x Hire, TLBs, 4 x 4 (Normal hours, wet rate, 135 Hrs / Unit.)	2 Days	135	hours		
5.66	1 x Hire, TLBs, 4 x 4 (Overtime hours, wet rate, 45 Hrs / Unit.)		45	hours		
5.67	Establishment of all TLBs	2 Days	1	each		
5.68	De-Establishment of all TLBs	2 Days	1	each		
KOEDOESPOORT TOTAL PRICE SCHEDULE 5.4 EXCL. VAT						
VAT 15% (if applicable)						
KOEDOESPOORT TOTAL PRICE SCHEDULE 5.4 INCL. VAT						

5.5 Project Location/Site: Koedoespoort – Formation Rehabilitation.

Item	Scope of work	Delivery Period	Estimated Quantity	UOM	Unit price (ZAR)	Total Price (ZAR)
5.69	10 x Hire, Tipper Trucks, 10m3 (Normal hours, wet rate, 306 Hrs / Truck.)	2 Days	3060	hours		
5.70	10 x Hire, Tipper Trucks, 10m3 (Overtime hours, wet rate, 120 Hrs / Truck.)		1200	hours		
5.71	Establishment for both Tipper Trucks	2 Days	10	each		
5.72	De-Establishment for both Tipper Trucks	2 Days	10	each		

Respondent's Signature

Date & Company Stamp

Item	Scope of work	Delivery Period	Estimated Quantity	UOM	Unit price (ZAR)	Total Price (ZAR)
5.73	4 x Hire, TLBs, 4 x 4 (Normal hours, wet rate, 306 Hrs / Unit.)	2 Days	1224	hours		
5.74	4 x Hire, TLBs, 4 x 4 (Overtime hours, wet rate, 120 Hrs / Unit.)		480	hours		
5.75	Establishment of TLB	2 Days	4	each		
5.76	De-Establishment of TLB	2 Days	4	each		
5.77	2 x Hire, Vibrating Roller, Smooth Drum, 10T (Normal hours, wet rate, 162 Hrs / Roller.)	2 Days	324	hours		
5.78	2 x Hire, Vibrating Roller, Smooth Drum, 10T (Overtime, wet rate, 90 Hrs / Roller.)		180	hours		
5.79	Establishment of Roller	2 Days	2	each		
5.80	De-Establishment of Roller	2 Days	2	each		
5.81	2 x Hire, Water Tanker Truck, 10 000 Lt (Normal hours, wet rate, 306 Hrs / Unit.)	2 Days	612	hours		
5.82	2 x Hire, Water Tanker Truck, 10 000 Lt (Overtime hours, wet rate, 120 Hrs / Unit.)		240	hours		
5.83	Establishment of Water Tankers		2	each		
5.84	De-Establishment of Water Tankers	2 Days	2	each		
5.85	1 x Hire, Grader 140 (Normal hours, wet rate.)	2 Days	306	hours		
5.86	1 x Hire, Grader 140 (Overtime hours, wet rate.)		120	hours		
5.87	Establishment of Grader.		1	hours		
5.88	De-Establishment of Grader.	2 Days	1	each		
5.89	3 x Hire, Loader, Scoop Type; Excavator, 40 Ton (Normal hours, wet rate, 162 Hrs / Excavator.)	2 Days	486	hours		
5.90	3 x Hire, Loader, Scoop Type; Excavator, 40 Ton (Overtime, wet rate, 90 Hrs / Excavator.)		270	hours		
5.91	Establishment of Loader; Excavator	2 Days	3	hours		
5.92	De-Establishment of Loader; Excavator	2 Days	3	each		

Respondent's Signature

Date & Company Stamp

Item	Scope of work	Delivery Period	Estimated Quantity	UOM	Unit price (ZAR)	Total Price (ZAR)
5.93	2 x Hire, Bulldozer, 950 Front End-Loader, (Normal hours, wet rate, 306 Hrs / Unit.)	2 Days	612	hours		
5.94	2 x Hire, Bulldozer, 950 Front End-Loader, (Overtime hours, wet rate, 120 Hrs / Unit.)		240	hours		
5.95	Establishment of Front-End Loader.	2 Days	2	each		
5.96	De-Establishment of Front-End Loader.	2 Days	2	each		
5.97	1 x Hire, Bulldozer, Earth Moving; D8 Dozer (Normal hours, wet rate.)	2 Days	36	hours		
5.98	1 x Hire, Bulldozer, Earth Moving; D8 Dozer (Overtime, wet rate.)		12	hours		
5.99	Establishment of Dozer	2 Days	1	each		
5.100	De-Establishment of Dozer	2 Days	1	each		

KOEDOESPOORT TOTAL PRICE SCHEDULE 5.5 EXCL. VAT

VAT 15% (if applicable)

KOEDOESPOORT TOTAL PRICE SCHEDULE 5.5 INCL. VAT

TOTAL PRICE, for KOEDOESPOORT Price Schedule 5.1 above, exclusive of VAT:

TOTAL PRICE, for KOEDOESPOORT Price Schedule 5.2 above, exclusive of VAT:

TOTAL PRICE, for KOEDOESPOORT Price Schedule 5.3 above, exclusive of VAT:

TOTAL PRICE, for KOEDOESPOORT Price Schedule 5.4 above, exclusive of VAT:

TOTAL PRICE, for KOEDOESPOORT Price Schedule 5.5 above, exclusive of VAT:

GRAND TOTAL, for all five KOEDOESPOORT Price Schedules, Exclusive of VAT

VAT 15% (if applicable)

GRAND TOTAL, for all five KOEDOESPOORT Price Schedules, Inclusive of VAT

Respondent's Signature

Date & Company Stamp

Furthermore, I/we agree to a penalty clause/s which will allow Transnet to invoke a penalty against us for non-compliance with material terms of this RFP including the delayed delivery of the Goods/Services due to non-performance by ourselves, , etc.

I/we agree that non-compliance with any of the material terms of this RFP, including those mentioned above, will constitute a material breach of contract and provide Transnet with cause for cancellation.

ADDRESS FOR NOTICES

The law of the Republic of South Africa shall govern any contract created by the acceptance of this RFP. The *domicilium citandi et executandi* shall be a place in the Republic of South Africa to be specified by the Respondent hereunder, at which all legal documents may be served on the Respondent who shall agree to submit to the jurisdiction of the courts of the Republic of South Africa. Foreign Respondents shall, therefore, state hereunder the name of their authorised representative in the Republic of South Africa who has the power of attorney to sign any contract which may have to be entered into in the event of their Proposal being accepted and to act on their behalf in all matters relating to such contract.

Respondent to indicate the details of its *domicilium citandi et executandi* hereunder:

Name of Entity:

Facsimile: _____

Address: _____

NOTIFICATION OF AWARD OF RFP

As soon as possible after approval to award the contract(s), the successful Respondent [**the Supplier/Service provider**] will be informed of the acceptance of its Proposal. Transnet will also publish the outcome of the tender, including successful and unsuccessful bidders, in the National Treasury e-tender portal. Any unsuccessful bidder has a right to request reasons for the bid not to be successful and Transnet has a duty to provide those reasons on receipt of the request from the bidder.

VALIDITY PERIOD

Transnet requires a validity period of 180 Business Days [from closing date] against this RFP, excluding the first day and including the last day. (Validity date: 07 January 2026.)

NAME(S) AND ADDRESS / ADDRESSES OF DIRECTOR(S) OR MEMBER(S)

The Respondent must disclose hereunder the full name(s) and address(s) of the director(s) or members of the company or close corporation [**C.C.**] on whose behalf the RFP is submitted.

(i) Registration number of company / C.C. _____

(ii) Registered name of company / C.C. _____

(iii) Full name(s) of director/member(s) Address/Addresses ID Number(s)

Respondent's Signature

Date & Company Stamp

SECTION 7: RFP CLARIFICATION REQUEST FORM

RFP No: HOAC-VAR-50753-EQ-272.
RFP deadline for questions / RFP Clarifications: Before 12:00 on 16 April 2025.

TO: Transnet SOC Ltd
ATTENTION: Eddie Quinn
EMAIL eddie.quinn@transnet.net
DATE: _____
FROM: _____

RFP Clarification No *[to be inserted by Transnet]*

REQUEST FOR RFP CLARIFICATION
